

AUGUST 19, 2014

BOARD OF COUNTY COMMISSIONERS
ORANGE COUNTY, FLORIDA
ADDENDUM NO. 1 / IFB Y14-7032 PH,
PUMP STATION 3090 – ORANGE AVENUE WALL PROJECT

BID OPENING DATE: AUGUST 26, 2014

This Addendum is hereby incorporated into the bid documents of the project referenced above. The following items are clarifications, corrections, additions, deletions, and/or revisions to and shall take precedence over the original documents. Additions are indicated by underlining and deletions are indicated by ~~strikethrough~~.

A. The bid opening date remains August 26, 2014 at 2:00 P.M.

B. QUESTIONS AND CLARIFICATIONS

1) Question: What is the Building Permit Number and fees the Contractor needs to pay?

Response: **The Orange County Building Permit Number is B14901421. The associated fees are \$1,977.58. Contractor is responsible to verify the fees with the Building Department.**

2) Question: What are the special permitting and insurance requirements per the FDOT criteria for working along a railroad?

Response: **Please refer to Appendix of the Technical Specifications for the details of the special permit and insurance requirements. The Contractor must submit a General Use Permit Application to FDOT and provide the information outlined in Appendix, "CFRC Right of Entry Application Additional Information". The additional insurance requirements are provided in Appendix "CFRC Information Summary". The Contractor is responsible to submit the FDOT permit application and provide several items for permit clearance such as, provide proof of insurance as required by FDOT, provide proof of Security Clearance issued by e-Rails safe, provide proof of safety training as required by FDOT, etc. The Contractor is responsible to review FDOT project requirements for temporary access to CFRC property and comply with the additional requirements.**

3) Question: Additional Contract Time Extension is requested due to Pre-Cast timing for the substantial completion of 90 days.

Response: **The Contract Time Extension for substantial completion is 90-150 days to allow additional time for the precast items to be ordered and delivered.**

C. Part D, Page D-3 and Part E, Page E-4 are changed as shown below:

2. Substantially complete in ~~90~~ **150** consecutive calendar days from date of Official Notice to Proceed.
3. Final completion in ~~120~~ **180** consecutive calendar days from date of Official Notice to Proceed.

VI

TIME OF COMMENCEMENT AND FINAL COMPLETION:

- a. Work to commence within fourteen (14) days of Official Notice to Proceed date and shall be completed, unless amended by written Change Order or Amendment executed by both parties to this Contract.
- b. Substantial Completion of the Work shall be achieved not later than ~~90~~ **150** consecutive calendar days from date of Official Notice to Proceed.
- c. Final Completion of the Work shall be achieved not later than ~~120~~ **180** consecutive calendar days from date of Official Notice to Proceed.

D. ACKNOWLEDGEMENT OF ADDENDA

- a. The Proposer shall acknowledge receipt of this addendum by completing the applicable section in the solicitation or by completion of the acknowledgement information on the addendum. Either form of acknowledgement must be completed and returned not later than the date and time for receipt of proposal.
- b. All other terms, conditions and specifications remain the same.
- c. Receipt acknowledged by:

Authorized Signature

Date Signed

Title

Name of Firm