

August 11, 2016
BOARD OF COUNTY COMMISSIONERS
ORANGE COUNTY, FLORIDA
Y16-794-MM / ADDENDUM # 1
ORANGE COUNTY CONVENTION CENTER NORTH SOUTH ROOFING FALL
ARREST SYSTEM

Bid Opening Date: August 18, 2016

This addendum is hereby incorporated into the bid documents of the project referenced above. The following items are clarifications, corrections, additions, deletions and/or revisions to and shall take precedence over the original documents. **Underlining** indicates additions, deletions are indicated by ~~strikethrough~~.

- A. The Bid Opening Date remains as August 18, 2016.
- B. There will be a site visit on Tuesday, August 16, 2016 at 1:30 P.M. If you plan to attend email Marsha.Mussori@ocfl.net to confirm. Attendees should meet at the Orange County Convention Center, South Building, inside Level Two Entrance Doors at the South East corner of building, at 9899 International Drive, Orlando Florida, 32819.
- C. The following are questions/responses/clarifications:

1. Will this require a GC license?

Response: Yes.

2. If so, is there a building permit number?

Response: Permit # B15904212.

- D. The following are changes to the IFB:

1. Replace form D-3 in its entirety, as attached.
2. Note the following change to Part E of the IFB.

VI

TIME OF COMMENCEMENT AND FINAL COMPLETION:

- a. Work to commence within fourteen (14) days of Official Notice to Proceed date and shall be completed, unless amended by written Change Order or Amendment executed by both parties to this Contract.

- b. Substantial Completion of the Work shall be achieved not later than ~~420~~ **270** consecutive calendar days from date of Official Notice to Proceed.
- c. Final Completion of the Work shall be achieved not later than ~~450~~ **300** consecutive calendar days from date of Official Notice to Proceed.
- d. The blackout days listed in Part G, paragraph 3, Work Hours, are included in the number of consecutive calendar days listed in paragraphs b and c above.

D. Note the following change to Part G.

3. CONSTRUCTION SCHEDULE / LIQUIDATED DAMAGES:

The Notice to Proceed is anticipated to be issued by September 2016. This work has an anticipated construction substantial completion by ~~January 2017~~ **June 2017** with a final completion of 30 calendar days from the date of substantial completion. On site work availability is limited due to convention center events. Work is required to be scheduled around show activity. In the event the NTP is issued later, a one for one day extension will be applied to the entire project duration, subject to show's schedules. Contractor is to work on a 7 day per week schedule.

4. WORK HOURS:

The following are considered non-work days for year 2016:

North Concourse

October- 11 thru 16; 21 thru 23; 30 thru 31
November- 1 thru 3; 13 thru 18; 24 thru 27
December- 1; 11 thru 15

South Concourse

October- 6 thru 9; 17 thru 20; 30 thru 31
November- 1 thru 3; 13 thru 18; 29 thru 30
~~December- 1 thru 2; 11 thru 15~~
December- 1; 11 thru 15

The following are considered non-work days for year 2017:

~~North and South Concourse~~

~~January- 10 thru 12, 19 thru 22, 26 thru 28
February- 8 thru 13, 17 thru 19, 27 thru 29~~

North Concourse

January- 8 thru 12, 18 thru 28

February- 3 thru 11, 17 thru 19, 26 thru 28

March-8 thru 12, 17 thru 26

April-3 thru 7, 14 thru 16, 22 thru 27

May-13 thru 18, 25 thru 28

June- 3 thru 7, 15 thru 26

South Concourse

January- 8 thru 12, 19 thru 20, 23 thru 28

February- 8 thru 11, 16 thru 18, 26 thru 28

March-8 thru 26

April- 3 thru 7, 14 thru 27

May- 13 thru 18, 25 thru 28

June-3 thru 7, 15 thru 28

- E. All other term and conditions of the FBI remain the same.
- F. The Proposer shall acknowledge receipt of this addendum by completing the applicable section in the solicitation or by completion of the acknowledgement information on the addendum. Either form of acknowledgement must be completed and returned not later than the date and time for receipt of the proposal.

Receipt acknowledged by:

Authorized Signature

Date Signed

Title

Name of Firm

The Bidder hereby agrees that there is attached:

- | | | | |
|-----|---|-----|-------------|
| 1. | Non-Collusion Affidavit, Attachment A | Yes | ___ |
| 2. | Required Disclosure, Attachment B | Yes | ___ |
| 3. | M/WBE Forms | | |
| | Employment Data, Attachment C-1 | Yes | ___ |
| | Subcontractor/Supplier Page, Attachment C-2 | Yes | ___ |
| | Good Faith Effort, Attachment C-4 | Yes | ___ No ___ |
| 4. | Trench Safety Act Form, Attachment D | Yes | ___ N/A ___ |
| 5. | Drug-Free workplace Form | Yes | ___ |
| 6. | Bid Bond on Form in Exhibit 1 or Cashier's Check
(10% of Base Bid) | Yes | ___ N/A ___ |
| 7. | Original Bid Form (marked "Original") & 3
complete copies with all attachments | Yes | ___ |
| 8. | References, Attachment E | Yes | ___ |
| 9. | Licenses | Yes | ___ N/A ___ |
| 10. | Current W9 | Yes | ___ |
| 11. | Project Expenditure Report, Attachment F | Yes | ___ |
| 12. | Relationship Disclosure Form, Attachment G | Yes | ___ |
| 13. | Verification of Employment Status, Attachment H | Yes | ___ |

ACKNOWLEDGEMENT OF ADDENDA

The Bidder shall acknowledge receipt of any addenda issued to the solicitation by completing the blocks below or by completion of the applicable information on the addendum and returning it not later than the date and time for receipt of the bid. Failure to acknowledge an addendum that has a material impact on the solicitation may negatively impact the responsiveness of your bid. Material impacts include but are not limited to changes to specifications, delivery time, performance period, quantities, bonds, letters of credit, insurance, qualifications, etc.

Addendum No. _____ Dated _____ Addendum No. _____ Dated _____

Addendum No. _____ Dated _____ Addendum No. _____ Dated _____

If awarded this construction Contract, the Bidder agrees to complete the work covered by this Contract as follows:

1. Work shall start at the project site within fourteen (14) days of the effective date of the Notice to Proceed.
2. Substantially complete in ~~420~~ **270** consecutive calendar days from date of Official Notice to Proceed.
3. Final completion in ~~450~~ **300** consecutive calendar days from date of Official Notice to Proceed.
4. The blackout days listed in PART G, paragraph 3, Work Hours, are included in the number of consecutive calendar days listed in paragraphs 2 and 3 above.
5. Should the Successful Bidder fail to complete work as specified, the liquidated damage clause will apply (Part E, Contract).

The Bidder hereby agrees that the County reserves the right to waive informalities in any bid and to reject any or all bids, or to accept any bid that in its judgment will be for the best interest of the County.