ISSUE DATE: July 26, 2018
NOTICE
REQUEST FOR PROPOSALS
FOR

DESIGN SERVICES FOR THE ORANGE COUNTY CONVENTION CENTER CAMPUS
LIGHTING RELAY CABINETS & CONTROLS REPLACEMENT

RFP #Y18-813-JS

The Board of County Commissioners, Orange County, Florida, is accepting sealed
Proposals to be received NO LATER THAN 2:00 P.M. (local time) on August 28,
2018, for DESIGN SERVICES FOR THE ORANGE COUNTY CONVENTION CENTER
CAMPUS LIGHTING RELAY CABINETS & CONTROLS REPLACEMENT.

A Non-Mandatory Pre-Proposal Conference will be held August 10, 2018, at 1:30
P.M. at the Orange County Convention Center, South Concourse Level 2,
Conference Room S231A, 9899 International Drive, Orlando, FL 32819. Interested
Proposers are encouraged to attend.

Proposals will be accepted at:
Orange County Procurement Division
Internal Operations Centre I
400 East South Street, Second Floor
Orlando, Florida 32801
(407) 836-5635

Copies of the Request for Proposals may be obtained from the Orange County
Procurement Division at the above address. Copies may also be requested by phone
(407) 836-5635 or faxing a request to (407) 836-5899.

NOTE: This Request for Proposals is available for downloading from the internet at
orangecountyfl.net.

Carrie Mathes, MPA, CFCM, CPPO, C.P.M.
Manager, Procurement Division

NOTICE TO PROPOSERS

To ensure that your Proposal is responsive, you are urged to request clarification or
guidance on any issues involving this solicitation before submission of your response.
Your point-of-contact for this solicitation is Jacqueta Scott at (407) 836-5456. You may
contact Jacqueta Scott at any time during this process, including during the
blackout period.
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REQUEST FOR PROPOSALS
FOR
DESIGN SERVICES FOR THE ORANGE COUNTY CONVENTION CENTER CAMPUS
LIGHTING RELAY CABINETS & CONTROLS REPLACEMENT
RFP # Y18-813-JS

PURPOSE:

The Board of County Commissioners, Orange County, Florida, is soliciting Proposals to
provide DESIGN SERVICES FOR THE ORANGE COUNTY CONVENTION CENTER
CAMPUS LIGHTING RELAY CABINETS & CONTROLS REPLACEMENT.

INSTRUCTIONS TO PROPOSERS:

Firms or companies desiring to provide services, as described herein, shall
submit one (1) Proposal (clearly marked), nine (9) copies (a total of 10
Proposals) and one (1) electronic copy on a CD or USB drive for document
management purposes not later than 2:00 P.M. local time, August 28, 2018, to:

Orange County Procurement Division
Internal Operations Centre Il

400 E. South Street, 2" Floor
Orlando, Florida 32801

If your response contains any information deemed confidential, in accordance with
Chapter 119 of the Florida Statutes, provide an additional CD or USB drive with a
redacted version of your response labeled REDACTED. Electronic copy shall be in
Microsoft Word or Adobe — the most recent software version.

Respondents are cautioned that they are responsible for delivery to the
specific location cited above. Therefore, if your Proposal is delivered by an
express mail carrier or by any other means, it is your responsibility to
ensure delivery to the above address. This office will not be responsible
for deliveries made to any place other than the specified address.

A Non-Mandatory Pre-Proposal Conference will be conducted on August 10,
2018, at 1:30 P.M., Orange County Convention Center, South Concourse Level
2, Conference Room S231A, 9899 International Drive, Orlando, FL 32819. All
interested parties are urged to attend.

1. The time and date for receipt of Proposals will be strictly observed. The County
shall not be responsible for late deliveries or mail delays. The time/date stamp
clock in the Procurement Division shall serve as the official authority to determine
timeliness of the Proposal.

2. The decision to refuse to consider a bid or proposal that was received
beyond the date/time established in the solicitation shall not be the basis
for a protest pursuant to the Orange County (Procurement Ordinance).

3. Proposals received after the specified time and date shall be returned unopened.
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10.

11.

12.

The decision to refuse to consider a bid or proposal that was received beyond
the date/time established in the solicitation shall not be the basis for a protest
pursuant to the Orange County (Procurement Ordinance). All Proposals will be
opened publicly and the names of all Proposers shall be read aloud.

Proposers must submit ONLY the attached forms, lettered A through P, in the
same order as presented herein. Failure to submit all forms may result in
disqualification of your Proposal. However, failure to submit forms B, C, D, E,
F, H and J may negatively impact the evaluation of the Proposal. This shall
also apply to Form K if the Proposer is submitting as a Joint Venture.

The County shall not be responsible for re-calculation or interpretations of
information provided on any form.

NOTE: These forms are periodically edited. Proposers must use the forms as
they appear herein for this project. Form G is not used.

Modification or alteration of the documents contained in this solicitation or the
contract resulting from this solicitation shall only be made upon receipt of prior
written consent of the County.

The submission of GSA Forms 254 or 255 are not acceptable. The submission of
these forms shall result in disqualification of your Proposal as non-responsive.

Proposers are instructed NOT to include pictures, drawings, graphs, dividers or
table of contents. Submittal of pictures, drawings, graphs, dividers and/or table of
contents may result in disqualification of your Proposal as non-responsive. Do
not use a cover or binder. Use one (1) staple in UPPER left-hand corner only.

With respect to Forms D, E, F and H, no sideways printing on pages will be
permitted. Also with respect to Forms D, E, F and H, print must be no smaller
than 12 point when using a computer, or must be 10 pitch when using a
typewriter.

Faxed Proposals shall be rejected as non-responsive, regardless of where the
fax is received.

Proposers must indicate on their Proposal envelope the following:

Request for Proposals Number Y18-813-JS
Date of Opening - August 28, 2018

Name of Proposer

Return Address of the Proposer

Proposers shall not contact any member of the Orange County Procurement
Committee or any staff (except as provided below) regarding this Proposal until
such time as a contract is awarded. All inquiries pertaining to this Request for
Proposal must be directed through the Procurement Division.

Questions concerning this Request for Proposals must be directed to Jacqueta
Scott, Senior Contract Administrator, (407) 836-5456 or emalil
Jacqueta.Scott@ocfl.net. Any Proposer who initiates any discussions with staff
in any manner other than that described above is subject to disqualification from
this procurement.
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13.

14.

15.

16.

17.

18.

Information regarding Procurement Committee scheduling and Board approvals
are available by calling the Procurement Division Reception Desk at (407)
836-5635 or by accessing the Procurement Committee schedule at
http://apps.ocfl.net/OrangeBids/Procurement/default.asp. Also, an email notice of
the Procurement Committee meeting will be sent to all Proposers.

Technical concerns/questions shall be submitted in writing, no later than 4:00
p.m. on August 18, 2018 to:

Jacqueta Scott, Senior Contract Administrator
Procurement Division

400 E. South Street, 2" Floor

Orlando, Florida 32801

Fax: (407) 836-5899

You may contact Jacqueta Scott at any time during this process, including
during the black out period.

ORAL INTERPRETATION

No oral interpretation of this Request for Proposals shall be considered binding.
The County shall be bound by information and statements only when such
statements are written and executed under the authority of the Manager of the
Procurement Division.

DRUG FREE WORKPLACE

The Drug Free Workplace Form (Form L) is attached and shall be completed and
submitted with your proposal.

DRAFT CONTRACT

The contract that the County intends to use for award is enclosed for reference.
Any exceptions to this standard contract must be clearly indicated by return of
the standard contract with the Proposal, with exceptions clearly noted. The
County has the right to require the selected Proposer to sign the attached
contract or to negotiate revisions to the contract language prior to execution of
the contract, at its discretion.

SOLICITATION CANCELLATIONS

Orange County reserves the right, and the Manager of the Procurement Division
has absolute and sole discretion, to cancel a solicitation at any time prior to
approval of the award by the Board of County Commissioners when such
approval is required. The decision to cancel a solicitation cannot be the basis for
a protest pursuant to the Orange County Code.

TERMS AND CONDITIONS:

1.

A minimum coverage of Professional Liability Insurance in the amount of
$1,000,000 (with a deductible permitted not in excess of $100,000) will be
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required for this project.

Selection shall be in accordance with F.S. 287.055 and the County’s adopted
selection procedures.

The County reserves the right to accept or reject any or all Proposals that it may
in its sole discretion deem non responsive, to waive technicalities, or to accept
the Proposal which, in its sole judgment, is most advantageous and best serves
the over-all interests of the County.

The County reserves the right to request clarification of information submitted
and to request additional information of one or more Proposers after the deadline
for receipt of Proposals.

Any Proposal may be withdrawn until the date and time set above for the
submission of the Proposals.

By submission of a Proposal, the Proposer agrees that all costs associated with
the preparation of his/her Proposal will be the sole responsibility of the Proposer.
The Proposer also agrees that the County bears no responsibility for any costs
associated with the preparation of the Proposal and/or any administrative or
judicial proceedings resulting from the solicitation process.

Proposers must not discriminate against any employee or applicant for
employment because of race, religion, color, sex, age or national origin.

MINORITY/WOMEN OWNED BUSINESS ENTERPRISE:

Proposers must address how they intend to comply with the Orange County
M/WBE Ordinance, No. 94-02 and amended by Ordinance No. 2009-21. The
goal of certified minority/women business enterprise is 27% of the contract value
for this project. The Ordinance also addresses minority/women group
employment levels setting goals to encourage each Proposer to maintain 24%
minority and women employee workforce levels in specific categories.

All participating M/WBE firms must be currently certified by Orange County.
The Business Development Division’s most recent M/WBE directory is available
by e-mail or through the Orange County web site at OrangeCountyfl.net. Only
firms having established offices in the Orlando MSA (Orange, Lake,
Seminole and Osceola Counties) are eligible for Orange County
certification. All firms must be Orange County certified at time of submittal
of the Proposal and must be certified in the area(s) for which they will be
used. If a firm claims to be certified, but is not listed in the Directory the
Proposer should obtain a copy of their Orange County Certificate and/or contact
the Business Development Division at (407) 836-7317 for verification of
certification.

The County has program whereby M/WBE firms designated as graduates can
participate in the M/WBE program only on specified projects. All professional
service solicitations for which the County has estimated the overall contractual
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fees to be awarded to the prime in excess of $500,000 are eligible for graduate
M/WBE participation. The prime consultant will receive full M/\WBE credit for the
use of graduate MWBE's that meet all other requirements. The contract solicited
through this RFP is estimated to be valued over $500,000 and therefore,
graduate M/WBE's are eligible to participate. It is the proposing firm’s
responsibility to ensure that graduate M/WBE'’s are not listed in proposals to
meet M/WBE patrticipation requirements on projects in which they are not eligible
to participate.

The County has established a credit program whereby Proposers are awarded
credits to be applied toward meeting the M/WBE goals on certain County
projects. Emphasis will be placed on credits for non-County utilization and first-
time M/WBE utilization. Proposers are encouraged to contact the Business
Development Division for information on acquiring and applying the credits.

Proposers must submit signed Letter of Intent (Form M) with their Proposal for
all current Orange County certified M/WBE subconsultants identified on
Form B. These Letters of Intent must indicate the scope of work to be performed
by every M/WBE plus the percentage of the overall contract fees to be contracted
to the listed subconsultant.

The Consultant must include in the subcontract agreement:

I. Prompt Payment Clause to the M/WBE subconsultant

ii Payment schedule in all subcontracts and purchase orders (including
those with non-M/WBESs) stating that payment will be made to the
subconsultant/suppliers within 72 hours of receipt of payment from the
County.

ii The following statement: “It is the M/WBE responsibility to submit
the required payment verification reports to the prime consultant
guarterly and the Final M/\WBE payment verification form directly to
Business Development Division.”

The M/WBE'’s failure to submit the required documents could
negatively impact their M/WBE certification.

The awarded prime consultant’s responsibilities and requirements are itemized
below:

I. File copies of all executed subconsultant agreement/contracts
between the prime and all M/\WBE subconsultants on the project to
Orange County Business Development Division one time for the duration
of the contract.

il. The awarded prime consultant shall furnish written documentation
evidencing actual dollars paid to each subconsultant utilized by the prime
consultant on the project. This includes, but is not limited to: copies of
cancelled checks, approved invoices, and signed affidavits certifying the
accuracy of payments so that the County may determine actual
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10.

11.

participation achieved by the prime consultant prior to the issuance of final
payment.

iii. The Prime Consultant shall submit an updated quarterly MWBE utilization
report, Equal Opportunity Workforce Schedule and M/WBE payment
verification forms for all professional service contracts. It is the
responsibility of the Prime Consultant to submit the payment verification
forms with the referenced reports. The required reports are to be
submitted to the Business Development Division no later than the fifth day
after end of reporting period. Payment applications, task authorizations
and contract renewals may be delayed if these reports are not submitted
every quarter in a timely manner until completion of project indicating final
report. Failure of the M/WBE to comply with the submittal of the payment
verification forms to the Prime consultant could negatively affect their re-
certification.

V. The awarded prime consultant shall not substitute, replace or terminate
any M/WBE firm without prior written authorization from the Business
Development Manager, nor shall the prime reduce the scope of work or
monetary value of a subconsultant without written authorization of the
Business Development Division.

V. The prime consultant shall expeditiously advise all M/\WBE’s and the
Business Development Division of all change orders, contract
modifications, additions and deletions to any and all contracts issued to
the M/WBE firm on their team.

Execution of the contract between Orange County and the Proposer shall
be contingent upon the filing of executed contracts between the Proposer
and the M/WBE subs listed on Form B with the Business Development
Division.

The Proposer understands that this RFP does not constitute an agreement or
contract with the Proposer.

Any Proposer who submits in its Proposal to the County any information that is
determined by the County, in its sole opinion, to be substantially inaccurate,
misleading, exaggerated, or incorrect may be disqualified from consideration.

SHORTLISTS, PROTESTS AND LOBBYING: The recommended short list of
firms, rank by score, highest to lowest, will be posted for review by interested
parties at the Procurement Division and at
http://apps.ocfl.net/OrangeBids/AwardsRec/default.asp prior to submission through
the appropriate approval process and will remain for a period of five full business
days. Failure to file a protest to the Procurement Division Manager by 5:00 PM
on the fifth full business day after the posting date shall constitute a waiver of
protest proceedings. Additional information relative to protests can be found at
the following site:
http://www.orangecountyfl.net/VendorServices/VendorProtestProcedures.aspx
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13.

Orange County Lobbyist Regulations General Information

A lobbying blackout period shall commence upon issuance of the solicitation until
the Board selects the successful Proposer. For procurements that do not require
Board approval, the blackout period commences upon solicitation issuance and
concludes upon Contract award. Additional information relative to lobbying can
be found at:
http://www.orangecountyfl.net/OpenGovernment/LobbingAtOrangeCounty.aspx

The Board of County Commissioners may void any Contract where the County
Mayor, one or more County Commissioners, or a County staff person has been
lobbied in violation of the blackout period restrictions of Ordinance No. 2002-15.

12. ETHICS COMPLIANCE

The following forms are included in this solicitation and shall be completed and
submitted as indicated below:

a. Orange County Specific Project Expenditure Report -The purpose of
this form is to document any expenses incurred by a lobbyist for the
purposes described in Section 2-351, Orange County Code. This form shall
be completed and submitted with any bid, proposal or other response to an
Orange County solicitation.

The bidder, proposer or responder to the solicitation shall not be awarded a
contract unless this form has been completed and submitted. Any questions
concerning this form shall be addressed to the purchasing agent or contract
administrator identified in the applicable solicitation. Also, a listing of the most
frequently asked questions concerning this form is attached for your information.

b. Relationship Disclosure Form — The purpose of this form is to
document any relationships between a bidder, proposer or responder to an
Orange County solicitation and the Mayor or any other member of the
Orange County Board of County Commissioners. This form shall be
completed and submitted with the applicable bid, proposal or response to an
Orange County solicitation. No contract award will be made unless this form has
been completed and submitted. Any questions concerning this form shall be
addressed to the purchasing agent or contract administrator identified in the
applicable solicitation. Also, a listing of the most frequently asked questions
concerning this form is attached for your information.

Joint venture firms must complete and submit with their Proposal the form titled

“Information for Determining Joint Venture Eligibility”, (Form K) and a copy of the
formal agreement between all joint venture parties. This joint venture agreement
must indicate the parties’ respective roles, responsibilities and levels of
participation for the project. If proposing as a Joint Venture, the Joint Venture
shall obtain and maintain all contractually required insurance in the name of
the Joint Venture as required by the Contract. Individual insurance in the
name of the parties to the Joint venture will not be accepted. Failure to timely
submit a completed Form K along with an attached written copy of the joint
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14.

15.

16.

17.

venture agreement may result in disqualification of your Proposal.

Conflict/Non-Conflict of Interest and Litigation Statement shall be completed and
signed. Additional requested information shall be attached, if applicable.

PUBLIC ENTITY CRIME STATEMENT (FS 287.133)

A person or affiliate who has been placed on the convicted vendor list following a
conviction for a public entity crime may not submit a bid on a contract to provide
any goods or services to a public entity, may not submit a bid or Proposal on a
contract with a public entity for the construction or repair of a public building or
public work, may not submit bids on leases of real property to a public entity, may
not be awarded or perform work as a contractor, supplier, subcontractor,
subconsultant or Consultant under a contract with any public entity, and may not
transact business with any public entity in excess of the threshold amount
provided in Florida State Statutes Section 287.017 for CATEGORY TWO for a
period of 36 months from the date of being placed on the convicted vendor list.

SUBCONSULTANTS

Proposers shall list all proposed subconsultants to be used, regardless of racial
or gender grouping. Include names, addresses, phone numbers, type of work
subcontracted (discipline, trade or commodity), proposed percentage of work,
and the M/WBE or Majority designation (M/WBE or Non-M/WBE). Form B is
provided for this information.

Proposers are expressly prohibited from substituting subconsultants projected to
perform five percent (5%) or more of the over-all work as stated in the written
Proposal. Such substitution, for any reason, after opening of the Proposal, and
prior to award by the County shall result in disqualification of the Proposal from
further consideration for award, except in extraordinary circumstances.
Examples of such circumstances are the subconsultants’ firm going out of
business; death of the owner of the firm; or the inability of the subconsultant to
perform the work specified. Should such an occurrence arise, it must be
substantiated, and the subconsultant substitution approved, by the County prior
to contract execution.

Requests for substitution of subconsultants who are cumulatively scheduled to
perform less than five percent (5%) of the over-all scope of services may be
considered only prior to final scoring of Proposals by the Procurement
Committee. Such requests for substitution must be in writing accompanied by a
written withdrawal from the originally listed subconsultant. Failure to comply with
these requirements shall result in disqualification of the Proposal from further
consideration for award. The Procurement Committee shall be the sole
determinant regarding acceptance/rejection of requested substitutions.

Failure of any Proposer to comply with the INSTRUCTIONS TO PROPOSERS
and TERMS AND CONDITIONS of this Request for Proposal, unless specifically
identified as a mandatory requirement by the word “shall’, may render the
Proposal non-responsive and ineligible from further consideration.



18.

19.

20.

The Proposer warrants that they have not employed or retained any company or
person, other than a bona fide employee working solely for the Proposer, to
solicit or secure this Contract and that they have not paid or agreed to pay any
person, company, corporation, individual or firm other than a bona fide employee
working solely for the Proposer any fee, commission, percentage, gift or any
other consideration, contingent upon or resulting from the award of this Contract.
For the breach or violation of this provision, the County shall have the right to
terminate the Agreement at its sole discretion, without liability and to deduct from
the Contract price, or otherwise recover, the full amount of such fee, commission,
percentage, gift or consideration.

BONUS POINTS FOR HIRING OF DISPLACED WORKERS

Proposers may be awarded a maximum of five (5) bonus points for a
commitment to hire displaced workers residing in Orange County, Florida as full-
time employees for the duration of the contract. One point will be awarded for
each new full-time hire up to and including a maximum of five (5) points.

To be eligible for bonus points, Proposers must complete Form WR — Section |
(attached) listing the number of displaced workers to be hired full-time and
submit with the Proposal. Bonus points shall only be awarded once for any one
individual hired. Individuals hired may be employed in any position within the
firm but must be hired on a full-time basis.

Within five (5) days after the contract award, the Proposer shall contact the
Business Development Division Liaison, at (407) 836-5485 to assist with meeting
this requirement.

The failure of the CONSULTANT to comply with these hiring commitments
after contract award shall be grounds for termination of the contract for
default.

During performance of the contract, the Consultant will take appropriate steps to
ensure that individuals hired under this program are retained. However, if it
becomes necessary to replace an employee, the Consultant shall contact the
Business Development Division (BDD) Liaison. At its discretion, the County may
periodically request submission of certified payrolls to confirm the employment
status of program participants.

BONUS POINTS FOR HIRING REGISTERED SERVICE-DISABLED
VETERANS

Additional point consideration will be available for those proposing to hire
certified registered service-disabled veteran business enterprises. Proposers will
receive the following point allocation:

A. Registered service-disabled veteran business enterprise
proposers competing as a prime consultant shall receive five (5)
points;



B. Registered service-disabled veteran business enterprise
proposers with registered service-disabled veteran business
enterprise sub-consultants on their team shall receive two points for
each sub-consultant up to a maximum of ten (10) points;

C. Proposers with registered service-disabled veteran business
enterprise sub-consultants on their team shall receive two points for
each sub-consultant up to a maximum of ten (10) points.

D. All SDV firms must be Orange County registered at the time of

submittal of the proposal and must be registered in the area(s) for which they will
be used. If a firm claims to be registered, but is not listed on the County’s
website, ocfl.net, the Proposer should obtain a copy of their Orange County
registration and/or contact the Business Development Division at 407-836-7317
for verification of registration. Only firms having established offices in the
Orlando MSA (Orange, Lake, Seminole and Osceola counties) are eligible

for Orange County registration.

E. Proposers shall submit signed Letters of Intent with their proposal.
Proposers for all current Orange County registered subconsultants identified on
the SCHEDULE OF SUBCONTRACTING — SDV PARTICIPATION FORM.
These letters of Intent must indicate the scope of work to be performed by every
registered SDV plus the percentage of the overall contract fees to be contracted
to the listed subcontractor.

F. The Consultant’s responsibilities and requirements are itemized below:
1. Incorporate a 72-hour prompt payment assurance provision and
payment schedule in all contracts between the prime and sub-
Consultant.
2. File copies of all executed subcontractor agreement/contracts

between the prime and all SDV subconsultants on the project to
Orange County Business Development Division.

3. The Consultant shall furnish written documentation evidencing
actual dollars paid to each subconsultant utilized by the prime
Consultant on the project. This will include, but not limited to:
copies of cancelled checks, approved invoices, and signed
affidavits certifying the accuracy of payments so that the County
may determine actual participation achieved by the prime
Consultant prior to the issuance of final payment.

4, The Consultant shall submit an updated quarterly SDV utilization
report and the “Employment Data, Schedule of Minorities and
Women” report for all professional service contracts. The required
reports are to be submitted to the Business Development Division
no later than the fifth day after end of reporting period.
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5. The Consultant shall not substitute, replace or terminate any SDV
firm without prior written authorization of the Business Development
Division, nor shall the Consultant reduce the scope of work or
monetary value of a subconsultant without written authorization of
the Business Development Division. The Consultant shall notify the
Business Development Division of any additional awards to the
SDV firm on the Consultant’s team and the addition of any new
SDV firm to the Consultant’s team on that project.

6. The Consultant shall expeditiously advise all SDV’s and the
Business Development Division of all change orders, contract
modifications, additions and deletions to any and all contracts
issued to the SDV firm(s) on their team.

Execution of the contract between Orange County and the Proposer shall be
contingent upon the filing of executed contracts between the Proposer and the
SDV subs listed on the SCHEDULE OF SUBCONTRACTING - SDV
PARTICIPATION FORM with the Business Development Division.

Proposers are expressly prohibited from substituting subconsultants projected to
perform five percent (5%) or more of the overall work as stated in the written
Proposal. Such substitution, for any reason, after opening of the Proposal, and
prior to award by the County, shall result in disqualification of the Proposal from
further consideration for award, except in_extraordinary circumstances.
Examples of such circumstances are the subconsultants’ firm going out of
business; death of the owner of the firm; or the inability of the sub-Consultant to
perform the work specified. Should such an occurrence arise, it must be
substantiated, and the sub- substitution approved, by the County prior to contact
execution.

Requests for substitution of subconsultants who are cumulatively scheduled to
perform less than five percent (5%) of the over-all scope of services may be
considered only prior to final scoring of Proposals by the Procurement
Committee. Such requests for substitution must be in writing accompanied by a
written withdrawal from the originally listed subconsultant. Failure to comply with
these requirements shall result in disqualification of the Proposal from further
consideration for award. The Procurement Committee shall be the sole
determinant regarding acceptance/rejection of requested substitutions.

The proposer understands that this RFP does not constitute an agreement or
contract with the Proposers.

Any Proposers who submits a Proposal to the County with any information that is
determined by the County, in its sole opinion, to be substantially inaccurate,
misleading, exaggerated, or incorrect may be disqualified from consideration.

When considering two (2) or more proposals, or replies for the procurement of
commodities or contractual services, where at least one is from a registered
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21.

22.

23.

service-disabled veteran business enterprise but which are otherwise equal with
respect to all relevant considerations, including price, quality, and service, the
Procurement Division Manager shall award such procurement or contract to the
registered service-disabled veteran business enterprise.

If a registered SDV, entitled to the vendor preference and one (1) or more other
M/WBE businesses also entitled to this preference, or another vendor preference
provided by the Orange County Code, submits bids, proposals, or replies for the
procurement of goods or services which are otherwise equal with respect to all
relevant considerations, including price, quality and service, then the
Procurement Division Manager will award the procurement or contract to the
business having the smallest net worth.

The Proposer shall contact the Business Development Division Liaison at 407-
836-8363 for any questions and/or concerns as it relates to Registered Service-
Disabled Veterans.

CONTRACT AWARD CRITERIA

The County will award a single contract for this requirement.

KEY PERSONNEL

The Senior Project Manager and Project Manager must be two different
individuals. The Senior Project Manager must be currently employed by the
Prime Consultant. The Senior Project Manager OR the Project Manager shall be
a Professional Licensed Architect or Professional Licensed Engineer registered
with the State of Florida Department of Business and Professional Regulation
prior to the due date of proposals submitted for this RFP. The remaining position
can be a Professional Licensed Architect or Professional Licensed Engineer or a
Bachelor Degreed Construction Manager with General Contractor's License
registered with the State of Florida Department of Business and Professional
Regulation prior to the due date of proposals submitted for this RFP.

REFERENCE CHECKS

The contact person listed as a reference shall be someone who has personal
knowledge of the Proposer’s performance during the referenced project. Contact
persons must have been informed that they are being used as a reference and
that the County may be calling or emailing them. More than one person can be
listed but all must have knowledge of the project.

DO NOT list principals or officers who will not be able to answer specific
guestions regarding the project. Failure of references listed to respond to the
County’s inquiries may negatively impact the rating of the Proposal. The
reference shall be the owner or a representative of the owner. An owner’s
representative is defined as a firm or individual hired by the owner to oversee the
design or construction oversight services performed by the prime consultant.
Consultants or Consultants who provided services under the referenced project
(contract) shall not be accepted as references unless they were hired as the
owner’s representative for the referenced project (contract).
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24.

25.

VERIFICATION OF EMPLOYMENT STATUS

Prior to the employment of any person under this contract, the Consultant shall
utilize the U.S. Department of Homeland Security’s E-Verify system to verify the
employment eligibility of all new employees hired by the Consultant during the
contract term, and an express requirement that Consultant include in such
subcontracts the requirement that subconsultants performing work or providing
services pursuant to the state contract utilize the E-Verify system to verify the
employment eligibility of all new employees hired by the subconsultant during the
contract term. For more information on this process, please refer to United States
Citizenship and Immigration Service site at:

http://www.uscis.gov/portal/site/uscis.

Only those employees determined eligible to work within the United States
shall be employed under this contract.

By submission of a bid in response to this solicitation, the Consultant affirms that
all employees in the above categories shall undergo e-verification before
placement on this contract. The Consultant shall commit to comply with this
requirement by completing the E-Verification -certification, attached to this
solicitation.

WEIGHTED CRITERIA

The following criteria and weights shall be utilized in the evaluation of the Proposals:

Criteria Weight
Similar Projects Completed by the Proposed 15
Project Manager (Form D)

Similar Projects Completed by the Proposed 10
Project Engineer (Form E)

Skills and Experience of the Project Team 15
(Form F)

M/WBE Patrticipation 15
(Form B, J, K, M)

Location 10
(Form C)

Volume of Work Previously Awarded by the County 5
Approach, Understanding, Scope Response 30
(Form H)

TOTAL 100
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26.

SIMILAR PROJECTS

“Similar Projects” for the proposed Project Manager (Architect or Engineer) and
the proposed Project Engineer (Professional Engineer) for the purpose of this
Request for Proposals (RFP) has been defined as a single project (if a phased
project all phases shall be successfully completed), as successfully completed
project within the last 20 years within the contiguous United States, Alaska, and
Hawaii that included professional Design Services for the renovation or
expansion in a building space of at least 750,000 contiguous square feet that is
in an ACTIVE, fully operational, general assembly (airports, arenas, convention
centers, educational facilities, hospitals, hotels or stadiums). If a “Similar Project”
is a phased project, all phases shall be substantially completed. The “Similar
Projects” shall have included the following:

1. Renovation, upgrade or expansion of commercial lighting control system
managing at least three (3) lighting control systems which have the
capability to schedule the point of service LED lighting with on/off and
dimming capability;

2. Project Type A: One (1) project shall have occurred within a general
assembly facility with a minimum gross Project size of 300,000 contiguous
square feet

3. Project Type B: Two (2) other separate projects shall have occurred within
a general assembly facility with a minimum gross Project size of 100,000
contiguous square feet each; and

4, At least one (1) project shall include the control of an exterior Color LED
system with automation or scheduling of que list or shows.
5. At least one (1) project shall include the upgrade of a commercial lighting

system installed and commissioned while the existing lighting system
remained active and servicing the facility normal business operations.

6. At least one (1) project shall include lighting system within a 30,000
square foot ballroom.

The Proposer shall submit no more than three (3) "Similar Projects” for the
proposed Project Manager and three (3) "Similar Projects" for the proposed
Project Engineer.

In order to receive consideration as a “Similar Project” each project shall fully
meet the above similar project description. Failure to meet this requirement will
result in the project not being considered as a “Similar Project” and receiving a
score of zero for that project. The Project Manager and the Project Engineer may
submit the same “Similar Projects.”

Each “Similar Project” shall include the following elements:
1. Development of Project Validation, including but not limited to, the review
of the Preliminary Project Program budget, schedule, and other

information provided by the Project Manager, and the assessment of the
validity of the Project.

14



2. Design services from schematic through construction documents including
development of cost estimates. Design services shall include architectural,
electrical, and structural. Similar projects for the Project Engineer must
include electrical services.

3. Permitting services to include preparing all documentation and responses
necessary to obtain permits from all agencies having jurisdiction over the
project.

4, Assistance to the Owner during the bid process by preparing addenda to

respond to Bidder’s questions, and during the contract evaluation phase,
by reviewing bids and providing written recommendation.

5. Contract administration during construction such as the review and
verification of amounts due on applications for payment; review of
submittals and shop drawings; answering Request for Information(s); and
review of Change Order requests (This item applies only to the Project
Manager).

SCORING CRITERIA: THE FIRST THREE (3) ELEMENTS LISTED ABOVE
ARE MANDATORY

Elements “1”, “2” and “5” are mandatory elements. Those “Similar Projects” with
less than the first three (3) mandatory elements will receive a score of zero. In
order to receive consideration for one-half (1/2) point, a “Similar Project” must
contain elements “1”, “2”, and “5”. In order to receive one (1) full point, a “Similar
Project” must contain all five (5) elements.

All elements of the project must have been successfully completed and the entire
project certified substantial completion. The “ Similar Projects” must have been
certified “Substantial Completion” prior to the date of submission of
proposals for this RFP.

Under this “Similar Project” description, the project must have been performed
under a specific contract. Also, a specific project task authorization performed
under a continuing contract may be submitted; however, the basic continuing
contract is not acceptable as a “Similar Project”.

The Proposer shall ensure that the basic descriptions of the similar project,
including all required performance requirements and/or dimensions are
identified and that the elements are adequately explained in the text. The
description shall document how the particular element was performed in
conjunction with the overall project. The mere listing of elements without
specific_details in_the body of the description will negatively impact the
scoring for the project.

Failure to identify the specific performance requirements and/or
dimensions of the project to ensure it meets the similar project description
shall negatively impact that project’s score.
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27.

28.

Note: Determination of a project as similar shall be at the sole discretion of the
County.

Definitions

Project Manager: Individual who managed the administrative elements of the
project, was the primary point of contact for the client, directed the production of
the planning/design/construction work products, while performing those services
from initial design to substantial completion of the project. The Project Manager
shall have been an Architect or Professional Engineer registered with the
State of Florida Department of Business and Professional Regulation prior
to the due date of proposals submitted for this RFP.

Project Engineer: Individual who assisted the Project Manager as the lead
technical supervisor of the project planning/design/planning activities as
described in the similar project criteria. The position served as the point of
contact for the client in the Project Manager’'s absence. The Project Engineer
shall have been a Professional Engineer registered with the State of Florida
Department of Business and Professional Regulation.

To be credited as “Similar Projects” for the proposed Project Manager and
Project Engineer, the individual must have served in the role as defined above
from initial design to substantial completion of the project design and construction
activities, budget and schedule duration. If the proposed project manager and
Project Engineer did not manage from initial design to substantial completion,
that project shall receive a score of zero (0).

Substantial Completion: Completion of 90% of the Work in accordance with the
construction contract documents, so that the owner may use or occupy the
project or designated portion for the intended purpose. If a phased Project, all
phases shall be substantially completed. The date of substantial completion must
be prior to the due date of proposals for this RFP.

Successfully Completed/Final Completion: Completion of the Work and the
Owner has accepted the Work.

EXPERIENCE OF THE PROJECT TEAM

It is the responsibility of the Proposer to verify sub consultants and/or other team
member’s satisfactory performance on previous Orange County projects

VOLUME OF WORK

The county shall evaluate information in its “Volume of Work” database to
determine the Proposers’ scores for the Volume of Work criteria. This
information is available on-line at:
http://www.orangecountyfl.net/VendorServices/VolumeofWorkReport.aspx

This database includes only the award amounts specifically attributable to
the consultant, either as a prime or as a sub-consultant or as a member of
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a joint venture under previously awarded contracts, contract amendments,
purchase orders, task authorizations, and change orders to those purchase
orders and task authorizations. In the case of mergers between two or
more firms or a parent subsidiary relationship the combined fee for all
companies involved will be considered. Fees will be counted towards the
Volume of Work at the time of award (not invoices paid). Total fees under
negotiation are based on the budget amount for professional services. The
end date for volume of work calculation is the date set for receipt of

proposals.

Volume of Work is calculated using the following formula:

TOTAL FEE AWARDED TO
CONTRACT PERIOD PRIME CONSULTANT FACTOR ADJUSTED FEE AMOUNT
(1) From October 1, 2017 to April 1, $ X110 $
2019
(2) First Year Past: 10/01/16- 9/30/17 $ X | 0.75 $
(3) Second Year Past: 10/01/15- $ X | 0.50 $
09/30/16
(4) Third Year Past: 10/01/14-09/30/15 | $ X | 0.25 $
(5) Total Fees Under Negotiation $ X 10.90 $
TOTAL FEE CONSIDERED $

Proposers are cautioned that they are responsible for confirming the accuracy of
their volume of work data prior to the time and date set for receipt of proposals.

Points will be awarded as follows:

Firms with no previous work with the County as a prime consultant or
sub-consultant during the current fiscal year and previous fiscal years

Firms with adjusted fees of $1 through $2,000,000

Firms with adjusted fees of $2,000,001 through $3,000,000
Firms with adjusted fees of $3,000,001 through $4,000,000
Firms with adjusted fees of $4,000,001 through $5,000,000

Firms with adjusted fees exceeding $5,000,000

5 Points

4 Points

3 Points

2 Points

1 Point

0 Points

When a Joint Venture submits a proposal, the volume of work awarded by the County to
each Joint Venture firm will be multiplied by the percentage of participation in the Joint
Venture by that firm and those adjusted figures totaled to determine the total dollar amount to

be used in the category.

29. ORAL PRESENTATIONS

At this time, oral presentations are not contemplated for this procurement.
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30.

31.

PROCEDURES AFTER RECEIPT OF PROPOSALS

a.

Proposals will be evaluated, scored and short-listed by a Procurement
Committee based on the weighted criteria described herein.

After the Procurement Committee completes its evaluation, the evaluation
results and the short-listed firms will be posted at the Public Notice Board
at the Procurement Division office, 400 E. South St., Second Floor,
Orlando, FL 32801 and at
http://apps.ocfl.net/OrangeBids/AwardsRec/default.asp. Upon expiration of
the period allowed for protests, the item will be scheduled for the
consideration at an upcoming Board of County Commissioners’ meeting.
If oral presentations are required, the short-listed firms will be notified of
the presentation procedures and schedule. If oral presentations are not
required, the short-list will be provided to the Board for discussion and
approval.

COST AND PRICING DATA

The County shall require the selected Consultant to provide the following
documentation to support the negotiated fee Proposal as a condition precedent
to the execution of the Contract:

a.

A current statement for the most recently completed fiscal year clearly
showing the costs (not percentage) of direct labor, indirect labor, fringe
benefits, general administrative and overhead costs and a statement of
profit or operating margin requested. A detailed general ledger that is
reconciled to the statement of direct labor, indirect labor, fringe
benefits, general administrative and overhead costs shall be
furnished upon request of the County.

All indirect costs shall be computed in accordance with 48 CFR
Federal Acquisition Regulations.

A detailed summary of any transactions between organizations under
common control that are included in the indirect costs reported in
paragraph “a.” above.

Raw labor rates by labor classification certified as accurate by an officer of
the company.

Breakdown of the fee by task/labor classification and raw or billable hourly
rate/number of hours.

Summary of fees for services to be provided by subconsultants.

Scope of work and fee Proposal from each sub supporting the above
summary, on the subconsultants’ letterhead. The scope of work for each
sub must support the scope of work of the prime Consultant’s contract.
Breakeven multiplier statement from each subconsultant (breakeven
multiplier includes direct and indirect labor, general administrative and
overhead costs) and the profit or operating margin clearly indicated.
Project schedule.

Breakdown of all out-of-pocket and/or direct expenses.
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32.

33.

34.

j. If any costs for local travel are included, there must be compelling reasons
for such costs that must be adequately supported with specific
justification.

SUPPORTING DOCUMENTATION

The County shall require the selected Consultant to provide the following
documentation to support the negotiated Proposal.

a. Scope of service as revised during contract negotiations. Note that
changes should serve to clarify the scope and not add or delete from the
scope of work as contained in the Request for Proposals.

b. Billable hourly rates for each proposed sub-consultant developed by
multiplying the raw labor rates by the breakeven multiplier. This
information must be certified by an officer of the firm. Breakeven multiplier
includes direct and indirect labor, general administrative and overhead
costs. The profit or operating margin must be clearly indicated

C. Valid insurance certificate(s) evidencing contractually required coverage.

DEBRIEFING OF PROPOSERS

Not later than thirty (30) days after Board approval of a selection or shortlist, a
Proposer may submit a written request to the applicable contract administrator or
purchasing agent for a debriefing on the evaluation of their proposal. The
contract administrator/purchasing agent will schedule a meeting with the
Proposer for the debriefing. However, at the Proposer’s request, the debriefing
may be conducted via telephone conference. The debriefing shall include the
following minimum information:

a. Key requirements of the solicitation.

b. The overall ranking of all proposals. The significant weaknesses or
deficiencies in the proposal in response to the requirements of the
solicitation.

c. If requested, an explanation of the score received for each evaluation
criteria will be provided, including costs, if applicable.

d. If applicable, a summary of the rationale for award.

e. Responses to any relevant questions of the proposer.

Untimely debriefing requests will also be considered.

PROPRIETARY INFORMATION

In accordance with Chapter 119 of the Florida Statutes (Public Records Law),
and except as may be provided by other applicable State or Federal Law, all
proposers should be aware that Request for Proposals or Invitation for Bids and
the responses thereto are in the public domain. Proposers must identify
specifically any information contained in their response which they consider
confidential and/or proprietary and which they believe to be exempt from
disclosure, citing specifically the applicable exempting law.
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35.

DEVELOPMENT OR ASSISTANCE IN DEVELOPMENT OF

SPECIFICATIONS/REQUIREMENTS/STATEMENTS OF WORK

Firms and/or individuals that assisted in the development or drafting of the
specifications, requirements, statements of work, or solicitation documents
contained herein are excluded from competing for this solicitation.

This shall not be applicable to firms and/or individuals providing responses to a
publicly posted Request for Information (RFI) associated with a solicitation.
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EXHIBIT A

DESIGN SERVICES FOR THE ORANGE COUNTY CONVENTION CENTER
CAMPUS LIGHTING RELAY CABINETS & CONTROLS REPLACEMENT

SCOPE OF SERVICES

The Design Consultant (Consultant) shall provide Design Services for the Orange County
Convention Center (OCCC) Campus Lighting Relay Cabinets & Controls Replacement.

BACKGROUND

The Orange County Convention Center Complex is located on almost 400 acres in Orlando,
Florida, north of the intersection of Interstate 4 and State Road 528, consists of two (2)
multipurpose buildings, the West Building and the North/South Building, designed for conventions,
trade shows, meetings and consumer events. The Center has seven million square feet of space,
of which approximately 2.1 million square feet is exhibition space. It contains 23 exhibit halls with
over 125 configurations, 74 meeting rooms with over 230 configurations, 8 food courts, a ballroom,
a 2,643 seat theater, a 200 seat lecture hall, and over 8,000 parking spaces. It is also accessible
by four (4) pedestrian bridges which are connected to adjacent hotels. For additional information
about OCCC, demographics, and any other major related facts, proposers should go to the OCCC
website at: www.occc.net.

PROJECT OVERVIEW

The Convention Center’s existing lighting controls are unable to control all the existing lighting
systems required to be scheduled to meet current show requirements and some systems are
nearing the end of useful life. Several control systems are stand-alone and not currently controlled
by a central headend system. The lighting control headend phase needs to provide a unified
control system to manage all lighting systems. The system upgrade phase will replace existing
relays and dimmers, which are over 20 years old, some components are antiquated and are
beyond the manufacturer’s life expectancy. The existing bulb system for the lighting does not have
the energy efficiency or life expectance benefits of LED bulb systems. The existing systems will
be evaluated and engineered to determine the appropriate light bulb system to be provided as an
upgrade.

The scope of this project involves the design and construction to replacement of the existing
lighting headend system to accommodate several existing lighting systems not currently managed
by the headend system and improve the overall performance of the system with upgraded
technology, energy efficiency and extend useful-life. The new software and hardware headend
system will control the lighting systems for the entire campus. The software headend shall include
a graphical user interface allowing end users to create custom groupings of lighting circuits for
control and scheduling purposes. The schedule should include time clock and astronomical
(sunrise/sunset) scheduling. The software should also include a graphical interface of each
meeting room and exhibit hall allowing for control of individual circuits. Access to the headend will
be available remotely through a web based program. The relays and dimmers in the existing
system will be replaced with upgraded equipment to manage the entire lighting system. The use
of LED lighting will be expanded to continue to reduce energy costs as well as reduce replacement
costs for less efficient bulbs.

OCCC Campus Lighting Relay Cabinets & Controls Replacement Scope of Services
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THE FOLLOWING SERVICES SHALL BE PROVIDED BY THE CONSULTANT:

The Consultant shall provide final design and construction plans for the OCCC Campus Lighting
Relay Cabinets & Controls Replacement. The Consultant shall perform those architectural or
engineering services required to prepare a complete set of contract documents, (plans and
specifications), as described elsewhere herein.

The Consultant’s Engineer-of-Record shall sign and seal a certification on the plans stating that
the design has been prepared in accordance with design standards that are most appropriate,
including County’s design standards, and any regulatory standards latest edition, in effect at the
time of the Notice to Proceed. The Consultant shall utilize best engineering judgment, practices
and principles in performing the work. The Consultant shall:

e Coordinate with OCCC to finalize scope and extent of system upgrades through program
validation meetings.

e Provide design documents that include the removal of the existing equipment and
decommissioning of the existing headend system.

e Provide design documents that include the development and installation of the software and
hardware required to upgrade the existing system.

e Provide design documents that include a sequencing with maintains operational use of the
lighting for the campus at all times to meet show and operational requirements.

o Prepare construction documents to be competitively bid through the County’s Procurement
Division. Provide the Owner with assistance in soliciting bids or proposal, and issuing addenda
responses.

e Ensure an acceptance procedure has been identified, established and incorporated in the Bid
Documents for the commissioning and startup of all new software and hardware systems
equipment.

e Prepare all documentation and responses necessary to obtain permits from all agencies having
jurisdiction over the project.

Provide services during construction, including but not limited to, construction observation,
review submittals and shop drawings, pay applications and answering RFI’s.

The fixed-fee and task-hour requirements shall be presented utilizing forms provided by the
County’s Project Manager (Project Manager). The tasks included in this Scope of Services can be
generally grouped into the following primary categories:

Administration

Design and Plans Preparation
Permitting

Construction Administration
Green Building

arwpdE

This Scope of Services addresses each task within these elements and serves to further define
specific project requirements. The County will bid the Construction Documents developed by the
Consultant in accordance with County’s procurement requirements.

OCCC Campus Lighting Relay Cabinets & Controls Replacement Scope of Services
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It is intended by the Project Schedule to have certain and specific equipment and material onsite
before work commences inside the facility. The Consultant shall identify the equipment
requirement as well as the required schedule for shop drawing and submittal to ensure equipment
will be delivered as required and specified.

The OCCC currently has and or will have contractual commitments to conventions, shows and
exhibits, therefore the Consultant shall be required to develop a design of the project to account
for schedule and sequence of the work such that minimal to no impact will result to ongoing
business functions of the facility or scheduled shows and exhibits.

The Consultant shall submit all required deliverables and provide specific services, (with the
exception of Construction Administration Services), within 140 calendar days, (inclusive of two-
week review periods by County for each review of progress submittals), in order to allow sufficient
time to solicit and award a construction contract. The awarded Contractor for this project will have
a maximum of 730 days (2 years) to complete the construction.

1. ADMINISTRATION

1.1. Notice to Proceed Meeting. The Consultant shall prepare for and attend a Notice to
Proceed (NTP) Meeting with the Project Manager and staff. At this meeting, Orange
County staff and key members of the Consulting team shall set the final parameters for
the project and formally initiate final design by touring the project site, reviewing the
project criteria, scope and the project approach. The NTP shall require an on-site
meeting with the User Group.

1.2. Project Meetings. The appropriate members of the Consulting team shall attend project
meetings with the Project Manager and staff to discuss project progress and status,
technical issues, and upcoming events and activities. The purpose of these meetings is
to maintain clear communication between the County and the Project Team. The
Consultant shall prepare and distribute meeting minutes, on electronic format, following
each of these meetings. Note: The number of project meetings will be determined
at contract negotiation.

1.3. Project Management and Supervisions. The Consultant shall include Project
Management and Supervision as a percentage of labor-hours for each primary category
except for Administration and Construction Administration Services.

1.4. Final Design Project Schedule. The Consultant shall prepare and submit a detailed
project schedule prior to the Notice to Proceed Meeting for completion of final design
and plans preparation identifying major tasks, their duration and tasks relationships. All
deliverables shall be identified as milestones on the schedule. This schedule will utilize
the Orange County Standard Project Schedule format on MS Project provided by Project
Manager. The Consultant shall submit an updated design project schedule as directed
by the Project Manager.

1.5. Construction Schedule. The Consultant shall prepare and submit a detailed
construction schedule for construction duration at the 90% and final 100% submittals.

1.6. Utility Coordination. The Consultant shall coordinate with all utility providers within the
project limits by furnishing plans at all design stages to utilities for review, confirmation
of utility location, and relocation purposes. The development of the plans shall
incorporate and consider the input provided by each utility to ensure that the final design

OCCC Campus Lighting Relay Cabinets & Controls Replacement Scope of Services
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considers all existing and proposed utilities. As part of each progress submittal, the
Consultant shall provide a list of all utilities that have been provided copies of the
construction plans, and the dates the plans were delivered to each Utility. The
Consultant shall also provide a summary of the response received from each Utility. The
Consultant shall conduct timely on-going utility coordination efforts to ensure timely
receipt of design information from the various utilities. The Consultant shall resolve all
utility conflicts prior to submitting final plans. No utilities shall be in conflict with any
proposed improvements.

1.7. Quality Assurance/Quality Control. The Consultant shall designate appropriate
independent staff to conduct Quality Assurance/Quality Control (QA/QC) reviews of all
work products. These reviews shall be performed for all work products prior to their being
submitted to the County for review or use. Work effort for QA/QC reviews shall be
addressed as part of the work effort for each Pay Task as identified elsewhere herein.

1.8. Deliverables. Work to be completed under this section by the Consultant shall require
the following items to be delivered and accepted by the County:
1.8.1. NTP Meeting Minutes
1.8.2. Project Meeting Minutes
1.8.3. Design Project Schedule
1.8.4. Construction Schedule

1.9. Pay Task. Work to be completed under this section by the Consultant shall be paid for
under the following Pay Tasks as listed on the Activity and Fee Summary:
1.9.1. NTP Meeting and Meeting minutes
1.9.2. Project Meetings and Meeting minutes
1.9.3. Design Project Schedule
1.9.4. Construction Schedule
1.9.5. Coordination

1.10. Owner Direct Purchase Program. The County may utilize the Owner Direct Purchase
program to the extent reasonable and practical for this Project. Particular emphasis will
be placed on the selection, purchase, and delivery of specific equipment and material
purchases to facilitate the construction schedule. The Consultant, as a condition of this
scope of services, shall submit the necessary technical documentation to support the
Project Manager and its other Consultants as required to facilitate the purchase of
equipment and material.

DESIGN AND PLANS PREPARATION

The Consultant shall prepare documents of sufficient detail and completeness to allow for
construction, permitting, and approval from governing authorities; and fully describe all work in
order to obtain reliable cost proposal from Contractors. These plans are for the use of the
Contractor to bid and construct the project; and for the County to ensure the project is built as
designed and to specifications.

The Consultant shall provide the Design Criteria Package and Schematic Design, (30%
phase), for the County’s review and approval. The Consultant shall then provide construction
documents at a 60%, 90% and 100% progress review submittals. All text shall be clear and
legible on both the full-size and half-size plans. Full-size and half-size plans shall identify the
scale of the drawing in both numerical and graphic formats. Each review submittal shall include
documentation of the internal Quality Assurance and Quality Control review conducted by the
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Consultant. The Consultant shall complete designs required for all aspects of the project as
specifically described herein.

Final bid documents shall be submitted in both hard copies, as specified herein and electronic
format in accordance with the standards established by the County’s Procurement Division.
The Consultant shall provide a CD-ROM with the final Construction Documents in the latest
version of AutoCAD and PDF. Technical Specifications shall be provided in Microsoft Word
format.

2.1.

2.2.

Design Development. The Consultant shall complete all design analysis, studies, and
investigations as required to complete the design of the project. This effort shall include,
but not limited to, the following:

2.1.1.

2.1.2.

2.1.3.

Design Analysis. The Consultant shall conduct a project site visit of the project
limits, and field survey of unconcealed conditions, as required, to determine
general existing conditions related to the scope of this project. The Consultant
shall also review available “as-built” drawings and other documentation available
to the County. The Consultant shall determine the physical requirements and
functional criteria to satisfy the project needs.

Design Criteria Package. The Consultant shall develop and submit a Design
Criteria Package and Schematic Design at the 30% stage which will constitute
30% of the Construction Development, to the County for review and approval
prior to proceeding with the design. The Consultant shall submit to the County
Project Manager meeting minutes for any and all design reviews with County
staff.

2.1.2.1. Color Selections (If applicable). The Consultant shall prepare and
submit at least two (2) color boards for presentation to the Project
Manager for approval. Each color board shall have samples of all
proposed colors, textures and finishes.

Construction Plans. The Consultant shall prepare final construction plan
sheets, notes and details to include, all sheets necessary to convey the intent
and scope of the project for the purposes of construction. The plan sheets shall
be assembled in a general order as follows, per project basis:

e Cover Sheet

General Notes

Standard Drawings and Details

Summary of Pay (if applicable)

Typical Sections (if applicable)

Plan Sheets by discipline (Architectural, Electrical, Mechanical, Structural,
etc.)

Miscellaneous Details

Utility Adjustment Plans (if applicable)

Progress Review Submittals. All submittals shall be accompanied by documentation
of the Quality Assurance/Quality Control reviews in accordance with Section 1.7 herein.
The Consultant shall submit construction plans to the County for review at the, 60%,
90%, 100% and final completion stages. All County comments or questions on previous
submittals, and any additional direction received from County must be addressed by the
Consultant.
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2.3.

2.4.

2.5.

2.6.

2.7.

Specifications. The Consultant shall provide a complete set of Technical Specifications
to be included in the bid documents for the project, in addition to an Index of Technical
Specification, Index of Drawings and a list of all submittals. A Schedule of Prices shall
be provided, if applicable. Technical Specifications shall be provided at the 60%, 90%
and 100% completion stages, in MS Word format and PDF format, which meets County
requirements, as well as in any other electronic format required in accordance with the
standards established by the County’s Procurement Division. Where brand names or
manufacturers names are used, at least three (3) shall be listed. Where three (3)
names cannot be listed, use the phrase “or acceptable equal.” The Project may
require the development of any Special Provisions that shall clearly identify the
responsible entity for each permit condition in each regulatory permit, if applicable.

Electronic Design Files. The Consultant shall provide electronic Design files to the
County in Autodesk DWG file format at each review submittal and as requested by the
County.

Construction Cost Estimate. The Consultant shall prepare and submit a detailed cost
estimate for construction of the project at 60% and 90% construction document
submittals. Required estimate format for the Consultant shall be detailed by Construction
Specifications Institute (CSI) index.

Bid Process. The Consultant shall provide services during the bidding process of the
project as requested by the County as follows:

2.6.1. Pre-Bid Meeting. Attend a pre-bid meeting scheduled by the Project Manager
and County’s Procurement Division. Prepare and submit meeting minutes,
including a summary of the questions and responses after the pre-bid meeting.

2.6.2. Addenda. Answer questions from the prospective Bidders and prepare addenda
as required to interpret, clarify or expand to the technical specification or
drawings. The Consultant shall submit addenda to the Project Manager no later
than three (3) days to allow reception of addenda by all bidders.

2.6.3. Bid Evaluation. Evaluate the Contractors bids received by the County by
preparing bid tabulation for all bidders, reviewing bids for anomalies and notifying
the Project Manager with any comments it may have concerning the bids, and
making a recommendation for bid alternate/additive or deductive, as applicable.

Note: If no bid is within +/- 10 % of the Consultant’s estimate, or no bids received at all,
the Consultant will prepare a revised estimate, re-evaluate the construction plans,
evaluate the bids and submit a report that summarizes this information. This report will
include recommendations for revisions to the construction documents, if needed. This
report shall be prepared at no cost to the County.

Deliverables. Work to be completed under this section by the Consultant shall require
the following items to be delivered and accepted by the County:

2.7.1. Design Criteria Package and/or Schematic Design (30%)

2.7.2. 60%, 90%, and 100% Construction Plans

2.7.3. 100% Schematic Design and 90% Construction Cost Estimate

2.7.4. Schedule of Prices (Draft and Final) (if applicable)

2.7.5. Technical Specifications (Draft and Final)

2.7.6. Special Provisions (Draft and Final) (if applicable)
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2.8.

2.7.7. Electronic Design Files (DWG)

2.7.8. Electronic Bid Document Package (PDF and MS word)
2.7.9. Color Boards (if applicable)

2.7.10. Pre-Bid Meeting Minutes

2.7.11. Addenda Response Copies

2.7.12. Bid Tabulation and Recommended Bid Alternates Summary
2.7.13. Design Review Meeting Minutes

Pay Tasks. Work to be completed under this section by the Consultant shall be paid
for under the following Pay Tasks as listed on the Activity and Fee Summary:
2.8.1. Design Criteria Package (includes 30% Schematic Design)

2.8.2. 60% Construction Plans

2.8.3. 90% Construction Plans

2.8.4. 100% Construction Plans

2.8.5. Schedule of Prices (if applicable)

2.8.6. Draft Technical Specifications

2.8.7. Final Technical Specifications

2.8.8. 60% and 90% Construction Plans Cost Estimates

2.8.9. Electronic Bid Document Package

2.8.10. Engineer’s Cost Estimate

2.8.11. Pre-Bid Meeting and meeting minutes

2.8.12. Addenda Responses

2.8.13. Bid Tabulation and Recommended Bid Alternates Summary

3. PERMITTING

The Consultant shall submit all applications and other submittals and provide services
necessary to obtain all applicable permits that may be necessary for the construction of the

proposed improvements.

The County will pay for all permit review fees required to process construction documents and
obtain approval from Agency Having Jurisdiction (AHJ) over the project. The fee proposal shall
include the estimated permit fees associated with permit reviews, as miscellaneous

reimbursable expenses.

The construction plans package shall not be considered complete until all required permits

applications approvals have been received by the County.

3.1.

Agency Coordination. The Consultant shall notify the Project Manager of all meetings
with regulatory agencies to coordinate attendance by County staff. The Consultant is
responsible for coordination with agencies early on to confirm the permitting process

and the agency’s criteria.

Preliminary meetings with the Building Department, Fire Marshall, and other agencies
as required, shall be conducted, prior to submitting document for permit approval for the
purposed of incorporating code requirements in the most efficient manner possible. The
Consultant shall submit meeting minutes and provide copies of all permit-related

correspondence.

3.1.1. Agency Field Review. The Consultant shall conduct and coordinate field
investigations as necessary with County staff and with the appropriate regulatory
agencies. The Consultant shall provide meeting minutes and field notes to the

Project Manager.
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3.2.

3.3.

3.4.

3.5.

Permit Preparation. The Consultant shall prepare and submit all necessary permits.
The Consultant shall submit applications, construction drawings and specifications, and
related support documentation to all AHJ over the permitting or approval of the project.
Copies of all permit application will be provided to the County for review and signature
prior to submittal. It is anticipated that permit preparation shall include one or more
Requests for Additional Information (RAI) from the permitting agencies.

Renewals and Extensions. The Consultant will be responsible for renewals and
extensions of the permits as requested by the County. Permit fee renewals and
extensions, as necessary, shall be paid for under Construction Administration.

Deliverables. Work to be completed under this section by the Consultant shall require
the following items to be delivered and accepted by the Project Manager (list permits as
required):

3.4.1. Orange County Building Permit

3.4.2. Water Management District/ ACOE Permit Package (if applicable)

3.4.3. Permit Application

3.4.4. Permit approved set and Final Permit

Pay Tasks. Work to be completed under this section by the Consultant shall be paid for
under the following Pay Tasks as listed on the Activity and Fee Summary:

3.5.1. Agency Coordination

3.5.2. Agency Field Review

3.5.3. Permit Preparation

4. CONSTRUCTION ADMINISTRATION

The Consultant shall perform the following Construction Administration services:

4.1.

4.2.

4.3.

Construction Meeting. Attend a Pre-Construction meeting and answer questions from
the Contractor and Subcontractors; and submit meeting minutes to the Project Manager
including a summary of the questions and responses during the pre-construction
meeting.

Construction Progress Meetings. Attend construction progress meetings with the
Project Manager and staff to discuss project progress and status, technical issues, and
upcoming events and activities. The purpose of these meetings is to maintain clear
communication between the County and the Project Team. The Consultant shall
prepare and distribute meeting minutes following each of these meetings. Note: The
number of progress meetings will be determined during contract negotiation.

Construction Observations. Conduct construction site visit observations concerning
the installation of the work to observe the progress and quality of the work and to
determine, in general, if the work is proceeding in accordance with the intent of the
Contract Documents. Each construction observation shall include appropriate Sub
consultants, and be documented in a Construction Observation Report that is forwarded
to the Project Manager and the Contractor within two (2) working days of the site visit.
The Consultant shall route all job correspondence to the Contractors through the Project
Manager. Note: The number of site visits will be determined during contract
negotiation.
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4.4,

4.5.

4.6.

4.7.

4.8.

4.9.

Contactors Submittals including Shop Drawing reviews. Review and process all
Contractors’ submittals concerning product data, shop drawing samples and other
submissions as required for general conformance with design concept of this Project
and the Contract Documents in consultation with the Project Manager. All approved
Contractor's submittals shall bear the Consultants’ stamp and be delivered to the County
at Substantial Completion. The Consultant shall maintain at all times a Submittal log of
all submittals sent to the Consultant. Status of the log shall be reviewed as a part of
each Construction Progress Meeting.

Design Clarification Responses. Review and process all Request for Quotes (RFQ)
and Requests for Information (RFI) by providing technical interpretation of the
plans/drawings and specifications; evaluating requested deviation from the approved
design or specification; reviewing and responding to RFIs. The Consultant shall further
prepare supplementary sketches as may be necessary for clarification of construction
plans and assist in resolving actual field conditions encountered. The Consultant shall
maintain at all times a RFI log of all RFI's submitted to the Consultant. Status of RFI log
shall be reviewed as a part of each Project Progress Meeting.

Modification of Final Construction Plans. Update and modify the final Construction
Plans as may be necessary to reflect changes in proposed improvements identified after
submittal of the 100% plans. The Consultant shall provide signed and sealed copies of
the updated final construction plans.

Contractor’s Application for Payment. Based on the site visit observations, as set
forth above and on the evaluation of the Contractor's invoices requests, the Consultant
shall determine an appropriate amount to be paid to the Contractor(s) for the current
stage of project, and submit the invoice to the Project Manager with recommendation
for payment within five (5) business days of receipt in accordance with FS 218.735,
Local Government Prompt Payment Act. Such certificate for payment shall constitute a
representation of the Consultant to County that the quantity of the work has been
performed in accordance with the Contract Documents. During Project Close-out, the
Consultant shall assist in negotiating the final payment for the project with justification
upon which final settlement and termination of Contract can be based upon.

Contractor’s Field Order, Change Order Requests and Claims. Provide technical
interpretation of the Contract Documents and evaluate requested deviation from the
approved design drawings or specifications, and issue Field Orders as necessary.
Review all Contractor's Change Order Requests and Claims, and recommend an
appropriate cost and course of action within ten (10) calendar days. The Consultant shall
maintain at all times a Change Order Request log of all requested change orders sent
to the Consultant. Status of the log shall be reviewed as a part of each Construction
Progress Meeting.

Final Close Out. Conduct site visits to the project as necessary to inspect the project in
order to determine if the project was completed in general conformance of the
construction contract documents. The Consultant shall prepare record drawings by
transcribing information provided by the Contractor. The Consultant shall revise original
design drawings of the project and submit to the County within 30 working days of the
final completion date a CD with the drawings in AutoCAD and PDF, and specification in
MS-Word and PDF, (latest edition).

4.9.1. Substantial Completion and Final Completion. Attend the Substantial and
Final Completion Inspections. Arrange for all Sub consultants to attend and

OCCC Campus Lighting Relay Cabinets & Controls Replacement Scope of Services

Page 9 of 12



4.9.2.

4.9.3.

4.9.4.

inspect their respective work. Assist the Project Manager in verifying the
completion of the construction contract and develop Substantial and Final Punch
Lists. If appropriate, issue a certification of Substantial and Final Completion.
Additionally, the Consultant shall provide the signed and sealed necessary patrtial
clearances and certifications of completion to the appropriate regulatory agency.

Operation and Maintenance (O&M) Manual. Distribute to appropriate Sub
consultants the Contractor’s operation and maintenance manuals for the facilities
equipment and controls as required by the Contract Documents. Review the
entire package for conformance with the Contract Document requirements and
submit a consolidated package to the Project Manager, (Package shall contain
one draft review and one final review of O&M Manual).

Training. Coordinate and provide the necessary training to personnel for the
respective project discipline.

Warranty Inspection. Attend the 10-month project walk-through warranty
inspection. During the inspection, the Consultant shall assist the Project Manager
in identifying defective materials and installations by providing meeting minutes
that include a written summary of findings that require the Contractors to take
corrective action. The Consultant shall also conduct a facility operations and
performance meeting to test the equipment and train County staff in the use of
the equipment.

4.10. Deliverables. Work to be completed under this section by the Consultant shall require
the following items to be delivered and accepted by the County:

4.10.1.
4.10.2.
4.10.3.
4.10.4.
4.10.5.
4.10.6.
4.10.7.
4.10.8.

Pre-Construction Meeting and Meeting Minutes

Construction Progress Meeting and Meeting Minutes

Construction Observation Visits and Reports

Contractor Submittals, RFIs and Pay Applications

Substantial Completion and Final Completion Inspections and Punch Lists
Operation and Maintenance (O & M) Manual

Final Close Out Record Drawings

Warranty Inspection Report

4.11. Pay Tasks:

4.11.1.
4.11.2.
4.11.3.
4.11.4.
4.11.5.
4.11.6.
4.11.7.
4.11.8.
4.11.9.

Pre-Construction Meeting and Meeting Minutes

Construction Progress Meeting and Meeting Minutes

Construction Observation Visits and Reports

Contractor Submittals, RFIs and Pay Applications

Substantial Completion and Final Completion Inspections and Punch Lists
Operation and Maintenance (O & M) Manual

Final Close Out

Coordination of Training

Warranty Inspection Visit

5. GREEN BUILDING

As part of the County’'s commitment to sustainability and high performing buildings, the
Consultant shall be required to:
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5.1. Coordinate with the OCCC Sustainability Coordinator to identify opportunities for
integrated design and construction with respect to best energy and environmental
practices within the project scope of work. Recognize that the OCCC campus holds a
variety of branding certifications which may be impacted by the project. These include
LEED Gold 2009 O+M, I1SO 14001, and APEX/ASTM Certifications.

5.2. Define expected utility performance outcomes for the building spaces.

5.3. Within the project scope of work, use LEED B+C and O+M to identify specific
opportunities to achieve the following: (1) materials and resources, (2) indoor air quality,
(3) energy and atmosphere, (4) water efficiency, (5) sustainable sites, and (6) location
and transportation performance credits which are economically feasible regarding
project costs and long term operating expenses.
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TABLE OF DELIVERABLES

The Consultant shall produce and deliver to the Project Manager the deliverables outlined as
follows:

CATEGORIES Copies Paper Digital Type
Copy File
(Size)
1.0 ADMINISTRATION
Design Project Schedule 1 MS
Project
& PDF
90% & 100% Construction Time Estimates 1 MS
Project
& PDF
2.0 DESIGN AND PLANS PREPARATION
60%, 90% & 100% Cost Estimates 3 1 PDF
60% Technical Specifications 3 1 PDF
90% Technical Specifications 3 1 PDF
30% Construction Plans (Schematic Design) 3 Full 1 PDF
60% Construction Plans Submittal 3 Full 1 PDF
90% Construction Plans Submittal 3 Full 1 PDF
100% Construction Plans Submittal 2/1 Full 1 PDF
Bid Plans Submittal 2/1 Full PDF
Bid Technical Specification Submittal 3
Bid package (CD Format) including Construction 3 CDs
Plans and Technical Specifications
Conformed Set of Construction Documents 2 Full 1 PDF
3.0 PERMITTING
Permit Submittal (includes plans and As required by Building Depart.
specifications)
Permit Set, (Signed and Sealed), for OCCC 1 Full
records
Technical Specifications 1
4.0 CONSTRUCTION ADMINISTRATION
Meeting Minutes, Logs, Punch Lists, and PDF
Reports
As-Builts Drawings and Specifications. 1 PDF

End of Exhibit A
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CONTRACT
Y18-813

THIS CONTRACT made and entered into this day of 20
by and between the:

BOARD OF COUNTY COMMISSIONERS
201 S. Rosalind Avenue
Orlando, Orange County, Florida

a political subdivision of the State of Florida, hereinafter referred to as “COUNTY” and:

>
>
>

FEDERAL I.D. # >

hereinafter referred to as “CONSULTANT".
RECITALS

WHEREAS, the COUNTY desires to retain professional consulting services for DESIGN
SERVICES FOR THE ORANGE COUNTY CONVENTION CENTER CAMPUS
LIGHTING RELAY CABINETS & CONTROLS REPLACEMENT

WHEREAS, the COUNTY desires to employ the CONSULTANT in connection with the
services required, upon the terms and conditions hereinafter set forth, and the
CONSULTANT is desirous of obtaining such employment and of performing such
services upon said terms and conditions;

NOW, THEREFORE, in consideration of the mutual covenants and agreements
hereinafter contained, it is agreed by and between the parties hereto as follows:

I
SCOPE OF SERVICES/SPECIAL PROVISIONS

The CONSULTANT shall diligently and in a timely manner perform professional
services for Orange County in connection with the DESIGN SERVICES FOR THE
ORANGE COUNTY CONVENTION CENTER CAMPUS LIGHTING RELAY CABINETS
& CONTROLS REPLACEMENT Project. The scope of services/special provisions is
described in Exhibit A, Scope of Services, entitled, “DESIGN SERVICES FOR THE
ORANGE COUNTY CONVENTION CENTER CAMPUS LIGHTING RELAY CABINETS
& CONTROLS REPLACEMENT”, which is attached to this Contract, and incorporated
by reference herein. Any and all scope of services/special provisions hereto which vary
from the general provisions shall have precedence. Any and all drawings shall have
precedence over written specifications.



Il
PAYMENT

FEES: The COUNTY agrees to pay the CONSULTANT for the services
described in Exhibit A, a lump sum of $> said compensation to be paid as
set forth herein. Payment shall be based upon method(s) established at time of
award.

PAYMENTS: The COUNTY shall pay the CONSULTANT in accordance with the
Florida Local Government Prompt Payment Act, Chapter 218, Florida Statutes.

Progress payments shall be due and payable monthly in proportion to the
percentage of work approved and accepted, in writing, by the COUNTY. All
invoices shall be prepared in the format prescribed by the COUNTY. When an
invoice includes charges from a subconsultant, the subconsultant’s
invoice/backup shall accompany the CONSULTANT'S invoice. A separate Pay
Item Breakdown sheet for the CONSULTANT and each subconsultant shall
accompany each invoice. The CONSULTANT’'S Pay Item Breakdown sheet
shall include, in aggregate, the CONSULTANT’S and subconsultant’s pay items.
All requests for payment must be accompanied by a narrative description of the
scope of services from Exhibit A performed by the CONSULTANT and
subconsultants during the period covered by the invoice. The narrative shall also
describe the work to be performed during the next billing period. See additional
requirements regarding M/WBE subconsultants specified in Article XIII-D.

SUSPENSION OF PROGRESS PAYMENTS BY COUNTY: In the event the
CONSULTANT falls fifteen (15%) percent behind the Project completion
schedule submitted in conformance with Article XI, Paragraph B of this Contract,
no further progress payments will be made until the CONSULTANT brings the
Project back on schedule or a revised schedule is submitted and approved or
until all work has been completed and accepted the COUNTY.

PAYMENT IN EVENT OF TERMINATION BY COUNTY: In the event this
Contract is terminated or canceled prior to completion, payment shall be made in
accordance with the provisions of Article VII.

CHANGES WITHIN SCOPE; ALLOWANCE OF ADDITIONAL
COMPENSATION: If instructed to do so by the COUNTY, the CONSULTANT
shall change or revise work that has been performed, and if such work is not
required as a result of error, omission or negligence of the CONSULTANT, the
CONSULTANT may be entitled to additional compensation. In all disputes
arising over the right to additional compensation, the COUNTY shall determine
whether substantial acceptable work has been done on documents such that
changes, revisions or preparation of additional documents should result in
additional compensation to the CONSULTANT. The Consultant’'s Proposals for
additional compensation shall be based on the fee schedule set forth in Exhibit B.
A written modification to the Contract shall be executed by both parties to reflect
the additional services and cost of same, prior to commencement of
performance.




TRAVEL AND PER DIEM: Travel and per diem charges shall not exceed the
limits as set forth in Section 112.061 Florida Statute, and Exhibit C, attached.

FEE LIMITATION CLAUSE: The CONSULTANT shall utilize the same hourly
rates and multiplier in fee negotiations for subsequent phases of this project,
except as provided by Article Il, paragraph I, Price Adjustment. The number of
hours required to complete each subsequent phase shall be negotiated at such
time as the COUNTY initiates fee negotiations for that phase.

MULTIPLIERS

The following multipliers are applicable to this contract and shall remain in effect
and unchanged for the duration of the contract, including any extensions thereto:

1. Prime Consultant Multiplier
> >

2. Sub-Consultants Multiplier
> >
> >

PRICE ADJUSTMENT

Written request for a price adjustment may be made only under the following
conditions:

I If a project specific contract's performance period exceeds three
years a
price adjustment may be requested not more than 60 days after the
end of the three year period and for each annual period thereafter
or for the remaining period of the contract if less than one year.

Ii For continuing contracts with a performance period that exceeds
three years, an adjustment may be requested not more than 60
days after the end of three years.

i Retroactive requests for price adjustments will not be considered.

The provisions of this clause shall not apply to contracts with fees based
on ranges. Retroactive requests for price adjustments will not be
considered.

Any request for a price adjustment will be subject to negotiation and must be
approved by the Manager, Procurement Division. Any request for such increase
shall be supported by adequate justification to include Consumer Price Index
(CPI) documentation. The CPI documentation shall be based on the All Iltems,
CPI-U, U.S. City Average, not seasonally adjusted index. The prevailing CPI in
the month when the contract was executed by the County shall be the base
period from which changes in the CPI will be measured for the initial request for a
price adjustment. Any subsequent requests for a price adjustment shall be based
on the CPI prevailing in the month when an amendment effecting a previous
price adjustment was executed by the County.



The maximum allowable increase shall not exceed the percent change in the CPI
from the base period (either the month when the contract was executed by the
County or the month when an amendment effecting a price adjustment was
executed by the County) to the CPI prevailing at time of request for a price
adjustment and in no case shall it exceed 4%. Any price adjustment shall only be
effective upon the execution of a written amendment to the contract executed by
both parties.

1]
DESIGN WITHIN FUNDING LIMITATIONS

The CONSULTANT shall accomplish the design services required under this
Contract, when applicable, so as to permit the award of a contract (using
standard Orange County procedures for the construction of the facilities) at a
price that does not exceed the estimated construction contract price as set forth
in paragraph C below. When bids or Proposals for the construction contract are
received that exceed the estimated price, the CONSULTANT shall perform such
redesign and other services as are necessary to permit contract award within the
funding limitation. These additional services shall be performed at no increase in
the price of this Contract.

However, the CONSULTANT shall not be required to perform such additional
services at no cost to the COUNTY if the unfavorable bids or Proposals result
from conditions beyond the CONSULTANT’S reasonable control. The COUNTY
shall exercise reasonable commercial judgment in making the controlling
determinations as to whether such conditions are within the reasonable control of
the CONSULTANT.

The CONSULTANT will promptly advise the COUNTY if it finds that the project
being designed will exceed or is likely to exceed the funding limitations and it is
unable to design a usable facility within these limitations. Upon receipt of such
information, the COUNTY will review the CONSULTANT'S revised estimate of
construction cost. The COUNTY may, if it determines that the estimated
construction contract price set forth in this Contract is so low that award of a
construction contract not in excess of such estimate is improbable, authorize a
change in scope or materials as required to reduce the estimated construction
cost to an amount within the estimated construction contract price set forth in
paragraph C below, or the COUNTY may adjust such estimated construction
contract price via amendment to this Contract. When bids or Proposals are not
solicited or are unreasonably delayed, the COUNTY shall prepare an estimate of
constructing the design submitted and such estimate shall be used in lieu of bids
or Proposals to determine compliance with the funding limitation.

The estimated construction contract price for the project described in this
Contract is $5,733,830.00, or as modified by the County.

THE CONSULTANT and its subsidiaries or affiliates who designed the project
shall be ineligible for the award of the construction contract for that project.



v
RESPONSIBILITY OF THE CONSULTANT

The CONSULTANT shall be responsible for the professional quality, technical
accuracy, and the coordination of all designs, drawings, specifications, and other
services furnished by the CONSULTANT under this Contract. The
CONSULTANT shall, without additional compensation, correct or revise any
errors or deficiencies in its designs, drawings, specifications, and other services.

The Senior Project Manager and Project Manager must be two different
individuals. The Senior Project Manager must be currently employed by the
Prime Consultant. The Senior Project Manager OR the Project Manager shall be
a Professional Licensed Architect or Professional Licensed Engineer registered
with the State of Florida Department of Business and Professional Regulation
prior to the due date of proposals submitted for this RFP. The remaining position
can be a Professional Licensed Architect or Professional Licensed Engineer or a
Bachelor Degreed Construction Manager with General Contractor's License
registered with the State of Florida Department of Business and Professional
Regulation prior to the due date of proposals submitted for this RFP.

Substitution of the Project Manager, Project Engineer or Other Key Personnel:
The CONSULTANT shall not substitute any key personnel without the prior
written approval of the Manager of the Procurement Division. Any such requests
shall be supported by comprehensive documentation outlining the reason(s) for
the proposed substitution to include the specific qualifications of the proposed
substitute. Approval of the request shall be at the discretion of the COUNTY.
Further, the COUNTY, in lieu of approving a substitution, may initiate other
actions under the contract, including termination.

Neither the COUNTY’S review, approval or acceptance of, nor payment for, the
services required under this Contract shall be construed to operate as a waiver of
any rights under this Contract or of any cause of action arising out of the
performance of this Contract, and the CONSULTANT shall be and remain liable
to the COUNTY in accordance with applicable law for all damages suffered
directly or indirectly by the COUNTY caused by the CONSULTANT'S negligent
performance of any of the services furnished under this Contract. The rights and
remedies of the COUNTY provided for under this Contract are in addition to any
other rights and remedies provided by law.

If the CONSULTANT is comprised of more than one legal entity, each such entity
shall be jointly and severally liable hereunder.

The COUNTY may require in writing that the CONSULTANT remove from the
Work any of the CONSULTANT'S personnel that the COUNTY determines to be
incompetent, careless or otherwise objectionable. No claims for an increase in
Contract Amount or Contract Time based on the COUNTY’s use of this provision
will be valid. CONSULTANT shall indemnify and hold the County harmless from
and against any claim by CONSULTANT'S personnel on account of the use of
this provision.

For contracts requiring design services, the CONSULTANT shall comply with the
5



following requirements:

1. Concurrent with submission of the 90% design submittal to the user
division, the CONSULTANT shall provide a copy to the Procurement
Division, 400 E. South St., 2" Floor, Orlando, FL 32801

2. Concurrent with the submission of the 100% design submittal to the user
division, the CONSULTANT shall submit a complete breakdown of the
subcontracting opportunities for the project based on traditional industry
practices and their expertise to the Business Development Division, 400
E. South St., Orlando, FL 32801. This information will identify
subcontracting elements such as electrical, trucking, sodding, surveying,
etc. with the estimated percentage of the total project represented by each
subcontracting element.

3. Direct Purchases: For projects for which construction is valued at
$10,000,000, or for lesser amounts as determined by the COUNTY, the
COUNTY may, at its discretion, use the direct purchase method for large
dollar value equipment and materials. The CONSULTANT shall, for those
projects meeting this criterion, identify all items to be incorporated into the
work for which the estimated cost is $100,000 or more, for potential direct
purchase by the COUNTY. A separate listing of these items with
quantities and estimated cost shall be provided with the 90% design
documents to the user division and to the Procurement Division at
address shown above.

Vv
COUNTY'S RIGHTS AND RESPONSIBILITIES

The COUNTY shall:

A. Furnish the CONSULTANT with existing data, plans, profiles, and other
information necessary or useful in connection with the planning of the program
that is available in the COUNTY'’S files, all of which shall be and remain the
property of the COUNTY and shall be returned to the COUNTY upon completion
of the services to be performed by the CONSULTANT.

B. Make COUNTY personnel available on a time-permitting basis, where required
and necessary to assist the CONSULTANT. The availability and necessity of
said personnel to assist the CONSULTANT shall be determined solely within the
discretion of the COUNTY.

Vi
COUNTY'S ‘DESIGNATED’ REPRESENTATIVE

It is understood and agreed that the COUNTY designates the COUNTY
ADMINISTRATOR, or designated representative, to represent the COUNTY in all
technical matters pertaining to and arising from the work and performance of this
Contract. The COUNTY ADMINISTRATOR, or designated representative, shall have
the following responsibilities:

A. Examination of all reports, sketches, drawings, estimates, Proposals, and other
documents presented by the CONSULTANT and rendering, in writing, decisions
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indicating the COUNTY’S approval or disapproval within a reasonable time so as
not to materially delay the work of the CONSULTANT.

Transmission of instructions, receipt of information, and interpretation and
definition of COUNTY policies and decisions with respect to design, materials
and other matters pertinent to the work covered by this Contract. Prompt written
notice by the COUNTY to the CONSULTANT whenever the COUNTY observes,
or otherwise becomes aware of, any defects or changes necessary in the
Project.

Vi
TERMINATION OF CONTRACT

TERMINATION FOR DEFAULT:

The County may, by written notice to the CONSULTANT, terminate this contract
for default in whole or in part (task authorizations, if
applicable) if the CONSULTANT fails to:

1. provide products or services that comply with the specifications herein or
fails to meet the County’s performance standards

2. deliver the supplies or to perform the services within the time specified in
this contract or any extension.

3. make progress so as to endanger performance of this contract

4. perform any of the other provisions of this contract.

Prior to termination for default, the County will provide adequate written notice to
the CONSULTANT through the Manager, Procurement Division, affording
him/her the opportunity to cure the deficiencies or to submit a specific plan to
resolve the deficiencies within ten (10) days (or the period specified in the notice)
after receipt of the notice. Failure to adequately cure the deficiency shall result in
termination action. Such termination may also result in suspension or debarment
of the CONSULTANT in accordance with the County’s Procurement Ordinance.
The CONSULTANT shall be liable for any damage to the County resulting from
the Consultant’'s default of the contract. This liability includes any increased costs
incurred by the County in completing contract performance.

In the event of termination by the County for any cause, the CONSULTANT will
have, in no event, any claim against the County for lost profits or compensation
for lost opportunities. After a receipt of a Termination Notice and except as
otherwise directed by the County the CONSULTANT shall:

1. Stop work on the date and to the extent specified.

2. Terminate and settle all orders and subcontracts relating to the
performance of the terminated work

3. Transfer all work in process, completed work, and other materials related
to the terminated work as directed by the County.

4, Continue and complete all parts of that work that have not been
terminated.



If the CONSULTANT'S failure to perform the contract arises from causes beyond
the control and without the fault or negligence of the CONSULTANT, the contract
shall not be terminated for default. Examples of such causes include (1) acts of
God or the public enemy, (2) acts of a government in its sovereign capacity, (3)
fires, (4) floods, (5) epidemics, (6) strikes and (7) unusually severe weather.

B. TERMINATION FOR CONVENIENCE:

The County, by written notice, may terminate this contract, in whole or in part, when
it is in the County’s interest. If this contract is terminated, the County shall be liable
only for goods or services delivered and accepted. The County Notice of
Termination shall provide the Consultant thirty (30) days prior notice before it
becomes effective. A termination for convenience may apply to individual purchase
orders or to the contract in its entirety.

C. PAYMENT IN EVENT OF TERMINATION:

If this Contract is terminated before performance is completed, the CONSULTANT
shall be paid for the work satisfactorily performed. Payment is to be on the basis of
substantiated costs, not to exceed an amount that is the same percentage of the
Contract price as the amount of work satisfactorily completed is a percentage of the
total work called for by the Contract. Any additional costs incurred by the COUNTY
as a result of such termination shall be deducted from the amount due the
CONSULTANT, in the event the Contract termination is for cause as described
herein.

C. TERMINATION NOTICE

The Manager, Procurement Division, shall issue any and all notices involving
termination of this contract.

VIlI
INDEMNITY/INSURANCE AND SAFETY REQUIREMENTS

Consultant agrees to maintain on a primary basis and at its sole expense, at all times
throughout the duration of this contract the following types of insurance coverage with
limits and on forms (including endorsements) as described herein. These requirements,
as well as the County’s review or acceptance of insurance maintained by Consultant is
not intended to and shall not in any manner limit or qualify the liabilities assumed by
Consultant under this contract. Consultant is required to maintain any coverage required
by federal and state workers’ compensation or financial responsibility laws including but
not limited to Chapter 324 and 440, Florida Statutes, as may be amended from time to
time.

The Consultant shall require and ensure that each of its sub-consultants providing
services hereunder (if any) procures and maintains until the completion of their
respective services, insurance of the types and to the limits specified herein.

Insurance carriers providing coverage required herein must be licensed to conduct
business in the State of Florida and must possess a current A.M. Best's Financial
8



Strength Rating of A- Class VIII or better.
(Note: State licenses can be checked via www.floir.com/companysearch/ and A.M. Best
Ratings are available at www.ambest.com)

Required Coverage:

X Commercial General Liability - The Consultant shall maintain coverage issued on
the most recent version of the ISO form as filed for use in Florida or its equivalent,
with a limit of liability of not less than $1,000,000 per occurrence. Consultant
further agrees coverage shall not contain any endorsement(s) excluding or limiting
Product/Completed Operations, Contractual Liability, or Separation of Insureds.
The General Aggregate limit shall either apply separately to this contract or shall
be at least twice the required occurrence limit.

Required Endorsements:

X Additional Insured- CG 20 26 or CG 20 10/CG 20 37 or their equivalents.
Note: CG 20 10 must be accompanied by CG 20 37 to include
products/completed operations

X] Waiver of Transfer of Rights of Recovery- CG 24 04 or its equivalent.

Note: If blanket endorsements are being submitted please include the entire
endorsement and the applicable policy number.

X Business Automobile Liability - The Consultant shall maintain coverage for all
owned; non-owned and hired vehicles issued on the most recent version of the
ISO form as filed for use in Florida or its equivalent, with limits of not less than
$500,000 (five hundred thousand dollars) per accident. In the event the
Consultant does not own automobiles the Consultant shall maintain coverage for
hired and non-owned auto liability, which may be satisfied by way of endorsement
to the Commercial General Liability policy or separate Business Auto Liability

policy.

Required Endorsements:
[[] MCS-90- for operations governed by the Sections 29 & 30 of the Motor
Carrier Act of 1980

X Workers' Compensation - The Consultant shall maintain coverage for its
employees with statutory workers' compensation limits, and no less than $100,000
each incident of bodily injury or disease for Employers' Liability. Elective
exemptions as defined in Florida Statute 440 will be considered on a case-by-
case basis. Any Consultant using an employee leasing company shall complete
the Leased Employee Affidavit.

Required Endorsements:
X] Waiver of Subrogation- WC 00 03 13 or its equivalent

X Professional Liability- with a limit of not less than $1,000,000 per occurrence/claim
When a self-insured retention or deductible exceeds $100,000 the COUNTY reserves
the right to request a copy of Consultant most recent annual report or audited financial
statement. For policies written on a “Claims-Made” basis the Consultant agrees to
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maintain a retroactive date prior to or equal to the effective date of this contract. In the
event the policy is canceled, non-renewed, switched to occurrence form, or any other
event which triggers the right to purchase a Supplemental Extended Reporting Period
(SERP)
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during the life of this contract the Consultant agrees to purchase the SERP with a
minimum reporting period of not less than two years. Purchase of the SERP shall not
relieve the Consultant of the obligation to provide replacement coverage.

By entering into this contract Consultant agrees to provide a waiver of
subrogation or a waiver of transfer of rights of recovery, in favor of the County for
the workers’ compensation and general liability policies as required herein. When
required by the insurer or should a policy condition not permit the Consultant to
enter into a pre-loss agreement to waive subrogation without an endorsement,
then Consultant agrees to notify the insurer and request the policy be endorsed
with a Waiver of Subrogation or a Waiver of Transfer of Rights of Recovery
Against Others endorsement.

Prior to execution and commencement of any operations/services provided under this
contract the Consultant shall provide the COUNTY with current certificates of
insurance evidencing all required coverage. In addition to the certificate(s) of
insurance the Consultant shall also provide endorsements for each policy as specified
above. All specific policy endorsements shall be in the name of the Orange County
Board of County Commissioners.

For continuing service contracts renewal certificates shall be submitted immediately
upon request by either the COUNTY or the COUNTY’s contracted certificate
compliance management firm. The certificates shall clearly indicate that the
Consultant has obtained insurance of the type, amount and classification as required
for strict compliance with this insurance section. Consultant shall notify the COUNTY
not less than thirty (30) business days (ten business days for non-payment of
premium) of any material change in or cancellation/non-renewal of insurance
coverage. The Consultant shall provide evidence of replacement coverage to maintain
compliance with the aforementioned insurance requirements to the COUNTY or its
certificate management representative five (5) business days prior to the effective date
of the replacement policy (ies).

The certificate holder shall read:

Orange County Board of County Commissioners
c/o Procurement Division

400 E. South Street

Orlando, Florida 32801

INDEMNIFICATION- CONSULTANTS:

The CONSULTANT to the extent permitted in Section 725.08, Florida Statutes shall
indemnify and hold harmless the COUNTY and its officers and employees from liabilities
damages, losses, and costs (including attorney’s fees) to the extent caused by the
negligence, recklessness, or intentionally wrongful conduct of the CONSULTANT and
persons employed or utilized by the CONSULTANT in the performance of this Contract.
The remedy provided to the COUNTY by this paragraph shall be in addition to and not in
lieu of any other remedy available under this Contract or otherwise and shall survive the
termination of this Contract.
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SAFETY AND PROTECTION OF PROPERTY (for services provided on the premises of

Orange County)

The Consultant shall at all times:

Initiate, maintain and supervise all safety precautions and programs in connection
with its services or performance of its operations under this contract.

Take all reasonable precautions to prevent injury to employees, including County
employees and all other persons affected by their operations.

Take all reasonable precautions to prevent damage or loss to property of Orange
County, or of other vendors, consultants or agencies and shall be held responsible
for replacing or repairing any such loss or damage.

Comply with all ordinances, rules, regulations, standards and lawful orders from
authority bearing on the safety of persons or property or their protection from
damage, injury or loss. This includes but is not limited to:

0 Occupational Safety and Health Act (OSHA)

o National Institute for Occupational Safety & Health (NIOSH)

o National Fire Protection Association (NFPA)

0 American Society of Heating, Refrigeration & Air-Conditioning Engineers

(ASHRAE)

The Consultant must also comply with the guidelines set forth in the Orange
County Safety & Health Manual. The manual can be accessed online at the
address listed below:

http://www.orangecountyfl.net/VVendorServices/OrangeCountySafetyandHe
althManual.aspx

IX

TRUTH IN NEGOTIATION AND MAINTENANCE AND EXAMINATION OF RECORDS

A.

The Consultant hereby represents, covenants and warrants that wage rates and
other factual unit costs supporting the compensation provided for in this Contract
are accurate, complete and current as of the date of contracting. It is further
agreed that the Contract price shall be adjusted to exclude any amounts where
the County determines the Contract price was increased due to inaccurate,
incomplete or non-current wage rates and other factual unit costs.

The Consultant shall keep adequate records and supporting documents
applicable to this Contract. Said records and documentation shall be retained by
the Consultant for a minimum of five (5) years from the date of final payment on
this contract. If any litigation, claim or audit is commenced prior to the expiration
of the five (5) year period, the records shall be maintained until all litigation,
claims or audit findings involving the records have been resolved.

If applicable, time records and cost data shall be maintained in accordance with
generally accepted accounting principles.
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This includes full disclosure of all transactions associated with the contract. Also,
if applicable, all financial information and data necessary to determine overhead
rates in accordance with Federal and State regulatory agencies and the contract
shall be maintained.

Consultant’'s “records and supporting documents” as referred to in this Contract
shall include any and all information, materials and data of every kind and
character, including without limitation, records, books, papers, documents,
subscriptions, recordings, agreements, purchase orders, invoices, leases,
contracts, commitments, arrangements, notes, daily diaries, superintendent reports,
drawings, receipts, vouchers and memoranda, and any and all other agreements,
sources of information and matters that may in the County’s judgment have any
bearing on or pertain to any matters, rights, duties or obligations under or covered
by any Contract document.

Such records and documents shall include (hard copy, as well as computer
readable data, written policies and procedures; time sheets; payroll registers;
cancelled checks; subcontract files (including proposals of successful and
unsuccessful bidders, bid recaps, etc.); original estimates; estimating worksheets;
correspondence; change order files (including pricing data used to price change
proposals and documentation covering negotiated settlements); back-charge logs
and supporting documentation; general ledger entries detailing cash and trade
discounts earned, insurance rebates and dividends; and any other Consultant
records which may have a bearing on matters of interest to the County in
connection with the Consultant’s dealings with the County (all foregoing hereinafter
referred to as “records and supporting documents”) to the extent necessary to
adequately permit evaluation and verification of:

1) Consultant compliance with contract requirements; or

2) Compliance with provisions for pricing change orders; or

3) Compliance with provisions for pricing invoices; or

4) Compliance with provisions regarding pricing of claims submitted by the
Consultant or his payees; or

5) Compliance with the County’s business ethics; or

6) Compliance with applicable state statutes and County Ordinances and
regulations.

Records and documents subject to audit shall also include those records and
documents necessary to evaluate and verify direct and indirect costs, (including
overhead allocations) as they may apply to costs associated with this Contract.
In those situations where Consultant’'s records have been generated from
computerized data (whether mainframe, mini-computer, or PC based computer
systems), Consultant agrees to provide the County’'s representatives with
extracts of data files in computer readable format on data disks or suitable
alternative computer exchange formats.
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The County and its authorized agents shall have the right to audit, inspect and
copy records and documentation as often as the County deems necessary
throughout the term of this contract and for a period of five (5) years after final
payment. Such activity shall be conducted during normal business working
hours. The County, or any of its duly authorized representatives, shall have
access within forty-eight (48) hours to such books, records, documents, and
other evidence for inspection, audit and copying.

The County, during the period of time defined by the preceding paragraph, shall
have the right to obtain a copy of and otherwise inspect any audit made at the
direction of the Consultant as concerns the aforesaid records and documentation.

Records and documentation shall be made accessible at the Consultant’s local
place of business. If the records are unavailable locally, it shall be the
Consultant’s responsibility to insure that all required records are provided at the
Consultant’'s expense including payment of travel and maintenance costs
incurred by the County’s authorized representatives or designees in accessing
records maintained out of the county. The direct costs of copying records,
excluding any overhead cost, shall be at the County’s expense.

Consultant shall require all payees (examples of payees include sub Consultants,
insurance agents, material suppliers, etc.) to comply with the provisions of this
article by including the requirements hereof in a written contract agreement
between Consultant and payee. Such requirements include a flow-down right of
audit provisions in contracts with payees, which shall also apply to Sub Consultants
and Sub-sub Consultants, material suppliers, etc. Consultant shall cooperate fully
and shall cause all aforementioned parties and all of Consultant’s sub Consultants
(including those entering into lump sum subcontracts and lump sum major material
purchase orders) to cooperate fully in furnishing or in making available to the
County from time to time whenever requested in an expeditious manner any and all
such records, documents, information, materials and data.

The County's authorized representatives or designees shall have reasonable
access to the Consultant’s facilities, shall be allowed to interview all current or
former employees to discuss matters pertinent to the performance of this Contract
and shall have adequate and appropriate work space, in order to conduct audits in
compliance with this article.

Even after a change order proposal has been approved, Consultant agrees that if
the County later determines the cost and pricing data submitted was inaccurate,
incomplete, not current or not in compliance with the terms of the Contract
regarding pricing of change orders, then an appropriate contract price reduction will
be made. Such post-approval contract price adjustment will apply to all levels of
Consultants and/or sub Consultants and to all types of change order proposals
specifically including lump sum change orders, unit price change orders, and cost-
plus change orders.
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L. If an audit inspection or examination by the County, or its designee, in
accordance with this article discloses overpricing or overcharges (of any nature)
by the Consultant to the County in excess of one-half of one percent (.5%) of the
total contract billings, the reasonable actual cost of the County’s audit shall be
reimbursed to the County by the Consultant. Any adjustments and /or payments
that must be made as a result of any such audit or inspection of the Consultant’s
invoices and/or records and supporting documents shall be made within a
reasonable amount of time (not to exceed 90 days) from presentation of the
County’s findings to the Consultant.

X
OWNERSHIP OF DOCUMENTS

It is understood and agreed that all documents, including detailed reports, plans, original
drawings, survey field notebooks, and all other data other than working papers,
prepared or obtained by the CONSULTANT in connection with its services hereunder
and are the property of the COUNTY upon acceptance of same by the COUNTY.

Xl
WORK COMMENCEMENT/PROGRESS/DELAYS

A. COMMENCEMENT AND TERM OF JOB: The services to be rendered by the
CONSULTANT shall be commenced subsequent to the execution of this
Contract and upon written notice to proceed from the Department Director or
designee. Services shall be completed within 140 days after Notice to Proceed.

B. JOB SEGMENT DEADLINES: A detailed segment completion schedule has
been approved by the COUNTY. Said segment completion schedule is attached
hereto as Exhibit D and made a part hereof by this reference. The purpose of
this schedule is to:

1. Provide job segment deadlines for the CONSULTANT upon which the
COUNTY may rely;

2. Provide guidance for the COUNTY in honoring the CONSULTANT'S
monthly invoices for progress payments called for in Article 11(B) hereof;
and

3. Provide a framework against which the COUNTY may suspend progress
payments as provided in Article Il C hereof.

C. CONFERENCES: The COUNTY will be entitled at all times to be advised, at its
request, as to the status of work being done by the CONSULTANT and of the
details thereof. Coordination shall be maintained by the CONSULTANT with
representatives of the COUNTY, or of other agencies interested in the Project on
behalf of the COUNTY. Either party to the Contract may request and be granted
a conference.
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DELAYS NOT FAULT OF CONSULTANT; DISCRETIONARY EXTENSIONS
OF COMPLETION TIME BY COUNTY: In the event there are delays on the part
of the COUNTY as to the approval of any of the materials submitted by the
CONSULTANT, or if there are delays occasioned by circumstance beyond the
control of the CONSULTANT which delay the Project Schedule completion date,
the COUNTY may grant to the CONSULTANT, by “Letter of Approval of Project
Schedule” an extension of the Contract time or revision to the Project Schedule,
equal to the aforementioned delays, provided there are no changes in
compensation or scope of work. It shall be the responsibility of the
CONSULTANT to ensure at all times that sufficient Contract time remains within
which to complete services on the Project. In the event there have been delays
which would affect the Project completion date, the CONSULTANT shall submit a
written request to the COUNTY which identifies the reason(s) for the delay and
the amount of time related to each reason.

The COUNTY will review the request and make a determination as to granting all
or part of the requested extension.

SUSPENSION OF WORK BY COUNTY:

1. Right of COUNTY to Suspend Work and Order Resumption — The
performance of CONSULTANT'S services hereunder may be suspended
by the COUNTY at any time. However, in the event the COUNTY
suspends the performance of CONSULTANT’'S services hereunder, it
shall so notify the CONSULTANT in writing, such suspension becoming
effective upon the date of its receipt by CONSULTANT. The COUNTY
shall promptly pay to the CONSULTANT all fees which have become due
and payable to the CONSULTANT prior to the effective date of such
suspension. COUNTY shall thereafter have no further obligation for
payment to the CONSULTANT unless and until the COUNTY notifies the
CONSULTANT that the services of the CONSULTANT called for
hereunder are to be resumed. Upon receipt of written notice from the
COUNTY that CONSULTANT'S services hereunder are to be resumed,
CONSULTANT shall complete the services of CONSULTANT called for in
This Contract and CONSULTANT, shall, in that event, be entitled to
payment of the remaining unpaid compensation which becomes payable
to him under this Contract, same to be payable in the manner specified
herein.

In no event will the compensation or any part thereof become due or
payable to CONSULTANT under this Contract unless and until
CONSULTANT has attained that stage of work where the same would be
due and payable to CONSULTANT under the provision of this Contract.

2. Renegotiation by CONSULTANT; Right to Terminate — If the aggregate
time of the COUNTY’S suspension or suspension of CONSULTANT’'S
services exceeds one hundred twenty (120) days, then CONSULTANT
and COUNTY shall, upon request of CONSULTANT, meet to assess the
services remaining to be performed and the total fees paid to
CONSULTANT hereunder.
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The parties shall then have the opportunity of negotiating a change in fees
to be paid to the CONSULTANT for the balance of the services to be
performed hereunder. No increase in fees to the CONSULTANT shall be
allowed unless based upon clear and convincing evidence of an increase
in CONSULTANT'’S costs attributable to the aforesaid suspensions. If an
increase in the CONSULTANT'S cost is demonstrated by clear and
convincing evidence and the COUNTY refuses to increase said fees,
CONSULTANT may terminate this Contract by delivering written notice
thereof to the COUNTY within ten (10) days after the COUNTY has given
notice of its refusal to increase said fees.

XIl
STANDARDS OF CONDUCT

The CONSULTANT represents that he has not employed or retained any
company or person, other than a bona fide employee working solely for the
CONSULTANT, to solicit or secure this Contract and that he has not paid or
agreed to pay any person, company, corporation, individual or firm other than a
bona fide employee working solely for the CONSULTANT any fee, commission,
percentage, gift or any other consideration, contingent upon or resulting from the
award of this Contract.

The CONSULTANT shall comply with all Federal, State and local laws and
ordinances in effect on the date of this Contract and applicable to the work or
payment for work thereof, and shall not discriminate on the grounds of race,
religion, sex, sexual orientation and gender expression/identity, color, age,
disability or national origin in the performance of work under this Contract.

The CONSULTANT hereby certifies that no undisclosed conflict of interest exists
with respect to the present Contract, including any conflicts that may be due to
representation of other clients, other contractual relationships of the
CONSULTANT, or any interest in property which the CONSULTANT may have.
The CONSULTANT further certifies that any apparent conflict of interest that
arises during the term of this Contract will be immediately disclosed in writing to
the COUNTY. Violation of this section will be considered as justification for
immediate termination of this Contract under the provisions of Article VII.

The CONSULTANT and its subsidiaries or affiliates who designed the project,
shall be ineligible for the award of the construction contract for that project.

Xl
MINORITY/WOMEN EMPLOYMENT PARTICIPATION

The CONSULTANT shall be responsible for reporting Minority/Women Business
Enterprise (M/WBE) subconsultant Contract dollar amount(s) for the M/WBE
subconsultant(s) listed in this document, by submitting the appropriate
documents, which shall include but not limited to fully executed sub-contract
agreements and/or purchase orders evidencing contract award of work, to the
Business Development Division. Submittal of these sub-contract
agreements/purchase orders is a condition precedent to execution of the prime
contract with the County. Quarterly updated M/WBE utilization reports and
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Employment Data, Schedule of Minorities and Women reports are to be
submitted every quarter during the term of the contract. Additionally, the
Consultant shall ensure that the M/WBE participation percentage proposed in the
Consultant’s Proposal submitted for this Contract is accomplished.

Subsequent amendments to this contract shall be submitted with the appropriate
documentation evidencing contractual change or assignment of work to the
Business Development Division, with a copy to the COUNTY’'S designated
representative, within ten (10) days after COUNTY’S execution.

The CONSULTANT shall be responsible for reporting local minority/women
employment percentage levels within the firm and the minority/women
employment percentage levels that the firm anticipates utilizing to fulfill the
obligations of this Contract. The report(s) shall be submitted to the Business
Development Division, on a quarterly basis during the life of the Contract.

The awarded prime consultant shall furnish written documentation evidencing
actual dollars paid to all sub-consultants utilized by the prime consultant on the
project. This will include, but not limited to: copies of cancelled checks, approved
invoices, and signed affidavits certifying the accuracy of payments so that the
County may determine actual MWBE participation achieved by the Prime
Consultant prior to the issuance of final payment.

The awarded prime consultant shall not substitute, replace or terminate any
M/WBE firm without prior written authorization from the Business Development
Manager. In the event a certified M/WBE sub-consultant’s sub-contract is
terminated for cause, the CONSULTANT shall justify the replacement of that
sub-consultant with another certified M/WBE firm, in writing to the Business
Development Division, accompanied by the Project Manager’'s recommendation.

It is the intent of the COUNTY to insure prompt payment of all sub-consultants
working on COUNTY projects. The CONSULTANT shall:

1. Submit copies of executed contracts between the CONSULTANT and all of
its M/WBE sub-consultants to the Business Development Division.

2. The County may at its discretion require copies of subcontracts/purchase
orders for the non-M/WBE's listed on Form B and or utilized on the project.
However, if this option is not exercised the awarded Proposer shall provide
a list of all non-M/WBE subconsultants certifying that a prompt payment
clause has been included in that contract or purchase order.

3. The Consultant must include in the subcontract agreement:

I. Prompt Payment Clause to the M/WBE subconsultant

ii. Payment schedule in all subcontracts and purchase orders (including
those with non-M/WBESs) stating that payment will be made to the
subconsultant/suppliers within 72 hours of receipt of payment from the
County.

iii. The following statement: “It is the M/WBE’s responsibility to submit the
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required quarterly M/WBE utilization reports to the prime and the final
M/WBE payment verification form to the Business Development Division
denoting their percentage of the overall contract fees.

The M/WBE’s failure to submit the required documents could
negatively impact their M/WBE certification.

By entering into this contract, the CONSULTANT affirmatively commits to comply
with the M/WBE subcontracting requirements submitted with his/her Proposal.
The failure of the CONSULTANT to comply with this commitment during the
Contract’s performance period may be considered a breach of Contract.

The County may take action up to and including termination for default if this
condition is not remedied within the time period specified by the Manager,
Procurement Division.

XV
ASSIGNABILITY; EMPLOYMENT OF SPECIALISTS

The CONSULTANT shall maintain an adequate and competent professional staff
and may associate with such staff, professional specialists for the purpose of
ensuring and enlarging its services hereunder, without additional cost to the
COUNTY. Should the CONSULTANT desire to utilize such specialists, the
CONSULTANT is fully responsible for satisfactory completion of all work within
the scope of this Contract.

The CONSULTANT shall be responsible for the integration of all specialists or
outside professional work into the documents and for all payments to such
specialists or consultants from the fee heretofore stated. Services rendered by
the CONSULTANT in connection with coordination of the services of the
aforementioned personnel shall be considered within the scope of the basic
Contract and no additional fee will be due the CONSULTANT for such work.

All final plans and documents prepared by the CONSULTANT must bear the
endorsement of a person in the full employ of the CONSULTANT and be duly
registered as a Professional Engineer/Architect in the State of Florida.

The CONSULTANT shall not assign any interest in this Contract, and shall not
transfer any interest in the same without prior written approval of the COUNTY,
provided that claims for the money due or to become due the CONSULTANT
from the COUNTY under this Contract may be assigned to a bank, trust
company, or other financial institution without such approval. Notice of any such
assignment or transfer shall be furnished promptly to the COUNTY.

XV
INDEMNIFICATION FOR TORT ACTIONS/LIMITATION OF LIABILITY

The provisions of Florida Statute 768.28 applicable to Orange County, Florida

apply in full to this Contract. Any legal actions to recover monetary damages in

tort for injury or loss of property, personal injury, or death caused by the negligent
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or wrongful act or omission of any employee of the COUNTY acting within the
scope of his/her office or employment are subject to the limitations specified in
this statute.

B. No officer, employee or agent of the COUNTY acting within the scope of his/her
employment or function shall be held personally liable in tort or named as a
defendant in any action for any injury or damage suffered as a result of any act,
event, or failure to act.

C. The COUNTY shall not be liable in tort for the acts or omissions of an officer,
employee, or agent committed while acting outside the course and scope of
his/her employment. This exclusion includes actions committed in bad faith or
with malicious purpose, or in a manner exhibiting wanton and willful disregard of
human rights, safety, or property.

XVI
EQUAL OPPORTUNITY

It is hereby declared that equal opportunity and nondiscrimination shall be the County’s
policy intended to assure equal opportunities to every person, regardless of race,
religion, sex, sexual orientation and gender expression/identity, color, age, disability or
national origin, in securing or holding employment in a field of work or labor for which
the person is qualified, as provided by Section 17-314 of the Orange County Code and
the County Administrative Regulations.

Further, the CONSULTANT shall abide by the following provisions:

(@) The CONSULTANT shall represent that CONSULTANT has adopted and
maintains a policy of nondiscrimination as defined by applicable County
ordinance throughout the term of this contract.

(b) The CONSULTANT shall allow reasonable access to all business and
employment records for the purpose of ascertaining compliance with the
nondiscrimination provision of the contract.

(©) The provisions of the prime contract shall be incorporated by the
CONSULTANT into the contracts of any applicable sub-consultants.

XVII
CONTROLLING LAWS

This Contract shall be governed by the laws of the State of Florida. Any and all legal
action necessary to enforce the provisions of this Contract will be held in Orange County,
Florida. Venue for any litigation involving this contract shall be the Ninth Circuit Court in
and for Orange County, Florida.

XVIII
DISPLACED WORKERS

CONSULTANT has committed to hire > () Career Source Central Florida
participants residing in Orange County, Florida. Therefore, within five (5) days after
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contract award, CONSULTANT shall contact the Orange County Business Development
Liaison at (407) 836-5484 to assist with meeting this requirement. The BDD Liaison will
work with the Career Source Central Florida staff and the Consultant to ensure that the
process is properly adhered until all requirements have been met. Career Force Central
Florida participants may be employed in any position within the firm but must be hired
on a full-time basis.

The failure of the CONSULTANT to comply with these hiring commitments after contract
award shall be grounds for termination of the contract for default.

During performance of the contract, the CONSULTANT will take appropriate steps to
ensure that individuals hired under this program are retained. However, if it becomes
necessary to replace an employee, the CONSULTANT shall provide verification of the
replacement worker’'s status from the One Stop Career Center. At its discretion,
COUNTY may periodically request submission of certified payrolls to confirm the
employment status of program participants.

XIX
REGISTERED SERVICE-DISABLED VETERAN PARTICIPATION

A. The CONSULTANT shall be responsible for reporting Registered Service-Disable
Veteran (SDV) sub-consultant Contract dollar amount(s) for the registered SDV
SUBCONSULTANT(s) listed in this document, by submitting the appropriate
documents, which shall include but not limited to fully executed sub-contract
agreements and/or purchase orders evidencing contract award of work, to the
Business Development Division. Submittal of these sub-contract
agreements/purchase orders is a condition precedent to execution of the prime
contract with the County. Quarterly updated SDV utilization reports and
Schedule of Minorities and Women reports are to be submitted every quarter
during the term of the contract. Additionally, the Consultant shall ensure that the
SDV participation percentage proposed in the Consultant's Proposal submitted
for this Contract is accomplished.

B. Subsequent amendments to this contract shall be submitted with the appropriate
documentation evidencing contractual change or assignment of work to the
Business Development Division, with a copy to the COUNTY'S designated
representative, within ten (10) days after COUNTY'S execution.

C. The awarded prime consultant shall furnish written documentation evidencing
actual dollars paid to all sub-consultants utilized by the prime consultant on the
project. This will include, but not limited to: copies of cancelled checks, approved
invoices, and signed affidavits certifying the accuracy of payments so that the
County may determine actual SDV participation achieved by the Prime Consultant
prior to the issuance of final payment.

D. The awarded prime consultant shall not substitute, replace or terminate any
M/WBE firm without prior written authorization from the Business Development
Division Manager. In the event a registered SDV sub-CONSULTANT's
sub-contract is terminated for cause, the CONSULTANT shall justify the
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replacement of that sub-CONSULTANT with another registered SDV firm, in writing
to the Business Development Division, accompanied by the Project Manager's
recommendation or consent to termination.

E. It is the intent of the COUNTY to insure prompt payment of all sub-consultants
working on COUNTY projects. The CONSULTANT shall:

1. Submit copies of executed contracts between the CONSULTANT and all
of its SDV sub-consultants to the Business Development Division.

2. The County may at its discretion require copies of subcontracts/purchase
orders for the non-SDV’s listed on Form B and or utilized on the project.
However, if this option is not exercised the awarded Proposer shall
provide a list of all non-SDV subconsultants certifying that a prompt
payment clause has been included in that contract or purchase order.

3. Incorporate a prompt payment assurance provision and payment schedule
in all contracts between the CONSULTANT and sub-consultants (including
those with non-SDV’s) stating that payment will be made to the
sub-consultant within 72 hours of receipt of payment from the COUNTY.
The CONSULTANT shall pay each sub-consultant for all work covered
under an invoice within the 72 hour time frame.

The Proposer shall contract the Business Development Division Liaison at 407
836-8363 for any questions and/or concerns as it relates to Registered Service
Disabled Veterans.

F. By entering into this contract, the CONSULTANT affirmatively commits to comply
with the SDV subcontracting requirements submitted with his/her Proposal. The
failure of the CONSULTANT to comply with this commitment during the
Contract’s performance period may be considered a breach of Contract. The
County may take action up to and including termination for default if this condition
is not remedied within the time period specified by the Manager, Procurement
Division.

XX
CONTRACT CLAIMS

“Claim” as used in this provision means a written demand or written assertion by one of
the contracting parties seeking as a matter of right, the payment of a certain sum of
money, the adjustment or interpretation of contract terms, or other relief arising under or
relating to this contract.

Claims made by a Consultant against the County relating to a particular contract shall
be submitted to the Procurement Division Manager in writing clearly labeled “Contract
Claim” requesting a final decision. The Consultant also shall provide with the claim a
certification as follows: “I certify that the claim is made in good faith; that the supporting
data are accurate and complete to the best of my knowledge and belief; that the amount
requested accurately reflects the contract adjustment for which the Consultant believes
the County is liable; and that | am duly authorized to certify the claim on behalf of the
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Consultant.”

Failure to document a claim in this manner shall render the claim null and void.
Moreover, no claim shall be accepted after final payment of the contract.

The decision of the Procurement Division Manager shall be issued in writing and shall
be furnished to the Consultant. The decision shall state the reasons for the decision
reached. The Procurement Division Manager shall render the final decision within sixty
(60) days after receipt of Consultant’'s written request for a final decision. The
Procurement Division Manager’s decision shall be final and conclusive.

The Consultant shall proceed diligently with performance of this contract pending final
resolution of any request for relief, claim, appeal or action arising under the contract and
shall comply with any final decision rendered by the Manager of the Procurement
Division.

XXI
AVAILABILITY OF FUNDS

The obligations of Orange County under this Contract are subject to availability of funds
lawfully appropriated for its purpose by the Board of County Commissioners, or other
specified funding source for this contract.

XXII
PROHIBITION AGAINST CONTINGENT FEES

The Consultant warrants that they have not employed or retained any company or
person, other than a bona fide employee working solely for the Consultant, to solicit or
secure this Contract and that they have not paid or agreed to pay any person, company,
corporation, individual or firm other than a bona fide employee working solely for the
Consultant any fee, commission, percentage, gift or any other consideration, contingent
upon or resulting from the award of this Contract. For the breach or violation of this
provision, the County shall have the right to terminate the Contract at its sole discretion,
without liability and to deduct from the Contract price, or otherwise recover, the full
amount of such fee, commission, percentage, gift or consideration.

XXM
TOBACCO FREE CAMPUS

All Orange County operations under the Board of County Commissioners shall be tobacco
free. This policy shall apply to parking lots, parks, break areas and worksites. It is also
applicable to Consultants and their personnel during contract performance on county-
owned property. Tobacco is defined as tobacco products including, but not limited to,
cigars, cigarettes, e-cigarettes, pipes, chewing tobacco and snuff. Failure to abide by this
policy may result in civil penalties levied under Chapter 386, Florida Statutes and/or
contract enforcement remedies.
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XXIV
VERIFICATION OF EMPLOYMENT STATUS

Prior to the employment of any person performing services under this contract, the
CONSULTANT shall utilize the U.S. Department of Homeland Security’'s E-Verify
system to verify the employment eligibility of: (a) all employees within the State of
Florida that are hired by the CONSULTANT after the execution of the contract who are
providing labor under the contract during the contract term; and, (b) all employees within
the State of Florida of any of the CONSULTANT'’S sub-consultants that are hired by
those sub-consultants after the execution of the contract who are providing labor under
the contract during the contract term. Please refer to USCIS.gov for more information
on this process.

Only those employees determined eligible to work within the United States shall
be employed under the contract.

Therefore, by submission of a proposal in response to this solicitation, the
CONSULTANT confirms that all employees in the above categories will undergo e-
verification before performing labor under this contract. The CONSULTANT further
confirms his commitment to comply with the requirement by completing the E-
Verification certification, contained in this solicitation.

XXV
ASBESTOS FREE MATERIALS

For contracts for design services, CONSULTANT shall provide a written and notarized
statement on company letterhead to certify and warrant that the project was designed
with asbestos free materials. Such statement shall be submitted with the final payment
request. Final payment shall not be made until such statement is submitted.
CONSULTANT agrees that if materials containing asbestos are subsequently
discovered at any future time to have been included in the design, CONSULTANT shall
be liable for all costs related to the redesign or modification of the construction of the
project so that materials containing asbestos are removed from the design, plans or
specifications or construction contract documents, and, in addition, if construction has
begun or has been completed pursuant to a design that includes asbestos containing
materials, the CONSULTANT shall also be liable for all costs related to the abatement
of such asbestos.
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XXVI

PUBLIC RECORDS COMPLIANCE (APPLICABLE FOR SERVICE CONTRACTS)

Orange County is a public agency subject to Chapter 119, Florida Statutes. The
Consultant agrees to comply with Florida’s Public Records Law. Specifically, the
Consultant shall:

1.

Keep and maintain public records required by Orange County to perform the
service.

Upon request from Orange County’s custodian of public records, provide Orange
County with a copy of the requested records or allow the records to be inspected
or copied within a reasonable time at a cost that does not exceed the cost
provided in this chapter or as otherwise provided by law.

Ensure that public records that are exempt or confidential and exempt from the
public records disclosure requirements are not disclosed except as authorized by
law for the duration of the contract term and following completion of the contract
if the Consultant does not transfer the records to Orange County.

Upon completion of the contract, Consultant agrees to transfer at no cost to
Orange County all public records in possession of the Consultant or keep and
maintain public records required by Orange County to perform the service. If the
Consultant transfers all public record to Orange County upon completion of the
contract, the Consultant shall destroy any duplicate public records that are
exempt or confidential and exempt from public records disclosure requirements.
If the Consultant keeps and maintains public records upon completion of the
contract, the Consultant shall meet all applicable requirements for retaining
public records. All records stored electronically must be provided to Orange
County, upon request from Orange County’s custodian of public records, in a
format that is compatible with the information technology systems of Orange
County.

A Consultant who fails to provide the public records to Orange County within a
reasonable time may be subject to penalties under section 119.10, Florida
Statutes.

. IF THE CONSULTANT HAS QUESTIONS REGARDING THE APPLICATION OF

CHAPTER 119, FLORIDA STATUTES, TO THE CONSULTANT’S DUTY TO
PROVIDE PUBLIC RECORDS RELATING TO THIS CONTRACT, CONTACT THE
CUSTODIAN OF PUBLIC RECORDS AT :

400 E. South Street, 2" Floor, Orlando, FL 32801
407-836-5897
ProcurementRecords@ocfl.net
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BOARD OF COUNTY COMMISSIONERS
ORANGE COUNTY, FLORIDA

Signature

Title

Carrie Mathes, MPA, CFCM, CPPO, C.P.M.
CPPB, APP, Manager, Procurement Division

Name Typed or Printed

Date (for County use only)
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REQUEST FOR PROPOSALS
#Y18-813-JS
DESIGN SERVICES FOR THE ORANGE COUNTY CONVENTION CENTER CAMPUS LIGHTING
RELAY CABINETS & CONTROLS REPLACEMENT
DUE 2:00 P.M. — August 28, 2018

PROPOSER INFORMATION:

NAME OF FIRM:
ADDRESS: (Street Address)
(PO Box)

(City, County, State, Zip)

PHONE:

FAX:

AUTHORIZED SIGNATORY: (Print Name) TITLE:

SIGNATURE:

CONTACT’S E-MAIL ADDRESS:

TIN#

NOTE: COMPANY NAME MUST MATCH LEGAL NAME ASSIGNED TO TIN NUMBER.
CURRENT W9 MUST BE SUBMITTED WITH PROPOSAL.

IDENTIFICATION OF BUSINESS ORGANIZATION:
Check the appropriate box that describes the organization of the firm proposing:

[ ] Sole Proprietorship [ ] Partnership [ ] Joint Venture [ 1 Corporation

State of Incorporation:

Principal Place of Business (Florida Statute Chapter 607):

The bidder or proposer represents that the following principals are authorized to sign and/or negotiate Contracts
and related documents to which the bidder or proposer will be duly bound. Principal is defined as an employee,
officer or other technical or professional in a position capable of substantially influencing the development or
outcome of an activity required to perform the covered transaction.

Name Title Phone Number

ADDENDUM ACKNOWLEDGEMENT:
The Proposer shall acknowledge receipt of any addenda issued to the solicitation by completing the blocks
below or by completion of the applicable information on the addendum and returning it not later than the date

FORM A



and time for receipt of the Proposal. Failure to acknowledge an addendum that has a material impact on the
solicitation may negatively impact the responsiveness of your Proposal. Material impacts include but are not
limited to changes to scope of work, delivery time, performance period, quantities, bonds, letters of credit,

insurance, qualifications, etc.

Addendum No. Date

Addendum No.

Date:

Addendum No. Date:

Addendum No.

Date:
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PROJECT TEAM

RFP Project Number:
TEAM NAME:

Federal I. D. Number:

Is Prime Consultant: a certified M/WBE Firm Yes No
a registered SDV Firm Yes No
Are you utilizing M/WBE credit for this RFP  Yes No

If yes, then specify:

Name and City of Residence of Individual
Assigned to the Project

Number of Years Experience

Education, Degree(s)

Florida Active Registration Numbers

Principle-in-Charge

Project Manager

Project Engineer

Project Construction Administrator

Other Key Member (

Other Key Member (

Company Name and Address of Office Handling

If Certified M/\WBE

Projected % of Overall

Name of Individual Assigned to the Project

SUBCONSULTANT this Project specify which; Or work on the entire
If Registered SDV project

Role indicate

Architecture

Mechanical Engineering

Electrical Engineering

Structural Engineering

Civil Engineering

Landscape Architecture

Other Key Member (

Other Key Member (

Other Key Member (

Other Key Member (

Note: Percentages indicated must conform to percentages indicated on Form C
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LOCATION

Proposers shall complete and submit the information below to clearly identify the location and applicable percentage
of the work to be performed at each location listed. Also, proposers shall complete and sign the attached pages,
2 through 4, concerning location. NOTE: THE AFFIDAVIT/NOTARIZATION REQUIREMENT (page 4).

PRIME CONSULTANT/ CITY COUNTY STATE PERCENTAGE
CONTRACTOR ZIP OF WORK
(Name & Address) ASSIGNED
1. %
2 %
3 %

SUBCONSULTANT/SUBCONTRACTOR

(Name & Address)

1. %
2 %
3 %
4 %
5 %
6 - %
7 %

Use additional pages if necessary - Total Percentage must equal 100%

Revised 5/6/04 FOFM C



LOCATION (continued)

1. Current domicile of Project Manager.

Name of Project Manager

City & County

State

2. Will Project Manager relocate to an Orange County address to facilitate contract
performance? (check appropriate line)

No Not Applicable

If Project Manager will not relocate, explain how the Project Manager will manage the project
and maintain close communication with the County.

Yes Not Applicable

If yes, please explain when relocation will occur in relationship to contract award.

FORM C



LOCATION (continued)
3. Current domicile of Project Engineer.

Name of Project Engineer

City & County

State

4.  Will Project Engineer relocate to an Orange County address to facilitate contract
performance? (check appropriate line)

No Not Applicable

If Project Engineer will not relocate, explain how the Project Engineer will manage the project
and maintain close communication with the County.

Yes Not Applicable

If yes, please explain when relocation will occur in relationship to contract award.
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LOCATION (continued)
AFFIDAVIT

Under penalties of perjury, I swear affirm that the preceding location information is true and
correct. | also acknowledge that any material misrepresentation will be grounds for
terminating for default any contract, which may have been awarded due in whole or part to
such misrepresentation. 1 also understand that false statements may result in criminal
prosecution for a felony of the third degree per Section 92.525(3), Florida Statutes.

Authorized Signatory Name of Proposer
Typed or Printed Full Name Date
Title
On this day of , 20__, before me appeared (name)

, to me personally known, who being duly sworn, did execute the

foregoing affidavit, and did state that he or she was properly authorized by (name of firm)

to execute the affidavit and did so as his or her

free act and deed.

Notary Public

Commission Expires

(seal)

Date

State of

County of

FORM C



SIMILAR PROJECTS

PROJECT MANAGER

USING PAGES D1 — D3 only - List up to three (3) “Similar Projects”, (one project per
page), for which services have been successfully completed within the last 20
years, which most closely match the scope of work in this RFP, as identified in similar
project description, wherein the proposed Project Manager has performed in_the same
capacity with your firm, or other firms.

LIST THE ONE (1) PROJECT MANAGER ONLY AS INDICATED ON FORM B.
Proposers must explain and emphasize how each element of the similar project
description was performed in conjunction with the project listed.

The Proposer shall ensure that the basic description of the similar projects, including all
required performance requirements and/or dimensions, is identified and that the
elements are adequately explained in the text. The description shall document how the
particular element was performed in conjunction with the overall project. The mere
listing of elements without specific details in the body of the description will negatively
impact the scoring for the project.

In addition, the Proposer should provide a narrative of what skills were used that are
similar in nature to what is required in the scope of services for this RFP. The Proposer
should also describe in detail how the Project Manager was responsive to the client’s
needs and requests.
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Proposed Project Manager: Name:

1. Project Type A Name:

Owner:

Reference Name, Address, Phone Number, Fax Number, Email Address:

Design or Consulting Start Date (Month/Year):

Design or Consulting Completion Date (Month/Year):

Construction Cost: $

Substantial Completion Date (Month/Year):

Construction Completion Date (Month/Year):

Construction Duration (Notice to Proceed to Final Completion):

Square Feet of Facility (airport, arena, convention center, educational facility, hospital, hotel or
stadium):

Firm:

Summary of Work. Please address the following elements in the summary: 1) Design of Project
Validation, 2) Design Services, 3) Permitting Services, 4) Bidding Services, and 5) Construction
Administration:
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Proposed Project Manager: Name:

2. Project Type B Name:

Owner:

Reference Name, Address, Phone Number, Fax Number, Email Address:

Design or Consulting Start Date (Month/Year):

Design or Consulting Completion Date (Month/Year):

Construction Cost: $

Substantial Completion Date (Month/Year):

Construction Completion Date (Month/Year):

Construction Duration (Notice to Proceed to Final Completion):

Square Feet of Facility (airport, arena, convention center, educational facility, hospital, hotel or
stadium):

Firm:

Summary of Work. Please address the following elements in the summary: 1) Design of Project
Validation, 2) Design Services, 3) Permitting Services, 4) Bidding Services, and 5) Construction
Administration:
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Proposed Project Manager: Name:

3. Project Type B Name:

Owner:

Reference Name, Address, Phone Number, Fax Number, Email Address:

Design or Consulting Start Date (Month/Year):

Design or Consulting Completion Date (Month/Year):

Construction Cost: $

Substantial Completion Date (Month/Year):

Construction Completion Date (Month/Year):

Construction Duration (Notice to Proceed to Final Completion):

Square Feet of Facility (airport, arena, convention center, educational facility, hospital, hotel or
stadium):

Firm:

Summary of Work. Please address the following elements in the summary: 1) Design of Project
Validation, 2) Design Services, 3) Permitting Services, 4) Bidding Services, and 5) Construction
Administration:
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SIMILAR PROJECTS

PROJECT ENGINEER

USING PAGES E1 - E3 only - List up to three (3) “Similar Projects”, (one project per
page), for which services have been successfully completed within the last 20
years, which most closely match the scope of work in this RFP, as identified in similar
project description, wherein the proposed project engineer has performed in_the same
capacity with your firm, or other firms.

LIST THE ONE (1) PROJECT ENGINEER ONLY AS INDICATED ON FORM B.
Proposers must explain and emphasize how each element of the similar project
description was performed in conjunction with the project listed.

The Proposer shall ensure that the basic description of the similar projects, including all
required performance requirements and/or dimensions, is identified and that the
elements are adequately explained in the text. The description shall document how the
particular element was performed in conjunction with the overall project. The mere
listing of elements without specific details in the body of the description will negatively
impact the scoring for the project.

In addition, the Proposer should provide a narrative of what skills were used that are
similar in nature to what is required in the scope of services for this RFP.
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Proposed Project Engineer: Name:

1.

Project Type A Name:

Owner:

Reference Name, Address, Phone Number, Fax Number, Email Address:

Design or Consulting Start Date (Month/Year):

Design or Consulting Completion Date (Month/Year):

Construction Cost: $
Substantial Completion Date (Month/Year):

Construction Completion Date (Month/Year):

Construction Duration (Notice to Proceed to Final Completion):

Square Feet of Facility (airport, arena, convention center, educational facility, hospital,
hotel or stadium):

Firm:

Summary of Work. Please address the following elements in the summary: 1) Design of
Project Validation, 2) Design Services, 3) Permitting Services, 4) Bidding Services, and
5) Construction Administration:
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Proposed Project Engineer: Name:

2.

Project Type B Name:

Owner:

Reference Name, Address, Phone Number, Fax Number, Email Address:

Design or Consulting Start Date (Month/Year):

Design or Consulting Completion Date (Month/Year):

Construction Cost: $
Substantial Completion Date (Month/Year):

Construction Completion Date (Month/Year):

Construction Duration (Notice to Proceed to Final Completion):

Square Feet of Facility (airport, arena, convention center, educational facility, hospital,
hotel or stadium):

Firm:

Summary of Work. Please address the following elements in the summary: 1) Design of
Project Validation, 2) Design Services, 3) Permitting Services, 4) Bidding Services, and
5) Construction Administration:
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Proposed Project Engineer: Name:

3.

Project Type B Name:

Owner:

Reference Name, Address, Phone Number, Fax Number, Email Address:

Design or Consulting Start Date (Month/Year):

Design or Consulting Completion Date (Month/Year):

Construction Cost: $
Substantial Completion Date (Month/Year):

Construction Completion Date (Month/Year):

Construction Duration (Notice to Proceed to Final Completion):

Square Feet of Facility (airport, arena, convention center, educational facility, hospital,
hotel or stadium):

Firm:

Summary of Work. Please address the following elements in the summary: 1) Design of
Project Validation, 2) Design Services, 3) Permitting Services, 4) Bidding Services, and
5) Construction Administration:
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FORM F

SKILLS AND EXPERIENCE OF THE PROJECT TEAM

Using a maximum of three pages, 8%" X 11", labeled “Form F-1”" through “Form F-
3" describe the experience of the entire project team as it relates to this project. Title the
first page “Skills and Experience of the Project Team” and label each page as described
above. Include the experience of the prime CONSULTANT as well as other members of
the project team, (i.e., branch offices, team members, sub consultants, additional
personnel, and other resources anticipated to be utilized for this project); state the team
members’ professional titles, licenses, certifications, accomplishments, qualifications,
and years of experience; as well as affiliations, memberships, and/or officers in
professional organizations; and number of years prime and sub consultants worked
together. Name specific projects, (successfully completed within the last 20 years),
where the team members have performed similar projects previously.

Specifically identify the management plan. The management plan shall describe, at a
minimum, the Proposer’s basic approach to the management of the project, to include
reporting hierarchy of staff and subconsultants, clarify the individual(s) responsible for
the coordination of the separate components of the scope of work, and describe the
quality assurance/quality control plan. Provide an organizational chart for the team and
label “Form F-4”; the organizational chart will be in addition to the three page
maximum.

Revised 11/8/02 FormF



PROJECT SCOPE, APPROACH AND UNDERSTANDING

Using a maximum of five (5) pages, 8%" x 11", labeled “Form H-1" through “Form H-5",
delineate your firm's understanding of the project scope and approach (es) to successful
completion, specialized skills available, special considerations and possible difficulties in
completing the project as specified. Additionally, briefly describe your approach to each of the
bullets below, 1 through 5:

1. Project Management: How do you intend to deliver design services? What are the
channels of communication, both within the project design team and between the project
design team and the County? Please respond specific to the design and delivery of this
Project.

2. Quality Control: How do you verify that County management objectives are achieved?
How do you provide quality control for Design and Construction Documents?

3. Client’'s show/event Needs: How will your firm be responsive to designing and
planning construction around the Orange County Convention Center's show/event
activity?

4, Challenges: How will your firm be proactive in resolving problems and disputes?

Describe difficult problems and how they were resolved in a way that positively served
the client’s interest. Give specific examples

5. On Time and Within Budget: How will your firm complete services on time and ensure
that the projects are designed within budget?

Title the first page “Project Scope, Approach and Understanding” and label each page as
described above.

Revised 11/8/02 FORMH



CONFLICT/NON-CONFLICT OF INTEREST STATEMENT

CHECK ONE

[ 1 To the best of our knowledge, the undersigned firm has no potential conflict of interest
due to any other clients, contracts, or property interest for this project.

OR

[ 1 The undersigned firm, by attachment to this form, submits information which may be a
potential conflict of interest due to other clients, contracts, or property interest for this project.

LITIGATION STATEMENT

CHECK ONE

[ 1 The undersigned firm has had no litigation and/or judgments entered against it by any
local, state or federal entity and has had no litigation and/or judgments entered against such
entities during the past ten (20) years.

[ 1 Theundersigned firm, BY ATTACHMENT TO THIS FORM, submits a summary and
disposition of individual cases of litigation and/or judgments entered by or against any local,
state or federal entity, by any state or federal court, during the past ten (20) years.

COMPANY NAME

AUTHORIZED SIGNATURE

NAME (PRINT OR TYPE)

TITLE
Failure to check the appropriate blocks above may result in disqualification of your proposal.

Likewise, failure to provide documentation of a possible conflict of interest, or a summary of
past litigation and/or judgments, may result in disqualification of your proposal.

Rev:1/29/03 FORM I



RFP Number & Title: Proposer Name:

EQUAL OPPORTUNITY WORKFORCE SCHEDULE
See: Sec. 17-322 (Establishment of goals; employment), Orange County Code of Ordinances
Directions: Review the definition of “minority” in Sec. 17-319 (Definitions), Orange County Code of Ordinances, and record the demographics of your workforce by inserting the number of
applicable employees in each box below. The County will only consider your total workforce (“TWEF”) that falls within the “employee types” designated by an asterisk (*) when evaluating this
Bid/Proposal Response. For data collecting purposes, record any applicable employees located in the Orlando Metropolitan Statistical Area (“OMSA”) of Lake, Orange, Osceola, and Seminole
counties. If a Joint Venture is bidding, each entity must fill out a separate schedule.

African American | Asian American |Hispanic American| Native American | Caucasian/Other TOTAL
TWE | OMSA | TWE | OMSA | TWEF | OMSA | TWE | OMSA | TWE | OMSA | TWF |OMSA

WORKFORCE

Officials, Managers, and Supervisors*

Professionals*

Technicians™

Sales Workers
Office and Clerical
Craftsman (Skilled)
Operatives (Semi-Skilled)
|Laborers (Unskilled)
Service Workers
Apprentice™
Interns/Co-Ops*
Displaced Workers
MALE SUBTOTAL
Officials, Managers, and Supervisors*

Employee Types (MALE)

Professionals*

Technicians®

Sales Workers

Office and Clerical
Craftsman (Skilled)
Operatives (Semi-Skilled)
|Laborers (Unskilled)
Service Workers
Apprentice*
Interns/Co-Ops*
Displaced Workers

Employee Types (FEMALE)

FEMALE SUBTOTAL

TOTAL
Form Completed by (Print): Signature:
Form Approved by (Print): Signature:
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INFORMATION FOR DETERMINING JOINT VENTURE ELIGIBILITY

If the proposer is submitting as a joint venture, please be advised that this form [3 pages] MUST
be completed and the REQUESTED written joint-venture agreement MUST be attached and
submitted with this form.

However, if the proposer is not a joint venture, check the following block: ( ) NOT
APPLICABLE and proceed to Form L.

1. Name of joint venture:
2. Address of joint venture:
3. Phone number of joint venture:
4. Identify the firms which comprise the joint venture:
5. Describe the role of the MBE firm (if applicable) in the joint venture:
6. Provide a copy of the joint venture's written contractual agreement.
7. What is the claimed percentage of ownership and identify any MWBE partners (if
applicable)?
8. Ownership of joint venture: (This need not be filled in if described in the joint venture
agreement provided by question 6.)
@ Profit and loss sharing:
(b) Capital contributions, including equipment:
(©) Other applicable ownership interests:
9. Control of and participation in this contract. Identify by name, race, sex, and "firm" those

individuals (and their titles) who are responsible for day-to-day management and policy
decision making, including, but not limited to, those with prime responsibility for:

@ Financial decisions:

a. Management decisions, such as:

Revised 7/21/04 FORM K-1



(1) Estimating:

(2) Marketing and sales:

(3) Hiring and firing of management personnel:

(4) Purchasing of major items or supplies:

(c) Supervision of field operations:

NOTE: If, after filing this form and before the completion of the joint venture's work on the
subject contract, there is any significant change in the information submitted, the joint
venture must inform the County in writing.

* Joint venture must be properly registered with the Florida Division of Corporations
before the contract award and the name of the Joint Venture must be the same
name used in the RFP proposal.

AFFIDAVIT

"The undersigned swear or affirm that the foregoing statements are correct and include all
material information necessary to identify and explain the terms and operation of our joint
venture and the intended participation by each joint venturer in the undertaking. Further, the
undersigned covenant and agree to provide to the County current, complete and accurate
information regarding actual joint venture work and the payment therefore and any proposed
changes in any of the joint venture. Also, permit authorized representatives of the County to
audit and examine records of the joint venture. Any material misrepresentation will be grounds
for terminating any contract which may be awarded and for initiating action under Federal or
State laws concerning false statements."

Name of Firm: Name of Firm:
Signature: Signature:
Name: Name:

Title: Title:

Date: Date:

FORM K-2



State of

County of

AFEIDAVIT

On this day of , 20, before me appeared (hame)
, to me personally known, who being duly sworn, did execute
the foregoing affidavit, and did state that he or she was properly authorized by (name of firm)

to execute the affidavit and did so as his

or her free act and deed.

Notary Public

Commission Expires

(Seal)

Date

State of

County of

On this day of , 20 , before me appeared
(name), to me personally known, who being duly sworn, did
execute the foregoing affidavit, and did state that he or she was properly authorized by (name of
firm) to execute the affidavit and did so
as his or her free act and deed.

Notary Public

Commission Expires

(Seal)
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DRUG-FREE WORKPLACE FORM

The undersigned vendor, in accordance with Florida Statute 287.087, hereby certifies that
does:

Name of Proposer

1. Publish a statement notifying employees that the unlawful manufacture, distribution,
dispensing, possession, or use of a controlled substance is prohibited in the workplace
and specifying the actions that will be taken against employees for violations of such
prohibition.

2. Inform employees about the dangers of drug abuse in the workplace, the business's policy
of maintaining a drug-free workplace, any available drug counseling, rehabilitation,
employee assistance programs and the penalties that may be imposed upon employees for
drug abuse violations.

3. Give each employee engaged in providing the commodities or contractual services that
are under bid a copy of the statement specified in Paragraph 1.

4. In the statement specified in Paragraph 1, notify the employees that, as a condition of
working on the commodities or contractual services that are under bid, the employee will
abide by the terms of the statement and will notify the employer of any convictions of, or
plea of guilty or nolo contendere to, any violation of Chapter 1893 or of any controlled
substance law of the United States or any state, for any violation occurring in the
workplace, no later than five (5) days after such conviction.

5. Impose a sanction on, or require the satisfactory participation in, a drug abuse assistance
or rehabilitation program, if such is available in the employee's community, by any
employee who is so convicted.

6. Make a good faith effort to continue to maintain a drug-free work-place through
implementation of Paragraphs 1 through 5.

As the person authorized to sign this statement, | certify that this firm complies fully with the
above requirements.

Proposer's Signature:

Date:
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LETTER OF INTENT
(VERIFICATION OF M/WBE UTILIZATION)

*INSTRUCTIONS* Proposers shall place the following on their letterhead, executed by their
authorized agent. Signed Letters of Intent must be submitted with the Proposal for each M/WBE
Subconsultant(s) listed by the Proposer on Form B, Project Team. If percentages or dollar values
listed on this agreement differ from percentages or dollar values listed on Form B and C of the
proposal, the values listed on this Letter of Intent will supercede for RFP scoring/evaluation.

The subcontract will reflect a 72 hour prompt payment clause.

Failure to complete and submit these forms may result in finding of the submittals non-responsive.

M/WBE Subconsultant

Certified Scope(s) of Work

Subcontract Percentage/Amount (ONLY USED TOWARDS M/WBE UTILIZATION)

I understand that I shall not be allowed to substitute or change subconsultants without prior written
approval of the Business Development Division. Such approval shall in no way relieve my
obligations pursuant to Orange County's M/WBE requirements and goals contained in the Orange
County Minority/Women Business Enterprise Ordinance, No. 94-02/2009-21, as modified.

Under penalty of perjury, | declare that | have read the foregoing and the facts stated in it are true.
False statements may result in criminal prosecution for a felony of the third degree as provided for
in Section 92.525(3), Florida Statutes.

I, ,(M/WBE Sub-Consultant) understand that “It is my
responsibility to submit the required quarterly M/WBE utilization reports to the Prime and Final
M/WBE payment verification form to Business Development Division.”

Failure to submit the required documents could negatively impact my M/WBE certification.

Authorized Agent of Prime Consultant Date

Printed Name & Title

Authorized Agent of M/WBE Subconsultant Date

Printed Name & Title

M/WBE Address

Phone Number/Fax Number
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LETTER OF INTENT
(VERIFICATION OF REGISTERED SERVICE-DISABLED VETERAN UTILIZATION)

*INSTRUCTIONS* Proposers shall place the following on their letterhead, executed by their
authorized agent. Signed Letter must be submitted with the Proposal for each Registered Service-
Disabled Veteran Sub-consultant(s) listed by the Proposer of Form B, Project Team. If percentages or
dollar values listed on this agreement differ from percentages or dollar values listed on Form B and C
of the proposal, the values listed on this Letter of Intent will supersede for RFP scoring/evaluation.

The subcontract will reflect a 72 hour prompt payment cause.

Failure to complete and submit these forms may result in finding of the submittals non-responsive.

SDV Sub-consultant

Registered Scope(s) of Work

Subcontract Percentage/Amount (ONLY USED TOWARDS BONUS POINTS)

| understand that | shall not be allowed to substitute or change SubConsultants, without the express
prior approval of the Business Development Division. Such approval shall in no way relieve my
obligations pursuant to Orange County's Service-Disable Veteran Business Program requirements
contained in the Orange County Ordinance, Orange County Code, Chapter 17, Article Ill, Division 5.

Under penalty of perjury, | declare that | have read the foregoing and the facts stated in it are true.
False statements may result in criminal prosecution for a felony of the third degree as provided for in
Section 92.525(3), Florida Statutes.

Authorized Agent of Prime Consultant Date

Printed Name & Title

Authorized Agent of SDV Sub-consultant Date

Printed Name & Title

SDV Address

Phone Number
Fax Number
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For Staff Use Only:
Specific Project Expenditure Report (Revised November 5, 2010) Initially submitted on
For use as of March 1, 2011 Updated On
DESIGN SERVICES FOR THE ORANGE COUNTY CONVENTION CENTER
CAMPUS LIGHTING RELAY CABINETS & CONTROLS REPLACEMENT
Case or Bid No. Y18-813 -JS
ORANGE COUNTY SPECIFIC PROJECT EXPENDITURE REPORT

This lobbying expenditure form shall be completed in full and filed with all application submittals.
This form shall remain cumulative and shall be filed with the department processing your application.
Forms signed by a principal’s authorized agent shall include an executed Agent Authorization Form.

This is the initial Form:
This is a Subsequent Form:
Part |
Please complete all of the following:

Name and Address of Principal (legal name of entity or owner per Orange County tax rolls):

Name and Address of Principal’s Authorized Agent, if applicable:

List the name and address of all lobbyists, consultants, contractors, subcontractors, individuals or business
entities who will assist with obtaining approval for this project. (Additional forms may be used as necessary.)

1. Name and address of individual or business entity:
Are they registered Lobbyist? Yes  or No__

2. Name and address of individual or business entity:
Are they registered Lobbyist? Yes  or No__

3. Name and address of individual or business entity:
Avre they registered Lobbyist? Yes _ or No____

4. Name and address of individual or business entity:
Avre they registered Lobbyist? Yes _ or No____

5. Name and address of individual or business entity:
Are they registered Lobbyist? Yes  or No__

6. Name and address of individual or business entity:
Are they registered Lobbyist? Yes  or No__

7. Name and address of individual or business entity:
Are they registered Lobbyist? Yes  or No__

8. Name and address of individual or business entity:
Avre they registered Lobbyist? Yes _ or No____

FORM N
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For Staff Use Only:
Specific Project Expenditure Report (Revised November 5, 2010) Initially submitted on
For use as of March 1, 2011 Updated On
DESIGN SERVICES FOR THE ORANGE COUNTY CONVENTION CENTER
CAMPUS LIGHTING RELAY CABINETS & CONTROLS REPLACEMENT
Case or Bid No. Y18-813 -JS

Company Name:

Part 11
Expenditures:

For this report, an "expenditure™ means money or anything of value given by the principal and/or his/her lobbyist
for the purpose of lobbying, as defined in section 2-351, Orange County Code. This may include public relations
expenditures including, but not limited to, petitions, fliers, purchase of media time, cost of print and distribution
of publications. However, the term "expenditure” does not include:

e Contributions or expenditures reported pursuant to chapter 106, Florida Statutes;

e Federal election law, campaign-related personal services provided without compensation by
individuals volunteering their time;

e Any other contribution or expenditure made by or to a political party;

e Any other contribution or expenditure made by an organization that is exempt from taxation
under 26 U.S.C. s. 527 or s. 501(c)(4), in accordance with s.112.3215, Florida Statutes; and/or

e Professional fees paid to registered lobbyists associated with the project or item.

The following is a complete list of all lobbying expenditures and activities (including those of lobbyists, contractors,
consultants, etc.) incurred by the principal or his/her authorized agent and expended in connection with the above-
referenced project or issue. You need not include de minimus costs (under $50) for producing or reproducing
graphics, aerial photographs, photocopies, surveys, studies or other documents related to this project.

Date of Name of Party Description of Activity Amount
Expenditure Incurring Paid
Expenditure

TOTAL EXPENDED THIS REPORT | $
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For Staff Use Only:
Specific Project Expenditure Report (Revised November 5, 2010) Initially submitted on
For use as of March 1, 2011 Updated On
DESIGN SERVICES FOR THE ORANGE COUNTY CONVENTION CENTER
CAMPUS LIGHTING RELAY CABINETS & CONTROLS REPLACEMENT
Case or Bid No. Y18-813 -JS

Company Name:

Part 111
ORIGINAL SIGNATURE AND NOTARIZATION REQUIRED

I hereby certify that information provided in this specific project expenditure report is true and correct based on

my knowledge and belief. | acknowledge and agree to comply with the requirement of section 2-354, of the Orange
County code, to amend this specific project expenditure report for any additional expenditure(s) incurred relating to
this project prior to the scheduled Board of County Commissioner meeting. | further acknowledge and agree that
failure to comply with these requirements to file the specific expenditure report and all associated amendments may
result in the delay of approval by the Board of County Commissioners for my project or item, any associated costs
for which I shall be held responsible. In accordance with s. 837.06, Florida Statutes, | understand and acknowledge
that whoever knowingly makes a false statement in writing with the intent to mislead a public servant in the
performance of his or her official duty shall be guilty of a misdemeanor in the second degree, punishable as
provided in s. 775.082 or s. 775.083, Florida Statutes.

Date:
Signature of » Principal or o Principal’s Authorized Agent
(check appropriate box)
PRINT NAME AND TITLE:

STATE OF

COUNTY OF

| certify that the foregoing instrument was acknowledged before me this day of , 20
. He/she is personally known to me or has produced as

identification and did/did not take an oath.

Witness my hand and official seal in the county and state stated above on the day of :
in the year

Signature of Notary Public
(Notary Seal) Notary Public for the State of
My Commission Expires:

Staff signature and date of receipt of form
Staff reviews as to form and does not attest to the accuracy or veracity of the information provided herein.

FORM N
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FREQUENTLY ASKED QUESTIONS (FAQ) ABOUT THE SPECIFIC PROJECT
EXPENDITURE REPORT
Updated 3-1-11

WHAT IS A SPECIFIC PROJECT EXPENDITURE REPORT (SPR)?

A Specific Project Expenditure Report (SPR) is a report required under Section 2-354(b) of the Orange
County Lobbying Ordinance, codified at Article X of Chapter 2 of the Orange County Code, reflecting all
lobbying expenditures incurred by a principal and his/her authorized agent(s) and the principal’s
lobbyist(s), contractor(s), subcontractor(s), and consultant(s), if applicable, for certain projects or issues
that will ultimately be decided by the Board of County Commissioners (BCC).

Matters specifically exempt from the SPR requirement are ministerial items, resolutions, agreements in
settlement of litigation matters in which the County is a party, ordinances initiated by County staff, and
some procurement items, as more fully described in 2.20 of the Administrative Regulations.

Professional fees paid by the principal to his/her lobbyist for the purpose of lobbying need not be
disclosed on this form. (See Section 2-354(b), Orange County Code.)

WHO NEEDS TO FILE THE SPR?
The principal or his/her authorized agent needs to complete and sign the SPR and warrant that the
information provided on the SPR is true and correct.

A principal that is a governmental entity does not need to file an SPR.

HOW ARE THE KEY RELEVANT TERMS DEFINED?

Expenditure means “a payment, distribution, loan, advance, reimbursement, deposit, or anything of value
made by a lobbyist or principal for the purpose of lobbying. This may include public relations
expenditures (including but not limited to petitions, flyers, purchase of media time, cost of print and
distribution of publications) but does not include contributions or expenditures reported pursuant to
Chapter 106, Florida Statutes, or federal election law, campaign-related personal services provided
without compensation by individuals volunteering their time, any other contribution or expenditure made
by or to a political party, or any other contribution or expenditure made by an organization that is exempt
from taxation under 26 U.S.C. s. 527 or s. 501(c)(4).” (See Section 112.3215, Florida Statutes.)
Professional fees paid by the principal to his/her lobbyist for the purpose of lobbying are not deemed to be
“expenditures.” (See Section 2-354, Orange County Code.)

Lobbying means seeking “to encourage the approval, disapproval, adoption, repeal, rescission, passage,
defeat or modification of any ordinance, resolution, agreement, development permit, other type of permit,
franchise, vendor, consultant, contractor, recommendation, decision or other foreseeable action of the
[BCC],” and “include[s] all communications, regardless of whether initiated by the lobbyist or by the
person being lobbied, and regardless of whether oral, written or electronic.” (See Section 2-351, Orange
County Code.) Furthermore, lobbying means communicating “directly with the
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County Mayor, with any other member of the [BCC], or with any member of a procurement
committee.” (See Section 2-351, Orange County Code.) Lobbying also means communicating
“indirectly with the County Mayor or any other member of the [BCC]” by communicating with
any staff member of the Mayor or any member of the BCC, the county administrator, any deputy
or assistant county administrator, the county attorney, any county department director, or any
county division manager. (See Section 2-351, Orange County Code.) Lobbying does not include
the act of appearing before a Sunshine Committee, such as the Development Review Committee
or the Roadway Agreement Committee other than the BCC.

Principal means “the person, partnership, joint venture, trust, association, corporation,
governmental entity or other entity which has contracted for, employed, retained, or otherwise
engaged the services of a lobbyist.” Principal may also include a person, partnership, joint
venture, trust, association, corporation, limited liability corporation, or other entity where it or its
employees do not qualify as a lobbyist under the definition set forth in Section 2-351 of the
Orange County Code but do perform lobbying activities on behalf of a business in which it has a
personal interest.

DOES THE SPR NEED TO BE UPDATED IF INFORMATION CHANGES?
Yes. It remains a continuing obligation of the principal or his/her authorized agent to update the
SPR whenever any of the information provided on the initial form changes.

WHERE DO THE SPR AND ANY UPDATES NEED TO BE FILED?

The SPR needs to be filed with the County Department or County Division processing the
application or matter. If and when an additional expenditure is incurred subsequent to the initial
filing of the SPR, an amended SPR needs to be filed with the County Department or County
Division where the original application, including the initial SPR, was filed.

WHEN DO THE SPR AND ANY UPDATES NEED TO BE FILED?

In most cases, the initial SPR needs to be filed with the other application forms. The SPR and any
update must be filed with the appropriate County Department or County Division not less than
seven (7) days prior to the BCC hearing date so that they may be incorporated into the BCC
agenda packet. (See Section 2-354(b), Orange County Code.) When the matter is a discussion
agenda item or is the subject of a public hearing, and any additional expenditure occurs less than
7 days prior to BCC meeting date or updated information is not included in the BCC agenda
packet, the principal or his/her authorized agent is obligated to verbally present the updated
information to the BCC when the agenda item is heard or the public hearing is held. When the
matter is a consent agenda item and an update has not been made at least 7 days prior to the BCC
meeting or the update is not included in the BCC agenda packet, the item will be pulled from the
consent agenda to be considered at a future meeting.
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WHO WILL BE MADE AWARE OF THE INFORMATION DISCLOSED ON THE SPR AND
ANY UPDATES?

The information disclosed on the SPR and any updates will be a public record as defined by Chapter 119,
Florida Statutes, and therefore may be inspected by any interested person. Also, the information will be
made available to the Mayor and the BCC members. This information will accompany the other
information for the principal’s project or item.

CONCLUSION:

We hope you find this FAQ useful to your understanding of the SPR. Please be informed that in the event
of a conflict or inconsistency between this FAQ and the requirements of the applicable ordinance
governing specific project expenditure reports, the ordinance controls.

Also, please be informed that the County Attorney’s Office is not permitted to render legal advice to a
principal, his/her authorized agent, or any other outside party. Accordingly, if after reading this FAQ the
principal, his/her authorized agent or an outside party has any questions, he/she is encouraged to contact
his/her own legal counsel.
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For Staff Use Only:

OC CE FORM 2P Date Submitted
FOR PROCUREMENT-RELATED ITEMS (November 5, 2010) Date Updated
For use after March 1, 2011 Bid Number Y18-813 -JS

RELATIONSHIP DISCLOSURE FORM
FOR USE WITH PROCUREMENT ITEMS, EXCEPT THOSE WHERE THE COUNTY
IS THE PRINCIPAL OR PRIMARY APPLICANT

For procurement items that will come before the Board of County Commissioners for final approval, this
form shall be completed by the bidder, offerer, quoter or respondent and shall be submitted to the
Procurement Division by the bidder, offerer, quoter or respondent.

In the event any information provided on this form should change, the applicant must file an amended
form on or before the date the item is considered by the appropriate board or body.

Part |

INFORMATION ON APPLICANT (BIDDER, OFFEROR, QUOTER, PROPOSER,
OR RESPONDENT):

Legal Name of Applicant:

Business Address (Street/P.O. Box, City and Zip Code):

Business Phone ()

Facsimile ()

INFORMATION ON APPLICANT’S AUTHORIZED AGENT, IF APPLICABLE:
(Agent Authorization Form also required to be attached)

Name of Applicant’s Authorized Agent:

Business Address (Street/P.O. Box, City and Zip Code):

Business Phone ()

Facsimile ()
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For Staff Use Only:

OC CE FORM 2P Date Submitted
FOR PROCUREMENT-RELATED ITEMS (November 5, 2010) Date Updated
For use after March 1, 2011 Bid Number Y18-813 -JS

Company Name:

Part 11

IS THE APPLICANT A RELATIVE OF THE MAYOR OR ANY MEMBER OF THE
BCC?

YES NO
IS THE MAYOR OR ANY MEMBER OF THE BCC THE APPLICANT’S
EMPLOYEE?

YES NO
IS THE APPLICANT OR ANY PERSON WITH A DIRECT BENEFICIAL
INTEREST IN THE OUTCOME OF THIS MATTER A BUSINESS ASSOCIATE OF
THE MAYOR OR ANY MEMBER OF THE BCC?

YES NO

If you responded “YES” to any of the above questions, please state with whom and
explain the relationship:

(Use additional sheets of paper if necessary)
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For Staff Use Only:

OC CE FORM 2P Date Submitted
FOR PROCUREMENT-RELATED ITEMS (November 5, 2010) Date Updated
For use after March 1, 2011 Bid Number Y18-813 -JS

Company Name:

Part 111
ORIGINAL SIGNATURE AND NOTARIZATION REQUIRED

I hereby certify that information provided in this relationship disclosure form is true and
correct based on my knowledge and belief. If any of this information changes, | further
acknowledge and agree to amend this relationship disclosure form prior to any meeting at
which the above-referenced project is scheduled to be heard. In accordance with s. 837.06,
Florida Statutes, | understand and acknowledge that whoever knowingly makes a false
statement in writing with the intent to mislead a public servant in the performance of his or her
official duty shall be guilty of a misdemeanor in the second degree, punishable as provided in
s. 775.082 or s. 775.083, Florida Statutes.

Date:

Signature of Applicant
Print Name and Title of Person completing this form:
STATE OF
COUNTY OF

I certify that the foregoing instrument was acknowledged before me this day of

, 20 by . He/she is personally known to me or

has produced as identification and did/did not take an oath.

Witness my hand and official seal in the county and state stated above on the
day of , in the year

Signature of Notary Public
(Notary Seal) Notary Public for the State of
My Commission Expires:

Staff signature and date of receipt of form

Staff reviews as to form and does not attest to the accuracy or veracity of the information provided herein.
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AGENT AUTHORIZATION FORM

FOR PROCUREMENTS IN ORANGE COUNTY, FLORIDA

GOVERNMENT

F L O RIDA

I/We, (PRINT PROPOSER NAME) , DO

HEREBY AUTHORIZE TO ACT AS MY/OUR AGENT (PRINT AGENT’S NAME),

, TO EXECUTE ANY PETITIONS OR OTHER DOCUMENTS

NECESSARY TO AFFECT THE CONTRACT APPROVAL PROCESS MORE SPECIFICALLY DESCRIBED AS
FoLLows, RFP NO. Y18-813-JS, DESIGN SERVICES FOR THE ORANGE COUNTY CONVENTION
CENTER CAMPUS LIGHTING RELAY CABINETS & CONTROLS REPLACEMENT, AND TO APPEAR ON
MY/OUR BEHALF BEFORE ANY ADMINISTRATIVE OR LEGISLATIVE BODY IN THE COUNTY CONSIDERING THIS

CONTRACT AND TO ACT IN ALL RESPECTS AS OUR AGENT IN MATTERS PERTAINING TO THIS CONTRACT.

Date:
Signature of Proposer
STATE OF
COUNTY OF
| certify that the foregoing instrument was acknowledged before me this day of
, 20 by . Helshe is personally known to me or has
produced as identification and did/did not take an oath.
Witness my hand and official seal in the county and state stated above on the day of
, In the year

Signature of Notary Public
(Notary Seal) Notary Public for the State of

My Commission Expires:




FREQUENTLY ASKED QUESTIONS (FAQ)
ABOUT THE
RELATIONSHIP DISCLOSURE FORM
Updated 6-28-11

WHAT IS THE RELATIONSHIP DISCLOSURE FORM?

The Relationship Disclosure Form (form OC CE 2D and form OC CE 2P) is a form created pursuant to
the County’s Local Code of Ethics, codified at Article XIII of Chapter 2 of the Orange County Code, to
ensure that all development-related items and procurement items presented to or filed with the County
include information as to the relationship, if any, between the applicant and the County Mayor or any
member of the Board of County Commissioners (BCC). The form will be a part of the backup
information for the applicant’s item.

WHY ARE THERE TWO RELATIONSHIP DISCLOSURE FORMS?

Form OC CE 2D is used only for development-related items, and form OC CE 2P is used only for
procurement-related items. The applicant needs to complete and file the form that is applicable to his/her
case.

WHO NEEDS TO FILE THE RELATIONSHIP DISCLOSURE FORM?

Form OC CE 2D should be completed and filed by the owner of record, contract purchaser, or authorized
agent. Form OC CE 2P should be completed and filed by the bidder, offeror, quoter, or respondent, and, if
applicable, their authorized agent. In all cases, the person completing the form must sign the form and
warrant that the information provided on the form is true and correct.

WHAT INFORMATION NEEDS TO BE DISCLOSED ON THE RELATIONSHIP DISCLOSURE
FORM?

The relationship disclosure form needs to disclose pertinent background information about the applicant
and the relationship, if any, between, on the one hand, the applicant and, if applicable, any person
involved with the item, and on the other hand, the Mayor or any member of the BCC.

In particular, the applicant needs to disclose whether any of the following relationships exist: (1) the
applicant is a business associate of the Mayor or any member of the BCC; (2) any person involved with
the approval of the item has a beneficial interest in the outcome of the matter and is a business associate
of the Mayor or any member of the BCC; (3) the applicant is a relative of the Mayor or any member of
the BCC; or (4) the Mayor or any member of the BCC is an employee of the applicant. (See Section 2-
454, Orange County Code.)

HOW ARE THE KEY RELEVANT TERMS DEFINED?

Applicant means, for purposes of a development-related project, the owner, and, if applicable, the contract
purchaser or owner’s authorized agent. Applicant means, for purposes of a procurement item, the bidder,
offeror, quoter, respondent, and, if applicable, the authorized agent of the bidder, offeror, quoter, or
respondent.

Business associate means any person or entity engaged in or carrying on a business enterprise with a
public officer, public employee, or candidate as a partner, joint venture, corporate shareholder where the
shares of such corporation are not listed on any national or regional stock exchange, or co-owner of
property. In addition, the term includes any person or entity engaged in or carrying on a business
enterprise, or otherwise engaging in common investment, with a public officer, public employee, or
candidate as a partner, member, shareholder, owner, co-owner, joint venture partner, or other investor,
whether directly or indirectly, whether through a Business Entity or through interlocking Parent Entities,
Subsidiary Entities, or other business or investment scheme, structure, or venture of any nature. (See
Section 112.312(4), Florida Statutes, and Section 2-452(b), Orange County Code.)
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Employee means any person who receives remuneration from an employer for the performance of any
work or service while engaged in any employment under any appointment or contract for hire or
apprenticeship, express or implied, oral or written, whether lawfully or unlawfully employed, and
includes, but is not limited to, aliens and minors. (See Section 440.02(15), Florida Statutes.)

Relative means an individual who is related to a public officer or employee as father, mother, son,
daughter, brother, sister, uncle, aunt, first cousin, nephew, niece, husband, wife, father-in-law, mother-in-
law, son-in-law, daughter-in-law, brother-in-law, sister-in-law, stepfather, stepmother, stepson,
stepdaughter, stepbrother, stepsister, half brother, half sister, grandparent, great grandparent, grandchild,
great grandchild, step grandparent, step great grandparent, step grandchild, step great grandchild, person
who is engaged to be married to the public officer or employee or who otherwise holds himself or herself
out as or is generally known as the person whom the public officer or employee intends to marry or with
whom the public officer or employee intends to form a household, or any other natural person having the
same legal residence as the public officer or employee. (See Section 112.312(21), Florida Statutes.)

DOES THE RELATIONSHIP DISCLOSURE FORM NEED TO BE UPDATED IF
INFORMATION CHANGES?

Yes. It remains a continuing obligation of the applicant to update this form whenever any of the
information provided on the initial form changes.

WHERE DO THE RELATIONSHIP DISCLOSURE FORM AND ANY SUBSEQUENT
UPDATES NEED TO BE FILED?

For a development-related item, the Relationship Disclosure Form and any update need to be filed with
the County Department or County Division where the applicant filed the application. For a procurement
item, the Relationship Disclosure Form and any update need to be filed with the Procurement Division.

WHEN DO THE RELATIONSHIP DISCLOSURE FORM AND ANY UPDATES NEED TO BE
FILED?

In most cases, the initial form needs to be filed when the applicant files the initial development-related
project application or initial procurement-related forms. However, with respect to a procurement item, a
response to a bid will not be deemed unresponsive if this form is not included in the initial packet
submitted to the Procurement Division.

If changes are made after the initial filing, the final, cumulative Relationship Disclosure Form needs to be
filed with the appropriate County Department or County Division processing the application not less than
seven (7) days prior to the scheduled BCC agenda date so that it may be incorporated into the BCC
agenda packet. When the matter is a discussion agenda item or is the subject of a public hearing, and an
update has not been made at least 7 days prior to BCC meeting date or is not included in the BCC agenda
packet, the applicant is obligated to verbally present such update to the BCC when the agenda item is
heard or the public hearing is held. When the matter is a consent agenda item and an update has not been
made at least 7 days prior to the BCC meeting or the update is not included in the BCC agenda packet, the
item will be pulled from the consent agenda to be considered at a future meeting.

WHO WILL REVIEW THE INFORMATION DISCLOSED ON THE RELATIONSHIP
DISCLOSURE FORM AND ANY UPDATES?

The information disclosed on this form and any updates will be a public record as defined by Chapter
119, Florida Statutes, and may therefore be inspected by any interested person. Also, the information will
be made available to the Mayor and the BCC members. This form and any updates will accompany the
information for the applicant’s project or item.
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However, for development-related items, if an applicant discloses the existence of one or more of the
relationships described above and the matter would normally receive final consideration by the
Concurrency Review Committee or the Development Review Committee, the matter will be directed to
the BCC for final consideration and action following committee review.

CONCLUSION:

We hope you find this FAQ useful to your understanding of the Relationship Disclosure Form. Please be
informed that if the event of a conflict or inconsistency between this FAQ and the requirements of the
applicable ordinance or law governing relationship disclosures, the ordinance or law controls.

Also, please be informed that the County Attorney’s Office is not permitted to render legal advice to an
applicant or any other outside party. Accordingly, if the applicant or an outside party has any questions
after reading this FAQ, he/she is encouraged to contact his/her own legal counsel.

FORM O
FAQS



E VERIFICATION CERTIFICATION
Contract Y18-813-JS

NAME OF CONSULTANT: (referred to herein
as “Consultant”)

ADDRESS OF CONSULTANT:

The undersigned does hereby certify that the above named consultant:

1. Isregistered and is using the E-Verify system; or

2. Does not have any employees and does not intend to hire any new employees
during the period of time that the consultant will be providing services under the
contract and consequently is unable to register to use the E-Verify system; or

3. Employs individuals that were hired prior to the commencement of providing
labor on the contract and does not intend to hire any new employees during the
period of time that the Consultant will be providing labor under the contract, and
consequently is unable to use the E-Verify system.

The undersigned acknowledges the use of the E-Verify system for newly hired
employees is an ongoing obligation for so long as the Consultant provides labor under
the contract and that the workforce eligibility of all newly hired employees will be
properly verified using the E-Verify system.

In accordance with Section 837.06, Florida Statutes, Consultant acknowledges
that whoever knowingly makes a false statement in writing with the intent to
mislead a public servant in the performance of his or her official duties shall be
guilty of a misdemeanor in the second degree, punishable as provided in Section
775.082 or Section 775.083, Florida Statutes.

AUTHORIZED SIGNATURE:

NAME:

TITLE:

DATE:

FORM P



DISPLACED WORKERS
PROPOSED HIRING INFORMATION

Section I: To be Submitted with Proposal

Firm:

Address:

Phone Number:

Email Address:

Number of Individuals to be Hired:

Signature of Authorized Representative of Above Firm:

Printed Name:

Section Il: For Career Source Central Florida Use Only (To be Completed After Contract

Award)

Verification: | certify that the above individuals are displaced workers

Individual Complete Name:

1. 2.
3. 4.
*5. *6.

Career Source Central Florida

390 North Orange Avenue, Suite 700
Orlando, FL 32805

407-531-1222

Signature:

Printed Name:

Date:

*Career Source Participants who do not meet specific job qualifications

FORM WR




SAMPLE DO NOT USE

LEASED EMPLOYEE AFFIDAVIT
CONTRACT #Y

| affirm that an employee leasing company provides my workers’ compensation coverage. | further
understand that my contract with the employee leasing company limits my workers’ compensation
coverage to enrolled worksite employees only. My leasing arrangement does not cover un-enrolled
worksite employees, independent contractors/consultants, uninsured sub-contractors/consultants or
casual labor exposure.

| hereby certify that 100% of my workers are covered as worksite employees with the
employee leasing company. | certify that | do not hire any casual or uninsured labor outside the
employee leasing arrangement. | agree to notify the County in the event that | have any workers not
covered by the employee leasing workers’ compensation policy. In the event that | have any workers
not subject to the employee leasing arrangement, | agree to obtain a separate workers’ compensation
policy to cover these workers. | further agree to provide the County with a certificate of insurance
providing proof of workers’ compensation coverage prior to these workers entering any County jobsite.

| further agree to notify the County if my employee leasing arrangement terminates with the
employee leasing company and | understand that | am required to furnish proof of replacement workers’
compensation coverage prior to the termination of the employee leasing arrangement.

| certify that | have workers’ compensation coverage for all of my workers through the employee
leasing arrangement specified below:

Name of Employee Leasing Company:

Workers’ Compensation Carrier:

A.M. Best Rating of Carrier:

Inception Date of Leasing Arrangement:

| further agree to notify the County in the event that | switch employee-leasing companies. |
recognize that | have an obligation to supply an updated workers’ compensation certificate to the County
that documents the change of carrier.

Name of Contractor/Consultant:

Signature of Owner/Officer:

Title: Date:




SAMPLE DO NOT USE

POLICY NUMBER:

COMMERCIAL GENERAL LIABILITY

CG 201004 13

THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY.

ADDITIONAL INSURED — DESIGNATED PERSON OR ORGANIZATION

This endorsement modifies insurance provided under the following:

COMMERCIAL GENERAL LIABILITY COVERAGE PART

SCHEDULE

Name Of Additional Insured Person(s)
Or Organization(s):

Orange County Board of County Commissioners
Procurement Division
400 E. South Street

Orlando,

FL 32801

Information required to complete this Schedule, if not shown above, will be shown in the Declarations.

A. Section Il —Who is An Insured is amended
to

include as an additional insured the person(s) or
organizations(s) shown in the Schedule, but only
with respect to liability for “bodily injury”, “property
damage” or “personal and advertising injury”
caused, in whole or in part, by:

1. In performance of your ongoing operations; or

2. In connection with your premises owned by or
rented to you.
However:

1. The insurance afforded to such additional
insured only applies to the extent permitted by
law; and

2. If coverage provided to the additional insured
IS required by a contract or agreement, the
insurance afforded to such additional insured
will not be broader than that which you are
required by the contract or agreement to
provide for such additional insured.

B. With respect to the insurance afforded to these

additional insureds, the following is added to

Section Ill-Limits of Insurance:

If coverage provided to the additional insured is

required by a contract or agreement, the most we

will pay on behalf of the additional insured is the

amount of insurance:

1. Required by the contract or agreement; or

2. Available under the applicable Limits of
Insurance shown in the Declarations;
whichever is less.

This endorsement shall not increase the
applicable Limits of Insurance shown in the
Declarations.

CG 20 26 04 13 @Insurance Services Office,

Inc., 2012 Page 1 of 1




SAMPLE DO NOT USE

POLICY NUMBER: COMMERCIAL GENERAL LIABILITY
CG 24 04 0509

THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY

WAIVER OF TRANSFER OF RIGHTS OF RECOVERY AGAINST
OTHERS TO US

This endorsement modifies Insurance provided under the following:

COMMERCIAL GENERAL LIABILITY COVERAGE PART
PRODUCTS/COMPLETED OPERATIONS LIABILITY COVERAGE PART

SCHEDULE

Name of Person or Organization:

ORANGE COUNTY BOARD OF COUNTY COMMISSIONERS
PROCUREMENT DIVISION

400 E. SOUTH STREET

ORLANDO, FL 32801

(Information required to complete this Schedule, if not shown above, will be shown in the Declarations.)

The following is added to Paragraph 8, Transfer of rights of Recovery Against Others To Us of
Section IV — Conditions:

We waive any right to recovery we may have against the person or organization shown in the
Schedule above because of payments we make for injury or damage arising out of your ongoing
operations or “your work” done under a contract with that person or organization and included in
the “Products-completed operations hazard”. This waiver applies only to the person or
organization shown in the Schedule above.

CG 24 04 05 09 @Insurance Services Office, Inc., 2008 Page 1 of 1




SAMPLE DO NOT USE

WORKERS COMPENSATION AND EMPLOYERS LIABILITY INSURANCE POLICY ~ WC 00 03 13
(Ed. 4-84)

WAIVER OF OUR RIGHT TO RECOVER FROM OTHERS ENDORSEMENT

We have the right to recover our payments from anyone liable for an injury covered by this policy.
We will not enforce our right against the person or organization named in the Schedule. (This
agreement applies only to the extent that you perform work under a written contract that requires you
to obtain this agreement from us.)

This agreement shall not operate directly or indirectly to benefit anyone not named in the Schedule.

Schedule
Name of Person or Organization:

ORANGE COUNTY BOARD OF COUNTY COMMISSIONERS
PROCUREMENT DIVISION

400 E. SOUTH STREET

ORLANDO, FL 32801

This endorsement changes the policy to which it is attached and is effective on the date issued
unless otherwise stated.

(The information below is required only when this endorsement is issued subsequent to preparation
of the policy.)

Endorsement Effective Policy No. Endorsement
No.

Insured

Insurance Company Countersigned
by

WwC 00 03 13

© 1983 National Council on Compensation Insurance, Inc.
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