

June 8, 2017

BOARD OF COUNTY COMMISSIONERS
ORANGE COUNTY, FLORIDA

ADDENDUM NO. 1 / IFB NO. Y17-1107-RM
COUNTYWIDE RESTORATION OF SHOULDERS AND DITCHES

Bid Opening Date: June 20, 2017

This Addendum is hereby incorporated into the bid documents of the project referenced above. The following items are clarifications, corrections, additions, deletions and/or revisions to and shall take precedence over the original documents. Additions are indicated by underlining, deletions are indicated by ~~strikethrough~~.

A. The Bid Opening Date remains June 20, 2017.

B. The following are responses to bidder's inquiries.

1. Scope of work states that there will be culvert replacement in this contract but there is no line item for this work. Will culverts be required for this contract term and if so, can you provide pipe type and sizes as a line item.

Response: Culvert replacement is not included in this contract.

2. Line item for message boards - is this item for each day the boards are installed on site or is this work for additional time after the normal 10 day required time frame? In other words in our base rate per SY are we including 10 days for two message boards and then if Orange County wants more than 10 days is this line item rate being added per board per day or are we not to include any message boards in our base rates?

Response: Message Board cost for item 10, 20, 29 is for additional days or additional boards at the County's request. Unit pricing for the SY should include all MOT, labor, material, equipment etc.

3. Some projects will require excess material/sod/strippings to be hauled offsite while others will not. This haul off has caused us to actually lose money on the smaller projects requiring hauling off of considerable material/sod/strippings. There is no line item for removal of excess materials/sod/strippings from the site area. Are we to figure that all projects will be a worst case scenario and require haul off?

Response: Unit pricing shall include removal of excess material as stated in the item descriptions.

C. CHANGES TO SPECIFICATIONS:

This addendum includes clarifications, corrections, additions, deletions, and revisions that take precedence over the original bid documents. Below is a list of the information contained herein.

Regarding Part D, Pages D-3 through D-4; DELETE existing “Bid Item Schedule” and REPLACE with the attached “Revised Bid Item Schedule” pages D-3 through D-4.

IMPORTANT: Failure to submit your bid with the “Revised Bid Item Schedule” per this Addendum shall be cause for your bid to be rejected as non-responsive.

D. All other terms, conditions and specifications remain the same.

The Bidder shall acknowledge receipt of this addendum by completing the applicable section in the solicitation or by completion of the acknowledgement information on the addendum. Either form of acknowledgement must be completed and returned not later than the date and time for receipt of the bid.

Receipt acknowledged by:

Authorized Signature

Date Signed

Title

Name of Firm

“REVISED” SCHEDULE OF PRICES: Y17-1107-RM

Base Year

Item No.	Description	Estimated Quantity	Unit	Unit Price	Total Price
1	Reworking Shoulders and Swales	75,000	SY		
2	Clean and Reshape Ditches	25,000	SY		
3	Topsoil Material	2,500	CY		
4	Seeding, Mulching & Fertilizer	7,000	SY		
5	Fertilizer	12	TON		
6	Sodding Bahia	75,000	SY		
7	Sodding Bahia, pegged	10,000	SY		
8	Sodding St. Augustine	25,000	SY		
9	Sodding St. Augustine, pegged	5,000	SY		
10	Message Boards	100	DAY		
11	Night Work Differential	10	EA		
12	Weekend Work Differential	10	EA		
13	Indemnification	1	LS	\$100.00	\$100.00
Total Estimated Bid, Base Year				\$	

Option Year # 1

Item No.	Description	Estimated Quantity	Unit	Unit Price	Total Price
14	Reworking Shoulders and Swales	75,000	SY		
15	Clean and Reshape Ditches	25,000	SY		
16	Topsoil Material	2,500	CY		
17	Seeding, Mulching & Fertilizer	7,000	SY		
18	Fertilizer	12	TON		
19	Sodding Bahia	75,000	SY		
20	Sodding Bahia, pegged	10,000	SY		
21	Sodding St. Augustine	25,000	SY		
22	Sodding St. Augustine, pegged	5,000	SY		
23	Message Boards	100	DAY		
24	Night Work Differential	10	EA		
25	Weekend Work Differential	10	EA		
Total Estimated Bid, Option Year #1				\$	

Option Year # 2

Item No.	Description	Estimated Quantity	Unit	Unit Price	Total Price
26	Reworking Shoulders and Swales	75,000	SY		
27	Clean and Reshape Ditches	25,000	SY		
28	Topsoil Material	2,500	CY		
29	Seeding, Mulching & Fertilizer	7,000	SY		
30	Fertilizer	12	TO N		
31	Sodding Bahia	75,000	SY		
32	Sodding Bahia, pegged	10,000	SY		
33	Sodding St. Augustine	25,000	SY		
34	Sodding St. Augustine, pegged	5,000	SY		
35	Message Boards	100	DAY		
36	Night Work Differential	10	EA		
37	Weekend Work Differential	10	EA		
Total Estimated Bid, Option Year # 2				\$	
Total Estimated Bid (Base Year plus Option Year #1 and #2)					\$