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IFB NO. Y16-1040-CH ISSUED : May 6, 2016

INVITATION FOR BIDS
TERM CONTRACT FOR

SUPPLY AND INSTALLATION OF TRAFFIC SIGNAL EQUIPMENT
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Mail or Hand Deliver
ORIGINAL BID FORM & THREE (3) COMPLETE COPIES
By June 9, 2016

To:

BOARD OF COUNTY COMMISSIONERS
ORANGE COUNTY, FLORIDA
INTERNAL OPERATIONS CENTRE I
PROCUREMENT DIVISION
400 E. SOUTH STREET - 2" FLOOR
ORLANDO, FLORIDA 32801

Bid Opening:
June 9, 2016 - 2:00 PM

Internal Operations Centre Il
Procurement Division, 2" Floor
Orlando, Florida 32801

Non-Mandatory Pre-Bid Conference - May 12, 2016 - 2:00 P.M.
Public Works Complex, Conference Room 322
4200 South John Young Parkway, Orlando, Florida 32839
Interested bidders are encouraged to attend.

NOTICE TO BIDDERS/OFFERORS

To ensure that your Bid/proposal is responsive, you are urged to request clarification or
guidance on any issues involving this solicitation before submission of your response.
Your point-of-contact for this solicitation is Carol Hewitt, Email Address:
Carol.Hewitt@ocfl.net or at 407/836-5598.

PART A

NEW BID BOND REQUIREMENT — See Part C, Instructions to Bidders, Paragraph 19e.


mailto:Carol.Hewitt@ocfl.net
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ISSUED: May 6, 2016

NOTICE
INVITATION FOR BIDS (IFB) NO. Y16-1040-CH

SUPPLY AND INSTALLATION OF TRAFFIC SIGNAL EQUIPMENT

Sealed Bid offers (Original Bid Form and three (3) complete copies) for furnishing the
above will be accepted up to 2:00 PM, June 9, 2016, in the Internal Operations Centre
ll, the Procurement Division, 2nd Floor, 400 E. South Street, Orlando, FL 32801. Bids
will be opened shortly thereafter in the Second Floor Conference Room, Orange County
Internal Operations Centre II.

Bid Documents may be obtained from the Orange County Procurement Division at
the above address, Phone: (407) 836-5635.

NOTE: Bid documents are now available for downloading from the internet at
orangecountyfl.net.

The IFB contains all required documents for this solicitation. No other technical
specifications, drawings or other documents are required.

A Non-Mandatory Pre-Bid Conference will be held on May 12, 2016, 2:00 P.M., at
Public Works Complex, Conference Room 322, 4200 South John Young Parkway,
Orlando, Florida 32839. Interested bidders are encouraged to attend.

SCOPE _OF WORK: This is a term contract to furnish and install traffic signal
equipment. All equipment, materials and devices used on this project shall be listed on
the Florida Department of Transportation’s Approved Products List.

LOCATION ADDRESS: Various locations throughout Orange County, Florida as
needed.

Johnny M. Richardson, CPPO, CFCM
Manager, Procurement Division

PART B
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PART C - INSTRUCTION TO BIDDERS

1. GENERAL:

a.

The term County used herein refers to the Board of County
Commissioners, Orange County, Florida, or its duly authorized
representative.

The term Bidder used herein refers to the contractor, or business
organization submitting a Bid to the County in response to this Invitation
for Bids.

2. PREPARATION AND SUBMISSION OF BIDS:

a.

Form of Proposal: Each Bidder shall submit the Bid in four parts
(original Bid Form, marked original, with attachments and three (3)
copies of the Bid Form and all attachments) and indicate his base Bid
price and any alternative(s) that may be included in the proper space(s).

The base Bid is the sum of all pay item totals and the County reserves the
right to correct errors in pay item totals arising from incorrect extensions.
See "Bid Errors", Item 5.

All Bids, proposals or quotations, unless otherwise specified, must be
delivered in a sealed envelope, either mailed or hand carried, to the
Procurement Division, Internal Operations Centre I, 400 E. South Street,
2" Floor, Orlando, Florida 32801, prior to the Bid opening time as
specified in Part B. Bids received after the date and time specified will be
returned unopened. The time/date stamp clock located in the
Procurement Division shall serve as the official authority to determine
lateness of any Bids.

Respondents are cautioned that they are responsible for delivery to
the specific location cited above. Therefore, if your Bid, proposal or
guotation is delivered by an express mail carrier or by any other
means, it is your responsibility to ensure delivery to the above
address. This office will not be responsible for deliveries made to
any place other than the specified address.

The delivery of said Bid to the Procurement Division prior to the time and
date stated in the preceding sentence is solely and strictly the
responsibility of the Bidder. The County shall not be responsible for
delays in delivery to the Procurement Division caused by the United
States Postal Service or courier service, delivery to any other County
Office or delays caused by any other occurrence. The Bid delivery time
will be scrupulously observed. Bid proposals received after the delivery
time specified will not be considered.

The decision to refuse to consider a bid or proposal that was received

beyond the date/time established in the solicitation shall not be the basis

for a protest pursuant to the Orange County (Procurement Ordinance).
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(1) Invitation for Bid Number

(2) Hour and Date of Opening
3) Name of Bidder

4) Return address of the Bidder

Bids will be publicly opened in the Procurement Division Conference
Room, 2" Floor of the Orange County Internal Operations Centre II, 400
E. South Street, Orlando, Florida.

All Bid proposals must be manually and duly signed by an authorized
corporate officer, principal, or partner (as applicable) with a signature in
full. When a firm is a Bidder, the officer signing shall set out the corporate
name in full beneath which he shall sign his name, give title of his office
and affix the corporate seal. Anyone signing the Bid proposal as agent
must file with it legal evidence of signature authority. Bidders who are
nonresident corporations shall furnish to the County a duly certified copy
of their permit to transact business in the State of Florida along with the
Bid Proposal. Failure to promptly submit this evidence or qualification to
do business in the State of Florida may be basis for rejection of the Bid
Proposal.

The Bidder is solely responsible for reading and completely understanding
the requirements and the specifications of the solicitation.

Bid proposals may be withdrawn by written or telecopied requests
dispatched by the Bidder and received by the Manager of the
Procurement Division before the time for receiving Bids has expired.
Negligence on the part of the Bidder in preparing a Bid proposal is not
grounds for withdrawal or modification of a Bid proposal after such Bid
proposal has been opened by the County. A Bidder may not withdraw or
modify a Bid proposal after the appointed Bid proposal opening and such
Bid proposal must be in force for ninety (90) days after the Bid opening.
Bidders may not assign or otherwise transfer their Bid proposals.

At the time and place fixed for the opening of Bid proposals (see above),
every Bid proposal properly delivered within the time fixed for receiving
Bid proposals will be opened and publicly read aloud, irrespective of any
irregularities found therein. Bidders and other persons interested may be
present, in person or by representative. Opened Bids shall remain
confidential for thirty days after Bid opening or upon posting of the
recommended award, whichever comes first.

A Bid, Payment and Performance Bond are a requirement of the IFB when
the bid/contract amount exceeds $100,000.
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If Bid security is required by Paragraph h. of this Section, submission of an
original Bid Bond (copy not acceptable) completed and signed by all
required parties and submitted on the form provided in Exhibit 1 to the Bid
Proposal (Part D), or in the alternative, a Certified Check, a Cashier's
Check shall be required to accompany each Bid proposal in a stated dollar
amount of not less than ten (10%) percent of the total estimated Contract
amount for the first Contract year. Submittal of a Bid Bond less than ten
percent (10%) of the total estimated Contract amount for the first Contract
year shall result in rejection of the bid. Any submitted Bid Bond must
be submitted to the County in duplicate. The duplicate copy must be a
photographic reproduction of the completed form set forth in the Contract
Documents and clearly marked "COPY". Failure to submit the Bid Bond
on the form provided in Exhibit 1 to the Bid Proposal (Part D) shall
result in rejection of the bid.

In order to be acceptable to the County, the Surety company issuing the
Bid Bond as called for in this Invitation for Bids, shall meet and comply
with the minimum standards described in Part C, Section 19,
“Qualifications of Surety Companies”. Failure to submit a Bid Bond
from a Surety Company meeting these minimum standards shall
result in rejection of the bid.

Certified Checks or Cashier's Checks shall be drawn on a solvent bank or
trust company to the order of The Board of County Commissioners and
shall have all necessary documentary revenue stamps attached, if
required by law. Personal checks are not acceptable to the County. See
Section 19, "Qualifications of Surety Companies” for additional
requirements.

A pre-Bid conference will be held at the time and location shown in the
Notice, Part B of this Bid package.

No oral interpretation of the meaning of the plans, specifications, or other
Contract documents shall be considered binding. Every request for
interpretation shall be in writing addressed to Carol Hewitt, Email
Address: Carol.Hewitt@ocfl.net. To be given consideration, such
requests must be received Ten (10) days prior to bid opening.

Any and all such interpretations and any supplemental instructions will be
in the form of a written addendum which, if issued, will be available for
downloading from the Internet at orangecountyfl.net. All addenda so
issued shall become part of the Contract Documents and receipt shall be
acknowledged on the Bid Form, Part D, or by completion of the applicable
information on the addendum and returning it not later than the date and
time for receipt of the bid.



3.

MINORITY/WOMEN OWNED BUSINESS ENTERPRISES:

a.

To provide for the participation of certified minority and women owned
businesses (M/WBE'’s) in the County’s procurement of construction
services, Bidders submitting bids to the County are urged to comply with

M/WBE subcontracting goals established by the County Minority/Women
Business Enterprise Ordinance, No. 94-02 and amended by Ordinance
No0.2009-21. The overall goal for all bids (inclusive of all additive and
deductive alternates) is 25% participation for M/WBE subcontractors and
suppliers. Upon Contract award the Contractor must meet the M/WBE
expenditure required by the Contract. Each M/WBE utilized to meet the
project goal must be listed as a subcontractor on Attachment C-2. If
there are nay pre-qualifications required by the firm, then this must
be provided to the M/WBE when their solicited for interest in the bid.
This required information must be completed prior to bid submittal.

The Ordinance also addresses minority/women group employment levels
setting goals to encourage each Bidder to maintain 18% minority and 6%
women employees.

Note: Only 50% of material/supply dollars purchased from M/WBE
distributors is applied toward the goals for minority and women business
enterprise participation on construction projects. Contractor shall list the
total amount of material/supply dollars to be purchased from each
M/WBE distributor on the Subcontractor/Supplier Page (Attachment C-2).
The County will calculate the actual dollars applied toward the goals.

NOTICE: Goals for bids under $100,000

There are M/WBE goals for all bids including bids for IFB estimated to be
less than $100,000 (inclusive of all additive and deductive alternates).

M/WBE Bidders competing as primes

If an M/WBE firm bidding as a prime certifies with his/her bid that it will
self-perform 51% percent or more of the project, as evidenced by
Attachment C-2, then that firm will not be required to comply with the
M/WBE subcontracting goals. Failure to include the percentage of work
and the scope of work to be self-performed, and the dollar amount
for the work an M/WBE Bidder competing as a prime intends to self-
perform_will result in _the M/WBE Bidder receiving zero M/WBE
participation for the bid.

However, if the M/WBE Bidder will not be self-performing at least 51%
percent of the project, then he/she must comply with the M/WBE
participation goal, and good faith effort documentation required from non-
M/WBE Bidders to receive M/\WBE compliance consideration.
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Subcontracts/Purchase Orders

The successful Bidder shall provide a copy of all fully executed
subcontracts and purchase orders issued to M/WBE’'s listed on
Attachment C-2 to the Business Development Division Liaison. Submittal
of these subcontracts/purchase orders is a condition precedent to
execution of the prime Contract by the County.

The Contractor must include a Prompt Payment Clause (reference Part F,
Article 21, paragraph B) in all subcontracts and purchase orders. The
Contractor should include in the subcontracts that they are contingent upon
execution of the prime Contract.

The County may, at its discretion, require copies of subcontracts/purchase
orders for the non-M/WBE's listed on Attachment C-2. However, if this
option is not exercised, the awarded Contractor must provide a list of all
non-M/WBE Subcontractors and suppliers certifying that a prompt payment
clause has been included in that Contract or purchase order.

Good Faith Effort Documentation Requirements -

If the established goals (reference paragraph 3.a above) are not achieved,
to maximize consideration for MWBE participation, Bidders must provide
with the bid sufficient documentation to substantiate that ALL FIVE of the
mandatory efforts listed below were undertaken. Bidders meeting or
exceeding the goals need not provide good faith effort documentation. Refer
to paragraph f for the sliding scale for enforcement of the good faith effort
document.

I. If a bidder desires to meet the good faith effort documentation
requirements he/she must provide written notice to certified M/WBEs
that provide the type of work that the Bidder intends to subcontract.
The notice shall be by e-mail or fax, no fewer than seven (7)
calendar days prior to bid or proposal opening. All e-mails and
faxes shall include the legal name of the M/WBE firm. The notice
shall advise the M/WBE's:

a. that their interest in the contract is being solicited;
b. of the specific work the Bidder intends to subcontract
C. how to obtain information about and review the contract

plans and specifications;

d. about information on bonding, insurance and other pertinent
requirements;



All requirements as it relates to the bonding, insurance and
pre-qualifications must be given to the M/\WBE's at the time the
notice is provided. This information must be received and
decisions to utilize the M/WBE must be known and denoted on
attachment C-2 prior to the bid submittal.

e. the deadline for bid or proposal submissions to the Bidder
and the bid due date to the County;

f. 24 hours notice of any addenda.

If M/\WBE goals were not achieved, the bidder shall provide an
explanation as to why and list the scopes of service not subcontracted
on Attachment C-2. This is to be done where there is M/WBE

availability only.

Bidders shall follow up initial submittals of interest by contacting
M/WBEs and documenting using a contact log, which shall include
the firm's name address, contact information (e-mail, telephone
and/or fax numbers), scope of work requested, the date, name of
person making the effort, denote if M/WBEs will bid, time quote
received and notes denoting if plans and specifications were sent.
Each bidder shall use the standardized contact log, Attachment C-
5.

In instances where a non-minority/non-woman contractor is listed
for work for which M/WBE availability exists, the Bidder shall submit
ALL quotations received from M/WBEs AND the listed non-M/WBE
within twenty-four (24) hours, if it is determined that the bidder
is one of the three (3) apparent low Bidders. The Bidder shall
provide an explanation as to why the M/\WBE’s quotations were not
accepted.

Receipt of a lower quotation from a non-M/WBE prior to bid
opening will not in itself excuse a Bidder's failure to meet M/\WBE
participation goals. However, a Bidder's good faith effort obligation
does not require a Bidder to accept a quotation from a M/WBE
which is an unreasonable price. For the purpose of this subsection,
"unreasonable price" means a price above (or below) competitive
levels which cannot be attributed to the M/WBE’s attempt to cover
costs inflated by the present effect of discrimination.

Bidder shall contact the Business Development Division Liaison as
a resource to obtain M/WBE patrticipation goal.



If the Bidder fails to meet one of the first four good faith effort
requirements listed from above (i —iv), the substitution will only count
towards one good faith effort requirement and all other good faith
requirements must be met. The substitution is from the following:

1)

()

3)

The National Entrepreneur Center (NEC) was used to host a
workshop that informed M/WBE firms how to better prepare for sub-
contracting opportunities;

The Bidder has participated in Orange County Business
Development Division’s sponsored “How to do Business” workshop;

The Bidder has sponsored a match-maker event with certified
M/WBE firms. Enclose a copy of the certificate provided to your firm
when the service was successfully completed.

If, after Contract award, Prime Contractors who have not achieved the M/WBE
participation goals choose to subcontract work indicated as being self-performed
without prior written approval of the Business Development Division (reference Part
F, Article 21, paragraph D), the matter will be reported to the Procurement Division
with an appropriate responsibility recommendation for consideration in the event
the contractor competes for future County contracts.

f. Sliding scale for enforcement of good faith effort requirements

If the established goals are not achieved by the low Bidder and it has been
determined that the good faith efforts required for compliance have not been
documented by the low Bidder, then the bid shall be rejected as
non-responsive, but only if the next lowest responsive bid does not exceed
the low bid by more than:

Eight (8) percent on contract awards up to one hundred thousand
dollars ($100,000.00);or

Seven (7) percent on contract awards from $100,000.00 to
$500,000.00; or

Six (6) percent on contract awards from five hundred thousand
dollars and one cent ($500,000.01) to seven hundred fifty thousand
dollars ($750,000.01); or

Five (5) percent on contract awards from seven hundred fifty
thousand dollars and one cent ($750,000.01) to two million dollars
($2,000,000.00);0r

Four (4) percent on contract awards from two million dollars and one
cent ($2,000,000.01) to five million dollars ($5,000,000.00); or
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Vi. Three (3) percent on contract awards over five million dollars and one
cent ($5,000,000.01)

However, if the next low bid is responsive only because of the Bidder
having made good faith effort (not because of having met the goals), the
Board may approve award of the Contract to the next low Bidder only if
the value of its M/WBE patrticipation is equal to or greater than that of the
low Bidder.

Letters of Intent must match exactly the information provided on
Attachment C-2 to the Bid Forms and must be executed by the apparent
low Bidder for all M/\WBE Subcontractors and/or suppliers listed. The
letter(s) of intent must be submitted to the Business Development Division
office before 5:00 P.M. on the second business day after bid opening.

In the event the lowest bidder is not the recommended bidder, then
letters of intent must be obtained from the recommended bidder two
business days after being contacted.

Bidders shall not reject an M/WBE as unqualified without sound reasons
based on a thorough and documented investigation of that M/WBE's
capabilities.

Bidder's efforts will be evaluated considering the ability of other Bidders to
meet the requirements relating to the use of M/\WBE subcontractors.

Bidders should make whatever additional efforts are necessary to achieve
the goals and it is recommended that these efforts be documented.
However, this documentation shall not replace the required documentation if
the goals are not met. Bidders are encouraged to contact the Business
Development Division for guidance and assistance. Additional efforts by
Bidders may include but are not limited to the following:

I. Bidders should provide interested M/WBE's with assistance in
reviewing the Contract plans and specifications.

. Bidders should assist interested M/WBE's in obtaining required lines
of credit, insurance or bonding.

iil. Bidders should solicit only types of work that match the capabilities of
the M/WBE's and for which they are certified.

All participating M/WBE's must be certified by Orange County. The
Business Development M/WBE Directory is available by e-mail or through
the Orange County web site at Orangecountyfl.net.



Only firms having established offices in _the Orlando MSA (Orange,
Lake, Seminole and Osceola Counties) are eligible for Orange County
certification. All firms must be certified prior to bid opening and must
be certified in the area(s) for which they will be used. If a firm claims to
be certified, but is not listed in the Directory, Contractor should obtain a copy
of their Certificate and/or contact the Business Development Division Liaison
for verification of certification.

The County has established a credit program whereby Contractors are
awarded credits to be applied toward meeting the M/WBE goals on certain
County bids. Emphasis will be placed on credits for Non-County
Utilization and First-Time M/WBE Utilization:

1. Non-County Utilization Credit (Credit issued for the actual
contract dollars)
This credit may be earned for the use of Orange County certified
M/WBE’s on private sector projects not involving governmental
funding, and government projects that do not have mandated M/WBE
goals.

2. First-Time M/WBE Utilization Credit (Credit issued for the
actual contract dollar)
This credit may be earned by contractors/consultants who joint venture
with an Orange County certified M/WBE for the first time or include and
utilize a M/WBE for the first time in a bid/proposal.

You will need to obtain approval for these credits from the Business
Development Manager. This process will take at least 30 days to
complete. Begin by submitting a letter indicating the specific M/\WBE
credit (Non-County Utilization Credit or First Time M/WBE Ultilization
Credit) for consideration.

Also, include for the Non-County Utilization Credit program details to
support documentation such as contracts from project after January 2002
through current year, proof of payment.

Upon receipt of this written request, our office will begin contacting the
M/WBE firms to verify the M/WBE utilization information on provided. If
the information is verified, then a certificate of credit will be provided. The
credits are good for two years, then expire without renewal.

The firm must specify on form C-2 when a credit is to be used. Credits
may be used to offset a maximum of 20% of the overall M/WBE goals (For
example, if the goal is 25% on a contract worth $500,000, credit may be
used for $25,000 (5%) and the remaining $100,000 may be used for
actual M/WBE utilization.

Credits are tracked for each firm by the Business Development Division.

C-9



m. The County has a graduate program. Under this program, utilization of
M/WBE firms designated as graduates shall count toward meeting M/WBE
participation goals only on specified projects. All construction solicitations
for which the County has determined the overall contract amount to be
awarded to the prime in excess of $10,000,000 for vertical construction,
$7,000,000 for horizontal construction and $7,000,000 for all other
construction are eligible for graduate M/WBE patrticipation.

Vertical construction is any construction of a structure or building which
requires a general or building contractor’s license. Horizontal construction
includes but is not limited to roadwork, site work, drainage or utilities
work. Other construction is any construction other than what is defined as
vertical or horizontal construction.

The Bidder’s total base bid, which is used by the Procurement Division as
the basis for determining Contract award value, will be used to determine
if graduated M/WBE firms are eligible to participate. If the contract has
option provisions, the total base Bid is the total of the Basic Contract Year
plus all Option Years. Prime contractors will receive full M/\WBE credit for
the use of graduated M/WBE's that meet all other requirements.

It is the Bidder’'s responsibility to ensure that graduate M/WBE's are not
listed in proposals to meet M/WBE participation requirements on projects
in which they are not eligible to participate.

Intentional failure to attempt compliance and/or intentional failure to comply with
the M/WBE subcontract goals pursuant to the Minority/Women Business
Enterprise Ordinance, may result in the County invoking penalties under that
ordinance and/or a finding by the County that a Bidder is "non-responsible”, thus
resulting in that bid being rejected and the Bidder facing possible suspension or
debarment from future County IFB's.

BID PREFERENCE FOR REGISTERED SERVICE-DISABLED VETERANS
(SDV)

The Orange County Registered Service-Disabled Veteran Business Program
Ordinance sets vendor preferences for registered service-disabled veteran
business enterprises registered with Orange County Business Development
Division.

As part of this program, Contractors are required to complete the Attachment C-2
listing ALL subcontractors (majority, women and minority, and registered service-
disabled

veteran) their firm will utilize in fulfillment of the requirements of this solicitation.

Also, in accordance with the County SDV Ordinance, preferences for registered
service-disabled veteran business enterprises shall be applied on bid awards
(sealed bids).
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The following bid preference scale shall apply to bids submitted by registered
service-disabled veteran business enterprises as long as the bid does not
exceed the low bid by more than 8% on bid awards up to $100,000 ; 7% on bid
awards from $100,000.01 to $500,000; 6% on bid awards from $500,00.01 to
$750,000; 5% on bid awards from $750,000.01 to $2,000,000; 4% on contract
awards from $2,000,000.01 to $5,000,000.00 and 3% on bid awards over
$5,000,000.01.

Registered service-disabled veteran business enterprises may be awarded or
recommended for award of contracts when their bids are within the above
allowed percentage in comparison to the low responsive and responsible bid(s).

If a registered service-disabled veteran business enterprise, entitled to the
vendor preference under this section, and one (1) or more other businesses also
entitled to this preference, or another vendor preference provided by the Orange
County Code, submit bids, proposals, or replies for procurement of commodities
or contractual services which are otherwise equal with respect to all relevant
considerations, including price, quality, and service, then the Procurement
Division Manager shall award the procurement or contract to the business having
the smallest net worth.

BID ERRORS:

Where Bid forms have erasures or corrections, each erasure or correction must
be initialed in ink by the Bidder. In case of unit price Bid items, if an error is
committed in the extension of an item, the unit price as shown in the Official Bid
Form, will govern. Errors between any sum, computed by the Bidder, and the
correct sum thereof will be resolved in favor of the correct sum. Any discrepancy
between words and numbers will be resolved in favor of the written words.

DEVIATIONS:

Bidders are hereby advised that Orange County will only consider Bid Proposals
that meet the specifications and other requirements of the solicitation. In
instances where a deviation is stated in the Bid form, said Bid will be subject to
rejection by the County in recognition of the fact that said Bid Proposal does not
meet the exact requirements imposed by the solicitation.

SUBSTITUTE MATERIAL AND EQUIPMENT:

The Contract, if awarded, will be on the basis of material and equipment
described in the Drawings or specified in the Specifications without consideration
of possible substitute or accepted "or-equal” items. Whenever materials or
equipment or patented processes are specified or described in the Contract
Documents by naming a trade name, manufacturer, supplier or proprietary item
or catalog number, the naming of the item is intended to establish the type,
function and quality required and to establish a basis for bidding. Substitute
materials or equipment may be considered after a Contract for the Work is
executed if sufficient information is supplied by Contractor to allow Project
Manager to evaluate the proposed substitution, unless the naming of the item is
followed by words indicating that no substitution is permitted. The procedure for
submittal of any such application by Contractor and consideration by Project
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Manager is set forth in the General Conditions. In the event that substitute
materials or equipment are used and are less costly than the originally specified
material or equipment, then the difference in cost of the item shall benefit the
County and Contractor in equal proportions. Applications for substitute materials
and equipment shall only be evaluated after the Contract is executed. The Base
Bid and Alternates shall reflect the costs for the materials and equipment named
or specified only.

REQUESTED INFORMATION AND DESCRIPTIVE LITERATURE:

Bidders must furnish all requested information in the spaces provided on the Bid
form or attachments thereto. Additionally, where required pursuant to the
provisions of this solicitation, Bidders must submit with their Bid Proposal cuts,
sketches, descriptive literature and/or complete specifications relative to the
items proposed and offered.

AWARD OF CONTRACT/REJECTION OF BIDS:

A Contract will be awarded to the low, responsive and responsible Bidder(s), price
and other factors considered. The County will award one Contract for this
requirement.

The County, at its sole discretion, reserves the right to reject any and all Bids and
to waive any informality concerning Bid Proposals whenever such rejection or
waiver is in the best interest of the County. The ability of a Bidder to obtain a
performance bond and a payment bond shall not be regarded as the sole test of
such Bidder's competency or responsibility. Nothing contained herein shall place
a duty upon the County to reject Bids or award a Contract based upon anything
other than its sole discretion as described herein.

Determination of the low Bidder when additive or deductive Bid items are
involved shall be as follows:

A. ADDITIVE/DEDUCTIVE BID ITEMS:

1. If it is deemed to be in the best interest of the County to accept the
alternate(s), award will be made to the Bidder that offers the lowest
aggregate amount for the base Bid, plus or minus (in the order listed on
the Bid form), those additive or deductive Bid items that provide the most
features of the work.

2. All Bids will be evaluated on the basis of the same additive or deductive
Bid items.
3. Failure of the Bidder to provide pricing for all unit priced items and/or the

Base Bid and ALL requested additive/deductive bid items, or alternate
bids shall be cause for rejection of the bid as non-responsive.

B. RECIPROCAL LOCAL PREFERENCE

In the event the lowest responsive and responsible bid submitted in
response to any Invitation for Bids is by a bidder whose principal place of
business is in a county other than Orange County, and such county grants a
bid preference for purchases to a bidder whose principal place of business is
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10.

11.

in such county, then Orange County may award a preference to the (next)
lowest responsive and responsible bidder having a principal place of
business within Orange County, Florida. Such preference will be equal to
the preference granted by the county in which the lowest responsive and
responsible bidder has its principal place of business except as provided
below.

1. Effective July 1, 2015 the reciprocal local preference will not apply
to construction services in which 50 percent or more of the cost will
be paid from state-appropriated funds which have been
appropriated at the time of the competitive solicitation.

2. If the solicitation involves a federally funded project where the
funding source requirements prohibit the use of state and/or local
preferences, the reciprocal local preference will not be applied.

POSTING OF RECOMMENDED AWARD:

The recommended award will be posted for review by interested parties at the
Procurement Division and at
http://apps.ocfl.net/OrangeBids/AwardsRec/default.asp prior to submission
through the appropriate approval process and will remain posted for a period of
five full business days. Failure to file a protest to the Manager of the
Procurement Division by 5:00 PM on the fifth full business day after the posting
date shall constitute a waiver of bid/proposal protest proceedings. Additional
information relative to protests can be found at:

http://www.orangecountyfl.net/VendorServices/VendorProtestProcedures.aspx

A lobbying blackout period shall commence upon issuance of the solicitation until
the Board selects the successful Bidder. For procurements that do not require
Board approval, the blackout period commences upon solicitation issuance and
concludes upon Contract award. Additional information relative to lobbying can
be found at:
http://www.orangecountyfl.net/OpenGovernment/LobbingAtOrangeCounty.aspx

The Board of County Commissioners may void any Contract where the County
Mayor, one or more County Commissioners, or a County staff person has been
lobbied in violation of the blackout period restrictions of Ordinance No. 2002-15.

CONTRACT DOCUMENTS:

The Contract Documents shall include the Delivery Orders issued pursuant to the
Contract and documents stated in the Contract (Titles, Subtitles, Headings,
Running Headlines, Table of Contents and Indexes are used merely for
convenience purposes).
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12.

13.

14.

15.

MODIFICATION/ALTERATION OF SOLICITATION AND/OR CONTRACT
DOCUMENTS

Modification or alteration of the documents contained in this solicitation or the
contract resulting from this solicitation shall only be made upon receipt of prior
written consent of the County.

LAWS AND REGULATIONS:

The Bidder's attention is directed to the fact that all applicable Federal and State
laws, municipal and county ordinances, and the rules and regulations of all
authorities having jurisdiction over any part of the project shall apply to the
Contract throughout, and they will be deemed to be included in the Contract the
same as though herein written.

REQUIRED DISCLOSURE:

Bidder shall disclose all material facts with its Bid submission pertaining to any
felony conviction or any pending felony charges in the last three (3) years
anywhere in the United States against (i) Bidder, (ii) any business entity related
to or affiliated with Bidder, or (iii) any present or former executive employee,
officer, director, stockholder, partner or owner of Bidder or against any such
related or affiliated entity.

This disclosure shall not apply to any person or entity who is a stockholder,
owning less than 20% of the outstanding shares of a Bidder whose stock is
publicly owned and traded.

The Board of County Commissioners may reject, at its sole discretion, any Bidder
the Commission finds to lack, or whose present or former executive employees,
officers, directors, stockholders, partners or owners are found by the Commission
to lack honesty, integrity, or moral responsibility.

The Commission's finding may be based on the disclosure required herein, the
County's own investigation, public records, or any other reliable source of
information. The Commission may also reject any Bidder failing to make the
disclosure required herein. By submitting a Bid, Bidder recognizes and accepts
that the Board of County Commissioners may reject any Bid at its sole discretion
and the Bidder waives any claim it might have for damages or other relief arising
from the rejection of its Bid or resulting directly or indirectly from the rejection of
its Bid based on these grounds or from the disclosure of any pertinent
information relating to the reasons for rejection of its Bid.

EXECUTION OF WRITTEN CONTRACT:

The successful Bidder will be required to sign a written Contract which has been
made a part of this Bid package and identified as the Contract. Said written
Contract will evidence in written form the agreement between the parties
pursuant to the award having been theretofore made by the County to this
Bidder; said signing to be accomplished within ten (10) days after receipt of
Notice of Award.
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16.

17.

18.

LICENSING REQUIREMENTS:

The following licensing requirements shall apply when the applicable Florida
Statute mandates specific licensing for Contractors engaged in the type of work
covered by this solicitation.

a. Prime Contractors, to be considered for Contract award for this work shall
be either "registered" or "certified" by the State of Florida, Division of
Professional Regulation, Construction Industries Licensing Board and
licensed by other federal, state, regional, county or municipal agencies
having jurisdiction over the specified construction work.

b. Said licenses shall be in the Bidder's name as it appears on the Official
Bid Form. Bidder shall supply appropriate license numbers, with
expiration dates, as part of their Bid. Failure to hold and provide proof of
proper licensing, certification and registration shall be grounds for
rejection of the Bid.

C. Bidder shall provide copies of all applicable licenses with their Bid
Proposal.
d. Subcontractors contracted by the Prime Contractor shall be licensed in

their respective fields to obtain construction permits from the County. Said
license must be in the name of the Subcontractor listed on Attachment C,
Subcontractor/Supplier Page, herein.

SECURITY FORFEITURE:

When Bid security has been required (Section 2, Paragraph h.): If, within ten
(10) days after notification by the County of the County's approval to award
Contract, the successful Bidder refuses or otherwise neglects to execute the
required written Contract and fails to furnish the required Performance Bond and
Payment Bond, the amount of the Bidder's Bid security (Cashier's Check or Bid
Bond) shall be forfeited and the same shall be retained by the County. No plea
of mistake in the Bid or misunderstanding of the conditions of forfeiture shall be
available to the Bidder for the recovery of his Bid security or as a defense to any
action.

PERFORMANCE BONDS AND PAYMENT BONDS:

When the contract amount exceeds $100,000, a Performance Bond and a
Payment Bond issued in a sum equal to one hundred (100%) percent of the total
estimated Contract amount for the first Contract year by a Surety company
considered satisfactory by the County according to the criteria in Section 19 will
be required from the successful Bidder for purposes of insuring the faithful
performance of the obligations imposed by the resulting Contract and for
purposes of protecting the County from lawsuits for non-payment of debts as
might be incurred during the successful Bidder's performance under such
Contract. The Performance Bond and the Payment Bond forms will be included
in the Contract Documents and said forms must be properly executed by the
Surety company and successful Bidder within ten (10) days after receipt of
notification from the County of its award of the Contract. Within (10) ten days
after the exercise of an option period, the Contractor shall provide Consent of
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19.

Surety to renewal of the option period at the option period prices accompanied by
a power of attorney according to the criteria in Section 19.

The Contractor shall record bonds in Orange County public records as
required by Florida Statutes, Chapter 255.05. Before commencing the work
the Contractor shall provide to the Manager of the Procurement Division a
certified copy of the recorded bond. No payment will be made to the
contractor until the contractor has provided the copy of the recorded bond.

QUALIFICATIONS OF SURETY COMPANIES:

In order to be acceptable to the County, a Surety company issuing the Bid
Bond, the Performance Bond and the Payment Bond, if called for in these
Specifications, shall meet and comply with the following minimum standards:

a. Surety must be admitted to do business in the State of Florida and shall
comply with the provisions of Florida Statute 255.05.

b. Surety must be listed on the U.S. Department of Treasury Fiscal Service,
Bureau of Government financial Operations, Federal Register, Part V, latest
revision, entitled: “Companies Holding Certificates of Authority as Acceptable
Sureties on Federal Bonds and as Acceptable Reinsuring Companies”.

C. All bonds shall be originals and issued or countersigned by a producing agent
with satisfactory evidence of the authority of the person or persons executing
such bond shall be submitted with the bond. Attorneys-in-fact who sign Bid
bonds or performance/payment bonds must file with such bond a signed,
certified copy of their power of attorney to sign such bond.

Agents of Surety companies must list their name, address and
telephone number on all Bonds.

d. The life of the bonds shall extend twelve (12) months beyond the end of
the Contract term and shall contain a waiver of alteration to the terms of
the Contract, extensions of time and/or forbearance on the part of the
County.

e. Surety must have financial standing having a rating from A.M. Best
Company (or other equivalent rating company) equal to or better
than A- Class VI.

f. Should the Bid, Payment and Performance Bonds be issued by co-sureties,
each surety listed on the bond shall meet the requirements in paragraphs a.
— e. above. In addition, each surety shall submit a power of attorney and all
signatures of the co-sureties representatives shall be notarized. The “lead”
surety shall be identified for the purposes of underwriting and claims
management.

FAILURE TO MEET ANY OF THE REQIREMENTS CONTAINED ABOVE
SHALL RESULT IN REJECTION OF THE BID.
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20.

21.

22.

23.

TRENCH SAFETY ACT:

Pursuant to Chapter 90-96 (CS/SB 2626), Laws of Florida, "Trench Safety Act",
any person submitting a Bid/proposal is required to complete the form entitled:
COMPLIANCE WITH FLORIDA TRENCH SAFETY ACT (90-96, LAWS OF
FLORIDA), if applicable, and return the form with the Official Bid Form, (Part D,
Attachment D)

This is not a pay item. The purpose of this form is to gather information on the
costs associated with trench safety measures and to insure that the Bidder has
considered these costs and included them in the Base Bid. Failure to complete
this form may result in the Bid being declared non-responsive.

DRUG-FREE WORKPLACE FORM:

The Drug-Free Workplace Form is attached in Part E and shall be completed and
submitted with your bid.

BID TABULATION:

Bid files may be examined during normal working hours, thirty (30) days after bid
opening, or upon recommendation for award, whichever occurs first. Bidders
desiring to view these documents are urged to schedule an appointment. For
information concerning this bid, please contact the Procurement Division at the
address listed above or by calling (407) 836-5635. Please specify the bid
number for which you are inquiring. Bid opening results will be available at
http://apps.ocfl.net/orangebids/bidresults/results.asp

the day following the Bid opening. Unsuccessful Bidders will not be notified,
unless a request is submitted in accordance with this paragraph.

INDEMNIFICATION FOR TORT ACTIONS/LIMITATION OF LIABILITY:

The provisions of Florida Statute 768.28 applicable to Orange County, Florida
apply in full to this Contract. Any legal actions to recover monetary damages in
tort for injury or loss of property, personal injury, or death caused by the negligent
or wrongful act or omission of any employee of the County acting within the
scope of his/her office or employment are subject to the limitations specified in
this statute.

No officer, employee or agent of the County acting within the scope of his/her
employment or function shall be held personally liable in tort or named as a
defendant in any action for any or damage suffered as a result of any act, event,
or failure to act.

The County shall not be liable in tort for the acts or omissions of an officer,
employee, or agent committed while acting outside the course and scope of
his/lher employment. This exclusion includes actions committed in bad faith or
with malicious purpose, or in a manner exhibiting wanton and willful disregard of
human rights, safety, or property.
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24.

25.

26.

27.

28.

OCCUPATIONAL SAFETY AND HEALTH ACT (O.S.H.A)):

All material, equipment, etc., to be incorporated into the resultant contract shall
meet and conform to all as proposed and offered by Bidders must meet and
conform to all O.S.H.A. requirements; the Bidder's signature upon the Bid
Proposal form (Part D) being by this reference considered a certification of such
fact.

PUBLIC ENTITY CRIME STATEMENT (FS 287.133):

A person or affiliate who has been placed on the convicted vendor list following a
conviction for a public entity crime may not submit a Bid on a Contract to provide
any goods or services to a public entity, may not submit a Bid on a Contract with
a public entity for the construction or repair of a public building or public work,
may not submit Bids on leases of real property to a public entity, may not be
awarded or perform work as a Contractor, supplier, Subcontractor, or consultant
under a Contract with any public entity, and may not transact business with any
public entity in excess of the threshold amount provided in Florida State Statutes
Section 287.017 for CATEGORY TWO for a period of 36 months from the date of
being placed on the convicted vendor list.

SUBCONTRACTOR/SUPPLIER INFORMATION:

If maximum M/WBE participation is desired, bidders must list all proposed
Subcontractors and suppliers to be used, regardless of racial or gender grouping,
to include names, addresses, phone numbers, type of work subcontracted (trade
or commodity), dollar amount of work, and the M/WBE designation or Majority
(Non-M/WBE) owned company .Attachment C-2 is provided for this information.
Contractor shall not change any Subcontractors without just cause and approval
by the County.

SUBCONTRACTOR’S PAST PERFORMANCE:

Bidder is responsible for verifying subcontractor’'s satisfactory performance on
previous Orange County projects. Failure to do so may impact Bidder's
responsibility determination.

REFERENCES:

Bidder should supply (with the bid form) a list of Three (3) similar projects
successfully completed by the Bidder, as a Prime Contractor or _as a
Subcontractor within the last Eight (8) years, and shall meet the following
criteria:

Installation of traffic signals and intelligent transportation system devices. The
following elements Listed (A through D) may be demonstrated among several
projects and are not required to all be demonstrated in a single project.

Cable Installation

Conduit Installation
Pullbox Installation
Control Cabinet Installation

oCow»
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29.

30.

31.

Failure to provide this information may be cause for rejection of the bid.

The contact person listed as a reference shall be someone who has
personal knowledge of the Bidder’'s performance during the referenced
project. Contact persons must have been informed that they are being
used as areference and that the County will be calling or emailing them.

EACH SIMILAR PROJECT LISTED SHALL BE LISTED WITH COMPLETE
INFORMATION AS SPECIFICALLY PROVIDED ON THE REFERENCE FORM
(ATTACHMENT E). THE SPECIFIC INFORMATION ON REFERENCES MUST
BE PROVIDED ON THE REFERENCE FORM. DO NOT ATTACH LISTINGS
OF REFERENCE INFORMATION. FAILURE TO PROVIDE REFERENCE
INFORMATION AS REQUESTED MAY RESULT IN THE REJECTION OF
YOUR BID.

The determination of whether a bidder is responsible or not shall be at the
sole discretion of the County. Although the County may request
submission of a minimum number of similar projects for evaluation, the
County’s determination of a bidder’s responsibility shall not be solely
based on the number of similar projects submitted.

The contact person listed as a reference shall be someone who has personal
knowledge of the Bidder’s performance during the referenced project. Contact
persons must have been informed that they are being used as a reference and
that the County will be calling or emailing them.

UNIT PRICES:

Unless the Bid Item Schedule contained in Part D specifies otherwise, unit prices
for individual line items shall include all costs, including but not limited to,
mobilization, maintenance of traffic, overhead and profit.

EVALUATION OF OPTIONS:

The County shall evaluate Bids/offers for award purposes by adding the total
price for all options to the total price of the basic period. However, the evaluation
of options will not obligate the County to exercise the option(s).

UNBALANCED PRICING

. Unbalanced pricing may increase performance risk and could result in payment

of unreasonably high prices.

Unbalanced pricing exists when, despite an acceptable total evaluated price, the
price of one or more contract line items is significantly over or understated as
indicated by the application of cost or price analysis techniques.

The greatest risk associated with unbalanced pricing occur when —
1. Startup work and mobilization are separate line items;

2. Base year quantities and option year quantities are separate line items ; or
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32.

33.

34.

3. The evaluated price is the aggregate of estimated quantities to be ordered
under separate line items of an indefinite-delivery contract.

B. All offers with separately priced line items or subline items shall be analyzed to

determine if the prices are unbalanced. If cost or price analysis techniques
indicate that an offer is unbalanced, the Manager Procurement Division shall:

1. Consider the risks to the County associated with the unbalanced pricing in
determining the competitive range and in making the award decision; and

2. Consider whether award of the contract will result in paying unreasonably
high prices for contract performance.

3. An offer may be rejected if the manager determines that the lack of
balance poses an unacceptable risk to the County

BID AND RELATED COSTS:

By submission of a Bid, the Bidder agrees that all costs associated with the
preparation of his/her Bid will be the sole responsibility of the Bidder. The Bidder
also agrees that the County bears no responsibility for any costs associated with
the preparation of the Bid and/or any administrative or judicial proceedings
resulting from the solicitation process.

SOLICITATION CANCELLATIONS

Orange County reserves the right, and the Manager of Procurement Division has
absolute and sole discretion to cancel a solicitation at any time prior to approval
of the award by the Board of County Commissioners when such approval is
required. The decision to cancel a solicitation cannot be the basis for a protest
pursuant to the Orange County Code.

LICENSES/PERMITS/FEES:

A. In compliance with the Public Bid Disclosure Act, Section 218.80,
Florida Statutes, each permit, license, and/or fee applicable to this
work/project (before and during construction) that will either be paid by the
Contractor or by the Orange County Board of County Commissioner as
specified below:

Orange County will be responsible for paying for any and all permits, licenses,
and fees imposed on the Work by agencies of the Orange County Board of
County Commissioners. This does not alleviate the Contractor from obtaining
the permits.

B. Permits and Fees for Agencies other than Orange County Board of
County Commissioners:

The Contractor shall procure and pay for all permits and licenses, charges and
fees and give all notices necessary and incidental to the due and lawful
prosecution of the work. The cost of all permits, fees, etc.; shall be included in
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35.

36.

37.

the bid price except where noted otherwise in the specifications or other bid
documents.

C. The Orange County Government Fee Directory, incorporated herein by
reference, contains a list of licenses, permits and fees that may apply to this
project.

The fee directory link “Fees” is available at:

http://www.orangecountyfl.net/portals/O/resource%?20library/open%20government
/FeeDirectory.pdf

Bidders shall review all applicable licenses, permits and fees and contact the
applicable agency if there are any questions.

BID ACCEPTANCE PERIOD:

Any Bid submitted in response to this Invitation of Bids shall remain in effect for a
period of 90 days after Bid opening. Upon request of the County, the Bidder at
its sole option may extend this period.

EQUAL OPPORTUNITY

It is hereby declared that equal opportunity and nondiscrimination shall be the
County’s policy intended to assure equal opportunities to every person,
regardless of race, religion, sex, sexual orientation and gender
expression/identity, color, age, disability or national origin, in securing or holding
employment in a field of work or labor for which the person is qualified, as
provided by Section 17-314 of the Orange County Code and the County
Administrative Regulations.

Further, the awarded Contractor shall abide by the following provisions:

(@) The awarded Contractor shall represent that awarded Contractor has
adopted and maintains a policy of nondiscrimination as defined by
applicable County ordinance throughout the term of this contract.

(b)  The awarded Contractor shall allow reasonable access to all business and
employment records for the purpose of ascertaining compliance with the
nondiscrimination provision of the contract.

(© The provisions of the prime contract shall be incorporated by the awarded
Contractor into the contracts of any applicable subcontractors.

ETHICS COMPLIANCE

The following forms are included in this solicitation and shall be completed and
submitted as indicated below:

Orange County Specific Project Expenditure Report -The purpose of this
form is to document any expenses incurred by a lobbyist for the purposes
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38.

39.

described in Section 2-351, Orange County Code. This form shall be
completed and submitted with any bid, proposal or other response to an Orange
County solicitation. The bidder, proposer or responder to the solicitation shall not
be awarded a contract unless this form has been completed and submitted. Any
guestions concerning this form shall be addressed to the purchasing agent or
contract administrator identified in the applicable solicitation. Also, a listing of the
most frequently asked questions concerning this form is attached for your
information.

Relationship Disclosure Form — The purpose of this form is to document
any relationships between a bidder, proposer or responder to an Orange
County solicitation and the Mayor or any other member of the Orange
County Board of County Commissioners.

This form shall be completed and submitted with the applicable bid, proposal or
response to an Orange County solicitation. No contract award will be made
unless this form has been completed and submitted.

Any questions concerning this form shall be addressed to the purchasing agent
or contract administrator identified in the applicable solicitation. Also, a listing of
the most frequently asked questions concerning this form is attached for your
information.

TOBACCO FREE CAMPUS

All Orange County operations under the Board of County Commissioners shall be
tobacco free. This policy applies to parking lots, parks, break areas and worksites.
It is also applicable to contractors and their personnel during contract performance
on county-owned property. Tobacco is defined as tobacco products including, but
not limited to, cigars, cigarettes, e-cigarettes, pipes, chewing tobacco and snuff.
Failure to abide by this policy may result in civil penalties levied under Chapter
386, Florida Statutes and/or contract enforcement remedies.

VERIFICATION OF EMPLOYMENT STATUS

Prior to the employment of any person under this contract, the Contractor shall
utilize the U.S. Department of Homeland Security’s E-Verify system to verify the
employment eligibility of all new employees hired by the Contractor during the
contract term, and an express requirement that Contractors include in such
subcontracts the requirement that subcontractors performing work or providing
services pursuant to the state contract utilize the E-Verify system to verify the
employment eligibility of all new employees hired by the subcontractor during the
contract term.

For more information on this process, please refer to United States Citizenship
and Immigration Service site at:
http://www.uscis.gov/portal/site/uscis.

Only those employees determined eligible to work within the United States
shall be employed under this contract.
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40.

By submission of a bid in response to this solicitation, the Contractor affirms that
all employees in the above categories shall undergo e-verification before
placement on this contract. The Contractor shall commit to comply with this
requirement by completing the E-Verification certification, attached to this
solicitation.

PROPRIETARY INFORMATION

In accordance with Chapter 119 of the Florida Statutes (Public Records Law),
and except as may be provided by other applicable State or Federal Law, all
proposers should be aware that Request for Proposals or Invitation for Bids and
the responses thereto are in the public domain. Proposers must identify
specifically any information contained in their response which they consider
confidential and/or proprietary and which they believe to be exempt from
disclosure, citing specifically the applicable exempting law.
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IFB NO. Y16-1040-CH ISSUED: May 6, 2016
OFFICIAL BID FORM
TERM CONTRACT FOR

SUPPLY AND INSTALLATION OF TRAFFIC SIGNAL EQUIPMENT
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Mail or Hand Deliver By 2:00 PM , June 9, 2016

ORIGINAL BID FORM AND THREE (3) COMPLETE COPIES

To:

BOARD OF COUNTY COMMISSIONERS
ORANGE COUNTY, FLORIDA
INTERNAL OPERATIONS CENTRE I
PROCUREMENT DIVISION
400 E. SOUTH STREET - 2" FLOOR
ORLANDO, FLORIDA 32801

Bid Opening:

June 9, 2016, - 2:00 PM

COMPANY NAME

COMPLETE MAILING ADDRESS

CITY, COUNTY, STATE, ZIP CODE

TELEPHONE NUMBER FAX NUMBER
CONTACT PERSON E-MAIL ADDRESS
TIN#:

NOTE: COMPANY NAME MUST MATCH LEGAL NAME ASSIGNED TO TIN
NUMBER. CURRENT W9 MUST BE SUBMITTED WITH BID/PROPOSAL
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To the Board of County Commissioners
Orange County, Florida

The bidder understands that he/she is bidding for a term Contract for which no specific
projects have been identified in the Invitation for Bids. The Bidder further acknowledges
to the following:

a. The sites for the work that may be performed under this Contract may be
anywhere within Orange County.

b. Countywide local conditions that may impact the work have been considered.

c. The Contract Form, General Conditions, Supplementary Conditions, and
other Contract documents have been thoroughly examined.

d. The resultant Contract will contain estimated quantities, unit prices, extended
totals and a total estimated contract amount to furnish all labor, materials,
plant, equipment, manpower and other resources, including overhead and
profit. These costs shall be the means to price any and all Delivery Orders
issued thereunder.

e. Each specific site for work under this Contract shall be issued to the
Contractor via Delivery Order per Articles 4, 24, 28, 29 of the General
Conditions and other applicable provisions.

f. This is a unit price Term Contract and the total Estimated Bid is the sum of all
pay items total from the Bid Item Schedule, Pages D-3 through D-44

g. No specifications or drawings are applicable to the Contract. However, if
required, specifications and drawings will apply to individual projects issued
under specified Deliver Orders.

TOTAL ESTIMATED BID:
(BASIC YEAR PLUS OPTION YEARS 1&2)

DOLLARS

(% )

In the event the Contract is awarded to this Bidder, he/she will enter into a formal written
agreement with the County in accordance with the accepted Bid within ten (10) calendar
days after said Contract is submitted to him/her. The Bidder further agrees that in the
event of the Bidder's default or breach of any of the agreements of this proposal, the
said bid deposit shall be forfeited as liquidated damages.

Failure of the Bidder to provide pricing for all unit priced items and/or the Base
Bid and ALL requested additive/deductive bid items, or alternate bids shall be
cause for rejection of the bid as non-responsive.

Minimum Quantity/Dollars — During the initial performance period of this contract, the
COUNTY guarantees that the CONTRACTOR shall receive orders for a minimum of
$50,000.00.
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Y16-1040-CH; TERM CONTRACT FOR SUPPLY AND INSTALLATION OF TRAFFIC SIGNAL EQUIPMENT

SCHEDULE OF PRICES - BASIC YEAR

Reference Pay ltem Pay ltem Estimated Unit of Unit Total Extended
Number Number Description Quantity Measure Price Price
1 102-14 TRAFFIC CONTROL OFFICER 100 MH
2 102-99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY 50 ED
3 110-4 REMOVAL OF EXISTING CONCRETE PAVEMENT 100 SY
4 455-88-48A SPECIAL DESIGN DRILLED SHAFT FOUNDATION, 48" DIA. 10 LF
5 455-88-54A SPECIAL DESIGN DRILLED SHAFT FOUNDATION, 54" DIA. 10 LF
6 45588 60A |SPECIAL DESIGN DRILLED SHAFT FOUNDATION, 60" DIA. 10 LF
7 520-1-7 CONCRETE CURB & GUTTER, TYPE E 100 LF
8 520- 1-10 CONCRETE CURB & GUTTER, TYPE F 100 LF
9 522-1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK 100 SY
10 522- 2 CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK 50 SY
11 527-2 DETECTABLE WARNINGS 500 SF
12 563- 3 ANTI-GRAFFITI COATING, SACRIFICIAL 1000 SF
13 563- 4 ANTI-GRAFFITI COATING, NON-SACRIFICIAL 1000 SF
14 570 -1- 2A PERFORMANCE TURF, SOD, ARGENTINE BAHIA 100 SY
15 570- 1- 2B PERFORMANCE TURF, SOD, SAINT AUGUSTINE 100 SY
16 580-336 PRUNING AND TRIMMING TREES 5 EA
17 620- 1-1 GROUNDING ELECTRODE 100 LF
18 630- 2- 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH 5000 LF
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Y16-1040-CH; TERM CONTRACT FOR SUPPLY AND INSTALLATION OF TRAFFIC SIGNAL EQUIPMENT
SCHEDULE OF PRICES - BASIC YEAR

Reference Pay ltem Pay Iltem Estimated Unit of Unit Total Extended
Number Number Description Quantity Measure Price Price
19 630- 2-12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE 2000 LF
CONDUIT, FURNISH & INSTALL, JACK & BORE UNDER
20 630-2-13 RAILROAD 100 LF
21 630-2-14 CONDUIT, FURNISH & INSTALL, ABOVEGROUND 100 LF
22 630- 2-15 CONDUIT, FURNISH & INSTALL, BRIDGE MOUNT 100 LF
23 630-2- 65 CONDUIT, REMOVE, BRIDGE MOUNT 100 LF
SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION,
24 632-7-1 FURNISH & INSTALL 6 Pi
SIGNAL CABLE- REPAIR/REPLACE/OTHER, FURNISH &
25 632-7-2 INSTALL 1000 LF
26 632-7-4 SIGNAL CABLE, ADJUST 3 Pl
27 632-7-6 SIGNAL CABLE, REMOVE- INTERSECTION 3 Pl
28 632-7-7 SIGNAL CABLE, REMOVE- OUTSIDE OF INTERSECTION 500 LF
29 633-1-111 FIBER OPTIC CABLE, F&I, OVERHEAD,2-12 FIBERS 500 LF
30 633-1-112 FIBER OPTIC CABLE, F&i, OVERHEAD,13-48 FIBERS 500 LF
31 633 -1-113 FIBER OPTIC CABLE, F&I, OVERHEAD,49-96 FIBERS 1000 LF
32 633-1-121 FIBER OPTIC CABLE, F&i, UNDERGROUND,2-12 FIBERS 500 LF
33 633-1-122 FIBER OPTIC CABLE, F&l, UNDERGROUND,13-48 FIBERS 500 LF
34 633-1-123 FIBER OPTIC CABLE, F&I, UNDERGROUND,49-96 FIBERS 2000 LF
35 633-1-320 FIBER OPTIC CABLE, INSTALL, UNDERGROUND 1000 LF
36 633-1-410 FIBER OPTIC CABLE, RELOCATE, OVERHEAD 500 LF
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Y16-1040-CH; TERM CONTRACT FOR SUPPLY AND INSTALLATION OF TRAFFIC SIGNAL EQUIPMENT

SCHEDULE OF PRICES - BASIC YEAR

Reference Pay ltem Pay ltem Estimated Unit of Unit Total Extended
Number Number Description Quantity Measure Price Price

37 633-1-420 FIBER OPTIC CABLE, RELOCATE, UNDERGROUND 500 LF

38 633-1-610 FIBER OPTIC CABLE, REMOVE, OVERHEAD 500 LF

39 633-1-620 FIBER OPTIC CABLE, REMOVE, UNDERGROUND 500 LF

40 633-2-31 FIBER OPTIC CONNECTION, INSTALL, SPLICE 50 EA

41 633-2-32 FIBER OPTIC CONNECTION, INSTALL, TERMINATION 50 EA
FIBER OPTIC CONNECTION HARDWARE, F&l, SPLICE

42 633-3-11 ENCLOSURE 5 EA

43 633-3-12 FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE TRAY 5 EA
FIBER OPTIC CONNECTION HARDWARE, F&l,

44 633-3-13 PRETERMINATED CONNECTOR ASSEMBLY 5 EA
FIBER OPTIC CONNECTION HARDWARE, F&l, BUFFER TUBE

45 633-3-14 FAN OUT KIT 5 EA
FIBER OPTIC CONNECTION HARDWARE, F&l,

46 633-3-15 PRETERMINATED PATCH PANEL 5 EA
FIBER OPTIC CONNECTION HARDWARE, F&I, PATCH PANEL-

47 633-3-16 FIELD TERMINATED 5 EA
FIBER OPTIC CONNECTION HARDWARE, F&I, CONNECTOR

48 633-3-17 PANEL 5 EA
FIBER OPTIC CONNECTION HARDWARE, INSTALL, SPLICE

49 633-3-31 ENCLOSURE 3 EA
FIBER OPTIC CONNECTION HARDWARE, RELOCATE SPLICE

50 633-3-41 ENCLOSURE 3 EA
FIBER OPTIC CONNECTION HARDWARE, RELOCATE SPLICE

51 633-3-42 TRAY 3 EA
FIBER OPTIC CONNECTION HARDWARE, RELOCATE

52 633-3-43 PRETERMINATED CONNECTOR ASSEMBLY 3 EA
FIBER OPTIC CONNECTION HARDWARE, RELOCATE PATCH

53 633-3-45 PANEL, PRETERMINATED 3 EA
FIBER OPTIC CONNECTION HARDWARE, RELOCATE PATCH

54 633-3-46 PANEL- FIELD TERMINATED 3 EA
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Y16-1040-CH; TERM CONTRACT FOR SUPPLY AND INSTALLATION OF TRAFFIC SIGNAL EQUIPMENT

SCHEDULE OF PRICES - BASIC YEAR

Reference Pay Item Pay Item Estimated Unit of Unit Total Extended
Number Number Description Quantity Measure Price Price

FIBER OPTIC CONNECTION HARDWARE, ADJUST/MODIFY

55 633-3-51 SPLICE ENCLOSURE 3 EA
FIBER OPTIC CONNECTION HARDWARE, ADJUST/MODIFY

56 633-3-52 SPLICE TRAY 3 EA
FIBER OPTIC CONNECTION HARDWARE, ADJUST/MODIFY

57 633-3-55 PATCH PANEL, PRETERMINATED 3 EA
FIBER OPTIC CONNECTION HARDWARE, ADJUST/MODIFY

58 633-3-56 PATCH PANEL 3 EA
MULTI-CONDUCTOR COMMUNICATION CABLE, FURNISH &

59 633-8-1 INSTALL 1000 LF

60 634-4-151 SPAN WIRE ASSEMBLY, F&I, TWO POINT, PERPENDICULAR 1 Pl

61 634-4-152 SPAN WIRE ASSEMBLY, F&I, TWO POINT, DIAGONAL 1 PI

62 634-4-153 SPAN WIRE ASSEMBLY, F&I, TWO POINT, BOX 1 P!

63 634-4-400 SPAN WIRE ASSEMBLY, ADJUST 1 Pl

64 634-5-1 FIBERGLASS INSULATOR, FURNISH & INSTALL 10 LF

65 634-6-1 MESSENGER WIRE, F&l 1000 LF

66 635-2-11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE 50 EA

67 635-2-12 PULL & SPLICE BOX, F&l, 24" X 38" COVER SIZE 20 EA
PULL & SPLICE BOX, F&l, 30" X 60" RECTANGULAR OR 36"

68 635-2-13 ROUND COVER SIZE 10 EA

69 635-3-11 JUNCTION BOX, FURNISH & INSTALL, AERIAL 5 EA

70 635-3-12 JUNCTION BOX, FURNISH & INSTALL, MOUNTED 5 EA
ELECTRICAL POWER SERVICE, F&I, OVERHEAD, METER

71 639-1-111 FURNISHED BY POWER COMPANY 1 AS
ELECTRICAL POWER SERVICE, F&!, OVERHEAD, METER

72 639-1-112 PURCHASED BY CONTRACTOR FROM POWER COMPANY 1 AS
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Y16-1040-CH; TERM CONTRACT FOR SUPPLY AND INSTALLATION OF TRAFFIC SIGNAL EQUIPMENT

SCHEDULE OF PRICES - BASIC YEAR

Reference Pay Item Pay ltem Estimated Unit of Unit Total Extended
Number Number Description Quantity Measure Price Price

ELECTRICAL POWER SERVICE, F&l, UNDERGROUND, METER

73 639-1-121 FURNISHED BY POWER COMPANY 2 AS
ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER

74 639-1-122 PURCHASED BY CONTRACTOR 5 AS

75 639-2-1 ELECTRICAL SERVICE WIRE 1000 LF

76 639-3-11 ELECTRICAL SERVICE DISCONNECT, F&l, POLE MOUNT 3 EA
EMERGENCY GENERATOR - PORTABLE INSTALL- RETROFIT,

77 639-4-3 AGENCY FURNISHED 3 EA
EMERGENCY GENERATOR - PORTABLE, INSTALL- NOT

78 639-4-4 RETROFIT, AGENCY FURNISHED 3 EA

79 639-4-5 EMERGENCY GENERATOR - PORTABLE, MONITOR & REFUEL 10 HR
EMERGENCY GENERATOR - PORTABLE, INSTALL HOUSING

80 639-4- 6 ONLY 3 EA

81 641-2-11 PRESTRESSED CONCRETE POLE, F&l, TYPE P-ll PEDESTAL 10 EA
PRESTRESSED CONCRETE POLE, F&l, 12' TYPE P-Il SERVICE

82 641-2-12 POLE 5 EA

83 641-2-13 PRESTRESSED CONCRETE POLE, F&l, 40' TYPE P-llI 2 EA

84 641-2-15 PRESTRESSED CONCRETE POLE, F&l, 44' TYPE P-V 2 EA

85 641-2-16 PRESTRESSED CONCRETE POLE, F&l, 48' TYPE P-V! 2 EA

86 641-2-17 PRESTRESSED CONCRETE POLE, F&l, 52' TYPE P-VII 2 EA

87 641-2-18 PRESTRESSED CONCRETE POLE, F&l, 56' TYPE P-VIII 2 EA

88 641-2-30 PRESTRESSED CONCRETE POLE, INSTALL 2 EA
PRESTRESSED CONCRETE POLE, COMPLETE POLE

89 641-2-60 REMOVAL- PEDESTAL/SERVICE POLE 2 EA
PRESTRESSED CONCRETE POLE, SHALLOW POLE REMOVAL-

90 641-2-70 POLE 30' AND GREATER 2 EA
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Y16-1040-CH; TERM CONTRACT FOR SUPPLY AND INSTALLATION OF TRAFFIC SIGNAL EQUIPMENT

SCHEDULE OF PRICES - BASIC YEAR

Reference Pay ltem Pay ltem Estimated Unit of Unit Total Extended
Number Number Description Quantity Measure Price Price

PRESTRESSED CONCRETE POLE, COMPLETE POLE

91 641-2-80 REMOVAL- POLE 30' AND GREATER 2 EA

92 643-140 STRAIN POLE, WOOD, FURNISH & INSTALL, 40’ 2 EA

93 646-1-11 ALUMINUM SIGNALS POLE, PEDESTAL 20 EA
ALUMINUM SIGNALS POLE, FURNISH & INSTALL PEDESTRIAN

94 646-1-12 DETECTOR POST 4 EA

95 646-1- 60 ALUMINUM SIGNALS POLE, REMOVE 2 EA

96 649-1-14 STEEL STRAIN POLE, F&I, 36' TYPE PS- VI 2 EA
STEEL STRAIN POLE, REMOVE PEDESTAL OR SERVICE POLE-

97 649-1-61 COMPLETE REMOVAL 2 EA
STEEL STRAIN POLE, REMOVE TYPE PS POLE- FOUNDATION

98 649-1-62 REMAINS 2 EA
STEEL STRAIN POLE, REMOVE, SHALLOW FOUNDATION

99 649- 1-63 REMOVAL, BOLT ON ATTACHMENT 2 EA

100 649-31-201 MAST ARM, 36' E1 ARM, 25' T1 POLE, F&l 2 EA

101 649-31-202 MAST ARM, 46' E3 ARM, 25' T2 POLE, Fé&l 2 EA

102 649-31-203 MAST ARM, 60' ES ARM, 25' T3 POLE, F&l 3 EA

103 649-31-204 MAST ARM, 70.5' E6 ARM, 25' T4 POLE, F&l 3 EA

104 649-31-205 MAST ARM, 78' E7 ARM, 25' T6 POLE, F&l 4 EA

105 649-31-206 MAST ARM, 36' E1 ARM, 39' T21 POLE W/LUMINAIRE, F&I 2 EA

106 649-31-207 MAST ARM, 46' E3 ARM, 39' T22 POLE W/LUMINAIRE, F&I 2 EA

107 649-31-208 MAST ARM, 60' E5 ARM, 39' T23 POLE W/LUMINAIRE, F&I 2 EA

108 649-31-209 MAST ARM, 70.5' E6 ARM, 39' T24 POLE W/LUMINAIRE, F&l 2 EA
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Y16-1040-CH; TERM CONTRACT FOR SUPPLY AND INSTALLATION OF TRAFFIC SIGNAL EQUIPMENT
SCHEDULE OF PRICES - BASIC YEAR

Reference Pay ltem Pay Item Estimated Unit of Unit Total Extended
Number Number Description Quantity Measure Price Price
109 649-31-210 MAST ARM, 36' E1 - 36' E1 ARMS, 25' T1 POLE, F&l 1 EA
110 649-31-211 MAST ARM, 36' E1 - 46' E3 ARMS, 25' T2 POLE, F&lI 1 EA
111 649-31-212 MAST ARM, 36' E2 - 60' E5 ARMS, 25' T3 POLE, F&l 1 EA
112 649-31-213 MAST ARM, 36' E2 - 70.5' E6 ARMS, 25' T4 POLE, F&l 1 EA
113 649-31-214 MAST ARM, 46' E4 - 46' E4 ARMS, 25' T3 POLE, F&l 1 EA
114 649-31-215 MAST ARM, 46' E4 - 60' E5 ARMS, 25' T4 POLE, F&l 1 EA
115 0649 31216 MAST ARM, 46’ E4 - 70.5' E6 ARMS, 25' T-4 POLE, F&l 1 EA
116 0649 31217 MAST ARM, 60" E5 - 60' E5 ARMS, 25' T4 POLE, F&l 1 EA
117 649-31-218 MAST ARM, 60" E5 - 70.5' E6 ARMS, 25' T4 POLE, F&l 1 EA
118 649-31-219 MAST ARM, 70.5' E6 - 70.5' E6 ARMS, 25' T5 POLE, F& 1 EA
119 649-33-000 MAST ARM, INSTALL 2 EA
MAST ARM, REMOVE, POLE ONLY- ENTIRE FOUNDATION
120 649-36-100 REMAINS 2 EA
MAST ARM, REMOVE SHALLOW FOUNDATION, BOLT ON
121 649-36-300 ATTACHMENT 2 EA
STEEL MAST ARM ASSEMBLY- RECOATING COMPLETE
122 649-40 ASSEMBLY 4 EA
POWDER COATING OF STEEL STRAIN POLES OR STEEL
123 649-50 MAST ARM/POLE ASSEMBLIES 4 EA
124 650-111 TRAFFIC SIGNAL, F&l, 1 SECTION, 1 WAY, ALUMINUM 4 AS
125 650- 112 TRAFFIC SIGNAL, F&l, 1 SECTION, 2 WAY, ALUMINUM 2 AS
126 650-113 TRAFFIC SIGNAL, F&I, 2 SECTION, 1 WAY, ALUMINUM 2 AS
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Y16-1040-CH; TERM CONTRACT FOR SUPPLY AND INSTALLATION OF TRAFFIC SIGNAL EQUIPMENT

SCHEDULE OF PRICES - BASIC YEAR

Reference Pay Iltem Pay Item Estimated Unit of Unit Total Extended
Number Number Description Quantity Measure Price Price
127 650-113A TRAFFIC SIGNAL, F&l, 2 SECTION, 2 WAY, ALUMINUM 2 AS
128 650-114 TRAFFIC SIGNAL, F&f, 3 SECTION, 1 WAY, ALUMINUM 50 AS
129 650-115 TRAFFIC SIGNAL, F&l, 3 SECTION, 2 WAY, ALUMINUM 4 AS
130 650-115A TRAFFIC SIGNAL, F&l, 3 SECTION, 3 WAY, ALUMINUM 2 AS
131 650-116 TRAFFIC SIGNAL, F&I, 4 SECTION, 1 WAY, ALUMINUM 10 AS
132 650-119 TRAFFIC SIGNAL, F&I, 5 SECTION, 1 WAY, ALUMINUM 10 AS
133 650-144 TRAFFIC SIGNAL, F&l, 3 SECTION, 1 WAY, PROGRAMMABLE 2 AS
134 650-146 TRAFFIC SIGNAL, F&I, 4 SECTION, 1 WAY, PROGRAMMABLE 2 AS
135 650-150 TRAFFIC SIGNAL HEAD, INSTALL 4 AS
136 650-160 TRAFFIC SIGNAL HEAD, REMOVE- POLES TO REMAIN 4 AS
137 650-170 TRAFFIC SIGNAL HEAD, RELOCATE 4 AS
FURNISH & INSTALL, BACKPLATE- BLACK WITH REFLECT
138 650-180 BORDER 10 EA
139 650-190 FURNISH & INSTALL, TUNNEL VISOR 10 EA
TRAFFIC SIGNAL HEAD, RETROFIT EXISTING HANGER
140 650-190A ASSEMBLY 4 AS
PEDESTRIAN SIGNAL, FURNISH & INSTALL LED
141 653-1-11 COUNTDOWN, 1 WAY 50 AS
PEDESTRIAN SIGNAL, FURNISH & INSTALL LED
142 653-1-12 COUNTDOWN, 2 WAYS 10 AS
143 653-1-30 PEDESTRIAN SIGNAL , INSTALL ONLY 4 AS
144 653-1-40 PEDESTRIAN SIGNAL, RELOCATE 4 AS
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Y16-1040-CH; TERM CONTRACT FOR SUPPLY AND INSTALLATION OF TRAFFIC SIGNAL EQUIPMENT
SCHEDULE OF PRICES - BASIC YEAR

Reference Pay ltem Pay ltem Estimated Unit of Unit Total Extended
Number Number Description Quantity Measure Price Price

PEDESTRIAN SIGNAL, REMOVE PED SIGNAL-

145 653-1-60 POLE/PEDESTAL TO REMAIN 2 AS
RRFB, FURNISH & INSTALL- SOLAR POWERED, COMPLETE

146 654-2-21 ASSEMBLY- SINGLE DIRECTION 20 AS

147 654-2-30 RECTANGULAR RAPID FLASHING BEACON, INSTALL 4 AS

148 654-2-40 RECTANGULAR RAPID FLASHING BEACON, RELOCATE 2 AS

149 654-2-50 RECTANGULAR RAPID FLASHING BEACON, ADJUST/MODIFY 2 AS

150 654-2-60 RECTANGULAR RAPID FLASHING BEACON, REMOVE 4 AS

151 660-1-102 LOOP DETECTOR INDUCTIVE, F&I, TYPE 2 20 EA

152 660-1-109 LOOP DETECTOR INDUCTIVE, F&I, TYPE 9 20 EA

153 660-1-110 LOOP DETECTOR INDUCTIVE, F&l, TYPE 10 10 EA

154 660-1-112 LOOP DETECTOR INDUCTIVE, F&I, TYPE 12 5 EA

155 660-2-102 LOOP ASSEMBLY, F&I, TYPE B, 6' X &' 50 AS

156 660-2-106 LOOP ASSEMBLY, F&I, TYPE F, 6' X 40' 20 AS

157 660-2-109 LOOP LEAD-IN CABLE, FURNISH AND INSTALL, AWG #14 500 LF
VEHICLE DETECTION SYSTEM- MICROWAVE, FURNISH &

158 660-3-11 INSTALL CABINET EQUIPMENT, UP TO 4 DIRECTIONS 5 EA
VEHICLE DETECTION SYSTEM- MICROWAVE, FURNISH &

159 660-3-12 INSTALL, ABOVE GROUND EQUIPMENT, 1 DIRECTION 10 EA
VEHICLE DETECTION SYSTEM- MICROWAVE, FURNISH &

160 660-3-12A INSTALL, ABOVE GROUND EQUIPMENT, 2 DIRECTIONS 4 EA
VEHICLE DETECTION SYSTEM - MICROWAVE, RELOCATE,

161 660-3-42 ABOVE GROUND EQUIPMENT 2 EA
VEHICLE DETECTION SYSTEM - MICROWAVE, REMOVE,

162 660-3-60 COMPLETE SYSTEM 2 EA




Y16-1040-CH; TERM CONTRACT FOR SUPPLY AND INSTALLATION OF TRAFFIC SIGNAL EQUIPMENT
SCHEDULE OF PRICES - BASIC YEAR

Reference Pay ltem Pay Item Estimated Unit of Unit Total Extended
Number Number Description Quantity Measure Price Price

VEHICLE DETECTION SYSTEM- VIDEO, F&|, COMPLETE

163 660-4-10 SYSTEM, 4 DIRECTIONS 5 EA
VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL

164 660-4-11 CABINET EQUIPMENT, UP TO 4 DIRECTIONS 5 EA
VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL

165 660-4-12 ABOVE GROUND EQUIPMENT, 1 DIRECTION 20 EA
VEHICLE DETECTION SYSTEM- VIDEO, RELOCATE ABOVE

166 660-4-42 GROUND EQUIPMENT 2 EA

167 660-4-60 VEHICLE DETECTION SYSTEM- VIDEO, REMOVE 2 EA
VEHICLE DETECTION SYSTEM- WIRELESS MAGNETOMETER,

168 660--5-11 F & |, CABINET EQUIPMENT 4 EA
VEHICLE DETECTION SYS.- WIRELESS MAGNETOMETER, F &

169 660-5-12 I, ABOVE GROUND EQUIPMENT, 1 DIRECTION 4 EA
VEHICLE DETECTION SYSTEM- WIRELESS MAGNETOMETER,

170 660-5-13 FURNISH & INSTALL, IN-ROAD SENSOR, 20 EA
VEHICLE DETECTION SYSTEM- WIRELESS MAGNETOMETER,

171 660-5-60 REMOVE 2 EA
VEHICLE DETECTION SYSTEM- AVI, BLUETOOTH, FURNISH &

172 660-6-121 INSTALL, CABINET EQUIPMENT 5 EA
VEHICLE DETECTION SYSTEM- AVI, BLUETOOTH, FURNISH &

173 660-6-122 INSTALL, ABOVE GROUND EQUIPMENT 5 EA
SIGNAL PRIORITY AND PREEMPTION SYSTEM, F&l, OPTICAL,

174 663-1-110 COMPLETE SYSTEM, UP TO 4 DIRECTIONS 5 EA
SIGNAL PRIORITY AND PREEMPTION SYSTEM, F&l, OPTICAL,

175 663-1-112 DETECTOR 5 EA
SIGNAL PRIORITY AND PREEMPTION SYSTEM, FURNISH AND

176 663-1-122 INSTALL, GPS, DETECTOR 5 EA

177 663-1-400 SIGNAL PRIORITY & PREEMPTION SYSTEM, RELOCATE 2 EA

178 663-1-600 SIGNAL PRIORITY & PREEMPTION SYSTEM, REMOVE 2 EA

179 665-1-11 PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD 30 EA

180 665-1-12 PEDESTRIAN DETECTOR, FURNISH & INSTALL, ACCESSIBLE 20 EA
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Y16-1040-CH; TERM CONTRACT FOR SUPPLY AND INSTALLATION OF TRAFFIC SIGNAL EQUIPMENT
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181 665-1-30 PEDESTRIAN DETECTOR, INSTALL 5 EA

182 665-1-40 PEDESTRIAN DETECTOR, RELOCATE 2 EA
PEDESTRIAN DETECTOR, REMOVE- POLE/PEDESTAL TO

183 665-1-60 REMAIN 2 EA
INTERSECTION CONTROL BEACON CONTROLLER

184 670-4-1 ASSEMBLY, FURNISH & INSTALL 2 AS
TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA, SIZE 6

185 670-5-110 CABINET 3 AS
TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA, 1

186 670-5-111 PREEMPTION, SIZE 6 CABINET 2 AS
TRAFFIC CONTROLLER ASSEMBLY, F&!, NEMA, 2

187 670-5-112 PREEMPTION, SIZE 6 CABINET 2 AS

188 670-5-300 TRAFFIC CONTROLLER ASSEMBLY, INSTALL 2 AS

189 670-5-400 TRAFFIC CONTROLLER ASSEMBLY, MODIFY 2 AS
TRAFFIC CONTROLLER ASSEMBLY, RELOCATE CONTROLLER

190 670-5-500 WITH CABINET 2 AS
TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER

191 670-5-600 WITH CABINET 2 AS

192 671-2-11 TRAFFIC CONTROLLER, F&I, NEMA 2 EA
ITS CABINET, FURNISH & INSTALL, POLE MOUNT, 336S, 24" W

193 676-2-112 X46"H X22"D 4 EA
ITS CABINET, FURNISH & INSTALL, BASE MOUNT WITH

194 676-2-142 SUNSHIELD, 3368, 24" W X 46" H X 22" D 2 EA

195 676-2-400 ITS CABINET, RELOCATE 2 EA

196 676-2-500 ITS CABINET- ADJUST/MODIFY 2 EA

197 676-2-600 ITS CABINET- REMOVE 2 EA
ADAPTIVE SIGNAL CONTROL SYSTEM- NEMA, CABINET

198 680-1-112 EQUIPMENT 3 EA
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SCHEDULE OF PRICES - BASIC YEAR
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ADAPTIVE SIGNAL CONTROL SYSTEM- NEMA, ABOVE

199 680-1-113 GROUND EQUIPMENT 3 EA
CCTV CAMERA, F&|, DOME ENCLOSURE - NON

200 682-1-133 PRESSURIZED, IP, HIGH DEFINITION 5 EA

201 682-1-300 CCTV CAMERA, INSTALL 2 EA

202 682-1-600 CCTV CAMERA, REMOVE 2 EA

203 682-1-900 CCTV CAMERA, DIAGNOSTIC AND MISCELLANEOUS REPAIR 2 EA

204 684-1- 1 MANAGED FIELD ETHERNET SWITCH, FURNISH & INSTALL 2 EA

205 684- 2- 1 DEVICE SERVER, FURNISH & INSTALL 2 EA

206 684-5-1 MEDIA CONVERTER, FURNISH & INSTALL 2 EA
WIRELESS COMMUNICATION DEVICE, FURNISH & INSTALL

207 684-6-11 ETHERNET ACCESS POINT 2 EA
WIRELESS COMMUNICATION DEVICE, FURNISH & INSTALL

208 684-6-12 ETHERNET SUBSCRIBER UNIT 2 EA
SYSTEM AUXILIARIES, F&I, UNINTERRUPTIBLE POWER

209 685-106 SOURCE 4 EA
SYSTEM AUXILIARIES, FURNISH & INSTALL, INTERFACE

210 685-128 PANEL 2 EA
SYSTEM AUXILIARIES, FURNISH & INSTALL FIBER OPTIC

211 685-140 MODULATOR/DEMODULATOR 2 EA

212 690-100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE 2 Pl

213 700-2-13 MULTI- POST SIGN, F& GROUND MOUNT, 21-30 SF 4 AS

214 700-2-14 MULTI- POST SIGN, F& GROUND MOUNT, 31-50 SF 4 AS

215 700-2-15 MULTI- POST SIGN, F& GROUND MOUNT, 51-100 SF 2 AS

216 700-2-50 MULTI- POST SIGN, F& GROUND MOUNT, RELOCATE 2 AS
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217 700-2-60 MULTI- POST SIGN, F& GROUND MOUNT, REMOVE 2 AS

218 700-2-80 MULTI- POST SIGN, F& GROUND MOUNT, REPAIR 2 AS
INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, UP TO

219 700-5-21 12 SF 10 EA
INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, 12-18

220 700-5-22 SF 10 EA
INTERNALLY ILLUMINATED SIGN, INSTALL- FURNISHED BY

221 700-5-40 AGENCY 2 EA

222 700-5-50 INTERNALLY ILLUMINATED SIGN, RELOCATE 2 EA

223 700-5-60 INTERNALLY ILLUMINATED SIGN, REMOVE 2 EA
ELECTRONIC DISPLAY SIGN A, FURNISH & INSTALL GROUND

224 700 11-23A MOUNT- SOLAR POWERED, 15" ESFS 10 AS
ELECTRONIC DISPLAY SIGN B, FURNISH AND INSTALL,

225 700 11-23B GROUND MOUNT- SOLAR POWERED, 15" ESFS 10 AS
ELECTRONIC DISPLAY SIGN C, F & I, GRND MOUNT- SOLAR

226 700-11-26C POWERED, 15" ESFS W/FLASHING BEACON 10 AS
ELECTRONIC DISPLAY SIGN D, F & |, GRND MOUNT- SOLAR

227 700-11-26D POWERED, 18" ESFS W/FLASHING BEACON 10 AS
ELECTRONIC DISPLAY SIGN E, F & |, GROUND MOUNT,

228 700-11-26E SOLAR POWERED, 15" ESFS W/FLASHING BEACON 10 AS
ELECTRONIC DISPLAY SIGN F, F & |, GROUND MOUNT,

229 700-11-26F SOLAR POWERED, 18" ESFS W/FLASHING BEACON 5 AS
ELECTRONIC DISPLAY SIGN, OVERHEAD MOUNT, AC

230 700-11-391 POWERED, BLANKOUT SIGN, UP TO 12 SF 4 AS

231 700-11-500 ELECTRONIC DISPLAY SIGN, RELOCATE 2 AS

232 700-11-600 ELECTRONIC DISPLAY SIGN, REMOVE- GROUND MOUNT 2 AS

233 700-11-700 ELECTRONIC DISPLAY SIGN, REMOVE- OVERHEAD MOUNT 2 AS
SCHOOL SPEED LIMIT SIGN W/BEACON, COMPLETE

234 700-12-11A ASSEMBLY, GROUND MOUNT, AC POWERED 2 AS
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SCHOOL SPEED LIMIT SIGN W/BEACON, COMPLETE

235 700-12-21A ASSEMBLY, GROUND MOUNT- SOLAR POWERED 20 AS
OVERHEAD SCHOOL SPEED LIMIT SIGN W/ 1 BEACON,

236 700-12-31A SOLAR POWERED, OVERHEAD SUPPORT NOT INCLUDED 4 AS
OVERHEAD SCHOOL SPEED LIMIT SIGN W/ 2 BEACONS,

237 700-12-32A SOLAR POWERED, OVERHEAD SUPPORT NOT INCLUDED 4 AS

238 900-1 INDEMNIFICATION 1 LS $100.00 $100.00

239 999-101 UNSKILLED LABORER 200 MH

240 999-102 NIGHT WORK PREMIUM, PER NIGHT 4 PN

241 999-103 EMERGENCY WORK PREMIUM, PER EVENT 4 PE

TOTAL ESTIMATED BASE BID FOR BASIC YEAR

$

(Reference Numbers 1 through 241)
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Schedule of Prices - Option Year 1

Reference Pay ltem Pay ltem Estimated Unit of Unit Total Extended
Number Number Description Quantity Measure Price Price
242 102-14 TRAFFIC CONTROL OFFICER 100 MH
243 102-99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY 50 ED
244 110- 4 REMOVAL OF EXISTING CONCRETE PAVEMENT 100 SY
245 455-88-48A SPECIAL DESIGN DRILLED SHAFT FOUNDATION, 48" DIA. 10 LF
246 455-88-54A SPECIAL DESIGN DRILLED SHAFT FOUNDATION, 54" DIA. 10 LF
247 455-88-60A SPECIAL DESIGN DRILLED SHAFT FOUNDATION, 60" DIA. 10 LF
248 520-1-7 CONCRETE CURB & GUTTER, TYPEE 100 LF
249 520-1-10 CONCRETE CURB & GUTTER, TYPE F 100 LF
250 522-1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK 100 SY
251 522-2 CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK 50 SY
252 527-2 DETECTABLE WARNINGS 500 SF
253 563- 3 ANTI-GRAFFITI COATING, SACRIFICIAL 1000 SF
254 563-4 ANTI-GRAFFITI COATING, NON-SACRIFICIAL 1000 SF
255 570-1-2A PERFORMANCE TURF, SOD, ARGENTINE BAHIA 100 SY
256 570-1-2B PERFORMANCE TURF, SOD, SAINT AUGUSTINE 100 SY
257 580-336 PRUNING AND TRIMMING TREES 5 EA
258 620-1-1 GROUNDING ELECTRODE 100 LF
259 630-2-11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH 5000 LF




Y 16-1040-CH Term Contract for Supply and Installation of Traffic Signal Equipment
Schedule of Prices - Option Year 1

Reference Pay Item Pay ltem Estimated Unit of Unit Total Extended
Number Number Description Quantity Measure Price Price
260 630-2-12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE 2000 LF
CONDUIT, FURNISH & INSTALL, JACK & BORE UNDER
261 630-2-13 RAILROAD 100 LF
262 630-2-14 CONDUIT, FURNISH & INSTALL, ABOVEGROUND 100 LF
263 630-2-15 CONDUIT, FURNISH & INSTALL, BRIDGE MOUNT 100 LF
264 630- 2-65 CONDUIT, REMOVE, BRIDGE MOUNT 100 LF
SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION,
265 632-7-1 FURNISH & INSTALL 6 Pl
SIGNAL CABLE- REPAIR/REPLACE/OTHER, FURNISH &
266 632-7-2 INSTALL 1000 LF
267 632-7-4 SIGNAL CABLE, ADJUST 3 Pl
268 632-7-6 SIGNAL CABLE, REMOVE- INTERSECTION 3 PI
269 632-7-7 SIGNAL CABLE, REMOVE- OUTSIDE OF INTERSECTION 500 LF
270 633-1-111 FIBER OPTIC CABLE, F&I, OVERHEAD,2-12 FIBERS 500 LF
271 633-1-112 FIBER OPTIC CABLE, F&l, OVERHEAD,13-48 FIBERS 500 LF
272 633-1-113 FIBER OPTIC CABLE, F&I, OVERHEAD,49-96 FIBERS 1000 LF
273 633- 1-121 FIBER OPTIC CABLE, F&I, UNDERGROUND,2-12 FIBERS 500 LF
274 633-1-122 FIBER OPTIC CABLE, F&I, UNDERGROUND, 13-48 FIBERS 500 LF
275 633-1-123 FIBER OPTIC CABLE, F&l, UNDERGROUND,49-96 FIBERS 2000 LF
276 633-1-320 FIBER OPTIC CABLE, INSTALL, UNDERGROUND 1000 LF
277 633-1-410 FIBER OPTIC CABLE, RELOCATE, OVERHEAD 500 LF
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278 633-1-420 FIBER OPTIC CABLE, RELOCATE, UNDERGROUND 500 LF

279 633-1-610 FIBER OPTIC CABLE, REMOVE, OVERHEAD 500 LF

280 633 1-620 FIBER OPTIC CABLE, REMOVE, UNDERGROUND 500 LF

281 633- 2-31 FIBER OPTIC CONNECTION, INSTALL, SPLICE 50 EA

282 633-2-32 FIBER OPTIC CONNECTION, INSTALL, TERMINATION 50 EA
FIBER OPTIC CONNECTION HARDWARE, F&l, SPLICE

283 633-3- 11 ENCLOSURE 5 EA

284 633-3-12 FIBER OPTIC CONNECTION HARDWARE, F&l, SPLICE TRAY 5 EA
FIBER OPTIC CONNECTION HARDWARE, F&l,

285 633-3-13 PRETERMINATED CONNECTOR ASSEMBLY 5 EA
FIBER OPTIC CONNECTION HARDWARE, F&l, BUFFER TUBE

286 633-3-14 FAN OUT KIT 5 EA
FIBER OPTIC CONNECTION HARDWARE, F&,

287 633-3-15 PRETERMINATED PATCH PANEL 5 EA
FIBER OPTIC CONNECTION HARDWARE, F&l, PATCH PANEL-

288 633-3-16 FIELD TERMINATED 5 EA
FIBER OPTIC CONNECTION HARDWARE, F&I, CONNECTOR

289 633-3-17 PANEL 5 EA
FIBER OPTIC CONNECTION HARDWARE, INSTALL, SPLICE

290 633-3-31 ENCLOSURE 3 EA
FIBER OPTIC CONNECTION HARDWARE, RELOCATE SPLICE :

291 633-3-41 ENCLOSURE 3 EA
FIBER OPTIC CONNECTION HARDWARE, RELOCATE SPLICE

292 633-3-42 TRAY 3 EA
FIBER OPTIC CONNECTION HARDWARE, RELOCATE

293 633-3-43 PRETERMINATED CONNECTOR ASSEMBLY 3 EA
FIBER OPTIC CONNECTION HARDWARE, RELOCATE PATCH

294 633-3-45 PANEL, PRETERMINATED 3 EA
FIBER OPTIC CONNECTION HARDWARE, RELOCATE PATCH

295 633-3-46 PANEL- FIELD TERMINATED 3 EA
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FIBER OPTIC CONNECTION HARDWARE, ADJUST/MODIFY

296 633-3-51 SPLICE ENCLOSURE 3 EA
FIBER OPTIC CONNECTION HARDWARE, ADJUST/MODIFY

297 633-3-52 SPLICE TRAY 3 EA
FIBER OPTIC CONNECTION HARDWARE, ADJUST/MODIFY

298 633-3-55 PATCH PANEL, PRETERMINATED 3 EA
FIBER OPTIC CONNECTION HARDWARE, ADJUST/MODIFY

299 633-3-56 PATCH PANEL 3 EA
MULTI-CONDUCTOR COMMUNICATION CABLE, FURNISH &

300 633-8-1 INSTALL 1000 LF

301 634-4-151 SPAN WIRE ASSEMBLY, F&l, TWO POINT, PERPENDICULAR i Pl

302 634-4-152 SPAN WIRE ASSEMBLY, F&l, TWO POINT, DIAGONAL 1 P

303 634-4-153 SPAN WIRE ASSEMBLY, F&l, TWO POINT, BOX 1 Pl

304 634-4-400 SPAN WIRE ASSEMBLY, ADJUST 1 Pl

305 634-5-1 FIBERGLASS INSULATOR, FURNISH & INSTALL 10 LF

306 634-6-1 MESSENGER WIRE, F&l 1000 LF

307 635-2-11 PULL & SPLICE BOX, F&l, 13" x 24" COVER SIZE 50 EA

308 635-2-12 PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE 20 EA
PULL & SPLICE BOX, F&l, 30" X 60" RECTANGULAR OR 36"

309 635-2-13 ROUND COVER SIZE 10 EA

310 635-3-11 JUNCTION BOX, FURNISH & INSTALL, AERIAL 5 EA

311 635-3-12 JUNCTION BOX, FURNISH & INSTALL, MOUNTED 5 EA
ELECTRICAL POWER SERVICE, F&|, OVERHEAD, METER

312 639-1-111 FURNISHED BY POWER COMPANY 1 AS
ELECTRICAL POWER SERVICE, F&l, OVERHEAD, METER

313 639-1-112 PURCHASED BY CONTRACTOR FROM POWER COMPANY 1 AS
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ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER

314 639-1-121 FURNISHED BY POWER COMPANY 2 AS
ELECTRICAL POWER SERVICE, F&l, UNDERGROUND, METER

315 639-1-122 PURCHASED BY CONTRACTOR 5 AS

316 639-2-1 ELECTRICAL SERVICE WIRE 1000 LF

317 639-3-11 ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT 3 EA
EMERGENCY GENERATOR - PORTABLE INSTALL- RETROFIT,

318 639-4-3 AGENCY FURNISHED 3 EA
EMERGENCY GENERATOR - PORTABLE, INSTALL- NOT

319 639-4-4 RETROFIT, AGENCY FURNISHED 3 EA

320 639-4-5 EMERGENCY GENERATOR - PORTABLE, MONITOR & REFUEL 10 HR
EMERGENCY GENERATOR - PORTABLE, INSTALL HOUSING

321 639-4-6 ONLY 3 EA

322 641-2-11 PRESTRESSED CONCRETE POLE, F&I, TYPE P-ll PEDESTAL 10 EA
PRESTRESSED CONCRETE POLE, F&l, 12' TYPE P-Il SERVICE

323 641-2-12 POLE 5 EA

324 641-2-13 PRESTRESSED CONCRETE POLE, F&l, 40' TYPE P-lil 2 EA

325 641-2-15 PRESTRESSED CONCRETE POLE, F&l, 44 TYPE P-V 2 EA

326 641-2-16 PRESTRESSED CONCRETE POLE, F&l, 48' TYPE P-VI 2 EA

327 641-2-17 PRESTRESSED CONCRETE POLE, F&l, 52' TYPE P-VII 2 EA

328 641-2-18 PRESTRESSED CONCRETE POLE, F&l, 56' TYPE P-VII| 2 EA

329 641-2-30 PRESTRESSED CONCRETE POLE, INSTALL 2 EA
PRESTRESSED CONCRETE POLE, COMPLETE POLE

330 641-2-60 REMOVAL- PEDESTAL/SERVICE POLE 2 EA
PRESTRESSED CONCRETE POLE, SHALLOW POLE REMOVAL -

331 641-2-70 POLE 30' AND GREATER 2 EA
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PRESTRESSED CONCRETE POLE, COMPLETE POLE

332 641-2-80 REMOVAL- POLE 30' AND GREATER 2 EA

333 643-140 STRAIN POLE, WOOD, FURNISH & INSTALL, 40' 2 EA

334 646-1-11 ALUMINUM SIGNALS POLE, PEDESTAL 20 EA
ALUMINUM SIGNALS POLE, FURNISH & INSTALL PEDESTRIAN

335 646-1-12 DETECTOR POST 4 EA

336 646-1-60 ALUMINUM SIGNALS POLE, REMOVE 2 EA

337 649-1-14 STEEL STRAIN POLE, F&l, 36' TYPE PS- VI 2 EA
STEEL STRAIN POLE, REMOVE PEDESTAL OR SERVICE POLE-

338 649-1-61 COMPLETE REMOVAL : 2 EA
STEEL STRAIN POLE, REMOVE TYPE PS POLE- FOUNDATION

339 649-1-62 REMAINS 2 EA
STEEL STRAIN POLE, REMOVE, SHALLOW FOUNDATION

340 649-1-63 REMOVAL, BOLT ON ATTACHMENT 2 EA

341 649-31-201 MAST ARM, 36' E1 ARM, 25' T1 POLE, F&l 2 EA

342 649-31-202 MAST ARM, 46' E3 ARM, 25' T2 POLE, F&l 2 EA

343 649-31-203 MAST ARM, 60" E5 ARM, 25' T3 POLE, F&l 3 EA

344 649-31-204 MAST ARM, 70.5' E6 ARM, 25' T4 POLE, F&l 3 EA

345 649-31-205 MAST ARM, 78' E7 ARM, 25' T6 POLE, F&l 4 EA

346 649-31-206 MAST ARM, 36' E1 ARM, 39' T21 POLE W/LUMINAIRE, F&l 2 EA

347 649-31-207 MAST ARM, 46' E3 ARM, 39' T22 POLE W/LUMINAIRE, F&l 2 EA

348 649-31-208 MAST ARM, 60" E5 ARM, 39' T23 POLE W/LUMINAIRE, F&l 2 EA

349 649-31-209 MAST ARM, 70.5' E6 ARM, 39' T24 POLE W/LUMINAIRE, F&l 2 EA
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350 649-31-210 MAST ARM, 36' E1 - 36' E1 ARMS, 25' T1 POLE, F&l 1 EA
351 649-31-211 MAST ARM, 36' E1 - 46' E3 ARMS, 25' T2 POLE, F&l 1 EA
352 649-31-212 MAST ARM, 36' E2 - 60' E5 ARMS, 25' T3 POLE, F&l 1 EA
353 649-31-213 MAST ARM, 36' E2 - 70.5' E6 ARMS, 25' T4 POLE, F&l 1 EA
354 649-31-214 MAST ARM, 46' E4 - 46' E4 ARMS, 25' T3 POLE, F&l 1 EA
355 649-31-215 MAST ARM, 46' E4 - 60' E5 ARMS, 25' T4 POLE, F&l 1 EA
356 649-31-216 MAST ARM, 46' E4 - 70.5' E6 ARMS, 25' T-4 POLE, F&l 1 EA
357 649-31-217 MAST ARM, 60' E5 - 60' E5 ARMS, 25' T4 POLE, F&l 1 EA
358 649-31-218 MAST ARM, 60' E5 - 70.5' E6 ARMS, 25' T4 POLE, F&l 1 EA
359 649-31-219 MAST ARM, 70.5' E6 - 70.5' E6 ARMS, 25' T5 POLE, F&l 1 EA
360 649-33-000 MAST ARM, INSTALL 2 EA
MAST ARM, REMOVE, POLE ONLY- ENTIRE FOUNDATION
361 649-36-100 REMAINS 2 EA
MAST ARM, REMOVE SHALLOW FOUNDATION, BOLT ON
362 649-36-300 ATTACHMENT 2 EA
STEEL MAST ARM ASSEMBLY- RECOATING COMPLETE
363 649-40 ASSEMBLY 4 EA
POWDER COATING OF STEEL STRAIN POLES OR STEEL
364 649-50 MAST ARM/POLE ASSEMBLIES 4 EA
365 650-111 TRAFFIC SIGNAL, F&l, 1 SECTION, 1 WAY, ALUMINUM 4 AS
366 650-112 TRAFFIC SIGNAL, F&I, 1 SECTION, 2 WAY, ALUMINUM 2 AS
367 650-113 TRAFFIC SIGNAL, F&l, 2 SECTION, 1 WAY, ALUMINUM 2 AS
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368 650-113A TRAFFIC SIGNAL, F&1, 2 SECTION, 2 WAY, ALUMINUM 2 AS
369 650-114 TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, ALUMINUM 50 AS
370 650-115 TRAFFIC SIGNAL, F&I, 3 SECTION, 2 WAY, ALUMINUM 4 AS
371 650-115A TRAFFIC SIGNAL, F&l, 3 SECTION, 3 WAY, ALUMINUM 2 AS
372 650-116 TRAFFIC SIGNAL, F&}, 4 SECTION, 1 WAY, ALUMINUM 10 AS
373 650-119 TRAFFIC SIGNAL, F&I, 5 SECTION, 1 WAY, ALUMINUM 10 AS
374 650-144 TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, PROGRAMMABLE 2 AS
375 650-146 TRAFFIC SIGNAL, F&I, 4 SECTION, 1 WAY, PROGRAMMABLE 2 AS
376 650-150 TRAFFIC SIGNAL HEAD, INSTALL 4 AS
377 650-160 TRAFFIC SIGNAL HEAD, REMOVE- POLES TO REMAIN 4 AS
378 650-170 TRAFFIC SIGNAL HEAD, RELOCATE 4 AS
FURNISH & INSTALL, BACKPLATE- BLACK WITH REFLECT
379 650-180 BORDER 10 EA
380 650-190 FURNISH & INSTALL, TUNNEL VISOR 10 EA
TRAFFIC SIGNAL HEAD, RETROFIT EXISTING HANGER
381 650-190A ASSEMBLY 4 AS
PEDESTRIAN SIGNAL, FURNISH & INSTALL LED
382 653-1-11 COUNTDOWN, 1 WAY 50 AS
PEDESTRIAN SIGNAL, FURNISH & INSTALL LED
383 653-1-12 COUNTDOWN, 2 WAYS 10 AS
384 653-1-30 PEDESTRIAN SIGNAL , INSTALL ONLY 4 AS
385 653-1-40 PEDESTRIAN SIGNAL, RELOCATE 4 AS
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PEDESTRIAN SIGNAL, REMOVE PED SIGNAL-

386 653-1-60 POLE/PEDESTAL TO REMAIN 2 AS
RRFB, FURNISH & INSTALL- SOLAR POWERED, COMPLETE

387 654-2-21 ASSEMBLY- SINGLE DIRECTION 20 AS

388 654-2-30 RECTANGULAR RAPID FLASHING BEACON, INSTALL 4 AS

389 654- 2-40 RECTANGULAR RAPID FLASHING BEACON, RELOCATE 2 AS

390 654-2-50 RECTANGULAR RAPID FLASHING BEACON, ADJUST/MODIFY 2 AS

391 654-2- 60 RECTANGULAR RAPID FLASHING BEACON, REMOVE 4 AS

392 660-1-102 LLOOP DETECTOR INDUCTIVE, F&I, TYPE 2 20 EA

393 660-1-109 LOOP DETECTOR INDUCTIVE, F&l, TYPE 9 20 EA

394 660-1-110 LOOP DETECTOR INDUCTIVE, F&1, TYPE 10 10 EA

395 660-1-112 LOOP DETECTOR INDUCTIVE, F&l, TYPE 12 5 EA

396 660-2-102 LOOP ASSEMBLY, F&I, TYPE B, 6' X &' 50 AS

397 660-2-106 LOOP ASSEMBLY, F&i, TYPE F, 6' X 40’ 20 AS

398 660-2-109 LOOP LEAD-IN CABLE, FURNISH AND INSTALL, AWG #14 500 LF
VEHICLE DETECTION SYSTEM- MICROWAVE, FURNISH &

399 660-3-11 INSTALL CABINET EQUIPMENT, UP TO 4 DIRECTIONS 5 EA
VEHICLE DETECTION SYSTEM- MICROWAVE, FURNISH &

400 660-3-12 INSTALL, ABOVE GROUND EQUIPMENT, 1 DIRECTION 10 EA
VEHICLE DETECTION SYSTEM- MICROWAVE, FURNISH &

401 660-3-12A INSTALL, ABOVE GROUND EQUIPMENT, 2 DIRECTIONS 4 EA
VEHICLE DETECTION SYSTEM - MICROWAVE, RELOCATE,

402 660-3-42 ABOVE GROUND EQUIPMENT 2 EA
VEHICLE DETECTION SYSTEM - MICROWAVE, REMOVE,

403 660-3-60 COMPLETE SYSTEM 2 EA
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VEHICLE DETECTION SYSTEM- VIDEO, F&!, COMPLETE

404 660-4-10 SYSTEM, 4 DIRECTIONS 5 EA
VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL

405 660-4-11 CABINET EQUIPMENT, UP TO 4 DIRECTIONS 5 EA
VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL

406 660-4-12 ABOVE GROUND EQUIPMENT, 1 DIRECTION 20 EA
VEHICLE DETECTION SYSTEM- VIDEO, RELOCATE ABOVE

407 660-4-42 GROUND EQUIPMENT 2 EA

408 660-4-60 VEHICLE DETECTION SYSTEM- VIDEO, REMOVE 2 EA
VEHICLE DETECTION SYSTEM- WIRELESS MAGNETOMETER,

409 660-5-11 F &1, CABINET EQUIPMENT 4 EA
VEHICLE DETECTION SYS.- WIRELESS MAGNETOMETER, F &

410 660-5-12 I, ABOVE GROUND EQUIPMENT, 1 DIRECTION 4 EA
VEHICLE DETECTION SYSTEM- WIRELESS MAGNETOMETER,

411 660-5-13 FURNISH & INSTALL, IN-ROAD SENSOR, 20 EA
VEHICLE DETECTION SYSTEM- WIRELESS MAGNETOMETER,

412 660-5-60 REMOVE 2 EA
VEHICLE DETECTION SYSTEM- AVI, BLUETOOTH, FURNISH &

413 660-6-121 INSTALL, CABINET EQUIPMENT 5 EA
VEHICLE DETECTION SYSTEM- AVI, BLUETOOTH, FURNISH &

414 660-6-122 INSTALL, ABOVE GROUND EQUIPMENT 5 EA
SIGNAL PRIORITY AND PREEMPTION SYSTEM, F&l, OPTICAL,

415 663-1-110 COMPLETE SYSTEM, UP TO 4 DIRECTIONS 5 EA
SIGNAL PRIORITY AND PREEMPTION SYSTEM, F&l, OPTICAL,

416 663-1-112 DETECTOR 5 EA
SIGNAL PRIORITY AND PREEMPTION SYSTEM, FURNISH AND

417 663-1-122 INSTALL, GPS, DETECTOR 5 EA

418 663-1-400 SIGNAL PRIORITY & PREEMPTION SYSTEM, RELOCATE 2 EA

419 663-1-600 SIGNAL PRIORITY & PREEMPTION SYSTEM, REMOVE 2 EA

420 665-1-11 PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD 30 EA

421 665-1-12 PEDESTRIAN DETECTOR, FURNISH & INSTALL, ACCESSIBLE 20 EA
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422 665-1-30 PEDESTRIAN DETECTOR, INSTALL EA

423 665-1-40 PEDESTRIAN DETECTOR, RELOCATE EA
PEDESTRIAN DETECTOR, REMOVE- POLE/PEDESTAL TO

424 665-1-60 REMAIN EA
INTERSECTION CONTROL BEACON CONTROLLER

425 670-4- 1 ASSEMBLY, FURNISH & INSTALL AS
TRAFFIC CONTROLLER ASSEMBLY, F&l, NEMA, SIZE 6

426 670-5-110 CABINET AS
TRAFFIC CONTROLLER ASSEMBLY, F&l, NEMA, 1

427 670-5-111 PREEMPTION, SIZE 6 CABINET AS
TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA, 2

428 670-5-112 PREEMPTION, SIZE 6 CABINET AS

429 670-5-300 TRAFFIC CONTROLLER ASSEMBLY, INSTALL AS

430 670-5-400 TRAFFIC CONTROLLER ASSEMBLY, MODIFY AS
TRAFFIC CONTROLLER ASSEMBLY, RELOCATE CONTROLLER

431 670-5-500 WITH CABINET AS
TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER

432 670-5-600 WITH CABINET AS

433 671-2-11 TRAFFIC CONTROLLER, F&l, NEMA EA
ITS CABINET, FURNISH & INSTALL, POLE MOUNT, 336S, 24" W

434 676-2-112 X46"H X22"D EA
ITS CABINET, FURNISH & INSTALL, BASE MOUNT WITH

435 676-2-142 SUNSHIELD, 336S, 24" W X 46" H X 22" D EA

436 676- 2-400 ITS CABINET, RELOCATE EA

437 676-2-500 ITS CABINET- ADJUST/MODIFY EA

438 676-2-600 ITS CABINET- REMOVE EA
ADAPTIVE SIGNAL CONTROL SYSTEM- NEMA, CABINET

439 680-1-112 EQUIPMENT EA
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ADAPTIVE SIGNAL CONTROL SYSTEM- NEMA, ABOVE

440 680-1-113 GROUND EQUIPMENT EA
CCTV CAMERA, F&l, DOME ENCLOSURE - NON

441 682-1-133 PRESSURIZED, 1P, HIGH DEFINITION EA

442 682-1-300 CCTV CAMERA, INSTALL EA

443 682-1-600 CCTV CAMERA, REMOVE EA

444 682-1-900 CCTV CAMERA, DIAGNOSTIC AND MISCELLANEOUS REPAIR EA

445 684-1-1 MANAGED FIELD ETHERNET SWITCH, FURNISH & INSTALL EA

446 684-2-1 DEVICE SERVER, FURNISH & INSTALL EA

447 684-5-1 MEDIA CONVERTER, FURNISH & INSTALL EA
WIRELESS COMMUNICATION DEVICE, FURNISH & INSTALL

448 684- 6-11 ETHERNET ACCESS POINT EA
WIRELESS COMMUNICATION DEVICE, FURNISH & INSTALL

449 684-6-12 ETHERNET SUBSCRIBER UNIT EA
SYSTEM AUXILIARIES, F&I, UNINTERRUPTIBLE POWER

450 685-106 SOURCE EA
SYSTEM AUXILIARIES, FURNISH & INSTALL, INTERFACE

451 685-128 PANEL EA
SYSTEM AUXILIARIES, FURNISH & INSTALL FIBER OPTIC

452 685-140 MODULATOR/DEMODULATOR EA

453 690-100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE Pl

454 700-2-13 MULTI- POST SIGN, F& GROUND MOUNT, 21-30 SF AS

455 700-2-14 MULTI- POST SIGN, F& GROUND MOUNT, 31-50 SF AS

456 700-2-15 MULTI- POST SIGN, F& GROUND MOUNT, 51-100 SF AS

457 700-2-50 MULTI- POST SIGN, F& GROUND MOUNT, RELOCATE AS
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458 700-2-60 MULTI- POST SIGN, F& GROUND MOUNT, REMOVE 2 AS

459 700-2-80 MULTI- POST SIGN, F& GROUND MOUNT, REPAIR 2 AS
INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, UP TO

460 700-5-21 12 SF 10 EA
INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, 12-18

461 700-5-22 SF 10 EA
INTERNALLY ILLUMINATED SIGN, INSTALL- FURNISHED BY

462 700-5-40 AGENCY 2 EA

463 700-5-50 INTERNALLY ILLUMINATED SIGN, RELOCATE 2 EA

464 700-5-60 INTERNALLY ILLUMINATED SIGN, REMOVE 2 EA
ELECTRONIC DISPLAY SIGN A, FURNISH & INSTALL GROUND

485 700-11-23A MOUNT- SOLAR POWERED, 15" ESFS 10 AS
ELECTRONIC DISPLAY SIGN B, FURNISH AND INSTALL,

466 700-11-23B GROUND MOUNT- SOLAR POWERED, 15" ESFS 10 AS
ELECTRONIC DISPLAY SIGN C, F & I, GRND MOUNT- SOLAR

467 700-11-26C POWERED, 15" ESFS W/FLASHING BEACON 10 AS
ELECTRONIC DISPLAY SIGN D, F &1, GRND MOUNT- SOLAR

468 700-11-26D POWERED, 18" ESFS W/FLASHING BEACON 10 AS
ELECTRONIC DISPLAY SIGN E, F & I, GROUND MOUNT,

469 700-11-26E SOLAR POWERED, 15" ESFS W/FLASHING BEACON 10 AS
ELECTRONIC DISPLAY SIGN F, F & |, GROUND MOUNT,

470 0700 1126F SOLAR POWERED, 18" ESFS W/FLASHING BEACON 5 AS
ELECTRONIC DISPLAY SIGN, OVERHEAD MOUNT, AC

471 0700 11391 POWERED, BLANKOUT SIGN, UP TO 12 SF 4 AS

472 0700 11500 ELECTRONIC DISPLAY SIGN, RELOCATE 2 AS

473 0700 11600 ELECTRONIC DISPLAY SIGN, REMOVE- GROUND MOUNT 2 AS

474 0700 11700 ELECTRONIC DISPLAY SIGN, REMOVE- OVERHEAD MOUNT 2 AS
SCHOOL SPEED LIMIT SIGN W/BEACON, COMPLETE

475 0700 12 11A ASSEMBLY, GROUND MOUNT, AC POWERED 2 AS

D-29




Y16-1040-CH Term Contract for Supply and Instaliation of Traffic Signal Equipment
Schedule of Prices - Option Year 1

Reference Pay ltem Pay ltem Estimated Unit of Unit Total Extended
Number Number Description Quantity Measure Price Price

SCHOOL SPEED LIMIT SIGN W/BEACON, COMPLETE

476 0700 12 21A ASSEMBLY, GROUND MOUNT- SOLAR POWERED 20 AS
OVERHEAD SCHOOL SPEED LIMIT SIGN W/ 1 BEACON,

477 0700 12 31A SOLAR POWERED, OVERHEAD SUPPORT NOT INCLUDED 4 AS
OVERHEAD SCHOOL SPEED LIMIT SIGN W/ 2 BEACONS,

478 0700 12 32A SOLAR POWERED, OVERHEAD SUPPORT NOT INCLUDED 4 AS

479 0999 101 UNSKILLED LABORER 200 MH

480 0999 102 NIGHT WORK PREMIUM, PER NIGHT 4 PN

481 0999 103 EMERGENCY WORK PREMIUM, PER EVENT 4 PE

TOTAL ESTIMATED BASE BID FOR OPTION YEAR 1

$
(Reference Numbers 242 through 481)
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482 102-14 TRAFFIC CONTROL OFFICER 100 MH
483 102-99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY 50 ED
484 110-4 REMOVAL OF EXISTING CONCRETE PAVEMENT 100 sY
485 455-88-48A SPECIAL DESIGN DRILLED SHAFT FOUNDATION, 48" DIA. 10 LF
486 455-88- 54A SPECIAL DESIGN DRILLED SHAFT FOUNDATION, 54" DIA. 10 LF
487 455-88-60A SPECIAL DESIGN DRILLED SHAFT FOUNDATION, 60" DIA. 10 LF
488 520-1-7 CONCRETE CURB & GUTTER, TYPE E 100 LF
489 520-1-10 CONCRETE CURB & GUTTER, TYPE F 100 LF
490 522-1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK 100 SY
491 522-2 CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK 50 SY
492 527-2 DETECTABLE WARNINGS 500 SF
493 563-3 ANTI-GRAFFITI COATING, SACRIFICIAL 1000 SF
494 563-4 ANTI-GRAFFITI COATING, NON-SACRIFICIAL 1000 SF
495 570-1-2A PERFORMANCE TURF, SOD, ARGENTINE BAHIA 100 SY
496 570-1-2B PERFORMANCE TURF, SOD, SAINT AUGUSTINE 100 SY
497 580-336 PRUNING AND TRIMMING TREES 5 EA
498 620-1-1 GROUNDING ELECTRODE 100 LF
499 630-2-11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH 5000 LF
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500 630-2-12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE 2000 LF
CONDUIT, FURNISH & INSTALL, JACK & BORE UNDER
501 630-2-13 RAILROAD 100 LF
502 630-2-14 CONDUIT, FURNISH & INSTALL, ABOVEGROUND 100 LF
503 630-2-15 CONDUIT, FURNISH & INSTALL, BRIDGE MOUNT 100 LF
504 630-2-65 CONDUIT, REMOVE, BRIDGE MOUNT 100 LF
SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION,
505 632-7-1 FURNISH & INSTALL 6 P
SIGNAL CABLE- REPAIR/REPLACE/OTHER, FURNISH &
506 632-7-2 INSTALL 1000 LF
507 632-7-4 SIGNAL CABLE, ADJUST 3 Pl
508 632-7- 6 SIGNAL CABLE, REMOVE- INTERSECTION 3 Pl
509 632-7-7 SIGNAL CABLE, REMOVE- OUTSIDE OF INTERSECTION 500 LF
510 633-1-111 FIBER OPTIC CABLE, F&I, OVERHEAD,2-12 FIBERS 500 LF
511 633-1-112 FIBER OPTIC CABLE, F&!, OVERHEAD,13-48 FIBERS 500 LF
512 633-1-113 FIBER OPTIC CABLE, F&l, OVERHEAD,49-96 FIBERS 1000 LF
513 633-1-121 FIBER OPTIC CABLE, F&l, UNDERGROUND,2-12 FIBERS 500 LF
514 633-1-122 FIBER OPTIC CABLE, F&l, UNDERGROUND,13-48 FIBERS 500 LF
515 633-1-123 FIBER OPTIC CABLE, F&}, UNDERGROUND,49-96 FIBERS 2000 LF
516 633-1-320 FIBER OPTIC CABLE, INSTALL, UNDERGROUND 1000 LF
517 633-1-410 FIBER OPTIC CABLE, RELOCATE, OVERHEAD 500 LF
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518 633-1-420 FIBER OPTIC CABLE, RELOCATE, UNDERGROUND 500 LF

519 633-1-610 FIBER OPTIC CABLE, REMOVE, OVERHEAD 500 LF

520 633-1-620 FIBER OPTIC CABLE, REMOVE, UNDERGROUND 500 LF

521 633-2-31 FIBER OPTIC CONNECTION, INSTALL, SPLICE 50 EA

522 633-2-32 FIBER OPTIC CONNECTION, INSTALL, TERMINATION 50 EA
FIBER OPTIC CONNECTION HARDWARE, F&l, SPLICE

523 633-3-11 ENCLOSURE 5 EA

524 633-3-12 FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE TRAY 5 EA
FIBER OPTIC CONNECTION HARDWARE, F&l,

525 633-3-13 PRETERMINATED CONNECTOR ASSEMBLY 5 EA -
FIBER OPTIC CONNECTION HARDWARE, F&I, BUFFER TUBE

526 633-3-14 FAN OUT KIT 5 EA
FIBER OPTIC CONNECTION HARDWARE, F&l,

527 633-3-15 PRETERMINATED PATCH PANEL 5 EA
FIBER OPTIC CONNECTION HARDWARE, F&l, PATCH PANEL-

528 633-3-16 FIELD TERMINATED 5 EA
FIBER OPTIC CONNECTION HARDWARE, F&l, CONNECTOR

529 633-3-17 PANEL 5 EA
FIBER OPTIC CONNECTION HARDWARE, INSTALL, SPLICE

530 633-3-31 ENCLOSURE 3 EA
FIBER OPTIC CONNECTION HARDWARE, RELOCATE SPLICE

531 633-3-41 ENCLOSURE 3 EA
FIBER OPTIC CONNECTION HARDWARE, RELOCATE SPLICE

532 633-3-42 TRAY 3 EA
FIBER OPTIC CONNECTION HARDWARE, RELOCATE

533 633-3-43 PRETERMINATED CONNECTOR ASSEMBLY 3 EA
FIBER OPTIC CONNECTION HARDWARE, RELOCATE PATCH

534 633-3-45 PANEL, PRETERMINATED 3 EA
FIBER OPTIC CONNECTION HARDWARE, RELOCATE PATCH

535 633-3-46 PANEL- FIELD TERMINATED 3 EA
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FIBER OPTIC CONNECTION HARDWARE, ADJUST/MODIFY

536 633-3-51 SPLICE ENCLOSURE 3 EA
FIBER OPTIC CONNECTION HARDWARE, ADJUST/MODIFY

537 633-3-52 SPLICE TRAY 3 EA
FIBER OPTIC CONNECTION HARDWARE, ADJUST/MODIFY

538 633-3-55 PATCH PANEL, PRETERMINATED 3 EA
FIBER OPTIC CONNECTION HARDWARE, ADJUST/MODIFY

539 633-3-56 PATCH PANEL 3 EA
MULTI-CONDUCTOR COMMUNICATION CABLE, FURNISH &

540 633-8-1 INSTALL 1000 LF

541 634-4-151 SPAN WIRE ASSEMBLY, F&I, TWO POINT, PERPENDICULAR 1 Pi

542 634-4-152 SPAN WIRE ASSEMBLY, F&l, TWO POINT, DIAGONAL 1 Pl

543 634-4-153 SPAN WIRE ASSEMBLY, F&I, TWO POINT, BOX 1 Pl

544 634-4-400 SPAN WIRE ASSEMBLY, ADJUST 1 Pl

545 634-5-1 FIBERGLASS INSULATOR, FURNISH & INSTALL 10 LF

546 634-6-1 MESSENGER WIRE, F&i 1000 LF

547 635-2-11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE 50 EA

548 635-2-12 PULL & SPLICE BOX, F&l, 24" X 36" COVER SIZE 20 EA
PULL & SPLICE BOX, F&l, 30" X 60" RECTANGULAR OR 36"

549 635-2-13 ROUND COVER SIZE 10 EA

550 635-3-11 JUNCTION BOX, FURNISH & INSTALL, AERIAL 5 EA

551 635-3-12 JUNCTION BOX, FURNISH & INSTALL, MOUNTED 5 EA
ELECTRICAL POWER SERVICE, F&l, OVERHEAD, METER

552 639-1-111 FURNISHED BY POWER COMPANY 1 AS
ELECTRICAL POWER SERVICE, F&l, OVERHEAD, METER

553 639-1-112 PURCHASED BY CONTRACTOR FROM POWER COMPANY 1 AS
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ELECTRICAL POWER SERVICE, F&l, UNDERGROUND, METER

554 639-1-121 FURNISHED BY POWER COMPANY 2 AS
ELECTRICAL POWER SERVICE, F&l, UNDERGROUND, METER

555 639-1-122 PURCHASED BY CONTRACTOR 5 AS

556 639- 2-1 ELECTRICAL SERVICE WIRE 1000 LF

557 639-3-11 ELECTRICAL SERVICE DISCONNECT, F&l, POLE MOUNT 3 EA
EMERGENCY GENERATOR - PORTABLE INSTALL- RETROFIT,

558 639-4- 3 AGENCY FURNISHED 3 EA
EMERGENCY GENERATOR - PORTABLE, INSTALL- NOT

559 639-4-4 RETROFIT, AGENCY FURNISHED 3 EA

560 639-4-5 EMERGENCY GENERATOR - PORTABLE, MONITOR & REFUEL 10 HR
EMERGENCY GENERATOR - PORTABLE, INSTALL HOUSING

561 639-4-6 ONLY 3 EA

562 641-2-11 PRESTRESSED CONCRETE POLE, F&!, TYPE P-ll PEDESTAL 10 EA
PRESTRESSED CONCRETE POLE, F&l, 12' TYPE P-1l SERVICE

563 641-2-12 POLE 5 EA

564 641-2-13 PRESTRESSED CONCRETE POLE, F&l, 40' TYPE P-Il| 2 EA

565 641-2-15 PRESTRESSED CONCRETE POLE, F&l, 44' TYPE P-V 2 EA

566 641-2-16 PRESTRESSED CONCRETE POLE, F&l, 48 TYPE P-VI 2 EA

567 641-2-17 PRESTRESSED CONCRETE POLE, Fé&l, 52' TYPE P-VII 2 EA

568 641-2-18 PRESTRESSED CONCRETE POLE, F&l, 56' TYPE P-Vili 2 EA

569 641-2-30 PRESTRESSED CONCRETE POLE, INSTALL 2 EA
PRESTRESSED CONCRETE POLE, COMPLETE POLE

570 641-2-60 REMOVAL- PEDESTAL/SERVICE POLE 2 EA
PRESTRESSED CONCRETE POLE, SHALLOW POLE REMOVAL

571 641-2-70 POLE 30' AND GREATER 2 EA
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PRESTRESSED CONCRETE POLE, COMPLETE POLE

572 641-2-80 REMOVAL- POLE 30' AND GREATER 2 EA

573 643-140 STRAIN POLE, WOOD, FURNISH & INSTALL, 40’ 2 EA

574 646-1-11 ALUMINUM SIGNALS POLE, PEDESTAL 20 EA
ALUMINUM SIGNALS POLE, FURNISH & INSTALL PEDESTRIAN

575 646-1-12 DETECTOR POST 4 EA

576 646-1-60 ALUMINUM SIGNALS POLE, REMOVE 2 EA

577 649-1-14 STEEL STRAIN POLE, F&l, 36' TYPE PS- VI 2 EA
STEEL STRAIN POLE, REMOVE PEDESTAL OR SERVICE POLE-

578 649-1-61 COMPLETE REMOVAL 2 EA
STEEL STRAIN POLE, REMOVE TYPE PS POLE- FOUNDATION

579 649-1-62 REMAINS 2 EA
STEEL STRAIN POLE, REMOVE, SHALLOW FOUNDATION

580 649-1-63 REMOVAL, BOLT ON ATTACHMENT 2 EA

581 649-31-201 MAST ARM, 36' E1 ARM, 25' T1 POLE, F&l 2 EA

582 649-31-202 MAST ARM, 46' E3 ARM, 25' T2 POLE, F&l 2 EA

583 649-31-203 MAST ARM, 60' E5 ARM, 25' T3 POLE, Fé&l 3 EA

584 649-31-204 MAST ARM, 70.5' E6 ARM, 25' T4 POLE, Fé&l 3 EA

585 649-31-205 MAST ARM, 78' E7 ARM, 25' T6 POLE, F&l 4 EA

586 649-31-206 MAST ARM, 36" E1 ARM, 39' T21 POLE W/LUMINAIRE, F&I 2 EA

587 649-31-207 MAST ARM, 46' E3 ARM, 39' T22 POLE W/LUMINAIRE, F&l 2 EA

588 649-31-208 MAST ARM, 60" E5 ARM, 39' T23 POLE W/LUMINAIRE, F&} 2 EA

589 649-31-209 MAST ARM, 70.5' E6 ARM, 39' T24 POLE W/LUMINAIRE, F&l 2 EA
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590 649-31-210 MAST ARM, 36' E1 - 36' E1 ARMS, 25" T1 POLE, F&l 1 EA
591 649-31-211 MAST ARM, 36' E1 - 46' E3 ARMS, 25' T2 POLE, F&l 1 EA
592 649-31-212 MAST ARM, 36' E2 - 60' E5 ARMS, 25' T3 POLE, F&l 1 EA
593 649-31-213 MAST ARM, 36' E2 - 70.5' E6 ARMS, 25' T4 POLE, F&l 1 EA
594 649-31-214 MAST ARM, 46' E4 - 46' E4 ARMS, 25' T3 POLE, F&I 1 EA
595 649-31-215 MAST ARM, 46' E4 - 60' E5 ARMS, 25' T4 POLE, F&l 1 EA
596 649-31-216 MAST ARM, 46' E4 - 70.5' E6 ARMS, 25' T-4 POLE, F&l 1 EA
597 649-31-217 MAST ARM, 60' E5 - 60" E5 ARMS, 25' T4 POLE, F&lI 1 EA
598 649-31-218 MAST ARM, 60' E5 - 70.5' E6 ARMS, 25' T4 POLE, F&l 1 EA
599 649-31-219 MAST ARM, 70.5' E6 - 70.5' E6 ARMS, 25' T5 POLE, F&l 1 EA
600 649-33-000 MAST ARM, INSTALL 2 EA
MAST ARM, REMOVE, POLE ONLY- ENTIRE FOUNDATION
601 649-36-100 REMAINS 2 EA
MAST ARM, REMOVE SHALLOW FOUNDATION, BOLT ON
602 649-36-300 ATTACHMENT 2 EA
STEEL MAST ARM ASSEMBLY- RECOATING COMPLETE
603 649-40 ASSEMBLY 4 EA
POWDER COATING OF STEEL STRAIN POLES OR STEEL
604 649-50 MAST ARM/POLE ASSEMBLIES 4 EA
605 650-111 TRAFFIC SIGNAL, F&l, 1 SECTION, 1 WAY, ALUMINUM 4 AS
606 650-112 TRAFFIC SIGNAL, F&l, 1 SECTION, 2 WAY, ALUMINUM 2 AS
607 650-113 TRAFFIC SIGNAL, F&l, 2 SECTION, 1 WAY, ALUMINUM 2 AS
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608 650-113A TRAFFIC SIGNAL, F&l, 2 SECTION, 2 WAY, ALUMINUM 2 AS
609 650-114 TRAFFIC SIGNAL, F&l, 3 SECTION, 1 WAY, ALUMINUM 50 AS
610 650-115 TRAFFIC SIGNAL, F&l, 3 SECTION, 2 WAY, ALUMINUM 4 AS
611 650-115A TRAFFIC SIGNAL, F&l, 3 SECTION, 3 WAY, ALUMINUM 2 AS
612 650-116 TRAFFIC SIGNAL, F&l, 4 SECTION, 1 WAY, ALUMINUM 10 AS
613 650-119 TRAFFIC SIGNAL, F&l, 5 SECTION, 1 WAY, ALUMINUM 10 AS
614 650-144 TRAFFIC SIGNAL, F&l, 3 SECTION, 1 WAY, PROGRAMMABLE 2 AS
615 650-146 TRAFFIC SIGNAL, F&I, 4 SECTION, 1 WAY, PROGRAMMABLE 2 AS
616 650-150 TRAFFIC SIGNAL HEAD, INSTALL 4 AS
617 650-160 TRAFFIC SIGNAL HEAD, REMOVE- POLES TO REMAIN 4 AS
618 650-170 TRAFFIC SIGNAL HEAD, RELOCATE 4 AS
FURNISH & INSTALL, BACKPLATE- BLACK WITH REFLECT
619 650-180 BORDER 10 EA
620 650-190 FURNISH & INSTALL, TUNNEL VISOR 10 EA
TRAFFIC SIGNAL HEAD, RETROFIT EXISTING HANGER
621 650-190A ASSEMBLY 4 AS
PEDESTRIAN SIGNAL, FURNISH & INSTALL LED
622 653-1-11 COUNTDOWN, 1 WAY 50 AS
PEDESTRIAN SIGNAL, FURNISH & INSTALL LED
623 653-1-12 COUNTDOWN, 2 WAYS 10 AS
624 653-1-30 PEDESTRIAN SIGNAL , INSTALL ONLY 4 AS
625 653-1-40 PEDESTRIAN SIGNAL, RELOCATE 4 AS
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PEDESTRIAN SIGNAL, REMOVE PED SIGNAL-

626 6563-1-60 POLE/PEDESTAL TO REMAIN 2 AS
RRFB, FURNISH & INSTALL- SOLAR POWERED, COMPLETE

627 654-2-21 ASSEMBLY- SINGLE DIRECTION 20 AS

628 654-2-30 RECTANGULAR RAPID FLASHING BEACON, INSTALL 4 AS

629 654-2-40 RECTANGULAR RAPID FLASHING BEACON, RELOCATE 2 AS

630 654-2-50 RECTANGULAR RAPID FLASHING BEACON, ADJUST/MODIFY 2 AS

631 654-2-60 RECTANGULAR RAPID FLASHING BEACON, REMOVE 4 AS

632 660-1-102 LOOP DETECTOR INDUCTIVE, F&I, TYPE 2 20 EA

633 660-1-100 LOOP DETECTOR INDUCTIVE, F&I, TYPE 9 20 EA

634 660-1-110 LOOP DETECTOR INDUCTIVE, F&l, TYPE 10 10 EA

635 660-1-112 LOOP DETECTOR INDUCTIVE, F&I, TYPE 12 5 EA

636 660-2-102 LOOP ASSEMBLY, F&I, TYPE B, 6' X 6' 50 AS

637 660-2-106 LOOP ASSEMBLY, F&l, TYPE F, 6' X 40' 20 AS

638 660-2-109 LOOP LEAD-IN CABLE, FURNISH AND INSTALL, AWG #14 500 LF
VEHICLE DETECTION SYSTEM- MICROWAVE, FURNISH &

639 660-3-11 INSTALL CABINET EQUIPMENT, UP TO 4 DIRECTIONS 5 EA
VEHICLE DETECTION SYSTEM- MICROWAVE, FURNISH &

640 660-3-12 INSTALL, ABOVE GROUND EQUIPMENT, 1 DIRECTION : 10 EA
VEHICLE DETECTION SYSTEM- MICROWAVE, FURNISH &

641 660-3-12A INSTALL, ABOVE GROUND EQUIPMENT, 2 DIRECTIONS 4 EA
VEHICLE DETECTION SYSTEM - MICROWAVE, RELOCATE,

642 660-3-42 ABOVE GROUND EQUIPMENT 2 EA
VEHICLE DETECTION SYSTEM - MICROWAVE, REMOVE,

643 660-3-60 COMPLETE SYSTEM 2 EA
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Y16-1040-CH Term Contract for Supply and Instaliation of Traffic Signal Equipment
Schedule of Prices - Option Year 2

Reference Pay ltem Pay Item Estimated Unit of Unit Tota!l Extended
Number Number Description Quantity Measure Price Price
VEHICLE DETECTION SYSTEM- VIDEO, F&l, COMPLETE
644 660-4-10 SYSTEM, 4 DIRECTIONS 5 EA
VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL
645 660-4-11 CABINET EQUIPMENT, UP TO 4 DIRECTIONS 5 EA
VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL
646 660-4-12 ABOVE GROUND EQUIPMENT, 1 DIRECTION 20 EA
VEHICLE DETECTION SYSTEM- VIDEO, RELOCATE ABOVE
647 660-4-42 GROUND EQUIPMENT 2 EA
648 660-4-60 VEHICLE DETECTION SYSTEM- VIDEO, REMOVE 2 EA
VEHICLE DETECTION SYSTEM- WIRELESS MAGNETOMETER,
649 660-5-11 F & I, CABINET EQUIPMENT 4 EA
VEHICLE DETECTION SYS.- WIRELESS MAGNETOMETER, F &
650 660-5-12 I, ABOVE GROUND EQUIPMENT, 1 DIRECTION 4 EA
. VEHICLE DETECTION SYSTEM- WIRELESS MAGNETOMETER,
651 660-5-13 FURNISH & INSTALL, IN-ROAD SENSOR, 20 EA
VEHICLE DETECTION SYSTEM- WIRELESS MAGNETOMETER,
652 660-5-60 REMOVE 2 EA
VEHICLE DETECTION SYSTEM- AVI, BLUETOOTH, FURNISH &
653 660-6-121 INSTALL, CABINET EQUIPMENT 5 EA
VEHICLE DETECTION SYSTEM- AVI, BLUETOOTH, FURNISH &
654 660-6-122 INSTALL, ABOVE GROUND EQUIPMENT 5 EA
SIGNAL PRIORITY AND PREEMPTION SYSTEM, F&l, OPTICAL,
655 663-1-110 COMPLETE SYSTEM, UP TO 4 DIRECTIONS 5 EA
] SIGNAL PRIORITY AND PREEMPTION SYSTEM, F&l, OPTICAL,
656 663-1-112 DETECTOR 5 EA
SIGNAL PRIORITY AND PREEMPTION SYSTEM, FURNISH AND
657 663-1-122 INSTALL, GPS, DETECTOR 5 EA
658 663-1-400 SIGNAL PRIORITY & PREEMPTION SYSTEM, RELOCATE 2 EA
659 663-1-600 SIGNAL PRIORITY & PREEMPTION SYSTEM, REMOVE 2 EA
660 665-1-11 PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD 30 EA
661 665-1-12 PEDESTRIAN DETECTOR, FURNISH & INSTALL, ACCESSIBLE 20 EA
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Y16-1040-CH Term Contract for Supply and Installation of Traffic Signal Equipment
Schedule of Prices - Option Year 2

Reference Pay ltem Pay ltem Estimated Unit of Unit Total Extended
Number Number Description Quantity Measure Price Price

662 665-1-30 PEDESTRIAN DETECTOR, INSTALL 5 EA

663 665-1-40 PEDESTRIAN DETECTOR, RELOCATE 2 EA
PEDESTRIAN DETECTOR, REMOVE- POLE/PEDESTAL TO

664 665-1-60 REMAIN 2 EA
INTERSECTION CONTROL BEACON CONTROLLER

665 670-4-1 ASSEMBLY, FURNISH & INSTALL 2 AS
TRAFFIC CONTROLLER ASSEMBLY, F&l, NEMA, SIZE 6

666 670-5-110 CABINET 3 AS
TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA, 1

667 670-5-111 PREEMPTION, SIZE 6 CABINET 2 AS
TRAFFIC CONTROLLER ASSEMBLY, F&l, NEMA, 2

668 670-5-112 PREEMPTION, SIZE 6 CABINET 2 AS

669 670-5-300 TRAFFIC CONTROLLER ASSEMBLY, INSTALL 2 AS

670 670-5-400 TRAFFIC CONTROLLER ASSEMBLY, MODIFY 2 AS
TRAFFIC CONTROLLER ASSEMBLY, RELOCATE CONTROLLER

671 670-5-500 WITH CABINET 2 AS
TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER

672 670-5-600 WITH CABINET 2 AS

673 671-2-11 TRAFFIC CONTROLLER, F&I, NEMA 2 EA
ITS CABINET, FURNISH & INSTALL, POLE MOUNT, 336S, 24" W

674 676-2-112 X46"HX22"D 4 EA
ITS CABINET, FURNISH & INSTALL, BASE MOUNT WITH

675 676-2-142 SUNSHIELD, 336S, 24" W X 46" H X 22" D 2 EA

676 676-2-400 ITS CABINET, RELOCATE 2 EA

677 676-2-500 ITS CABINET- ADJUST/MODIFY 2 EA

678 676-2-600 ITS CABINET- REMOVE 2 EA
ADAPTIVE SIGNAL CONTROL SYSTEM- NEMA, CABINET

679 680-1-112 EQUIPMENT 3 EA
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Reference Pay Iltem Pay ltem Estimated Unit of Unit Total Extended
Number Number Description Quantity Measure Price Price

ADAPTIVE SIGNAL CONTROL SYSTEM- NEMA, ABOVE

680 680-1-113 GROUND EQUIPMENT EA
CCTV CAMERA, F&l, DOME ENCLOSURE - NON

681 682-1-133 PRESSURIZED, IP, HIGH DEFINITION EA

682 682-1-300 CCTV CAMERA, INSTALL EA

683 682-1-600 CCTV CAMERA, REMOVE EA

684 682-1-900 CCTV CAMERA, DIAGNOSTIC AND MISCELLANEQUS REPAIR EA

685 684-1-1 MANAGED FIELD ETHERNET SWITCH, FURNISH & INSTALL EA

686 684-2-1 DEVICE SERVER, FURNISH & INSTALL EA

687 684-5-1 MEDIA CONVERTER, FURNISH & INSTALL EA
WIRELESS COMMUNICATION DEVICE, FURNISH & INSTALL

688 684-6-11 ETHERNET ACCESS POINT EA
WIRELESS COMMUNICATION DEVICE, FURNISH & INSTALL

689 684-6-12 ETHERNET SUBSCRIBER UNIT EA
SYSTEM AUXILIARIES, F&I, UNINTERRUPTIBLE POWER

690 685-106 SOURCE EA
SYSTEM AUXILIARIES, FURNISH & INSTALL, INTERFACE

691 685-128 PANEL EA
SYSTEM AUXILIARIES, FURNISH & INSTALL FIBER OPTIC

692 685-140 MODULATOR/DEMODULATOR EA

693 690-100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE PI

694 700-2-13 MULTI- POST SIGN, F& GROUND MOUNT, 21-30 SF AS

695 700-2-14 MULTI- POST SIGN, F& GROUND MOUNT, 31-50 SF AS

696 700-2-15 MULTI- POST SIGN, F& GROUND MOUNT, 51-100 SF AS

697 700-2-50 MULTI- POST SIGN, F& GROUND MOUNT, RELOCATE AS
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Reference Pay Item Pay Item Estimated Unit of Unit Total Extended
Number Number Description Quantity Measure Price Price

698 700-2-60 MULTI- POST SIGN, F& GROUND MOUNT, REMOVE 2 AS

699 700-2-80 MULTI- POST SIGN, F& GROUND MOUNT, REPAIR 2 AS
INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, UP TO

700 700-5-21 12 SF 10 EA
INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, 12-18

701 700-5-22 SF 10 EA
INTERNALLY [LLUMINATED SIGN, INSTALL- FURNISHED BY

702 700-5-40 AGENCY 2 EA

703 700-5-50 INTERNALLY ILLUMINATED SIGN, RELOCATE 2 EA

704 700-5-60 INTERNALLY ILLUMINATED SIGN, REMOVE 2 EA
ELECTRONIC DISPLAY SIGN A, FURNISH & INSTALL GROUND

705 700-11-23A MOUNT- SOLAR POWERED, 15" ESFS 10 AS
ELECTRONIC DISPLAY SIGN B, FURNISH AND INSTALL,

706 700-11-23B GROUND MOUNT- SOLAR POWERED, 15" ESFS 10 AS
ELECTRONIC DISPLAY SIGN C, F & |, GRND MOUNT- SOLAR

707 700-11-26C POWERED, 15" ESFS W/FLASHING BEACON 10 AS
ELECTRONIC DISPLAY SIGN D, F & I, GRND MOUNT- SOLAR

708 700-11-26D POWERED, 18" ESFS W/FLASHING BEACON 10 AS
ELECTRONIC DISPLAY SIGN E, F & |, GROUND MOUNT,

709 700-11-26E SOLAR POWERED, 15" ESFS W/FLASHING BEACON 10 AS
ELECTRONIC DISPLAY SIGN F, F &, GROUND MOUNT, SOLAR

710 700-11-26F POWERED, 18" ESFS W/FLASHING BEACON 5 AS
ELECTRONIC DISPLAY SIGN, OVERHEAD MOUNT, AC

711 700-11-391 POWERED, BLANKOUT SIGN, UP TO 12 SF 4 AS

712 700-11-500 ELECTRONIC DISPLAY SIGN, RELOCATE 2 AS

713 700-11-600 ELECTRONIC DISPLAY SIGN, REMOVE- GROUND MOUNT 2 AS

714 700-11-700 ELECTRONIC DISPLAY SIGN, REMOVE- OVERHEAD MOUNT 2 AS
SCHOOL SPEED LIMIT SIGN W/BEACON, COMPLETE

715 700-12-11A ASSEMBLY, GROUND MOUNT, AC POWERED 2 AS
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SCHOOL SPEED LIMIT SIGN W/BEACON, COMPLETE

716 700-12-21A ASSEMBLY, GROUND MOUNT- SOLAR POWERED 20 AS
OVERHEAD SCHOOL SPEED LIMIT SIGN W/ 1 BEACON,

717 700-12-31A SOLAR POWERED, OVERHEAD SUPPORT NOT INCLUDED 4 AS
OVERHEAD SCHOOL SPEED LIMIT SIGN W/ 2 BEACONS,

718 700-12-32A SOLAR POWERED, OVERHEAD SUPPORT NOT INCLUDED 4 AS

719 999-101 UNSKILLED LABORER 200 MH

720 999-102 NIGHT WORK PREMIUM, PER NIGHT 4 PN

721 999-103 EMERGENCY WORK PREMIUM, PER EVENT 4 PE

TOTAL ESTIMATED BASE BID FOR OPTION YEAR 2

$
(Reference Numbers 482 through 721)

TOTAL ESTIMATED BASE BID: (BASIC YEAR PLUS
OPTION YEARS 1 AND 2)

$
(Reference Numbers 1 through 721)
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The Bidder hereby agrees that there is attached a:

1. Non-Collusion Affidavit Yes
2. Required Disclosure Yes
3 M/WBE Forms
Employment Data Yes
Subcontractor/Supplier Page Yes
4, Trench Safety Act Form Yes ~ NA_
5. Drug-Free Workplace Form Yes
6. Good Faith Effort Documentation Yes ~ NO___ NA
(If Goals have not been met)
7. Three (3) Complete copies of this Bid Form Yes
with all attachments
8. References Yes _ NA___
9 Bid Bond on Form in Exhibit 1(10% of Total Estimated
Contract Amount for First Contract Year) Yes  NA___
10. Licenses Yes  ~ NA_
11. Current W9 Yes
12. Project Expenditure Report, Attachment F Yes
13. Relationship Disclosure Form, Attachment G Yes

14. Verification of Employment Status, AttachmentH Yes
ACKNOWLEDGEMENT OF ADDENDA

The Bidder shall acknowledge receipt of any addenda issued to the solicitation by
completing the blocks below or by completion of the applicable information on the
addendum and returning it not later than the date and time for receipt of the Bid. Failure to
acknowledge an addendum that has a material impact on the solicitation may negatively
impact the responsiveness of your Bid. Material impacts include but are not limited to
changes to specifications, delivery time, performance period, quantities, bonds, letters of
credit, insurance, qualifications, etc.

Addendum No. Dated Addendum No. Dated

Addendum No. Dated Addendum No. Dated

If awarded this construction Contract, the Bidder agrees to complete the work covered
by this Contract as specified on each Delivery Order.

The Bidder hereby agrees that the County reserves the right to waive informalities in

any Bid and to reject any or all Bids, or to accept any Bid that in its judgement will be for
the best interest of the County.
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FLORIDA CONSTRUCTION INDUSTRIES LICENSING BOARD CERTIFICATION:

(NAME OF HOLDER) (CERTIFICATION NO.)

(SIGNATURE OF BIDDER) (CERTIFICATE EXPIRATION DATE)

(NAME TYPED)
IDENTIFICATION OF BUSINESS ORGANIZATION

Complete and submit the following information:
Type of Organization
{} Sole Proprietorship {} Partnership
{} Joint Venture {} Corporation

State of Incorporation:

Principal Place  of Business (Florida  Statute Chapter  607):
City/County/State

THE PRINCIPAL PLACE OF BUSINESS SHALL BE THE ADDRESS OF
THE BIDDER'S PRINCIPAL OFFICE AS IDENTIFIED BY THE FLORIDA
DIVISION OF CORPORATIONS

AUTHORIZED SIGNATORIES/NEGOTIATORS

The bidder or proposer represents that the following principals are authorized to sign
and/or negotiate Contracts and related documents to which the bidder or proposer will
be duly bound. Principal is defined as an employee, officer or other technical or
professional in a position capable of substantially influencing the development or
outcome of an activity required to perform the covered transaction.

Name Title Telephone Number E-Mail Address

IN WITNESS WHEREOF, THE BIDDER HAS HEREUNTO SET HIS SIGNATURE AND
AFFIXED HIS SEAL THIS DAY OF ,A.D.20__.

BY: (SEAL)

TITLE:

PRINT NAME AND TITLE
FEDERAL I.D.#
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NON-COLLUSION AFFIDAVIT

The undersigned being first duly sworn as provided by law, deposes and says:

1.

This Affidavit is made with the knowledge and intent that it is to be filed with the
Board of County Commissioners, Orange County, Florida and that it will be relied
upon by said County, in any consideration which may give to and any action
which it may take with respect to this Proposal.

The undersigned is authorized to make this Affidavit on behalf of,

(Name of Corporation, Partnership, Individual, etc.)

A , formed under the laws of

of which he is

(Sole Owner, partner, president, etc.)

Neither the undersigned nor any other person, firm or corporation named in
above Paragraph 2, nor anyone else to the knowledge of the undersigned, have
themselves solicited or employed anyone else to solicit favorable action for this
Proposal by the County, also that no head of any department or employee
therein, or any officer of Orange County, Florida is directly interested therein.

This Proposal is genuine and not collusive or a sham; the person, firm or
corporation named above in Paragraph 2 has not colluded, conspired, connived
or agreed directly indirectly with any Bidder or person, firm or corporation, to put
in a sham Proposal, or that such other person, firm or corporation, shall refrain
from Bidding, and has not in any manner, directly or indirectly, sought by
agreement or collusion, or communication or conference with any person, firm or
corporation, to fix the prices of said proposal or proposals of any other Bidder;
and all statements contained in the proposal or proposals described above are
true; and further, neither the undersigned, nor the person, firm or corporation
named above in Paragraph 3, has directly or indirectly submitted said proposal or
the contents thereof, or divulged information or data relative thereto, to any
association or to any member or agent thereof.

(AFFIANT)

TAKEN, SWORN AND SUBSCRIBED TO BEFORE ME this day of , 20

Notary Public

(SEAL)

(Print, Type or Stamp Commissioned Name of Notary Public)

Personally Known or Produced Identification

Type of Identification:
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REQUIRED DISCLOSURE

The following Disclosure is of all material facts pertaining to any felony or civil
conviction or any pending felony or civil charges in the last three (3) years in this
State or any other State of the United States against 1) Bidder, 2) any business
entity related to or affiliated with Bidder, or 3) any present or former executive
employee, officer, director, stockholder, partner or owner of Bidder or of any such
related or affiliated entity. This Disclosure shall not apply to any person or entity
which is only a stockholder, which person or entity owns twenty percent (20) or less
of the outstanding shares of a Bidder whose stock is publicly owned and traded.

BIDDER
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IFB/RFP Number & Title:

EMPLOYMENT DATA, SCHEDULE OF MINORITIES AND WOMEN (Rev. 1/99)

Please provide the following data pertaining to your workforce. If you have an Orange County workforce, it should be shown. If you do not have
an Orange county workforce, total permanent workforce should be shown. If this is a Joint Venture, employment data shall be furnished for each
firm composing the joint venture. It is mandatory that you provide workforce data. Failure to provide this form with your bid/proposals

may be cause for rejection of your bid/proposal.

MAJORITY MINORITY MINORITY
MALES FEMALES
JOB CATEGORIES | White White Black Hispanic | American | Asian Black Hispanic | American | Asian TOTAL
Male Female Indian American Indian American
Officials, Mgrs.
Supervisors

Professionals

Technicians

Sales Workers

Office and Clerical

Craftsman (Skilled)

Operatives (Semi-
Skilled)

Laborers (Unskilled)

Service Workers

Apprentices

Interns/Co-Ops

Wages to Work
Employees

TOTAL

Changes Since Last
Report

The above reflects (Check One):

Name of Firm

Orange County Workforce
For Construction Projects Only: Do you intend to hire new employees for the project? __ Yes

Period of Report

Total Permanent Workforce (Outside Orange County)

If yes, how many approximately?

No. of Years in Business in Orange County

Form Completed by

Name/Title (Printed or Typed) Signature

Form Approved by

Name/Title (Printed or Typed) Signature

ATTACHMENT C-1
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If maximum M/WBE participation is desired, bidders must list all proposed Subcontractors and suppliers to be used. Provide company names; contacts, addresses,
phone numbers; work to be performed with the Contractor’s own workforce, including estimated dollar amount allocated for that work (work that is consistently and
historically performed in-house); total amount to be paid to this sub/supplier (do not discount supply dollars); and M/WBE designation or if non-M/WBE (Majority).
See Instructions to Bidders, Part C, for complete M/WBE requirements. Provide all information requested. Use additional sheets if necessary. Failure to provide all
of the information requested may negatively impact the M/WBE evaluation.

1. What is the estimated percent of work that the Prime Contractor will self-perform? %
List these areas below with approximate dollar amounts to be allocated for the work.

2. Is all work (whether to be subbed or self-performed) listed below? Yes No
Are all material suppliers listed? Yes No
If no, please explain.
3. Is your firm certified through Orange County as an M/WBE? Yes No
(See Part C for specific requirements for certified M/WBE firms)
4. 1s your firm registered through Orange County as a Registered Service Yes No
Disabled-Veteran (SDV)?
5. Did you include any M/WBE credits- First Time Utilization (FTU) or
Non-County Utilization (NC) with this bid? Yes No

(If so, insert copy of credit and specify credit type below)

COMPANY NAME, CONTACT ADDRESS
PHONE NUMBER

WORK TO BE PERFORMED
(TRADE) OR COMMODITY TO
BE SUPPLIED

DOLLAR
AMOUNT

O.C. CERTIFIED M/WBE OR
NON-M/WBE; OR REGISTERE
SDV; OR TYPE OF M/WBE
CREDIT -FTU ORNC

Sub/ Supplier/ In-house (circle one)

Sub/  Supplier/ In-house (circle one)

Signature of Bidder

ATTACHMENT C-2 (Rev 3/16)
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COMPANY NAME, CONTACT ADDRESS WORK TO BE PERFORMED DOLLAR 0.C. CERTIFIED M/WBE OR
PHONE NUMBER (TRADE) OR COMMODITY TO AMOUNT NON-M/WBE; OR REGISTERED
BE SUPPLIED SDV; OR TYPE OF M/WBE
CREDIT - FTU ORNC
3. Sub/  Supplier/ In-house (circle
one)
4. Sub/  Supplier/ In-house (circle
one)
5. Sub/  Supplier/ In-house (circle
one)
6. Sub/  Supplier/ In-house (circle
one)
7. Sub/  Supplier/ In-house (circle
one)
8. Sub/  Supplier/ In-house (circle
one)
9. Sub/  Supplier/ In-house (circle
one)
10. Sub/  Supplier/ In-house (circle
one)
Signature of Bidder Title

ATTACHMENT C-2 (Rev 3/16)




PRIME CONTRACTOR/SUBCONTRACTOR/SUPPLIER INFORMATION

COMPANY NAME, CONTACT
ADDRESS, PHONE NUMBER

WORK TO BE PERFORMED
(TRADE) OR COMMODITY
TO BE SUPPLIED

O.C. CERTIFIED
M/WBE or Non-M/WBE;
Or SDV; or Type of
DOLLAR AMOUNT M/WBE Credit —FTU or NC

4 Sub/Supplier/in-house (Circle One)
5 Sub/Supplier/in-house (Circle One)
6 Sub/Supplier/In-house (Circle One)
7 Sub/Supplier/In-house (Circle One)
8 Sub/Supplier/in-house (Circle One)
9 Sub/Supplier/in-house (Circle One)
10 Sub/Supplier/in-house (Circle One)
11 Sub/Supplier/In-house (Circle One)

Signature of Bidder

ATTACHMENT C-2 (Revised 6/20/12)
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*INSTRUCTIONS* Contractor shall place the following on their letterhead, executed by their
authorized agent. Letter is to be submitted before 5:00 PM on the second business day (i.e.,
if bid opens on Thursday, due on Monday before 5:00 PM) after bid opening to: Orange
County Business Development Division; 400 E. South Street; 2nd Floor, Orlando, FL 32801;
Fax Number (407) 836-5477. A Letter of Intent is to be executed with all M/WBE
Subcontractors and suppliers listed by the Contractor on the Subcontractor/Supplier page
submitted with this bid. Any M/WBE's not listed on Subcontractor/Supplier page for this bid will
not be accepted. Dollar amounts listed for each Subcontractor shall represent estimated totals
for the entire contract, including all Option Years. Failure to submit this form within the required
time frame may result in the bid being found non-responsive.

LETTER OF INTENT
(VERIFICATION M/WBE UTILIZATION)

IFB # PROJECT TITLE:

l, ,(Prime Contractor) have entered into an
agreement with the following Minority/Women-owned Business Enterprise to do the
work shown on Attachment C-2 of the Bid Form and shown below. | understand that
prior to execution of the prime Contract by Orange County, a subcontract and/or
purchase order will be executed with this firm and a copy of the agreement will be sent
to the Orange County Business Development Division.

SUBCONTRACTOR/SUPPLIER

SPECIFIC SCOPES OF WORK/COMMODITY

SUBCONTRACT/PURCHASE ORDER PRICE

| understand that | shall not be allowed to substitute or change Subcontractors,
without the express prior approval of Orange County’s Project Manager and the
Business Development Division. Such approval shall in no way relieve my
obligations pursuant to Orange County's M/WBE requirements and goals
contained in the Orange County Minority/Women Business Enterprise Ordinance,
Orange County Code, Chapter 17, Article Ill, Division 4.

Under penalty of perjury, | declare that | have read the foregoing and the facts
stated in it are true. False statements may result in criminal prosecution for a
felony of the third degree as provided for in Section 92.525(3), Florida Statutes.

Authorized Agent of Prime Contractor Authorized Agent, Subcontractor/Supplier
Printed Name & Title Printed Name & Title
Date: Date:
I
Phone Number Fax Number

ATTACHMENT C-3 M/WBE (Revised 6/5/12)



*INSTRUCTIONS* Contractor shall place the following on their letterhead, executed by their
authorized agent. Letter is to be submitted before 5:00 PM on the second business day (i.e., if
bid opens on Thursday , due on Monday before 5:00 PM) after bid opening to: Orange
County Business Development Division; 400 E. South Street; 2nd Floor, Orlando, FL 32801;
Fax Number (407) 836-5477. A Letter of Intent is to be executed with all SDV Subcontractors
and suppliers listed by the Contractor on the Subcontractor/Supplier page submitted with this
bid. Any SDV’s not listed on Subcontractor/Supplier page for this bid will not be accepted.
Failure to submit this form within the required time frame may result in the bid being found non-
responsive.

LETTER OF INTENT
(VERIFICATION OF SERVICE-DISABLED VETERAN UTILIZATION)

IFB # PROJECT TITLE

I, ,(Prime Contractor) have entered into an agreement
with the following Service-Disabled Veteran Business to do the work shown on Attachment C-2
of the Bid Form and shown below (contingent upon award of the prime contract to our
company). | understand that prior to execution of the prime Contract by Orange County, a
subcontract and/or purchase order will be executed with this firm and a copy of the agreement
will be sent to the Orange County Business Development Division.

SDV SUBCONTRACTOR/SUPPLIER

SPECIFIC SCOPES OF WORK/COMMODITY

SUBCONTRACT/PURCHASE ORDER PRICE

I understand that I shall not be allowed to substitute or change Subcontractors, without the
express prior approval of Orange County’s Project Manager and the Business
Development Division. Such approval shall in no way relieve my obligations pursuant to
Orange County's Service-Disable Veteran Business Program requirements contained in the
Orange County Ordinance, Orange County Code, Chapter 17, Article I11, Division 5.

Under penalty of perjury, | declare that I have read the foregoing and the facts stated in it
are true. False statements may result in criminal prosecution for a felony of the third
degree as provided for in Section 92.525(3), Florida Statutes.

Authorized Agent of Prime Contractor Authorized Agent, Subcontractor/Supplier
Printed Name & Title Printed Name & Title
Date: Date:
|
Phone Number Fax Number

Attachment C-3 SDV
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GOOD FAITH EFFORT M/WBE CONTRACT LOG (See Part C, SECTION 3, Paragraph E-iii)
(Required only if Good Faith Effort Documentation is being provided as part of this Bid)
IFB No/ Project Name

Scope of Work

Contact Info: (Work to be Name of Person Firm to DTa;trﬁf
Firm's Name/Address E-mail, Phone | performed/Trade/or Date . ; Bid (Y or Notes
. Contacting Firms Quote
and /or fax Commodity N) Received

Supplied)

Under penalty of perjury, | declare that | have read the foregoing and the facts stated in it are true. False statements may result in
criminal prosecution for a felony of the third degree as provided for in Section 92.525 (3), Florida Statutes. |,
.(Signature off Authorized Agent),

/ / (Printed Name, Title, and Date)

Attachment C-4




COMPLIANCE WITH FLORIDA TRENCH SAFETY ACT (90-96, LAWS OF FLORIDA)

Bidder hereby acknowledges that all costs for complying with the Florida Trench Safety
Act are included in the various items of the Bid Schedule or Lump Sum Bid. For
informational purposes only, the Bidder is required to further identify these costs in the
summary below.

TRENCH SAFETY  UNIT OF UNIT UNIT EXTENDED
MEASURE MEASURE (QUANTITY) COST COST
(DESCRIPTION) (LF, SY)

A) $ $
B) $ $
C) $ $
D) $ $
TOTAL $

SIGNED:

TITLE:

THIS IS NOT A PAY ITEM: The purpose of this form is to gather information on the costs
associated with trench safety measures and to insure that the Bidder has considered
these costs and included them in the Bid Schedule or Lump Sum Bid. Contractor will not
receive additional payment if actual quantities differ from those estimated or if the
Contractor uses a safety measure different than those listed.

(Failure to complete this form may result in the Bid being declared non-responsive.)
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REFERENCES: List at least Bidder should supply (with the bid form) a list of Three
(3) similar projects successfully completed by the Bidder, as a Prime Contractor_or
as_a Subcontractor within _the last Eight (8) years, and shall meet the following
criteria:

Installation of traffic signals and intelligent transportation system devices. The following
elements Listed (A through D) may be demonstrated among several projects and are
not required to all be demonstrated in a single project.

Cable Installation

Conduit Installation
Pullbox Installation

Control Cabinet Installation

oCOow>

Failure to provide this information may be cause for rejection of the bid.

The determination of whether a bidder is responsible or not shall be at the sole
discretion of the County. Although the County may request submission of a
minimum number of similar projects for evaluation, the County’s determination of
a bidder’s responsibility shall not be solely based on the number of similar
projects submitted.

The contact person listed as a reference shall be someone who has personal knowledge
of the Bidder’s performance during the referenced project. Contact persons must have
been informed that they are being used as a reference and that the County will be calling
or emailing them.

1. Project Name

Owner

Contact

Address

Telephone Number/Email Address

Contract Number and Amount # $

Change Orders  $

Final Contract $

Completed on Schedule? Date:

Project Description
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2. Project Name

Owner

Contact

Address

Telephone Number/Email Address

Contract Number and Amount #

Change Orders  $

Final Contract $

Completed on Schedule? Date:

Project Description

3. Project Name

Owner

Contact

Address

Telephone Number/Email Address

Contract Number and Amount #

Change Orders  $

Final Contract $

Completed on Schedule? Date:

Project Description
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4. Project Name

Owner

Contact

Address

Telephone Number/Email Address

Contract Number and Amount #

Change Orders  $

Final Contract $

Completed on Schedule? Date:

Project Description

5. Project Name

Owner

Contact

Address

Telephone Number/Email Address

Contract Number and Amount #

Change Orders  $

Final Contract $

Completed on Schedule? Date:

Project Description
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6. Project Name

Owner

Contact

Address

Telephone Number/Email Address

Contract Number and Amount #

Change Orders  $

Final Contract $

Completed on Schedule? Date:

Project Description
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For Staff Use Only:
Specific Project Expenditure Report (Revised November 5, 2010) Initially submitted on
For use as of March 1, 2011 Updated On
SUPPLY AND INSTALLATION OF TRAFFIC SIGNAL EQUIPMENT
Case or Bid No. Y16-1040 -CH

ORANGE COUNTY SPECIFIC PROJECT EXPENDITURE REPORT

This lobbying expenditure form shall be completed in full and filed with all application submittals.
This form shall remain cumulative and shall be filed with the department processing your application.
Forms signed by a principal’s authorized agent shall include an executed Agent Authorization Form.

This is the initial Form:
This is a Subsequent Form:
Part |
Please complete all of the following:

Name and Address of Principal (legal name of entity or owner per Orange County tax rolls):

Name and Address of Principal’s Authorized Agent, if applicable:

List the name and address of all lobbyists, consultants, contractors, subcontractors, individuals or business
entities who will assist with obtaining approval for this project. (Additional forms may be used as necessary.)

1. Name and address of individual or business entity:
Are they registered Lobbyist? Yes  or No__

2. Name and address of individual or business entity:
Are they registered Lobbyist? Yes  or No__

3. Name and address of individual or business entity:
Are they registered Lobbyist? Yes  or No__

4. Name and address of individual or business entity:
Avre they registered Lobbyist? Yes __ or No____

5. Name and address of individual or business entity:
Avre they registered Lobbyist? Yes _ or No____

6. Name and address of individual or business entity:
Avre they registered Lobbyist? Yes _ or No____

7. Name and address of individual or business entity:
Are they registered Lobbyist? Yes  or No__

8. Name and address of individual or business entity:
Are they registered Lobbyist? Yes  or No__

ATTACHMENT F
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For Staff Use Only:
Specific Project Expenditure Report (Revised November 5, 2010) Initially submitted on
For use as of March 1, 2011 Updated On
SUPPLY AND INSTALLATION OF TRAFFIC SIGNAL EQUIPMENT
Case or Bid No. Y16-1040 -CH

Company Name:

Part 11
Expenditures:

For this report, an "expenditure™ means money or anything of value given by the principal and/or his/her lobbyist
for the purpose of lobbying, as defined in section 2-351, Orange County Code. This may include public relations
expenditures including, but not limited to, petitions, fliers, purchase of media time, cost of print and distribution
of publications. However, the term "expenditure” does not include:

e Contributions or expenditures reported pursuant to chapter 106, Florida Statutes;

e Federal election law, campaign-related personal services provided without compensation by
individuals volunteering their time;

e Any other contribution or expenditure made by or to a political party;

e Any other contribution or expenditure made by an organization that is exempt from taxation
under 26 U.S.C. s. 527 or s. 501(c)(4), in accordance with s.112.3215, Florida Statutes; and/or

e Professional fees paid to registered lobbyists associated with the project or item.

The following is a complete list of all lobbying expenditures and activities (including those of lobbyists, contractors,
consultants, etc.) incurred by the principal or his/her authorized agent and expended in connection with the above-
referenced project or issue. You need not include de minimus costs (under $50) for producing or reproducing
graphics, aerial photographs, photocopies, surveys, studies or other documents related to this project.

Date of Name of Party Description of Activity Amount
Expenditure Incurring Paid
Expenditure

TOTAL EXPENDED THIS $
REPORT

ATTACHMENT F
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For Staff Use Only:
Specific Project Expenditure Report (Revised November 5, 2010) Initially submitted on
For use as of March 1, 2011 Updated On
SUPPLY AND INSTALLATION OF TRAFFIC SIGNAL EQUIPMENT
Case or Bid No. Y16-1040 -CH

Company Name:

Part 111
ORIGINAL SIGNATURE AND NOTARIZATION REQUIRED

I hereby certify that information provided in this specific project expenditure report is true and correct based on

my knowledge and belief. | acknowledge and agree to comply with the requirement of section 2-354, of the Orange
County code, to amend this specific project expenditure report for any additional expenditure(s) incurred relating to
this project prior to the scheduled Board of County Commissioner meeting. | further acknowledge and agree that
failure to comply with these requirements to file the specific expenditure report and all associated amendments may
result in the delay of approval by the Board of County Commissioners for my project or item, any associated costs
for which I shall be held responsible. In accordance with s. 837.06, Florida Statutes, | understand and acknowledge
that whoever knowingly makes a false statement in writing with the intent to mislead a public servant in the
performance of his or her official duty shall be guilty of a misdemeanor in the second degree, punishable as
provided in's. 775.082 or s. 775.083, Florida Statutes.

Date:
Signature of o Principal or o Principal’s Authorized Agent
(check appropriate box)
PRINT NAME AND TITLE:
STATE OF
COUNTY OF
I certify that the foregoing instrument was acknowledged before me this day of ,20___ by
. He/she is personally known to me or has produced as

identification and did/did not take an oath.

Witness my hand and official seal in the county and state stated above on the day of :
in the year

Signature of Notary Public
(Notary Seal) Notary Public for the State of
My Commission Expires:

Staff signature and date of receipt of form
Staff reviews as to form and does not attest to the accuracy or veracity of the information provided herein.
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For Staff Use Only:
Specific Project Expenditure Report (Revised November 5, 2010) Initially submitted on
For use as of March 1, 2011 Updated On
SUPPLY AND INSTALLATION OF TRAFFIC SIGNAL EQUIPMENT
Case or Bid No. Y16-1040 -CH

FREQUENTLY ASKED QUESTIONS (FAQ) ABOUT THE SPECIFIC PROJECT
EXPENDITURE REPORT
Updated 3-1-11

WHAT IS A SPECIFIC PROJECT EXPENDITURE REPORT (SPR)?

A Specific Project Expenditure Report (SPR) is a report required under Section 2-354(b) of the Orange
County Lobbying Ordinance, codified at Article X of Chapter 2 of the Orange County Code, reflecting all
lobbying expenditures incurred by a principal and his/her authorized agent(s) and the principal’s
lobbyist(s), contractor(s), subcontractor(s), and consultant(s), if applicable, for certain projects or issues
that will ultimately be decided by the Board of County Commissioners (BCC).

Matters specifically exempt from the SPR requirement are ministerial items, resolutions, agreements in
settlement of litigation matters in which the County is a party, ordinances initiated by County staff, and
some procurement items, as more fully described in 2.20 of the Administrative Regulations.

Professional fees paid by the principal to his/her lobbyist for the purpose of lobbying need not be
disclosed on this form. (See Section 2-354(b), Orange County Code.)

WHO NEEDS TO FILE THE SPR?
The principal or his/her authorized agent needs to complete and sign the SPR and warrant that the
information provided on the SPR is true and correct.

A principal that is a governmental entity does not need to file an SPR.

HOW ARE THE KEY RELEVANT TERMS DEFINED?

Expenditure means “a payment, distribution, loan, advance, reimbursement, deposit, or anything of value
made by a lobbyist or principal for the purpose of lobbying. This may include public relations
expenditures (including but not limited to petitions, flyers, purchase of media time, cost of print and
distribution of publications) but does not include contributions or expenditures reported pursuant to
Chapter 106, Florida Statutes, or federal election law, campaign-related personal services provided
without compensation by individuals volunteering their time, any other contribution or expenditure made
by or to a political party, or any other contribution or expenditure made by an organization that is exempt
from taxation under 26 U.S.C. s. 527 or s. 501(c)(4).” (See Section 112.3215, Florida Statutes.)
Professional fees paid by the principal to his/her lobbyist for the purpose of lobbying are not deemed to be
“expenditures.” (See Section 2-354, Orange County Code.)

Lobbying means seeking “to encourage the approval, disapproval, adoption, repeal, rescission, passage,
defeat or modification of any ordinance, resolution, agreement, development permit, other type of permit,
franchise, vendor, consultant, contractor, recommendation, decision or other foreseeable action of the
[BCC],” and “include[s] all communications, regardless of whether initiated by the lobbyist or by the
person being lobbied, and regardless of whether oral, written or electronic.” (See Section 2-351, Orange
County  Code.)  Furthermore, lobbying ~means communicating  “directly  with  the
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County Mayor, with any other member of the [BCC], or with any member of a procurement
committee.” (See Section 2-351, Orange County Code.) Lobbying also means communicating
“indirectly with the County Mayor or any other member of the [BCC]” by communicating with
any staff member of the Mayor or any member of the BCC, the county administrator, any deputy
or assistant county administrator, the county attorney, any county department director, or any
county division manager. (See Section 2-351, Orange County Code.) Lobbying does not include
the act of appearing before a Sunshine Committee, such as the Development Review Committee
or the Roadway Agreement Committee other than the BCC.

Principal means “the person, partnership, joint venture, trust, association, corporation,
governmental entity or other entity which has contracted for, employed, retained, or otherwise
engaged the services of a lobbyist.” Principal may also include a person, partnership, joint
venture, trust, association, corporation, limited liability corporation, or other entity where it or its
employees do not qualify as a lobbyist under the definition set forth in Section 2-351 of the
Orange County Code but do perform lobbying activities on behalf of a business in which it has a
personal interest.

DOES THE SPR NEED TO BE UPDATED IF INFORMATION CHANGES?
Yes. It remains a continuing obligation of the principal or his/her authorized agent to update the
SPR whenever any of the information provided on the initial form changes.

WHERE DO THE SPR AND ANY UPDATES NEED TO BE FILED?

The SPR needs to be filed with the County Department or County Division processing the
application or matter. If and when an additional expenditure is incurred subsequent to the initial
filing of the SPR, an amended SPR needs to be filed with the County Department or County
Division where the original application, including the initial SPR, was filed.

WHEN DO THE SPR AND ANY UPDATES NEED TO BE FILED?

In most cases, the initial SPR needs to be filed with the other application forms. The SPR and any
update must be filed with the appropriate County Department or County Division not less than
seven (7) days prior to the BCC hearing date so that they may be incorporated into the BCC
agenda packet. (See Section 2-354(b), Orange County Code.) When the matter is a discussion
agenda item or is the subject of a public hearing, and any additional expenditure occurs less than
7 days prior to BCC meeting date or updated information is not included in the BCC agenda
packet, the principal or his/her authorized agent is obligated to verbally present the updated
information to the BCC when the agenda item is heard or the public hearing is held. When the
matter is a consent agenda item and an update has not been made at least 7 days prior to the BCC
meeting or the update is not included in the BCC agenda packet, the item will be pulled from the
consent agenda to be considered at a future meeting.

Attachment F
FAQs



WHO WILL BE MADE AWARE OF THE INFORMATION DISCLOSED ON THE SPR AND
ANY UPDATES?

The information disclosed on the SPR and any updates will be a public record as defined by Chapter 119,
Florida Statutes, and therefore may be inspected by any interested person. Also, the information will be
made available to the Mayor and the BCC members. This information will accompany the other
information for the principal’s project or item.

CONCLUSION:

We hope you find this FAQ useful to your understanding of the SPR. Please be informed that in the event
of a conflict or inconsistency between this FAQ and the requirements of the applicable ordinance
governing specific project expenditure reports, the ordinance controls.

Also, please be informed that the County Attorney’s Office is not permitted to render legal advice to a
principal, his/her authorized agent, or any other outside party. Accordingly, if after reading this FAQ the
principal, his/her authorized agent or an outside party has any questions, he/she is encouraged to contact
his/her own legal counsel.
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For Staff Use Only:

OC CE FORM 2P Date Submitted
FOR PROCUREMENT-RELATED ITEMS (November 5, 2010) Date Updated
For use after March 1, 2011 Bid Number Y16-1040 -CH

RELATIONSHIP DISCLOSURE FORM
FOR USE WITH PROCUREMENT ITEMS, EXCEPT THOSE WHERE THE COUNTY
IS THE PRINCIPAL OR PRIMARY APPLICANT

For procurement items that will come before the Board of County Commissioners for final approval, this
form shall be completed by the bidder, offerer, quoter or respondent and shall be submitted to the
Procurement Division by the bidder, offerer, quoter or respondent.

In the event any information provided on this form should change, the applicant must file an amended
form on or before the date the item is considered by the appropriate board or body.

Part 1

INFORMATION ON APPLICANT (BIDDER, OFFEROR, QUOTER,
PROPOSER, OR RESPONDENT):

Legal Name of Applicant:

Business Address (Street/P.O. Box, City and Zip Code):

Business Phone ()

Facsimile ()

INFORMATION ON APPLICANT’S AUTHORIZED AGENT, IF
APPLICABLE:
(Agent Authorization Form also required to be attached)

Name of Applicant’s Authorized Agent:

Business Address (Street/P.O. Box, City and Zip Code):

Business Phone ()

Facsimile ()

ATTACHMENT G
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For Staff Use Only:

OC CE FORM 2P Date Submitted
FOR PROCUREMENT-RELATED ITEMS (November 5, 2010) Date Updated
For use after March 1, 2011 Bid Number Y16-1040 -CH

Company Name:

Part 11

IS THE APPLICANT A RELATIVE OF THE MAYOR OR ANY MEMBER OF THE
BCC?

YES NO
IS THE MAYOR OR ANY MEMBER OF THE BCC THE APPLICANT’S
EMPLOYEE?

YES NO
IS THE APPLICANT OR ANY PERSON WITH A DIRECT BENEFICIAL
INTEREST IN THE OUTCOME OF THIS MATTER A BUSINESS ASSOCIATE OF
THE MAYOR OR ANY MEMBER OF THE BCC?

YES NO

If you responded “YES” to any of the above questions, please state with whom and
explain the relationship:

(Use additional sheets of paper if necessary)

ATTACHMENT G
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For Staff Use Only:

OC CE FORM 2P Date Submitted
FOR PROCUREMENT-RELATED ITEMS (November 5, 2010) Date Updated
For use after March 1, 2011 Bid Number Y16-1040 -CH

Company Name:

Part 111
ORIGINAL SIGNATURE AND NOTARIZATION REQUIRED

I hereby certify that information provided in this relationship disclosure form is true and
correct based on my knowledge and belief. If any of this information changes, | further
acknowledge and agree to amend this relationship disclosure form prior to any meeting at
which the above-referenced project is scheduled to be heard. In accordance with s. 837.06,
Florida Statutes, | understand and acknowledge that whoever knowingly makes a false
statement in writing with the intent to mislead a public servant in the performance of his or her
official duty shall be guilty of a misdemeanor in the second degree, punishable as provided in
s. 775.082 or s. 775.083, Florida Statutes.

Date:

Signature of Applicant
Print Name and Title of Person completing this form:
STATE OF
COUNTY OF

I certify that the foregoing instrument was acknowledged before me this day of

, 20 by . He/she is personally known to me or

has produced as identification and did/did not take an oath.

Witness my hand and official seal in the county and state stated above on the
day of , In the year

Signature of Notary Public
(Notary Seal) Notary Public for the State of
My Commission Expires:

Staff sighature and date of receipt of form

Staff reviews as to form and does not attest to the accuracy or veracity of the
information provided herein.
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AGENT AUTHORIZATION FORM

FOR PROCUREMENTS IN ORANGE COUNTY, FLORIDA

GOVERNMENT

F L ORI DA

l/WE, (PRINT BIDDER, OFFEROR, QUOTER OR RESPONDENT NAME)

, DO HEREBY AUTHORIZE TO ACT AS MY/OUR

AGENT (PRINT AGENT'S NAME), , TO EXECUTE ANY

PETITIONS OR OTHER DOCUMENTS NECESSARY TO AFFECT THE CONTRACT APPROVAL PROCESS
MORE SPECIFICALLY DESCRIBED AS FoLLOWS, IFB NO. Y16- 1040-CH, SUPPLY AND
INSTALLATION OF TRAFFIC SIGNAL EQUIPMENT, AND TO APPEAR ON MY/OUR BEHALF BEFORE
ANY ADMINISTRATIVE OR LEGISLATIVE BODY IN THE COUNTY CONSIDERING THIS CONTRACT AND TO ACT

IN ALL RESPECTS AS OUR AGENT IN MATTERS PERTAINING TO THIS CONTRACT.

Date:
Signature of Bidder, Offeror, Quoter or Respondent
STATE OF
COUNTY OF
| certify that the foregoing instrument was acknowledged before me this day of
, 20 by . He/she is personally known to me or has
produced as identification and did/did not take an oath.

Witness my hand and official seal in the county and state stated above on the
day of , In the year

Signature of Notary Public
(Notary Seal) Notary Public for the State of

My Commission Expires:




FREQUENTLY ASKED QUESTIONS (FAQ)
ABOUT THE
RELATIONSHIP DISCLOSURE FORM
Updated 6-28-11

WHAT IS THE RELATIONSHIP DISCLOSURE FORM?

The Relationship Disclosure Form (form OC CE 2D and form OC CE 2P) is a form created pursuant to
the County’s Local Code of Ethics, codified at Article XIII of Chapter 2 of the Orange County Code, to
ensure that all development-related items and procurement items presented to or filed with the County
include information as to the relationship, if any, between the applicant and the County Mayor or any
member of the Board of County Commissioners (BCC). The form will be a part of the backup
information for the applicant’s item.

WHY ARE THERE TWO RELATIONSHIP DISCLOSURE FORMS?

Form OC CE 2D is used only for development-related items, and form OC CE 2P is used only for
procurement-related items. The applicant needs to complete and file the form that is applicable to his/her
case.

WHO NEEDS TO FILE THE RELATIONSHIP DISCLOSURE FORM?

Form OC CE 2D should be completed and filed by the owner of record, contract purchaser, or authorized
agent. Form OC CE 2P should be completed and filed by the bidder, offeror, quoter, or respondent, and, if
applicable, their authorized agent. In all cases, the person completing the form must sign the form and
warrant that the information provided on the form is true and correct.

WHAT INFORMATION NEEDS TO BE DISCLOSED ON THE RELATIONSHIP DISCLOSURE
FORM?

The relationship disclosure form needs to disclose pertinent background information about the applicant
and the relationship, if any, between, on the one hand, the applicant and, if applicable, any person
involved with the item, and on the other hand, the Mayor or any member of the BCC.

In particular, the applicant needs to disclose whether any of the following relationships exist: (1) the
applicant is a business associate of the Mayor or any member of the BCC; (2) any person involved with
the approval of the item has a beneficial interest in the outcome of the matter and is a business associate
of the Mayor or any member of the BCC; (3) the applicant is a relative of the Mayor or any member of
the BCC; or (4) the Mayor or any member of the BCC is an employee of the applicant. (See Section 2-
454, Orange County Code.)

HOW ARE THE KEY RELEVANT TERMS DEFINED?

Applicant means, for purposes of a development-related project, the owner, and, if applicable, the contract
purchaser or owner’s authorized agent. Applicant means, for purposes of a procurement item, the bidder,
offeror, quoter, respondent, and, if applicable, the authorized agent of the bidder, offeror, quoter, or
respondent.

Business associate means any person or entity engaged in or carrying on a business enterprise with a
public officer, public employee, or candidate as a partner, joint venture, corporate shareholder where the
shares of such corporation are not listed on any national or regional stock exchange, or co-owner of
property. In addition, the term includes any person or entity engaged in or carrying on a business
enterprise, or otherwise engaging in common investment, with a public officer, public employee, or
candidate as a partner, member, shareholder, owner, co-owner, joint venture partner, or other investor,
whether directly or indirectly, whether through a Business Entity or through interlocking Parent Entities,
Subsidiary Entities, or other business or investment scheme, structure, or venture of any nature. (See
Section 112.312(4), Florida Statutes, and Section 2-452(b), Orange County Code.)
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Employee means any person who receives remuneration from an employer for the performance of any
work or service while engaged in any employment under any appointment or contract for hire or
apprenticeship, express or implied, oral or written, whether lawfully or unlawfully employed, and
includes, but is not limited to, aliens and minors. (See Section 440.02(15), Florida Statutes.)

Relative means an individual who is related to a public officer or employee as father, mother, son,
daughter, brother, sister, uncle, aunt, first cousin, nephew, niece, husband, wife, father-in-law, mother-in-
law, son-in-law, daughter-in-law, brother-in-law, sister-in-law, stepfather, stepmother, stepson,
stepdaughter, stepbrother, stepsister, half brother, half sister, grandparent, great grandparent, grandchild,
great grandchild, step grandparent, step great grandparent, step grandchild, step great grandchild, person
who is engaged to be married to the public officer or employee or who otherwise holds himself or herself
out as or is generally known as the person whom the public officer or employee intends to marry or with
whom the public officer or employee intends to form a household, or any other natural person having the
same legal residence as the public officer or employee. (See Section 112.312(21), Florida Statutes.)

DOES THE RELATIONSHIP DISCLOSURE FORM NEED TO BE UPDATED IF
INFORMATION CHANGES?

Yes. It remains a continuing obligation of the applicant to update this form whenever any of the
information provided on the initial form changes.

WHERE DO THE RELATIONSHIP DISCLOSURE FORM AND ANY SUBSEQUENT
UPDATES NEED TO BE FILED?

For a development-related item, the Relationship Disclosure Form and any update need to be filed with
the County Department or County Division where the applicant filed the application. For a procurement
item, the Relationship Disclosure Form and any update need to be filed with the Procurement Division.

WHEN DO THE RELATIONSHIP DISCLOSURE FORM AND ANY UPDATES NEED TO BE
FILED?

In most cases, the initial form needs to be filed when the applicant files the initial development-related
project application or initial procurement-related forms. However, with respect to a procurement item, a
response to a bid will not be deemed unresponsive if this form is not included in the initial packet
submitted to the Procurement Division.

If changes are made after the initial filing, the final, cumulative Relationship Disclosure Form needs to be
filed with the appropriate County Department or County Division processing the application not less than
seven (7) days prior to the scheduled BCC agenda date so that it may be incorporated into the BCC
agenda packet. When the matter is a discussion agenda item or is the subject of a public hearing, and an
update has not been made at least 7 days prior to BCC meeting date or is not included in the BCC agenda
packet, the applicant is obligated to verbally present such update to the BCC when the agenda item is
heard or the public hearing is held. When the matter is a consent agenda item and an update has not been
made at least 7 days prior to the BCC meeting or the update is not included in the BCC agenda packet, the
item will be pulled from the consent agenda to be considered at a future meeting.

WHO WILL REVIEW THE INFORMATION DISCLOSED ON THE RELATIONSHIP
DISCLOSURE FORM AND ANY UPDATES?

The information disclosed on this form and any updates will be a public record as defined by Chapter
119, Florida Statutes, and may therefore be inspected by any interested person. Also, the information will
be made available to the Mayor and the BCC members. This form and any updates will accompany the
information for the applicant’s project or item.
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However, for development-related items, if an applicant discloses the existence of one or more of the
relationships described above and the matter would normally receive final consideration by the
Concurrency Review Committee or the Development Review Committee, the matter will be directed to
the BCC for final consideration and action following committee review.

CONCLUSION:

We hope you find this FAQ useful to your understanding of the Relationship Disclosure Form. Please be
informed that if the event of a conflict or inconsistency between this FAQ and the requirements of the
applicable ordinance or law governing relationship disclosures, the ordinance or law controls.

Also, please be informed that the County Attorney’s Office is not permitted to render legal advice to an
applicant or any other outside party. Accordingly, if the applicant or an outside party has any questions
after reading this FAQ, he/she is encouraged to contact his/her own legal counsel.
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E VERIFICATION CERTIFICATION

IFB NO. Y16-1040-CH

NAME OF CONTRACTOR: (referred to herein as
“Contractor”)

ADDRESS OF CONTRACTOR:

The undersigned does hereby certify that the above named contractor:

1. Isregistered and is using the E-Verify system; or

2. Does not have any employees and does not intend to hire any new employees during the
period of time that the contractor will be providing services under the contract and
consequently is unable to register to use the E-Verify system; or

3. Employs individuals that were hired prior to the commencement of providing labor on
the contract and does not intend to hire any new employees during the period of time that
the contractor will be providing labor under the contract, and consequently is unable to
use the E-Verify system.

The undersigned acknowledges the use of the E-Verify system for newly hired employees is an
ongoing obligation for so long as the contractor provides labor under the contract and that the
workforce eligibility of all newly hired employees will be properly verified using the E-Verify
system.

In accordance with Section 837.06, Florida Statutes, Contractor acknowledges that
whoever knowingly makes a false statement in writing with the intent to mislead a public
servant in the performance of his or her official duties shall be guilty of a misdemeanor in
the second degree, punishable as provided in Section 775.082 or Section 775.083, Florida
Statutes.

AUTHORIZED SIGNATURE:

NAME:

TITLE:

DATE:
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BID BOND
BOND NUMBER

STATE OF FLORIDA)

SS
COUNTY OF ORANGE)
KNOW ALL MEN BY THESE PRESENTS, that we, , as Principal, and
, as Surety, are held firmly bound unto
Orange County, Florida, in the penal sum of: $ Dollars,

(Ten percent {10%} of base bid if no amount entered) (Total Sum Written in Words)

lawful money of the United States, for the payment of which sum well and truly to be made, we bound
ourselves, our heirs, executors, administrators and successors, jointly and severally, firmly by these
presents.

THE CONDITION OF THIS OBLIGATION IS SUCH, that whereas the Principal has submitted the
attached Bid, dated the day of , 20, for a Contract entitled: SUPPLY AND
INSTALLATION OF TRAFFIC SIGNAL EQUIPMENT, IFB Y16-1040-CH.

NOW THEREFORE, if the Principal shall withdraw said Bid prior to the date of opening the same, or shall
within ten (10) days after the prescribed forms are presented to him for signature, enter in a written
Contract with Orange County, Florida, in accordance with the Bid as accepted, and give a Performance
Bond and a Payment Bond with good and sufficient Surety or sureties as may be required, for the faithful
performance and proper fulfillment of such Contract and for prompt payment of all persons furnishing labor
or materials in connection therewith, or in the event of the failure to enter into such Contract and give such
Bonds within the time specified, if the Principal shall pay the County the difference between the amount
specified in said Bid and the amount for which the County may procure the required work and/or supplies,
provided the latter amount to be in excess of the former, then the above obligations shall be void and of no
effect; otherwise to remain in full force and virtue.

IN WITNESS WHEREOF, the above written parties have executed this instrument under their several
seals this the day of , 20__, the name and corporate seal of each corporate party
being affixed and these presents duly signed by its undersigned, pursuant to authority of its governing
body.

CONTRACTOR-PRINCIPAL: SURETY:

NAME OF BUSINESS ENTITY NAME OF SURETY

SIGNATURE SIGNATURE: SURETY AGENT

(SEAL) (SEAL)

TYPE NAME AND TITLE TYPE NAME AND TITLE

BUSINESS ADDRESS BUSINESS ADDRESS
TELEPHONE TELEPHONE
NAIC NUMBER:

Revised 5/18/04Exhibit 1



Licensed Florida Insurance Agent? Yes No

License Number:

STATE OF )

COUNTY OF ) SS

CITY OF )

Before me, a Notary Public duly commissioned, qualified and acting personally, appeared:

to me well known, who being by me first duly sworn upon oath says that he is Attorney-in-Fact for

as Surety, and that he has been authorized by said Surety to execute the foregoing Bid Bond on behalf of
the Principal (CONTRACTOR) named therein in favor of the owner.

Subscribed and sworn to before me this the day of ,20

Notary Public

(Print, Type or Stamp Commissioned Name of Notary Public)

Personally Known or Produced Identification

Type of Identification:

In accordance with Part C, Section 19 and Part F Article 8 of the Invitation for Bids, if applicable, list the Lead
Surety.

LEAD SURETY AGENT FOR SURETY

Signature

BY: AGENCY ADDRESS:

SURETY ADDRESS:

PHONE

Revised 5/18/04 Exhibit 1 Cont'd.



Contract No: Y16-1040

BOARD OF COUNTY COMMISSIONERS
ORANGE COUNTY, FLORIDA
CONSTRUCTION TERM CONTRACT

CONTRACT:

Made between the Board of County Commissioners, Orange County, Florida
(hereinafter called COUNTY), represented by the Manager of the Procurement Division
executing this Contract, and:

>

Federal Identification Number: >

The CONTRACTOR shall perform all the Work required by the Contract Documents for
the proper execution and completion of SUPPLY AND INSTALLATION OF TRAFFIC
SIGNAL EQUIPMENT in full accordance with the drawings and as elaborated in the
specifications of Invitation for Bids No. Y16-1040-CH (hereinafter referred to as IFB)
which is made a part of this Contract as completely as if set forth herein.

I
AMOUNT OF CONTRACT:

The County shall pay the Contractor in current funds, and in accordance with the
progress payment schedule as stated herein, for the performance of the work, subject to
additions and deductions by Change Order as provided in the Contract Documents, the
estimated amount of Dollars ($>).

Il
ASBESTOS FREE MATERIALS:

All work under this Contract will be constructed with asbestos free materials. A written,
notarized statement on company letterhead is to be submitted with the executed Contract
certifying this fact. All payments shall be withheld until such statement is submitted.

Contractor shall agree that if materials containing asbestos are subsequently discovered at
any future time to have been included in the construction done by the Contractor or any of
its Subcontractors or agents and were not specified in the design or required by the
Contract document, Contractor shall be liable for all costs related to the abatement of such
asbestos and damages or claims against the County.

I
ADMINISTRATIVE DATA:

Payments: Based upon invoices submitted to the Project Manager by the Contractor and
Delivery Orders issued by the Project Manager, the County shall make payments against
the Contract to the Contractor as provided in the Contract Documents.
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Should the Contractor fail to complete all Work on or before the date stipulated for
completion on a Delivery Order, or such later date as may result from an extension
granted by the County, he shall pay and/or the County may retain from the compensation
otherwise to be paid to the Contractor, as liquidated damages, the sum of $100.00 for
each consecutive calendar day after the date allowed by the Delivery Order until the entire
work is complete, which sum is agreed upon as a reasonable and proper measure of
damages which County will sustain per diem by failure of Contractor to complete the Work
within time as stipulated; it being recognized by County and Contractor that the injury to
County which could result from a failure of Contractor to complete on schedule is uncertain
and cannot be computed exactly. In no way shall costs for liquidated damages be
construed as a penalty on the Contractor.

\Y,
CONTRACT DOCUMENTS:

This Contract entered into this date by the Board of County Commissioners hereinafter
called the County, represented by the Manager of the Procurement Division executing this
Contract and the individual, partnership or corporation named above, hereinafter called the
Contractor. Witnesseth that the parties hereto do mutually agree as follows:

A. The Contractor shall furnish all labor, equipment and materials and perform the
Work described for the amount specified in individual Delivery Order in strict
accordance with the General Conditions, Supplementary Conditions/Special
Provisions, Plans and Specifications and other Contract Documents, all of which
are made a part hereof and designated as follows:

1. Orange County Invitation for Bids/Project Manual, IFB No. Y16-1040-CH,
dated May 6, 2016; (which contains the Invitation for Bids, Notice,
Instruction to Bidders, Bid Form and Attachments, this Contract, required
Bonds and insurance certificates, General Conditions, Supplementary
Conditions/Special Provisions, and Specifications);

2. Addendum No. >; dated>;
3. >'s Bid Proposal dated June 9, 2016;

4. Certificates of Insurance;

5. Payment/Performance Bonds;



The order of precedence of items and documents is as follows:

Construction Contract

Permits

Supplemental Conditions/Special Provisions

General Conditions

Specifications/Technical Provisions

Drawings/Plans

Road Design, Structures, and Traffic Operations Standards (If applicable)
Florida Department of Transportation Standard Specifications for Road
and Bridge Construction (If applicable)

Bid Proposal

Instructions to Bidders

Contract Type:

This is a Requirements Contract and the County’s intent is to order from the
Contractor all of the goods or services specified in the contract’s price schedule
that are required to be purchased by the County. If the County urgently requires
delivery of goods or services before the earliest date that delivery may be
required under this contract, and if the contractor will not accept an order
providing for accelerated delivery, the County may acquire the goods or services
from another source.

The County’'s requirements in this contract are estimated and there is no
commitment by the County to order any specified amount. Also, if the estimated
guantities are not achieved, this shall not be the basis for an equitable
adjustment.

Moreover, if the Manager of the Procurement Division determines that the
Contractor’s performance is less than satisfactory, the County may order the
goods or services from other sources until the deficient performance has been
cured or the contract terminated.

ORDER LIMITATIONS

a. Minimum Order - When the County requires goods or services covered by
this contract in an amount less than $1,000.00, the County is not obligated to
purchase, nor is the Contractor obligated to provide these goods or services
under the contract.

b. Maximum Order — The Contractor is not obligated to honor any order for
goods or services in excess of $50,000.00.



Delivery or performance shall be only as authorized by orders in accordance with
the terms of this contract. The Contractor shall furnish to the County, when and if
ordered, the goods and/or services up to and including the quantity designated in
the schedule as the “Total Estimated Amount.” The County shall order at least the
guantity designated as the “Minimum” during the initial contract performance period.
The County may issue orders requiring delivery to multiple destinations or
performance at multiple locations.

Delivery Orders shall not exceed $400,000.00 without the express written authority
of the Manager, Procurement Division.

This Contract is effective >, 20 and shall remain effective through >, 20 .

This Contract may be unilaterally renewed as provided in the Contract Documents,
Part F, Article 26, "Option to Extend the Term of the Contract". Any amendments to
this Contract must be in writing.

This Contract may be cancelled or terminated as provided for in the Invitation for
Bids.

Ordering against the Contract:

1. Unless otherwise specified in the Contract, the County will place orders by
issuance of a numbered Delivery Order against this Contract. Each Delivery
Order will specify the locations, description and completion time of the work.

2. The obligations of Orange County under this Contract are subject to need
and availability of funds lawfully appropriated for its purpose by the Board of
County Commissioners, or other specified funding source for this contract.

Taxes:
The County has the following tax exemption certificates assigned:

1. Certificate of Registry No. 59-70-004K for tax free transactions under
Chapter 32, Internal Revenue Code;

2. Florida Sales and Use Tax Exemption Certificate No. 58-12-090729-53C.



J. Invoicing:

1. Invoices must be submitted, in duplicate, referencing this Contract number
and the Delivery Order number to:

Public Works Department/ Traffic Engineering Division
4200 South John Young Parkway, 3 Floor
Orlando, Florida 32839

2. Invoices against this Contract are authorized only at the prices stated in your
Bid response, unless otherwise provided in the Invitation for Bid.

\Y,
TIME OF COMMENCEMENT AND FINAL COMPLETION:

Work to be completed within period specified on individual Delivery Orders, unless
amended by written Change Order executed by both parties to this Contract.

Vi
COMPLIANCE WITH M/WBE CONTRACT REQUIREMENTS:

By entering into this Contract, the Contractor affirmatively commits to comply with the
M/WBE subcontracting requirements submitted with his/her bid. The failure of the
Contractor to comply with this commitment during the Contract’'s performance period may
be considered a breach of Contract.

The County may take action up to and including termination for default if this condition is

not remedied within the time period specified by the Manager, Procurement Division.

Vi
MISCELLANEOUS PROVISIONS:

A. Terms used in this Contract which are defined in the General Conditions shall have
the meanings designated in those conditions.

B. No price adjustments shall be made on this contract to the bid price of any
products or materials including but not limited to gasoline, diesel or other fuels,
and bituminous materials, including asphalt, due to fluctuations in market prices,
changes in suppliers or any other reason.

C. County and Contractor each binds himself, his partners, successors, assigns and
legal representatives to the other party hereto, his partners, successors, assigns,
and legal representatives in respect to all covenants, agreements, and obligations
contained in the Contract Documents.



D. This Contract shall be governed by the laws of the State of Florida. Any and all
legal action necessary to enforce the provisions of this Contract will be held in
Orange County, Florida. Venue for any litigation involving this Contract shall be the
Ninth Circuit Court in and for Orange County, Florida.

BOARD OF COUNTY COMMISSIONERS >
ORANGE COUNTY, FLORIDA

BY: BY:
Johnny Richardson, CPPO, CFCM Signature
Manager, Procurement Division

Type or Print Name
DATE:

(for County use only)
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PERFORMANCE BOND

BOND NUMBER

KNOW ALL MEN BY THESE PRESENTS that

Name of Contractor

Address

Phone Number

Corporation, Partnership or Individual

hereinafter referred to as the Contractor, as Principal, and

Name of Surety

Address

Phone Number

hereinafter called SURETY, as SURETY, are held and firmly bound unto Orange County, 400 East South
Street, Orlando, FL 32801, (407)836-5635 a Political Subdivision of the State of Florida as Obligee,
hereinafter referred to as Owner, in the full and just sum of $ , lawful money of the
United States of America, to the payment of which sum, well and truly to be made, the Contractor and
SURETY bind themselves, their representatives, and each of their heirs, executors, administrators,
successors and assigns, jointly and severely, firmly by these presents.

WHEREAS, the Contractor has entered into Contract No. Y16-1040 with the "County", also referred to
herein as the OWNER, for the project entitled: SUPPLY AND INSTALLATION OF TRAFFIC SIGNAL
EQUIPMENT, Various locations throughout Orange County, Florida as needed with conditions and
provisions as are further described in the aforementioned Contract, which Contract is by reference made a
part hereof for the purpose of explaining this bond.

General description of the Work: This is a term contract to furnish and install traffic signal
equipment. All equipment, materials and devices used on this project shall be listed on the
Florida Department of Transportation’s Approved Products List.

NOW, THEREFORE, the condition of this obligation is such that if Contractor shall fully, promptly and
faithfully perform said Contract and all obligations thereunder, including all obligations imposed by the
Contract documents (which includes the Notice to Bidders, Instruction to Bidders, Proposal and Bid Form,
General and Supplementary Conditions, Detail Specifications, Form(s) of Contract Bond(s), Plans and
Specifications and such amendments thereof as may be made as provided for therein), then this
obligation shall be void; otherwise it shall remain in full force and effect.

1. The undersigned shall indemnify and save harmless said Owner against and from all costs,
expenses and damages, including litigation costs and attorney's fees arising out of, or in connection

with the neglect, default or want of care or skill, including patent infringement on the part of said
Contractor, his agents, servants or employees in the execution or performance of said Contract.

The applicable provisions of Section 255.05 and 713.01 Florida Statutes apply to this bond.

Revised 5/2/06 E-7



Whenever Contractor shall be, and declared by Owner to be in default under the Contract, the
Owner having performed Owner's obligations thereunder, the SURETY may promptly remedy the
default or shall promptly:

A. Complete the Contract in accordance with its terms and conditions; or

B. Obtain a bid or bids for completing the Contract in accordance with its terms and
conditions, and upon determination by SURETY of the lowest responsible bidder, or, if the
Owner elects, upon determination by the Owner and the SURETY jointly of the lowest
responsible bidder, arrange for a Contract between such bidder and the Owner. SURETY
shall make available as the work progresses (even though there should be a default or a
succession of defaults under the Contract or Contracts of completion arranged under this
Paragraph) sufficient funds to pay the costs of completion, including other costs and
damages for which the SURETY may be liable hereunder, the amount set forth in the first
paragraph hereof.

Any changes in or under the Contract Documents and compliance or noncompliance with any
formalities connected with the Contract or the changes shall not affect SURETY’'S obligation
under this bond. Any increase in the total Contract amount as authorized by the Owner shall
accordingly increase the SURETY’S obligation by the same dollar amount of said increase. The
Principal shall be responsible for notification to SURETY of all such changes.

The undersigned expressly acknowledges its obligations and liabilities for liquidated damages
suffered by the Owner under the provisions of the Contract Documents.

The undersigned, covenant and agree that no change, extension of time, exercise of options for
Contract renewals, changes to Contract amounts, alterations or additions to the terms of the
Contract or the work to be performed thereunder, or the specifications accompanying the same
shall in any way affect their obligation on this bond, and the SURETY does hereby expressly
waive notice of any such change, extension of time, change to Contract amount, alteration, or
addition. Moreover, no alterations or additions to this bond form shall be binding unless
specifically agreed to in writing by the parties.

The Contractor shall save the Owner harmless from any and all damages, expenses and costs
which may arise by virtue of any defects in said work or materials within a period of one (1) year
from the date of Final Completion of the Project.

Signed and sealed this the day of ,

20 .

CONTRACTOR, AS PRINCIPAL

WITNESS:

Firm Name
BY:

Signature

Type Name and Title

SURETY AGENT FOR SURETY

NAIC Number: Signature

BY:

AGENCY ADDRESS:

SURETY ADDRESS:

PHONE
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Licensed Florida Insurance Agent? Yes No

License Number:

STATE OF )

COUNTY OF ) SS

CITY OF )

Before me, a Notary Public duly commissioned, qualified and acting personally, appeared:

to me well known, who being by me first duly sworn upon oath says that he is Attorney-in-Fact for

as Surety, and that he has been authorized by said Surety to execute the foregoing Performance Bond on
behalf of the Principal (Contractor) named therein in favor of the owner.

Subscribed and sworn to before me this the day of , 20

Notary Public

(Print, Type or Stamp Commissioned Name of Notary Public)

Personally Known or Produced Identification

Type of Identification:

In accordance with Part C, Section 19 and Part F Article 8 of the Contract, if applicable, list the Lead Surety.

LEAD SURETY AGENT FOR SURETY

Signature

BY: AGENCY ADDRESS:

SURETY ADDRESS:

PHONE
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PAYMENT BOND

BOND NUMBER

KNOW ALL MEN BY THESE PRESENTS that

Name of Contractor

Address

Phone Number

Corporation, Partnership or Individual

Thereinafter called Contractor, as Principal, and
Name and Address of

Surety
hereinafter called SURETY , as SURETY, are held and firmly bound unto Orange County, 400 East South
Street, Orlando, FL 32801, (407) 836-5635 a Political Subdivision of the State of Florida as Obligee, in
the full and just sum of $ , lawful money of the United States of America, to the payment
of which sum, well and truly to be made, the Contractor and SURETY bind themselves, their
representatives, and each of their heirs, executors, administrators, successors, and assigns, jointly and
severally, firmly by these presents.

WHEREAS, the Contractor has entered into Contract No. Y16-1040 with the “County”, also referred to
herein as the OWNER, for the project entitled: SUPPLY AND INSTALLATION OF TRAFFIC SIGNAL
EQUIPMENT, Various locations throughout Orange County, Florida with conditions and provisions as
are further described in the aforementioned Contract, which Contract is by reference made a part hereof
for the purpose of explaining this bond.

General description of the Work:_This is a term contract to furnish and install traffic_signal
equipment. All equipment, materials and devices used on this project shall be listed on the
Florida Department of Transportation’s Approved Products List.

NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION IS such that if Contractor shall promptly
make payments to all claimants for any and all labor and material used or reasonably required for use or
furnished in connection with the performance of said Contract, and shall perform all other covenants and
obligations of this bond, then this obligation shall be void; otherwise it shall remain in full force and effect.

1. The undersigned shall promptly make payment to all persons supplying services, labor, material
or supplies used directly or indirectly by said Contractor, or any subcontractor(s) or sub-
subcontractor(s), in the prosecution of the work provided for in said Contract.

2. Subject to the Owner’s priority, claimants covered by Section 713.01 of the Florida Statutes shall
have a direct right of action against the Principal and SURETY under this obligation, after written
notice of the performance of labor or delivery of materials or supplies, and non-payment
therefore. Any claimant who seeks to recover against the Principal or SURETY under this
obligation must also satisfy the notice requirement and time limitations of Section 255.05 of the
Florida Statutes, as amended.

3. The undersigned, covenant and agree that no change, extension of time, exercise of options for
Contract renewals, change to Contract amounts, alterations or additions to terms of the Contract
or the work to be performed thereunder, or the specifications accompanying the same shall in any
way affect their obligation on this bond and the SURETY does hereby expressly waive notice of
any such change, extension of time, exercise of options for Contract renewal, changes to
Contract amount, alternations or additions. Moreover, no alterations or additions to this bond
form shall be binding unless specifically agreed to in writing by the parties.

The applicable provisions of Sections 255.05 and Florida Statutes apply to this bond.
Revised 5/2/06 E-10



4, Any changes in or under the Contract Documents and compliance or noncompliance with any
formalities connected with the Contract or the changes shall not affect SURETY’'S obligation
under this bond. Any increase in the total Contract amount as authorized by the Owner shall
accordingly increase the SURETY’S obligation by the same dollar amount of said increase. The
Principal shall be responsible for notification to SURETY of all such changes.

Signed and sealed this the day of ,20

CONTRACTOR, AS PRINCIPAL:

WITNESS:
Firm Name
By:
Signature Signature
Type Name and Title

SURETY: AGENT FOR SURETY:

BY:
NAIC Number: Signature
BY: AGENCY ADDRESS:
SURETY ADDRESS

PHONE NO.
Licensed Florida Insurance Agent? Yes No

License Number:

STATE OF )
COUNTY OF ) SS
CITY OF )

Before me, a Notary Public duly commissioned, qualified and acting personally, appeared:

to me well known, who being by me first duly sworn upon oath says that he is Attorney-in-Fact for

as Surety, and that he has been authorized by said Surety to execute the foregoing Payment Bond on
behalf of the Principal (Contractor) named therein favor of the owner.

Subscribed and sworn to before me this the day of , 20

Notary Public

(Print, Type or Stamp Commissioned Name of Notary Public)

Personally Known or Produced Identification (Type)

E-11



In accordance with Part C, Section 19 and Part F Article 8 of the Contract, if applicable, list the Lead Surety.

LEAD SURETY AGENT FOR SURETY

Signature

BY: AGENCY ADDRESS:

SURETY ADDRESS:

PHONE

E-12



(THIS FORM MUST BE UTILIZED IN ALL FINAL PAY APPLICATIONS)

FINALRELEASE OF LIEN

KNOW ALL MEN BY THESE PRESENTS, that for and in consideration of the sum of
monies, set out in the accompanying Estimate Statement No. , final, which quantity, the
receipt of which is hereby acknowledged, is accepted as full and complete compensation for all
work done, materials furnished and damages or claims arising under Orange County Contract
No. Y16-1040-CH, entitled: SUPPLY AND INSTALLATION OF TRAFFIC SIGNAL
EQUIPMENT

By:
Contractor
(SEAL)
STATE OF
COUNTY OF
The foregoing instrument was acknowledged before this day of
20 , by
Personally Known OR Produced Identification

Type of identification Produced
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CHANGE ORDER REQUEST
PURCHASE ORDER / DELIVERY ORDER / CONTRACT

*Vendor Code: *Vendor Name: . *Date:
*Change Order Request No.: *Document No.: Contract No.
*Department: *Contact/Phone No.:

ACCOUNTING LINE CHANGE ONLY:

Accounting Line From: Amount:

Accounting Line To: Amount:

COMMODITY LINE NUMBER ADD:

Comm. Line No.: Commodity Code: Quantity: Unit of Measure:
Unit Cost: Description: MA Line No.
Accounting Line: Amount:

COMMODITY LINE NUMBER INCREASE / DECREASE / DELETE:

Comm. Line No. Increase Qty By: Decrease Qty By: Increase Unit Cost By:

Decrease Unit Cost By: Accounting Line:

Delete: (check only if you want to delete this line number).

CANCELLATION:

Please cancel Purchase Order / Delivery Order Original sent to vendor: Yes

*JUSTIFICATION (Required for all transactions):

Enter Retainage for line number(s) in the amount of
*Qriginal PO/DO/Contract Award/Encumbrance Contract Amount Encumbered/De-Encumbered Amount
circle one
$ . $

*Net Dollars for Previous Change Orders

(Addition/Subtraction) circle one $ . $

*Net Dollars for This Change Order
(Addition/Subtraction) _circle one $ . $

*Total Dollars $ . $

By signing this agreement, the Contractor hereby releases the County, its agents, and employees from any and all

liabilities under this contract for further equitable adjustments and/or claims associated with this change order.

*Vendor/Contractor Authorization: Date:
*Departmental Approval: Date:
*Purchasing & Contracts Approval: Date:

For Purchasing Use Only Track Change Order: __Yes __ No Change Award Amount to: $

Add the following text to the PO/DO:




CHANGE ORDER REQUEST CONTINUATION SHEET Document No.:

PURCHASE ORDER / DELIVERY ORDER / CONTRACT

ACCOUNTING LINE CHANGE ONLY:

Accounting Line From:

Accounting Line To:

Accounting Line Add:

Accounting Line From:

Accounting Line To:

Accounting Line Add:

COMMODITY LINE NUMBER ADD:

Comm. Line No.: Commodity Code: Quantity:

Unit Cost: Description:

Amount:

Amount:

Amount:

Amount:

Amount:

Amount:

Unit of Measure:

Accounting Line:

Comm. Line No.: Commodity Code: Quantity:

Unit Cost: Description:

Amount:

MA Line No.

Unit of Measure:

Accounting Line:

Comm. Line No.: Commodity Code: Quantity:

Unit Cost: Description:

Amount:

MA Line No.

Unit of Measure:

Accounting Line:

COMMODITY LINE NUMBER INCREASE / DECREASE / DELETE:

Comm. Line No. Increase Qty By: Decrease Qty By:

Decrease Unit Cost By: Accounting Line:

Amount:

MA Line No.

Increase Unit Cost By:

Delete: (check only if you want to delete this line number).

Comm. Line No. Increase Qty By: Decrease Qty By:

Decrease Unit Cost By: Accounting Line:

Increase Unit Cost By:

Delete: (check only if you want to delete this line number).

Comm. Line No. Increase Qty By: Decrease Qty By:

Decrease Unit Cost By: Accounting Line:

oSl L] 1 [y 4 PSRN D DY M-S 1 [T

Increase Unit Cost By:

*Departmental Approval:

Purchasing & Contracts Approval:

Date:

Date:

53-25 (7/04)
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DRUG-FREE WORKPLACE FORM

The undersigned vendor, in accordance with Florida Statute 287.087 hereby certifies that

does:

Name of Business

Publish a statement notifying employees that the unlawful manufacture, distribution,
dispensing, possession, or use of a controlled substance is prohibited in the
workplace and specifying the actions that will be taken against employees for
violations of such prohibition.

Informs employees about the dangers of drug abuse in the workplace, the
business's policy of maintaining a drug-free workplace, any available drug
counseling, rehabilitation, employee assistance programs and the penalties that
may be imposed upon employees for drug abuse violations.

Gives each employee engaged in providing the commodities or contractual
services that are under bid a copy of the statement specified in Paragraph 1.

In the statement specified in Paragraph 1, notifies the employees that, as a
condition of working on the commaodities or contractual services that are under bid,
the employee will abide by the terms of the statement and will notify the employer
of any conviction of, or plea of guilty or nolo contendere to, any violation of Chapter
893 or of any controlled substance law of the United States or any state, for a
violation occurring in the workplace no later than five (5) days such conviction.

Imposes a sanction on, or requires the satisfactory participation in a drug abuse
assistance or rehabilitation program if such is available in the employee's
community, by any employee who is so convicted.

Makes a good faith effort to continue to maintain a drug-free workplace through
implementation of Paragraphs 1 thru 5.

As the person authorized to sign this statement, | certify that this firm complies fully
with above requirements.

Bidder's Signature

Date
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PART F
GENERAL CONDITIONS

ARTICLE 1 - THE CONTRACT

The Contract Documents are identified in the Contract, Part E. Titles, Subtitles, Headings,
Running Headlines, Table of Contents, and Indexes are printed in the Contract Documents
merely for convenience.

ARTICLE 2 - DEFINITIONS

The words and expressions (or pronouns used in their stead) defined in this Article shall,
wherever they appear in the Contract Documents, be construed as follows unless a
different meaning is clear from the context.

"Addenda" shall mean any additional solicitation provisions issued in writing by the
County prior to the date and time for bid openings.

"Bid Proposal" shall mean the offer of proposal of the Bidder submitted on the prescribed
form setting forth the prices for the Work to be performed.

"Bidder" shall mean any person, firm or corporation submitting a Bid for the Work.

"Board of County Commissioners"” shall mean the Board of County Commissioners,
Orange County, Florida, or their duly authorized representative(s).

"Change Order" shall mean a written order to the Contractor, signed by the County,
authorizing an addition, deletion or revision in the Work, or an adjustment in the Contract
and/or Delivery Order, or the Contract Performance Period or Completion Time issued
after execution of the Contract or issuance of a Delivery Order.

"Completion Time" shall mean the number of days specified on a Delivery Order for
completion of the Work on that delivery order.

"Contract" shall mean the written agreement between the County and the Contractor
covering the Work to be performed; the Contract will be attached to and made a part of the
Contract Documents.

"Contractor” shall mean successful Bidder (and vice versa), whether a corporation, firm,
individual or any combination thereof, and its (or their) successors, personal
representatives, executors, administrators and assigns.

"Contract Amount"” shall mean the total estimated award amount. The term "Contract
Price" where used in the Contract Documents refers to the Contract Amount.

“Contract Float” shall mean the number of days that an activity or a sequence of
activities does not necessarily have to start or end on the scheduled dates to maintain
the schedule, or as a minimum, the number of days that an activity may be delayed
from its early start date without delaying completion of the Work beyond the Contract
Time for Substantial Completion or Final Acceptance.
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"Contract Performance Period"” shall mean the overall performance period of this
Contract.

"County" shall mean the Board of County Commissioners, Orange County, Florida, or
their duly authorized representative(s), for whom the Contract Work is being performed.

"Day" shall mean one calendar day when used in the Contract Documents.

"Defective Work" shall mean (a) Work that is unsatisfactory, deficient or damaged, does
not conform to the Contract Documents, or does not meet the requirements of any
inspection, test or approval, or (b) Work associated with punch list items that the
Contractor fails to complete within a reasonable time after issuance of the punch list by the
Project Manager.

"Delivery Order" shall mean any order issued against the basic Contract for construction
work in accordance with its terms and conditions.

"Drawings" shall mean any drawings issued in conjunction with a Delivery Order to
illustrate or further define the work.

"Final Acceptance" shall mean acceptance of the Work specified on an individual
Delivery Order by the County upon the expiration of the warranty period as stated in the
Contract Documents.

"Final Completion” shall mean acceptance of the Work by the County as evidenced by
its signature upon final Certificate of Completion and approval thereof by the Board of
County Commissioners. The final Certificate of Completion shall be signed only after the
County has assured itself by tests, inspection or otherwise that all of the provisions and
requirements of the Contract have been carried out to its satisfaction.

"Notice" shall mean written Notice. Notice shall be served upon the Contractor either
personally or by leaving the said Notice at his residence, or place of business, or with his
Agent in charge of the Work, or addressed to the Contractor at the residence or place of
business given in the Bid and deposited in a postpaid wrapper in any post box regularly
maintained by the United States Post Office.

"Notice of Award" shall mean the written notice of award of the Contract given by the
County to the apparent successful Bidder.

"Project Manager" shall be the duly authorized representative of the County during the
construction period and is named in Article 10.

"Shop Drawings" shall mean all drawings, diagrams, illustrations, brochures, schedules,
and other data which are prepared by the Contractor, a Subcontractor, a manufacturer,
supplier or distributor and which illustrate the equipment, material and/or some portion of
the work.

"Site" shall mean the area upon or in which the Contractor's operations are carried on and
such other areas adjacent thereto as may be designated as such by the Project Manager.
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"Specifications” shall mean parts of the Contract Documents identified as
"Specifications” and organized into Divisions. The specifications include general
requirements and technical descriptions of materials, equipment, construction systems,
standards and workmanship. The term "Technical Provisions" where used in the Contract
Documents refers to the Specifications.

"Subcontractor” shall mean any person, firm or corporation other than employees of the
Contractor who or which contracts with the Contractor to furnish, or actually furnishes
labor, materials and/or equipment for the work.

"Substantial Completion” shall mean the completion of the Work by the Contractor to
the point where the County may make beneficial use of the Work.

"Surety" shall mean any corporation that executes, as Surety, the Contractor's Bid Bond
and/or Payment and Performance Bonds securing the performance of this Contract, if
required.

"Work" shall mean any and all obligations, duties and responsibilities necessary to the
successful completion of the construction assigned to or undertaken by the Contractor
under the Contract documents, including the furnishing of all labor materials, equipment,
and other incidentals.

ARTICLE 3 - ASSIGNMENT OF CONTRACT

The contractor may not make any assignment of the contractual agreement between the
parties, in whole or in part, without prior written authorization as may be given by the
County, at its sole discretion.

No assignment by a party hereto of any rights under or interests in the Contract
Documents will be binding on another party hereto without written consent of the party
sought to be bound; and specifically but without limitation, monies that may become due
and monies that are due may not be assigned without such consent (except to the extent
that the effect of this restriction may be limited by law), and unless specifically stated to the
contrary in any written consent to an assignment, no assignment will release or discharge
the assignor from any duty or responsibility under the Contract Documents.

ARTICLE 4 - QUOTATIONS, DELIVERY ORDER AMOUNT, PERFORMANCE PERIOD,
PRE-CONSTRUCTION CONFERENCE

The County shall issue a written Request for Quotation to the Contractor based upon a
specific requirement for work that is within the scope of this Contract. The Contractor shall
within seven (7) calendar days visit the site, if needed, and submit a written quotation to
the County, based solely upon the unit prices contained in the Bid Item Schedule, Part D.
The Contractor shall also provide with the quotation a proposed completion time (in
number of days) for the project.

The Project Manager shall review the quotation, negotiate quantities and/or completion
time as needed, and, upon acceptance of the quotation, issue a Delivery Order to the
Contractor.

The Delivery Order shall specify the number of days to completion for the work covered by
the Delivery Order.



Pre-construction (Pre-work) Conference: Within 20 days after the effective date of the
Contract, but before Contractor starts the Work at any site, a conference attended by
Contractor, Project Manager, other personnel as required and others as appropriate will be
held to discuss such topics as may include, but not limited to; schedules, procedures for
handling Shop Drawings and other submittals, processing of invoices, maintenance of
traffic, initiation of coordination with affected utilities, and to establish a working
understanding among the parties as to the Work.

ARTICLE 5 - INTERPRETATION AND INTENT OF THE CONTRACT DOCUMENTS

It is the intent of the Specifications and Drawings (if applicable) to describe a the work to
be constructed in accordance with the Contract Documents. However, the County makes
no representation or warranty of any nature whatsoever to the Contractor concerning such
documents. The Contract Documents are complementary; what is called for by one is as
binding as if called for by all. If the Contractor finds a conflict, error or discrepancy in the
Contract Documents, he should call it to the Project Manager's attention in writing before
proceeding with the work affected thereby. Any work that may reasonably be inferred from
the applicable Specifications or Drawings as being required to produce the intended result
shall be supplied whether or not it is specifically called for. Work, materials or equipment
described in words which so applied have a well-known technical or trade meaning shall
be deemed to refer to such recognized standards. In case of conflict, the more stringent
requirements shall take precedence and govern.

ARTICLE 6 - REFERENCE POINTS (If Applicable)

Availability of Lands: The County will furnish, as indicated in the Contract Documents
and not later than the date when needed by the Contractor, the lands upon which the
Work is to be done, rights-of-way for access thereto and such other lands which are
designated for the use of the Contractor. Easements for permanent structures or
permanent changes in existing facilities will be obtained by the County unless otherwise
specified in the Contract Documents. If the Contractor believes that any delay in the
County's furnishing these lands or easements entitles him to an extension of the Contract
time, he may make a claim therefore as provided in Article 13. The Contractor will provide
for all additional lands and access thereto that may be required for temporary construction
facilities or storage of materials and equipment. The Project Manager will upon request
furnish to the Contractor copies of all available boundary surveys and subsurface tests.

Unforeseen subsurface conditions: The Contractor will promptly notify the Project
Manager in writing of any subsurface or latent physical conditions at any site which may
differ materially from those indicated in the Contract documents. The Project Manager will
promptly investigate those conditions and advise the Contractor in writing if further surveys
or subsurface tests are necessary. Promptly thereafter, if needed, the Project Manager
will obtain the necessary additional surveys and tests and furnish copies to the Contractor.
If the Project Manager finds that the results of such surveys or tests indicate subsurface
or latent physical conditions differing significantly from those indicated in the Contract
documents, a change order shall be issued incorporating the necessary revisions.



Reference points: The Contractor shall be responsible for all field survey work that is
needed for the execution of the work and the completion of this project as specified herein.
All survey Work shall be done under the supervision of a Registered Professional
Surveyor and Mapper.

The County shall furnish, one time, a set of permanent reference markers to form the
basis for the above Contractor's survey.

All section corners and quarter section corners falling within the limits of this project
shall be perpetuated by a Florida Registered Surveyor and Mapper.

a. All such corners falling within or on the boundaries of this project shall have
reference ties made, certified to and submitted to the County surveyor, Orange
County, Florida, prior to the commencing of construction.

b. Upon completion of construction and prior to final acceptance by the County,
certified corner records shall be submitted to the department of natural resources in
compliance with Florida Statutes, Chapter 177.507 and a copy of said certified
corner record shall also be submitted to the Orange County surveyor. Said
corner records shall reflect the corner as perpetuated and which shall meet these
minimum standards:

1. If the corner falls in asphalt or concrete construction, the corner shall be a 2
1/4" metal disc marked according to standard government practices and set
in concrete no less than 18" in depth and shall be encased in an adjustable
5 1/4" diameter or larger valve box raised to the finished surface of
construction.

2. If the corner falls at any other location, it shall be a 4" x 4" concrete
monument no less than 23" long with a 2 1/4" metal disc marked according
to standard government practices. The top of said monument shall be set
flush with the ground (+0.5' depending on conditions).

Any U.S.C. and G.S. monument within limits of construction are to be protected. if
monuments are in danger of damage, the Contractor shall contact the Project Manager
and the Orange County Surveyor prior to the commencing of construction.

Payment for all necessary survey work shall be included in the Bid as part of the
Contractor's base Bid.

ARTICLE 7 - BONDS AND INSURANCE AND INDEMNIFICATION

Payment and Performance Bonds: The CONTRACTOR shall execute and deliver to
the County the Payment and Performance Bonds (see Part C, 2-h) included herein as
security for the faithful performance and completion of the Work and payment for all
materials and labor furnished or supplied in connection with all Work included in the
Contract Documents.



These Bonds shall be in amounts at least equal to the Contract Amount, shall name the
County as obligee and shall be in such form and by sureties of financial standing having
a rating from A.M. Best Company (or other equivalent rating company) equal to or better
than A- VI and must be included on the approved list of sureties issued by the United
States Department of Treasury.

Prior to execution of the Contract Documents the County may require the Contractor to

furnish such other Bonds, in such form and with such sureties as it may require. If such
Bonds are required by written instructions given prior to opening of Bids, the premium
shall be paid by the Contractor. If the Contract Amount is increased by Change Order,
it shall be the Contractor’s responsibility to insure that the Payment and Performance
Bonds be amended accordingly and a copy of the amendment is forwarded to the
County.

The Contractor shall record bonds in Orange County public records as required by

Florida Statutes, Chapter 255.05. Before commencing the work the Contractor shall
provide to the Manager of the Procurement Division a certified copy of the recorded
bond. No payment will be made to the contractor until the contractor has provided

the copy of the recorded bond.

If the Surety on any bond furnished by Contractor is declared bankrupt or becomes
insolvent or its right to do business is terminated in any State where any part of the Work
is located or it ceases to meet the requirements imposed by the Contract Documents, the
Contractor shall within five (5) days thereafter substitute another Bond with another Surety
both of which shall be acceptable to the County.

Insurance Requirements:

Contractor agrees to maintain on a primary basis and at its sole expense, at all times
throughout the duration of this Contract the following types of insurance coverage with
limits and on forms (including endorsements) as described herein. These requirements,
as well as the County’s review or acceptance of insurance maintained by Contractor is
not intended to and shall not in any manner limit or qualify the liabilities assumed by
Contractor under this Contract. Contractor is required to maintain any coverage required
by federal and state workers’ compensation or financial responsibility laws including but
not limited to Chapter 324 and 440, Florida Statutes, as may be amended from time to
time. Insurance carriers providing coverage shall be authorized and/or eligible to do
business in the State of Florida and shall possess a current A.M. Best's Financial
Strength Rating of A- Class VIII.

The Contractor shall require and ensure that each of its subcontractors maintain insurance
until the completion of their work under any contract associated with this Contract. Failure
of the Contractor to maintain insurance coverage for itself or for any other persons or
entities for whom it is responsible or to ensure that its subcontractors maintain coverage
shall not relieve the Contractor of any contractual responsibility, obligation or liability.



If the CONTRACTOR intends to bid on this Contract as a Joint Venture then all
insurance coverage required herein shall include the Joint Venture as “named
insured”. If the Joint Venture has no employees then this requirement is waived
for workers’ compensation. The Joint Venture shall also purchase discontinued
completed operations coverage for any claims made after the dissolution of the
Joint Venture. This coverage shall be for a period of two years following final
completion of the project or continuing service contract.

The minimum types and amounts of insurance inclusive of any amount provided by an
umbrella or excess policy, shall be as follows:

X Workers’ Compensation — The Contractor shall maintain coverage for its
employees with statutory workers’ compensation limits, and no less than the limits
indicated in the Schedule of Limits (see below) for Employers’ Liability. Said coverage
shall include a waiver of subrogation in favor of the County. The County will not accept
elective exemptions. Any contractor using an employee leasing company shall complete
the Leased Employee Affidavit (Exhibit A).

Required Endorsements:
X Waiver of Subrogation- WC 00 03 13 or its equivalent (Exhibit G)

= Commercial General Liability — The Contractor shall maintain coverage issued on
an 1SO form CG 00 01 or its equivalent, with a limit of liability of not less than the limits
indicated in the Schedule of Limits (see below). Contractor further agrees coverage shall
not contain any endorsement(s) excluding or limiting Product/Completed Operations,
Independent Contractors, Contractual Liability, or Separation of Insureds. The General
Aggregate limit shall either apply separately to this Contract or shall be at least twice the
required occurrence limit. All projects with a Contract Amount greater than $20,000,000
shall be written on a Designated Premises or Projects basis (Exhibit B). Commercial
umbrella and excess coverage shall include liability coverage for damage to the
Contractor’'s completed work equivalent to that provided under ISO Form CG 00 01 04 13.

Required Endorsements:

X Additional Insured- CG 20 10 04 13 and CG 20 37 04 13 or its equivalent
(Exhibits E and F)

X Waiver of Subrogation- CG 24 04 05 09 or its equivalent
Note: If blanket endorsements are being submitted please include the
entire endorsement. The policy number to which the endorsement applies
shall be indicated directly on the endorsement.

= Business Automobile Liability - The Contractor shall maintain coverage for all
owned; non-owned and hired vehicles issued on ISO form CA 00 01 or its equivalent, with
limits of not less than the limits indicated in the Schedule of Limits (see below). In the
event the Contractor does not own automobiles the Contractor shall maintain coverage for
hired and non-owned auto liability, which may be satisfied by way of endorsement to the
Commercial General Liability policy or separate Business Auto Liability policy.
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Required Endorsements:
[] MCS-90- for operations governed under Sections 29 & 30 of the Motor
Carrier Act of 1980

Schedule of Limits:

Contract Amount Workers’ Comp/ General Automobile
Employers’ Liability  Liability Liability

Up to $10 million  Statutory/$500,000  $1,000,000 $1,000,000

$10 - $20 million Statutory/$1,000,000 $5,000,000 $5,000,000

Over $20 million To Be Determined by the County

X Pollution Legal Liability - The Contractor agrees to maintain Contractor’s Pollution
Legal Liability with a limit of not less than one million ($1,000,000) per occurrence on a
per-project basis.

[] Builders’ Risk - If this Contract includes: (1) construction of a new above-ground
structure or structures, (2) any addition, improvement, alteration, or repair to an existing
structure or structures, or (3) the installation of machinery or equipment into an existing
structure or structures, the Contractor shall maintain builders’ risk insurance providing
coverage to equally protect the interests of the County, the Professional, the Contractor
and subcontractors of any tier. Coverage shall be written on a completed value form
(Exhibit C) in an amount at least equal to 100% of the estimated completed value of the
project plus any subsequent modifications of that sum.

The coverage shall be written on an “all-risk” basis and shall, at a minimum cover the
perils insured under the ISO CP 10 30 Special Causes of Loss Form (Exhibit D) and shall
include property in transit and property stored on or off premises, which shall become part
of the project. The Contractor agrees not to maintain a wind or flood sub-limit less than
25% of the estimated completed value of the project. The Contractor agrees any flat
deductible(s) shall not exceed $25,000, and any wind percentage deductible (when
applicable) shall not exceed five-percent (5%). The coverage shall not be subject to
automatic termination of coverage in the event the project/building is occupied in whole or
in part, or put to its intended use, or partially accepted by the County. If such restriction
exists the Contractor shall request that the carrier endorse the policy to amend the
automatic termination clause to only terminate coverage if the policy expires, is cancelled,
the County’s interest in the project ceases, or the project is accepted and insured by the
County.



[] Professional Liability- If the construction method is “design-build” the Contractor
agrees to maintain Professional Liability on a per-project basis. The Contractor agrees
to provide coverage with limits and deductibles as prescribed below.

Project Cost Minimum Limit Maximum Deductible
$0-1,000,000 50% of project cost 10% of project cost
subject to a minimum or $25,000, whichever

of $100,000/occurrence is smaller

$1,000,000-5,000,000 $1,000,000 $100,000
over $5,000,000 Determined by the County

When a self-insured retention or deductible exceeds $100,000 the County reserves the
right to request a copy of the Contractor's most recent annual report or audited financial
statement. For policies written on a “Claims-Made” basis the Contractor agrees to
maintain a retroactive date prior to or equal to the effective date of this contract. In the
event the policy is canceled, non-renewed, switched to occurrence form, or any other
event which triggers the right to purchase a Supplemental Extended Reporting Period
(SERP) during the life of this contract the Contractor agrees to purchase the SERP with
a minimum reporting period of not less than two years. Purchase of the SERP shall not
relieve the Contractor of the obligation to provide replacement coverage.

The Contractor shall be responsible for all risk of loss whether insured or not until final
acceptance of the project by the County. The Contractor agrees to be fully and solely
responsible for any costs or expenses resulting from a coverage deductible, co-
insurance penalty, or self-insured retention; including any loss not covered because of
the application of said deductible, co-insurance penalty, self-insured retention, or
coverage exclusion or limitation. The County has the right to request that the
Contractor procure and maintain a surety bond for any deductible amounts that exceed
any amount stated herein in such amount and on such form that are acceptable to the
County.

The County reserves the right, but not the responsibility to periodically review any and
all policies of insurance and to reasonably adjust the limits and/or types of coverage
required herein, from time to time throughout the term of this Contract. In such event,
the County shall provide the Contractor written notice of such adjustments and the
Contractor shall comply within thirty (30) days of receipt thereof. Any request for an
exception to these insurance requirements must be submitted in writing to the County
for approval.

The Contractor agrees to specifically include the County as an Additional Insured on the
Commercial General Liability policy with a CG 20 37 — Additional Insured - Owners,
Lessees or Contractors-Completed Operations (Exhibit E) or CG 20 10 — Additional
Insured-Owners, Lessees or Contractors-Scheduled Person or Organization
Endorsement, or their equivalent (Exhibit F).



The Contractor shall also specifically include the County as an Additional Insured on
any Commercial Umbrella or Excess policies unless the County is automatically defined
under the policy as an Additional Protected Person. Additionally, the Contractor agrees
to specifically include the County as an Additional Insured under the Contractor’s
Pollution Liability coverage (when applicable). The name of the organization identified
in each Additional Insured endorsement’s schedule shall read Orange County Board of
County Commissioners.

The Contractor agrees by entering into this written Contract to provide a Waiver of
Subrogation in favor of the County, Contractor, Professional, and sub-contractors of any
tier for each required policy providing coverage during the life of this Contract. When
required by the insurer, or should a policy condition not permit an endorsement, the
Contractor agrees to notify the insurer and request that the policy(ies) be endorsed with
a Waiver of Transfer of Rights of Recovery Against Others, or an equivalent
endorsement. This Waiver of Subrogation requirement shall not apply to any policy,
which includes a condition that specifically prohibits such an endorsement or voids
coverage should the Contractor enter into such an agreement on a pre-loss basis.

Before execution of this Contract by the County and the start of any Work and for
the duration of this Contract, the Contractor shall provide the COUNTY with current
certificates of insurance evidencing all required coverage. The certificates shall
clearly indicate that the Contractor has obtained insurance of the type, amount and
classification as required for strict compliance with this insurance section. No
material change or cancellation of the insurance shall be effective without thirty (30)
days prior written notice to the COUNTY. Certificates shall specifically reference the
project title and contract number. The certificate holder shall read:

Orange County Board of County Commissioners
c/o Procurement Division
400 E. South Street
Orlando, Florida 32801

Prior to commencement of any Work performed by subcontractors (if any), the
Contractor shall obtain certificates of insurance evidencing coverage from each of its
subcontractors and shall furnish within five days, copies of said certificates upon
request by the County. In addition to the certificate(s) of insurance the Contractor shall
also provide a blanket or specific additional insured endorsement and all waivers of
subrogation or transfer of rights of recovery endorsements for each policy.

Failure of the County to demand such certificate or other evidence of full compliance
with these insurance requirements or failure of the County to identify a deficiency from
evidence provided will not be construed as a waiver of the Contractor’s obligation to
maintain such insurance.

Indemnification:

Subject to the limitations in the third paragraph under this heading, the Contractor will
defend, indemnify and hold harmless the County, its agents and employees from and
against all liabilities, claims, damages, losses, costs and expenses (including attorney’s
fees) arising out of or resulting from the performance of the Work, provided that any
such liability, claim, damage, loss, cost or expense:
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» s attributable to bodily injury, sickness, disease or death, or to injury to or
destruction of tangible property (other than the Work itself) including the loss of
use resulting there from and,

»= s caused in whole or in part by any act or omission of the Contractor, any
subcontractor, anyone directly or indirectly employed by any of them or anyone
for whose acts any of them may be liable, regardless of whether or not it is
caused in whole or in part by a party indemnified hereunder.

The Contractor hereby acknowledges receipt of One Hundred Dollars ($100) and other
good and valuable consideration from the County as consideration for the
indemnification provisions in this Contract.

In any and all claims against the County, its agents or employees; employees of the
Contractor and subcontractor; all persons directly or indirectly employed by any of them
or anyone for whose acts any of them may be liable, the indemnification obligation
under the previous paragraph shall not be limited in any way as to the amount or type of
damages, compensation or benefits payable by or for the Contractor or any
subcontractor under workers’ compensation acts, disability benefit acts or other
employee benefit acts.

The indemnification obligations of the Contractor under this section shall not extend to
the liability of the Professional and its agents or employees arising out of the
preparation or approval of maps, drawings, opinions, reports, surveys, change orders,
designs or specifications, or the giving or the failure to give requested interpretations by
the Professional and their agents or employees, provided such giving or failure to give is
the primary cause of injury or damage.

The Contractor will defend, indemnify and hold harmless the County and anyone
directly or indirectly employed by it from and against all claims, damages, losses and
expenses (including attorney’s fees) arising out of any infringement of patent rights or
copyrights held by others during or after completion of the Work, and shall defend all
such claims in connection with any alleged infringement of such rights.

Provided however, if this Contract is deemed by a court of competent jurisdiction to be a
construction contract under Section 725.06, Florida Statutes, any obligation of the
Contractor to defend, indemnify or hold harmless the County, its officers and employees
shall be limited to an obligation to indemnify and hold harmless to the extent caused by
the negligence, recklessness or intentionally wrongful conduct of the Contractor and
persons employed or utilized by the Contractor in the performance of the Contract.

The indemnification provisions contained herein shall survive the termination of this
Contract.

ARTICLE 8 - CONTRACTOR'S RESPONSIBILITIES

Supervision and Superintendence - The Contractor will supervise and direct the work
efficiently and with his best skill and attention. He will be solely responsible for the means,
methods, techniques, sequences and procedure of construction, unless otherwise
specified. The Contractor will be responsible to see that the finished Work complies
accurately and completely with the Contract Documents.
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The Contractor will keep on the site at all times during its work a competent
superintendent who shall not be replaced without written notice to the Project
Manager. The superintendent will be the Contractor's representative at the site and shall
have authority to act on behalf of the Contractor. All communications given to the
superintendent shall be as binding as if given to the Contractor.

The Project Manager may require in writing that the Contractor remove from the Work
any of Contractor's personnel that the Project Manager determines to be incompetent,
careless or otherwise objectionable. No claims for an increase in Contract Amount or
Contract Time based on the Project Manager's use of this provision will be valid.
Contractor shall indemnify and hold the County harmless from and against any claim by
Contractor's personnel on account of the use of this provision.

Labor, Materials and Equipment - The Contractor will provide competent, suitable,
gualified personnel to lay out the Work and perform construction as required by the
Contract Documents. He will at all times maintain good discipline and order at the site.

The Contractor will furnish all materials, equipment, labor, transportation, construction
equipment and machinery, tools, appliances, fuel, power, light, heat, telephone, water and
sanitary facilities and incidentals necessary for the execution, testing, initial operation and
completion of the Work.

All materials and equipment will be new except as otherwise provided in the Contract
Documents. If required by the Project Manager, the Contractor will furnish satisfactory
evidence as to the kind and quality of materials and equipment furnished. All materials and
equipment shall be applied, installed, connected, erected, used, cleaned and conditioned in
accordance with the instructions of the applicable manufacturer, fabricator or processors
except as otherwise provided in the Contract Documents.

Emergencies - In emergencies affecting the safety of persons, the Work or property at the site
or adjacent thereto, the Contractor, without special instruction or authorization from the Project
Manager, is obligated to act at his discretion to prevent threatened damage, injury or loss. He
will give the Project Manager prompt written notice of any significant changes in the Work
covered by a Delivery Order, or deviations from the Contract Documents caused thereby, and
a Change Order shall thereupon be issued covering the changes and deviations involved. If
the Contractor believes that additional Work done by him in an emergency which arose from
causes beyond his control entitles him to an increase in the Contract price or an extension of
the Contract Time, he may make a claim therefore.

Shop Drawing And Samples - After checking and verifying all field measurements, the
Contractor will submit to the Project Manager for acceptance in accordance with the accepted
schedule of Shop Drawing submission - five copies (or at the Project Manager's option, one
reproducible copy) of all Shop Drawings, which shall have been checked by and stamped with
the approval of the Contractor and identified as the Project Manager may require. The data
shown on the Shop Drawings will be complete with respect to dimensions, design criteria,
materials of construction and the like to enable the Project Manager to review the information
as required.
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Substitute Materials or Equipment - If it is indicated in the Specifications that the Contractor
may furnish or use a substitute that is equal to any material or equipment specified, and if the
Contractor wishes to furnish or use a proposed substitute, he will within fifteen (15) days after
the award of the Contract make written application to the Project Manager for acceptance of
such a substitute, certifying in writing that the proposed substitute will perform adequately the
duties imposed by the general design, be similar and of equal substance to that specified and
be suited to the same use and capable of performing the same function as the specified. The
application will include sufficient information to allow the Project Manager to evaluate
the substitutions. The application will state the extent, if any, to which the review,
acceptance, furnishing and installation of the proposed substitute will prejudice
Contractor's completion of the Work within the Contract Time(s). If the cost of the
review of the substitution is greater than that of the originally specified item, the
Contractor will reimburse the County for all costs. County may require Contractor to
furnish at Contractor's expense a special performance guarantee or other Surety with
respect to any substitute. The benefit of lower cost items shall be shared between the
County and Contractor as specified in the Instructions to Bidders. No substitute shall be
ordered or installed without the written acceptance of the Project Manager who shall be the
sole judge of acceptability.

Concerning Subcontractors - The Contractor will not employ any Subcontractor, other
person or organization against whom the County or the Project Manager may have reasonable
objections, nor will the Contractor be required to employ any Subcontractor against whom he
has reasonable objection. The Contractor will not make any substitution for any Subcontractor
who has been accepted by the Project Manager, unless the County and the Project Manager
determine that there is good caused for doing so.

The Contractor will be fully responsible for all acts and omissions of his Subcontractors
and of persons directly or indirectly employed by them and of persons for whose acts any
of them may be liable to the same extent that they are employed by him. Nothing in the
Contract documents shall create, nor shall it be interpreted to create, privity or any other
contractual relationship whatsoever between any Subcontractor and the County, or any
person or business entity except the Contractor, or any obligation on the part of the County
to pay or to see to the payment of any monies due any Subcontractor, except as may
otherwise be required by law. The County may furnish to any Subcontractor, to the extent
practicable, evidence of amounts paid to the Contractor on account of specific Work done.

The divisions and sections of the Specifications and the identifications of any Drawings
shall not control the Contractor in dividing the Work among Subcontractors or delineating
the Work to be performed by any specific trade.

The Contractor agrees to bind specifically every Subcontractor to the applicable
terms and conditions of the Contract documents for the benefit of the County.
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All Work performed for the Contractor by the Subcontractor shall be pursuant to an
appropriate agreement between the Contractor and the Subcontractor which shall contain
provisions that waive all rights the contracting parties may have against one another for
damages caused by fire or other perils covered by insurance held by the County as
trustee. The Contractor will pay each Subcontractor a share of any insurance monies
received by the Contractor under this insurance.

Patent Fees And Royalties - The Contractor will pay all license fees and royalties and
assume all costs incident to the use of any invention, design, process or device which is
the subject of patent rights or copyrights held by others.

Permits - The Contractor will secure and pay for all construction permits and licenses and
will pay all governmental charges and inspection fees necessary for the prosecution of the
Work which are applicable at the time of submittal of a quotation. The Contractor will also
pay all public utility charges except as provided for in the Contract documents.

Laws And Regulations - The Contractor will give all notices and comply with all laws,
ordinances, rules and regulations applicable to the Work. If the Contractor observes that
the Specifications or Drawings are at variance therewith, he will give the Project Manager
prompt written notice thereof, and any necessary changes shall be adjusted by an
appropriate modification. If the Contractor performs any Work knowing it to be contrary to
such laws, ordinances, rules and regulations and without such notice to the Project
Manager, he will bear all costs arising therefrom; however, it shall not be his primary
responsibility to make certain that the Drawing and Specifications are in accordance with
such laws, ordinances, rules and regulations.

Use Of Premises - The Contractor will confine his equipment, the storage of materials
and equipment, and the operations of his workmen to the areas permitted by law,
ordinances, permits or the requirements of the Contract Documents and shall not
unreasonably encumber the premises with materials or equipment.

The Contractor shall confine the operation of workmen and equipment, and the storage of
materials and equipment to the County's property at the project site. In the event the
Contractor desires to have access to the project site, or perform work or operations pertaining
to the Contract on, over or from non-County property adjacent to the project site, the
Contractor shall obtain written authorization to do so from the respective adjacent property
owner(s) prior to using such property. Such written authorization shall include a provision
whereby the property owner agrees to hold the County harmless, and to defend the County, in
the event of any liability, loss, injury, or claim incurred as a result of the Contractors work or
operations involving the use of the adjacent non-County property. The County shall be
provided with a notarized, certified copy of such written authorization(s) before the Contractor
commences work or operations or use of such property in connection with work or operations
pursuant to this Contract.

Safety And Protection - The Contractor will be responsible for initiating, maintaining and
supervising all safety precautions and programs in connection with the Work. He will take all
necessary precautions for the safety of and will provide the necessary protection to prevent
damage, injury or loss to:
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A. All employees on the site and other persons who may be affected thereby;

All the Work and all materials or equipment to be incorporated therein, whether in
storage on or off the site; and

C. Other property at the site or adjacent thereto including trees, shrubs, lawns, walks,
pavements, roadways, structures and utilities not designated for removal, relocation or
replacement in the course of construction.

The Contractor will comply with all applicable laws, ordinances, rules, regulations and orders
of any public body having jurisdiction for the safety of persons or property or to protect them
from damage, injury or loss. He will erect and maintain, as required by the conditions and the
progress of the Work, all necessary safeguards for safety and protection and, in addition, he
will comply with all applicable recommendations of the Manual of Accident Prevention in
Construction of the Associated General Contractors of America, Inc., and the Manual on
Uniform Traffic Control Devices for Streets and Highways (MUTCD) and subsequent revisions
and addenda as published by the U.S. Department of Transportation, Federal Highway
Administration and adopted by the Florida Department of Transportation. He will notify owners
of adjacent utilities when prosecution of the Work may affect them. All damage, injury or loss
to any property or all damage, disruption, discontinuance or other loss to any utility system or
roadways referred to in Paragraph B. and C. caused directly or indirectly, in whole or in part by
the Contractor, any Subcontractor, anyone directly or indirectly employed by any of them, or
anyone for whose acts any of them may be liable will be remedied by the Contractor; except
damage or loss attributable to the fault of the Drawings or the Specifications or to the acts or
omissions of the County, and not attributable, directly or indirectly, in whole or in part, to the
fault of negligence of the Contractor. The Contractor must also comply with the guidelines set
forth in the Orange County Safety & Health Manual. The manual can be accessed online at
the address below:

http://www.orangecountyfl.net/\VendorServices/OrangeCountySafetyandHealthManu

al.aspx

The Contractor will designate a responsible member of his organization whose duty shall be
the prevention of accidents at the site. This person shall be the Contractor's
superintendent unless otherwise designated in writing by the Contractor to the Project
Manager.

Emergencies — In emergencies affecting the safety of persons, the Work of property at the
site or adjacent thereto, the Contractor, without special instruction or authorization from the
Project Manager, is obligated to act at his discretion to prevent threatened damage, injury or
loss. He will give the Project Manager prompt written notice of any significant changes in the
Work or deviations from the Contract Documents caused thereby, and a Change Order shall
thereupon be issued covering the changes and deviations involved. If the Contractor believes
that additional Work done by him in an emergency which arose from causes beyond his
control entitles him to an increase in the Contract Amount or an extension of the Contract
Time, he may make a claim therefore as provides in Articles 12 and 13.

Cleaning Up - The Contractor will keep the site free from accumulations of waste materials,
rubbish and other debris resulting from the Work; at the completion of the Work he will remove
all waste materials, rubbish and debris from and about the premises as well as all tools,
construction equipment and machinery, and surplus materials, and will leave the site clean and
ready for occupancy by the County. The Contractor will restore to their original condition those
portions of the site not designated for alteration by the Delivery Order.
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ARTICLE 9 —WORK BY OTHERS AND UTILITY COORDINATION

Work by Others — The County may perform additional work related to the project by
itself, or it may let other direct contracts which shall contain general conditions similar to
these. The Contractor will afford the other contractors who are parties to such direct
contracts (or the County, if it is performing the additional work itself), reasonable
opportunity for the introduction and storage of materials and equipment and the
execution of work, and shall properly connect and coordinate his Work with theirs.
Should the contract entail relocation of facilities not a part of this Contract, the
Contractor will coordinate and cooperate with the applicable entity responsible for this
portion of the work.

If any part of the Contractor’'s Work depends (for proper execution of results) upon work
of any such other Contractor (or the County), the Contractor will inspect and promptly
report to the Project Manager in writing any defects, deficiencies or delays in such work
that render it unsuitable for such proper execution and results.

The Contractor’s failure to report shall constitute an acceptance of the other work,
except as to defects, deficiencies and delays which may appear in the other work after
the execution of the work.

The Contractor will do all cutting, fitting and patching of his Work that may be required
to make its several parts come together properly, and fit it to receive or be received by
such other work. The Contractor will not endanger any work of others by cutting,
excavating or otherwise altering such other work and will only cut or alter such other
work with the written consent of the Project Manager.

If the performance of additional work by other Contractors or the County is not noted in
the contract documents prior to the execution of the Contract, written notice thereof
shall be given to the Contractor prior to starting any such additional work. If the
Contractor believes that the performance of such additional work by the County or
others involves him in additional expense or entitles him to an extension of the Contract
Time, he may make a claim therefore as provided in Article 13.

Utility Coordination — Section 337.401 (1), Florida Statutes and other applicable law
allows utility owners to install and maintain along, above, under, across or on any road
or right-of-way any electric transmission or distribution facilities, telephone, telegraph,
pole lines, poles, railway structures, ditches, sewers, water, heat, gas mains, pipelines,
fences, gasoline tanks and pumps, waterlines, gas lines, wire lines, utility service
connections, water and gas meter boxes, valve boxes, light standards, cable lines,
cable ways, signals, signal boxes, and all other utility installations, improvements and
utility appurtenances to be installed and maintained in the right-of-way.

The Contractor understands and agrees that the lands upon which the Work is to be
performed consists of prior existing right-of-way, as well as, recently acquired right-of-
way. The Contractor acknowledges and agrees that utility installations and
appurtenances are located within the limits of the planned construction Work. The
utility installations and appurtenances may be in conflict with the Contractor's Work or
require relocation or adjustments. All utility conflict resolutions, relocations, or
adjustments are to be moved by the utility owners at their expense, unless otherwise
provided in the Contract documents.
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The Contractor, by submission of a bid, agrees that prior to bid he has studied,
performed field inspections, and evaluated all potential utility conflicts, the locations of
permanent and temporary utility appurtenances in their present and relocated positions
as may be shown on the plans. The Contractor acknowledges and agrees that the
Contractor’s bid has considered all potential utility conflicts, the locations of permanent
and temporary utility appurtenances in their present and relocated positions including
those shown on the plans, not shown on the plans, and those identified during the
Contractor’s pre-bid study or that should have been identified during the Contractor’s
field inspections, and evaluation of the limits of the planned construction Work.

The design Professional may show surface or subsurface utility conflicts, relocations, or
adjustments in the drawings and plans. The surface and subsurface utility information
shown in the drawings and plans was obtained and used by the design Professional to
establish design criteria for the design plans. The accuracy as to location and the
identification of all surface or subsurface utility information is not warranted or
guaranteed and is not to be construed as part of the construction plans governing the
construction Work. The Contractor shall solely make his own determinations as to
surface and subsurface conditions.

The Contractor shall be solely responsible for utility coordination including all utility
conflict resolutions, relocations, and adjustments. The concept of “utility coordination”
means that the Contractor shall, at a minimum:

A. Investigate both subsurface and aboveground conditions to identify potential
conflicts far enough in advance of his planned construction operations to allow
the Contractor to coordinate with utility owners and responsible parties any
necessary conflict resolutions, relocations, or adjustments such that they can
occur without delay to the Contractor’s operations and Progress Schedule.

B. Conduct regularly scheduled Utility Coordination Meetings with all affected
utilities, and shall maintain detailed minutes of the discussions.

C. Contact all utility owners in advance of any needed conflict resolutions,
relocations, or adjustments.

D. Contact the Project Manager as to all Contractor scheduled utility conflict
resolutions, relocations, or adjustments.

E. Schedule all work to be performed by the utility owners related to utility conflict
resolutions, relocations, or adjustments.

F. Schedule all work to be performed by the utility owners so as not to delay or
disrupt in any way the Contractor's own performance of the Contractor's
Performance Schedule.

G. Assure the proper connection of the Contractor’s Work with the work of the utility
owners.
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H. Assure that the schedule, contacts, and proper connections between the
Contractor’'s Work and the utility owner’s work harmonize the work of both in a
common action to achieve resolution of utility conflicts, relocations, and
adjustments.

I. Contractor shall, at no cost to the County, adjust the project schedule to allow
the work to proceed in such a manner that delays to the progress of the work are
minimized.

As discussed more fully in Article 18, delays to the Contractor's Progress Schedule
resulting from the resolution of utility conflicts, relocations, and adjustments to utilities
will not be considered as the basis for granting a change in Contract Amount or
Contract Time.

ARTICLE 10 - PROJECT OWNER STATUS DURING CONSTRUCTION

The Contractor shall provide the following information to all subcontractors and suppliers:

County's Representatives - The Project Owner shall be the Board of County
Commissioners. The Board shall be represented by the Project Manager listed below
during the construction period:

Manager, Traffic Engineering Division, or designee

4200 South John Young Parkway, Orlando, Florida 32839ress
Phone: 407-836-7894

Email: John.Klimovitch@ocfl.net

ARTICLE 11 - CHANGES IN THE WORK

Without invalidating the Contract, the County may at any time or from time to time by
written order or directive have additions, deletions or revisions made to the Contract or as
specified in individual Delivery Orders; authorized by Change Orders. Upon receipt of a
written Change Order, the Contractor will proceed with the change in the Work so ordered
or directed.

In the event the County issues the Contractor a written order or directive to change the
Work and if the County and the Contractor do not arrive at a mutually acceptable increase
or decrease in the Delivery Order price at the time the written order or directive is issued,
the Contractor shall not use such lack of mutual acceptance as a basis or cause to stop or
otherwise delay the progress or completion of any of the work ordered, directed or
required pursuant to the Delivery Order. All such Work shall be executed under the
applicable conditions of the Contract Documents. If any Change Order causes an
increase or decrease in the Delivery Order price or any extension or shortening of the
Delivery Order completion time, an equitable adjustment will be made as provided in
Article 12 or Article 13.

Additional Work performed by the Contractor without authorization of a Change Order will
not entitle him to an increase in the Delivery Order price or any extension of the
completion time of a Delivery Order, except in the case of an emergency as provided in
Article 8.
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If a Payment Bond and a Performance Bond has been required, it is the Contractor's
responsibility to notify his Surety of any changes affecting the general scope of the
Work or change of the Contract Price and the amount of the applicable Bonds shall
be adjusted accordingly and an amended bond document furnished to the County.

ARTICLE 12 - CHANGE OF CONTRACT PRICE/DELIVERY ORDER

The amount specified on individual Delivery Orders constitutes the total compensation
payable to the Contractor for performing the specified Work. All duties, responsibilities
and obligations assigned to or undertaken by the Contractor shall be at his expense
without change in the Contract Price.

The Delivery Order price may only be changed by written Change Order issued by the
County. To be eligible for consideration by the County, any claim for an increase in the
Delivery Order Price shall be in writing and delivered to the Project Manager within fifteen
(15) days of the occurrence of the event giving rise to the claim. All claims for adjustment
in the Delivery Order Price shall be determined by the Project Manager. Any change in
the Delivery Order Price or Contract Price shall be incorporated in a Change Order.
However, no claim for an adjustment to the Delivery Order Price or Contract Amount will
be considered for unforeseeable causes that were beyond the fault of negligence of the
Contractor or his Subcontractors or supplier, such as acts of God, floods, riots, etc. This
restriction does not restrict submission of claims for additional Completion Time due to
events of this nature.

In the event the value of any Work covered by a Change Order is not mutually agreed to
by the County and the Contractor prior to the County issuing the Contractor a written order
or directive to proceed with the changed Work, then the County, without the Change Order
document being executed by the Contractor, shall not be prevented from issuing the
Change Order, nor shall the Contractor fail to proceed without delay with the changed
Work as ordered or directed by the County.

The value of any Work covered by a Change Order or of any claim for an increase or
decrease in the Delivery Order Price shall be determined by unit prices contained in the
Contract Documents, by application of unit prices to the quantities of the items involved.

The amount of credit to be allowed by the Contractor to the County for any such change
which results in a net decrease in cost, will be the amount of the actual net decrease as
determined by the County. When both additions and credits are involved in any one
change, the combined overhead and profit shall be figured on the basis of the net
decrease, if any.

Cash Allowances - It is understood that the Contractor has included in the Contract Price
any allowances so named in the Contract Documents and shall cause the Work so
covered to be done by such material men, suppliers or Subcontractors and for such sums
within the limit of the allowances as the County may approve. Prior to final payment, the
Contract Price shall be adjusted as required and an appropriate Change Order issued.
The Contractor agrees that the original Contract Price includes such sums as he deems
proper for cost and profit on account of cash allowances. No demand for additional cost or
profit in connection therewith will be allowed.
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ARTICLE 13 - CHANGE OF CONTRACT PERFORMANCE PERIOD

The Contract Performance Period or the Completion Time of any Delivery Order may only
be changed by a written Change Order. Any claim for an extension in the Completion
Time to be eligible for consideration shall be in writing and delivered to the Project
Manager within five (5) days of the occurrence of the event giving rise to the claim. All
claims for adjustment in the Completion Time shall be determined by the Project Manager.
Any change in the Completion Time resulting from any such claim shall be incorporated in
a Change Order.

The Contract may be extended in an amount equal to time lost due to delays beyond the
control of the Contractor if he makes a claim therefor. Such delays shall include, but not
be restricted to, acts or neglect by any separate Contractor employed by the County; fires;
floods; labor disputes; epidemics or acts of God.

All time limits stated in the Delivery Order are of the essence to the Contract.

In the event the Contractor submits a written claim requesting an extension in the
Completion Time, whether such request relates to the County's issuance of a Change
Order or for delays beyond the control of the Contractor, the Contractor shall submit with
the claim supporting data, information, etc., indicating why the Completion Time cannot be
met or maintained. The fact that the Work has been changed by a change order, or that a
delay has occurred beyond the control of the Contractor, shall not of or by itself be
considered as justification for an extension in the Completion Time unless or until it is
established by the Contractor and approved by the County that the established
Completion Time is insufficient for the Contractor to perform or complete the Work
required by the Delivery Order.

ARTICLE 14 - WARRANTY AND GUARANTEE: ACCEPTANCE OF DEFECTIVE
WORK

Warranty and Guarantee - The Contractor warrants and guarantees to the County that all
materials and equipment will be new unless otherwise specified and that all Work will be of
good quality, free from faults or defects and in accordance with the requirements of the
Contract Documents and any inspections, test or approvals referred to in this Article. All
unsatisfactory Work; all faulty Work; and all Work not conforming to the requirements of
the Contract Documents or such inspections, tests or approvals shall be considered
defective. Prompt notice of all defects shall be given to the Contractor. All defective Work,
whether or not in place, may be rejected, corrected or accepted as provided in this Article.

All warranty and guarantee coverage periods shall commence from the date of
acceptance of the Work under a Delivery Order, regardless of the date of installation of
Work, except for items which are determined by the County to be in an incomplete or a
non-comply status at the time of substantial completion of the Work. The coverage
commencement date for warranties and guarantees of such non-comply items shall be the
date of the County's acceptance of non-comply items regardless of the date of installation
of the Work. The coverage commencement date of warranties and guarantees shall, in
accordance with the provisions stated above, be entered on each warranty or guarantee
document. However, in the event the coverage commencement date entered on the
warranty or guarantee document is not in accordance with the provisions stated above, the
coverage commencement date shall none-the-less be the date determined by applying the
provisions stated above.
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Tests and Inspections - If the Contract Documents, laws, ordinances, rules, regulations
or order of any public authority having jurisdiction over the permitting, construction, use
occupancy, activation or operation of the project require any Work to specifically be
inspected, tested or approved by someone other than the Contractor, the Contractor will
give the Project Manager timely notice of readiness therefor. The Contractor will furnish
the Project Manager with the required certificates of inspection, testing or approval. All
such tests will be in accordance with the methods prescribed by the American Society for
Testing Materials or such other applicable organizations as may be required by law or the
Contract Documents.

If any such Work required to be inspected, tested or approved is covered without written
approval of the Project Manager, it must if requested by the Project Manager be
uncovered for observation at the Contractor's expense. The cost of all such inspections,
tests and approvals shall be borne by the Contractor unless otherwise provided.

Neither observations by the Contractor nor inspections, tests or approvals by persons
other than the Contractor shall relieve the Contractor from his obligations to perform the
Work in accordance with the requirements of the Contract Documents.

Access To The Work - The Project Manager and his representative, other
representatives of the County and representatives of all Agencies having jurisdiction over
the permitting, construction, occupancy, use, activation and operation of the Work will at all
times have access to the Work. The Contractor will provide proper facilities for such
access and observation of the Work and also for any inspection or testing thereof by
others. Uncovering Work - If any Work is covered contrary to the request of the Project
Manager or contrary to the requirements of the Contract documents and applicable
standards, it must, if requested by the Project Manager, be uncovered for observation and
replaced at the Contractor's expense.

If the Project Manager considers it necessary or advisable that covered Work be inspected
or tested by others, the Contractor, at the Project Manager's request, will uncover, expose
or otherwise make available for observation, inspection or testing as the Project Manager
may require, that portion of the Work in question, furnishing all necessary labor, material
and equipment. If it is found that such Work is defective, the Contractor will bear all the
expense of such uncovering, exposure, observation, inspection and testing, and of
satisfactory reconstruction. If, however, such Work is not found to be defective, the
Contractor will be allowed an increase in the Contract Price or an extension of the Contract
Time, or both, directly attributable to such uncovering, exposure, observation, inspection,
testing and re-construction, if he makes a claim therefor as provided in Articles 12 and 13.

Notice to Cure - If the County determines the Work performed pursuant to issuance of a
Delivery Order is defective or deficient; if the Contractor fails to supply sufficient skilled
workers or suitable materials or equipment; if the Contractor fails to make prompt
payments to Subcontractors for labor, materials or equipment; if the work is not
progressing in a safe, orderly or well coordinated manner; or if the general progress and/or
quality of the work is not adequate to ensure continuation or completion of the work in
accordance with the Contract completion time requirements,
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then the Procurement Division Manager may issue a notice to cure, giving the Contractor
a specific period of time (1) in which to submit to the Project Manager a written Plan of
Action including a schedule setting forth a plan by which the deficiencies will be corrected,
and (2) a specific period of time in which to correct the deficiencies. If the Contractor does
not submit a Plan of Action to indicate how and when the deficiencies indicated in the
notice to cure will be cured within the specified time frame that is acceptable to the Project
Manager, and if those deficiencies are not corrected within that time frame, then the
County may take further action, up to and including Contract termination. The Contractor
shall not be entitled to any delay claims as a result of the County's issuance of the notice
to cure.

Correction or Removal Of Defective Work - If required by the Project Manager prior to
approval payment on a Delivery Order, the Contractor will, promptly, without cost to the
County and as specified by the Project Manager, either correct any defective Work
whether or not fabricated, installed or completed or, if the Work has been rejected by the
Project Manager, remove it from the site and replace it with non-defective Work. If the
Contractor does not correct such defective Work or remove and replace such rejected
Work within a reasonable time, or as specified in a written notice from the Project
Manager, the County may have the deficiency corrected or the rejected Work removed
and replaced. All direct and indirect costs of such correction or removal and replacement
shall be paid by the Contractor. The Contractor will also bear the expense of making good
all Work of others destroyed or damaged by this correction, removal or replacement of his
defective Work.

One (1) year Correction Period - If, after the approval of payment and prior to the
expiration of one (1) year after the date of Completion or such longer period of time as
may be prescribed by law or by the terms of any applicable special guarantee required by
the Contract Documents, any Work under a Delivery Order is found to be defective; the
Contractor will promptly without cost to the County and in accordance with the Project
Manager's written instructions, either correct such defective Work or, if it has been rejected
by the Project Manager, remove it from the site and replace it with non-defective Work. If
the Contractor does not promptly comply with the terms of such instructions, the Project
Manager may have the defective work corrected or the rejected Work removed and
replaced; all direct and indirect costs of such removal and replacement will be paid by the
Contractor.

Acceptance Of Defective Work - If, instead of requiring correction or removal and
replacement of defective Work, the Project Manager prefers to accept it, then he may do
so. In such case, if found that acceptance occurs prior to approval of final payment, a
Change Order shall be issued incorporating the necessary revisions in the Delivery Order
including an appropriate reduction in the price of the order. If the acceptance occurs after
approval of final payment, an appropriate amount shall be paid by the Contractor to the
County.

Neglected Work By Contractor - If the Contractor should neglect to prosecute the Work
in accordance with the Contract Documents, including any requirements of the progress
schedule, the County may, after three (3) days written notice to the Contractor and without
prejudice to any other remedy it may have, make good such deficiency and the cost
thereof shall be charged against the Contractor.
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A Change Order shall be issued incorporating the necessary revision in the Contract
documents including an appropriate reduction in the Contract Price. If the payments then
or therefore due the Contractor are not sufficient to cover such amount, the Contractor will
pay the difference to the County.

ARTICLE 15 - WARRANTY AND PAYMENT

Contractor's Warranty Of Title - The Contractor warrants and guarantees that title to all
Work, materials and equipment covered by an invoice, whether incorporated in the Work
or not, will have passed to the County prior to issuance of the invoice, free and clear of all
liens, claims, security interests and encumbrances; and that no Work, materials or
equipment covered by an invoice will have been acquired by the Contractor or by any
other person performing the Work at the site or furnishing materials and equipment for the
Work subject to an agreement under which as interest therein or encumbrance thereon is
retained by the seller or otherwise imposed by the Contractor or such other person.

Application of Payments — Applications for payments shall be processed in accordance with
Florida Statute 218.735, Part VII, “Local Government Prompt Payment Act”.

The Project Manager shall provide written notice to the Contractor identifying the name,
address, phone number and email address of the agent or employee the Contractor is
required to submit payment requests or invoices to. This notice will be provided no later
than ten (10) days after issuance of the Notice to Proceed.

Based upon Applications for Payment submitted to the Project Manager by the Contractor
and Certificates for Payment issued by the Project Manager the County shall make
progress payments on account of the Contract Amount to the Contractor as provided in
the Contract Documents as follows:

If the Project Manager determines that progress payments are applicable to individual
delivery orders then in the timeframes outlined in FS 218.735, Section 2, ninety five
percent (95%) of the portion of the Contract Amount properly allocable to labor, materials
and equipment incorporated in the Work and ninety five percent (95%) of the portion of the
Contract Amount properly allocable to materials and equipment suitably stored at the site
or at some other location agreed upon in writing, for the period covered by the application
for payment, less the aggregate of previous payments made by the Owner.

The Project Manager, shall reduce the retainage percentage withheld to 2% when the
completion of the Work ascertained as payable exceeds fifty percent (50%) of the total
contract amount. Upon Final completion of the entire Work covered by a delivery order, a
sum sufficient to increase the total payments to one hundred percent (100%) of the
Contract Amount, less such amounts as the Owner shall determine for all incomplete work
and unsettled claims as provided in the Contract Documents.

Upon Final Completion of a Delivery Order, one hundred percent (100%) of the order

amount, less such amounts as the County shall determine for all incomplete work and
unsettled claims as provided in the Contract Documents, shall be paid.
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Approval of Payments - The Project Manager will, within twenty (20) business days after
receipt of each application for payment, either indicate his approval of payment or return
the Application to the Contractor indicating in writing the reason for refusing to approve
payment. In the latter case, the Contractor may make the necessary corrections and
re-submit the Application. The County will pay the Contractor the amount approved within
the time frame set forth in the Local Government Prompt Payment Act.

In the event the Contractor and the Project Manager do not achieve mutual agreement on
the basis or amount of the payment, and should the Contractor be unwilling to make the
necessary corrections or modifications, and re-submit the Application, then the County, to
avoid delay in paying the Contractor the amount the County has determined the
Contractor is entitled to receive, shall approve and process the Application by making such
adjustments thereto as the County deems appropriate so that the Contractor receives,
without delay, payment of the amount the County has determined to have been earned
and owing to the Contractor.

In the event a dispute arises involving payments or invoices that have been rejected by the
Project Manager and resubmitted by the Contractor and that cannot be resolved in
accordance with F.S. 218.735 (3), the Orange County Payment/Invoice Disputes
Resolution Process Procedures shall be used to resolve the dispute. The procedures can
be obtained by contacting the Procurement Division at 407-836-5635.

The Project Manager's approval of any payment requested in an application for payment
shall constitute a representation by him to the County, based on the Project Manager's
on-site observations of the Work in progress and on his review of the application for
payment and the supporting data, that the Work has progressed to the point indicated;
that, to the best of his knowledge, information and belief, the quality of the Work is in
accordance with the Contract Documents (subject to an evaluation of the Work as a
functioning Project upon Substantial Completion, to the results of any subsequent tests
called for in his approval); and that the Contractor is entitled to payment of the amount
approved. However, by approving any such payment, the Project Manager shall not
thereby be deemed to have represented that he made exhaustive or continuous on-site
inspections to check the quality or quantity of the Work, that he has reviewed the means,
methods, techniques, sequences and procedures of construction nor that he has made
any examination to ascertain how or for what purpose the Contractor has used the
moneys paid or to be paid to him on account of the Contract Amount.

The Contractor may, at the discretion of the County's Project Manager, be required to
have applications for Progress Payments accompanied by Consent of Surety to Partial
Payment. However, if there are no payment or performance bonds required, the County’s
Project Manager may require applications for Progress Payments accompanied by legally
effective partial releases or waivers of liens executed by all Subcontractors which
performed services and suppliers of material or equipment for the Contractor for services
or supplies which were included in the previous Application for Progress Payment. The
Contractor shall include the following certification on each Application for Progress
Payments and the Application for Final Payment:
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"The undersigned Contractor certifies that the work covered by this application for
payment has been done, or completed in accordance with the Contract documents, that all
amounts have been paid by Contractor for work, supplies, material or equipment for which
previous Certificates for Payment were issued and that the current payment shown herein
iS now due".

The Project Manager's approval of final payment shall constitute an additional
representation by him to the County that the conditions precedent to the Contractor's belief
being entitled to final payment as set forth in this Article have been fulfilled.

The Project Manager may refuse to approve the whole or any part of any payment if in his
opinion he is unable to make such representations to the County. He may then refuse to
approve any such payment because of subsequently discovered evidence or the results of
subsequent inspections or tests, nullify any such payment previously approved, to such
extent as may be necessary in his opinion to protect the County from loss because:

A. The Work is defective;

B. Claims have been filed or there is reasonable evidence indicating the
probable filing thereof;

C. The Contract Amount has been reduced because of Change Order(s);

D. The County has been required to correct defective Work or complete the
Work in accordance with Article 14; or

E. Of unsatisfactory prosecution of the Work, including failure to clean up as
required by Article 8.

Inspection - Upon written notice from the Contractor that all the Work is complete
including the previously listed deficiencies and that the Work is complete in all respects,
the Project Manager will make an inspection with the Contractor. The Project Manager will
issue a single punch list of items to be completed or corrected by the Contractor. The
punch list must specify a date, not to exceed five (5) days after the punch list has been
developed and reviewed, in which the delivery of the punch list to the Contractor must be
made. Items not included on the punch list cannot be used as a basis to withhold final
payment for retainage. In addition, the final contract completion date shall be at least thirty
(30) days after the delivery of the punch list to the Contractor. Punch lists not provided to
the Contractor by the date agreed upon for delivery will cause the contract time for
completion to be extended by the number of days the local government exceeded the
delivery date. Damages may only be assessed against the Contractor in the event the
Contractor fails to complete the project within the contract period as was extended by the
guidelines set forth in this provision.

The final undisputed retainage payment, if any, must be made within twenty (20) business
days after receipt of a proper payment request.

This would be less any amount withheld in accordance with contract provisions for
incomplete or uncorrected work unless otherwise provided for by written notice to the
Contractor specifying the failure of the Contractor to meet contract requirements in the
development of the punch list.
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Inspection For Final Payment - After the Contractor has completed any such corrections
to the satisfaction of the Project Manager and delivered all documents as required by the
Contract Documents, he may submit an invoice, following the procedure for payment.

For contracts that require Payment and Performance Bonds the Contractor may at the
discretion of the Project Manager have the final application for payment for each delivery
order be accompanied by legally effective final release or waiver of lien from the
Contractor and the consent of Surety to final payment. The Final Release of Lien, Form E-
12, must be utilized in all Final Pay Applications.

For contracts not requiring bonds the Contractor may at the discretion of the Project
Manager have the final application for payment for each delivery order be accompanied by
legally effective final releases or waivers of liens from the Contractor and all
Subcontractors that performed services for the Contractor and all suppliers of material
and/or equipment to the Contractor. The Final Release of Lien, Form E-12, must be
utilized in all Final Pay Applications.

Contractor's Continuing Obligation - The Contractor's obligation to complete the Work
in accordance with the Contract Documents shall be absolute. Neither approval of any
invoice by the County, any payment by the County to the Contractor under the Contract
Documents, any use or occupancy of the Work or any part thereof by the County, any act
of acceptance by the County, any failure to do so, nor any correction of defective Work by
the County shall constitute an acceptance of Work not in accordance with the Contract
Documents.

Waiver Of Claims - The making and acceptance of payment shall constitute:

A. A waiver of all claims by the County against the Contractor other than those arising
from unsettled liens, from non-conforming, non-complying, deficient, incomplete or
defective Work appearing after final payment or from failure to comply with the
requirements of the Contract Documents, or from the terms of any special guarantees
specified therein, and,

B. A waiver of all claims by the Contractor against the County other than those
previously made in writing and still unsettled.

ARTICLE 16 - SUSPENSION OF WORK AND TERMINATION

County May Suspend Work - The County may at, any time and without cause, suspend
the Work or any portion thereof by notice in writing to the Contractor. The Project
Manager shall fix the date on which Work shall be resumed and the Contractor will resume
the Work on the date so fixed. For unreasonable delays, the Contractor may be allowed
an increase in the Delivery Order Price, an extension of the completion time specified in
the Delivery Order, or both, if directly attributable to any suspension and if he makes a
claim therefore as provided in Articles 12 and 13. However, no profits will be allowed on
claims for suspended work. Also, during any period of suspension, the Contractor shall
take all available measures to mitigate costs such as taking on new Work, reassigning
resources to other Contracts, etc.
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Termination for Default- If the Contractor is adjudged bankrupt or insolvent; if he makes a
general assignment for the benefit of his creditors without County approval; if a trustee or
receiver is appointed for the Contractor or for any of his property; if he files a petition to take
advantage of any debtor's act or to reorganize under the bankruptcy or similar laws; if he fails
to prosecute and complete the work in accordance with the established project schedule or
within the Contract time period; if he repeatedly fails to supply sufficient skilled workers or
suitable materials or equipment; if he repeatedly fails to make prompt payment to
Subcontractors for labor, materials or equipment; if he disregards laws, ordinances, rules,
regulations or orders of any public body having jurisdiction; if he disregards the authority of the
Project Manager; or if he otherwise substantially violates any provisions of the Contract
Documents, then the County may, without prejudice to any other right or remedy and after
giving the Contractor and his Surety seven (7) days written notice, terminate the contract for
default and assign the completion of the Work to the Surety or take possession of the Work
and of all materials, equipment, tools, construction equipment and machinery thereon owned
by the Contractor and finish the Work by whatever method it may deem expedient.

Prior to termination for default, the County will provide adequate written notice to the
(vendor/contractor/consultant) through the Manager, Procurement Division, affording him/her
the opportunity to cure the deficiencies or to submit a specific plan to resolve the deficiencies
within ten (10) days (or the period specified in the notice) after receipt of the notice. Failure to
adequately cure the deficiency shall result in termination action. Such termination may also
result in suspension or debarment of the Contractor in accordance with the County’s
Procurement Ordinance.

The contractor and its surety shall be liable for any damage to the County resulting from the
Contractor’'s default of the contract. This liability includes any increased costs incurred by the
County in completing contract performance.

If the amount of the Delivery Order exceeds the direct and indirect cost of the County
completing the Project, such excess shall be paid to the Contractor. If such cost exceeds such
unpaid balance, the Contractor will pay the difference to the County. Such cost incurred by the
County will be determined by the County and incorporated in a Change Order.

In the event of termination by the County for any cause, the contractor will not have, under
any circumstance, any claim against the County for lost profits or compensation for lost
opportunities. After a receipt of a Termination Notice and except as otherwise directed by
the County the vendor shall:

A. Stop work on the date and to the extent specified.

B. Terminate and settle all orders and subcontracts relating to the performance of
the terminated work.

C. Transfer all work in process, completed work, and other materials related to the
terminated work as directed by the County.

D. Continue and complete all parts of that work that have not been terminated.

If the contractor’s failure to perform the contract arises from causes beyond the control and
without the fault or negligence of the (vendor/contractor/consultant), the contract shall not
be terminated for default. Examples of such causes include (1) acts of God or the public
enemy, (2) acts of a government in its sovereign capacity, (3) fires, (4) floods, (5)
epidemics, (6) strikes and (7) unusually severe weather.
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Where the Contractor's services have been so terminated by the County, said termination
shall not affect any rights of the County against the Contractor then existing or which may
thereafter accrue. Any payment of monies by the County due the Contractor will not
release the Contractor from liability.

Termination for Convenience: Upon seven (7) days written notice to the Contractor and
the Surety, or sooner if reasonable under the circumstances, the County may, without
cause and without prejudice to any other right or remedy, elect to terminate any part of the
Work, or the Contract in whole or in part, as the County may deem appropriate. In any
termination for convenience, the Contractor shall be paid for Work completed by the
Contractor, Subcontractors and suppliers at the time of termination provided the Work has
been inspected and accepted by the County. However, the payment to the Contractor will
exclude any and all anticipated supplemental costs, administrative expenses and profit for
uncompleted Work.

Upon termination for convenience, the County shall have full power and authority to take
possession of the Work, assume any subcontracts with Subcontractors and suppliers that
the County selects, and prosecute the Work to completion by Contract or as the County
may deem expedient.

A termination for convenience may apply to individual delivery orders, purchase orders or
to the contract in its entirety.

Authority to Terminate: The authority to terminate this Contract including all notices
thereto is the sole responsibility of the Manager, Procurement Division.

ARTICLE 17 — VERBAL ORDERS

The Project Manager under the following conditions may issue verbal Change Orders to
the Delivery Order:

A. To address bona fide emergency requirements.

B. To ensure the continuity of critical elements of contract performance.

Any such verbal direction shall be confirmed in writing by the Project Manager to
the contractor within five (5) calendar days after issuance. Concurrently, a copy of
the written direction shall be provided to the Manager, Procurement Division with
documentation in _the form of an emergency justification for the action taken. A
formal Change Order and associated Contract amendment, if applicable, will be
negotiated in conjunction with the Procurement Division and shall succeed the written
confirmation not later than thirty (30) calendar days after issuance of the verbal direction.

Board approval, as applicable, shall be obtained.

ARTICLE 18 - MAINTENANCE AND EXAMINATION OF RECORDS

The Contractor shall keep adequate records and supporting documents applicable to
this Contract. Said records and documentation shall be retained by the Contractor for a
minimum of five (5) years after the date of final payment on this contract.
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If any litigation, claim or audit is commenced prior to the expiration of the five (5) year
period, the records shall be maintained until all litigation, claims or audit findings
involving the records have been resolved.

If applicable, time records and cost data shall be maintained in accordance with generally
accepted accounting principles. This includes full disclosure of all transactions associated
with the contract.

Contractor’'s “records and supporting documents” as referred to in this Contract shall
include any and all information, materials and data of every kind and character, including
without limitation, records, books, papers, documents, subscriptions, recordings,
agreements, purchase orders, invoices, leases, contracts, commitments, arrangements,
notes, daily diaries, superintendent reports, drawings, receipts, vouchers and
memoranda, and any and all other agreements, sources of information and matters that
may in the County’s judgment have any bearing on or pertain to any matters, rights,
duties or obligations under or covered by any Contract document.

Such records and documents shall include (hard copy, as well as computer readable
data; written policies and procedures; time sheets; payroll registers; cancelled checks;
subcontract files (including proposals of successful and unsuccessful bidders, bid
recaps, etc.); original estimates; estimating worksheets; correspondence; change order
files (including pricing

data used to price change proposals and documentation covering negotiated
settlements); back-charge logs and supporting documentation; general ledger entries
detailing cash and trade discounts earned, insurance rebates and dividends; and any
other contractor records which may have a bearing on matters of interest to the County
in connection with the Contractor's dealings with the County (all foregoing hereinafter
referred to as “records and supporting documents”) to the extent necessary to
adequately permit evaluation and verification of:

a) Contractor compliance with contract requirements; or

b) Compliance with provisions for pricing change orders; or

c) Compliance with provisions for pricing invoices; or

d) Compliance with provisions regarding pricing of claims submitted by the
Contractor or his payees; or

e) Compliance with the County’s business ethics; or

f) Compliance with applicable state statutes and County Ordinances and
regulations.

Records and documents subject to audit shall also include those records and documents
necessary to evaluate and verify direct and indirect costs, (including overhead allocations)
as they may apply to costs associated with this Contract. In those situations where
Contractor’s records have been generated from computerized data (whether mainframe,
mini-computer, or PC based computer systems), Contractor agrees to provide the County’s
representatives with extracts of data files in computer readable format on data disks or
suitable alternative computer exchange formats.

The County and its authorized agents shall have the right to audit, inspect and copy records
and documentation as often as the County deems necessary throughout the term of this
contract and for a period of five (5) years after final payment. Such activity shall be
conducted during normal business hours.
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The County, or any of its duly authorized representatives, shall have access within forty-
eight (48) hours to such books, records, documents, and other evidence for inspection,
audit and copying.

The County, during the period of time defined by the preceding paragraph, shall have the
right to obtain a copy of and otherwise inspect any audit made at the direction of the
Contractor as concerns the aforesaid records and documentation.

Records and documents shall be made accessible at the Contractor's local place of
business. If the records are unavailable locally, it shall be the Contractor’s responsibility to
insure that all required records are provided at the Contractor’s expense including payment
of travel and maintenance costs incurred by the County’s authorized representatives or
designees in accessing records maintained out of the county. The direct costs of copying
records, excluding any overhead cost, shall be at the County’s expense.

Contractor shall require all payees (examples of payees include subcontractors, insurance
agents, material suppliers, etc.) to comply with the provisions of this article by including the
requirements hereof in a written contract agreement between contractor and payee.

Such requirements include a flow-down right of audit provisions in contracts with payees,
which shall also apply to Subcontractors and Sub-subcontractors, material suppliers, etc.
Contractor shall cooperate fully and shall cause all aforementioned parties and all of
Contractor’s subcontractors (including those entering into lump sum subcontracts and lump
sum major material purchase orders) to cooperate fully in furnishing or in making available
to the County from time to time whenever requested in an expeditious manner any and all
such records, documents, information, materials and data.

The County’s authorized representatives or designees shall have reasonable access to the
Contractor’s facilities, shall be allowed to interview all current or former employees to
discuss matters pertinent to the performance of this Contract and shall have adequate and
appropriate work space, in order to conduct audits in compliance with this article.

Even after a change order proposal has been approved, Contractor agrees that if the
County later determines the cost and pricing data submitted was inaccurate,
incomplete, not current or not in compliance with the terms of the contract regarding
pricing of change orders, then an appropriate contract price reduction will be made.
Such post-approval contract price adjustment will apply to all levels of contractors
and/or subcontractors and to all types of change order proposals specifically including
lump sum change orders, unit price change orders, and cost-plus change orders.

If an audit inspection or examination by the County, or its designee, in accordance with
this article discloses overpricing or overcharges (of any nature) by the Contractor to the
County in excess of one-half of one percent (.5%) of the total contract billings, the
reasonable actual cost of the County’s audit shall be reimbursed to the County by the
Contractor. Any adjustments and /or payments that must be made as a result of any
such audit or inspection of the contractor’s invoices and /or records and supporting
documents shall be made within a reasonable amount of time (not to exceed 90 days)
from presentation of the County’s findings to the Contractor.
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ARTICLE 19 - FEDERAL REQUIREMENTS

In the event this Contract is paid in whole or in part from any federal governmental agency
or source, the specific terms, regulations and requirements governing the disbursement of
these funds shall be specified herein and become a part of this clause.

ARTICLE 20 - MINORITY/WOMEN OWNED BUSINESS ENTERPRISE
REQUIREMENTS AND SMALL BUSINESS PROVISIONS

The Contractor will comply with all requirements of Orange County's Minority/Women
Owned Business Enterprise Ordinance No. 94-01, as amended by Ordinance No. 2009-
21. In summary, the ordinances establish a goal of 25% of the County's annual
monetary value of contracts be awarded to minority/women owned business enterprises
meeting Contract specifications.

The goals for work force employment levels are 18% minority and 6% women. Other
provisions of the Ordinance as it pertains to construction projects may be found in Part
C of this document.

To facilitate monitoring for compliance with the Ordinance, the Contractor must:

A. Provide to the County's Business Development Division Liaison all subcontracts
and/or purchase orders, fully executed by both parties, with each Subcontractor
and supplier listed on Attachment C-2 in the Prime Contractor's bid (M/WBE's
and non-M/WBE's). The prime Contract will not be executed by the County
until these documents are on file in the Business Development Division.
Prime Contractor should include in the subcontract / purchase order a statement
that makes the legality of the document contingent upon execution of the prime
Contract by the County.

B. The Contractor must include a Prompt Payment Clause and payment schedule
in all subcontracts and purchase orders (including those with non-M/WBE'S)
stating that payment will be made to the Subcontractor/suppliers within 72 hours
of receipt of payment from the County. The Contractor must pay each
Subcontractor and supplier for all work covered under an Application for Payment
within the 72 hour timeframe.

This provision in no way creates any contractual relationship between any
Subcontractor and Orange County or any liability on Orange County for the
Contractor's failure to make timely payments. The timeliness of such
payments may be evaluated by the Business Development Division Liaison
in considering compliance with the Ordinance.

C. The Contractor must submit:
1) A Monthly Workforce Report (Current Field Employment Data).

Contractor shall also ensure that all Subcontractors/suppliers with
contracts over $50,000 supply a Monthly Workforce Report; and
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2) A Monthly Prime Contractor's Report including M/WBE Utilization Reports.

The Contractor shall furnish written documentation evidencing actual
dollars paid to each Subcontractor/supplier listed and/or utilized by the
Contractor. This will include, but not be limited to: copies of canceled
checks, approved invoices, and signed, sworn affidavits certifying the
accuracy of payments so that the County may determine actual
participation achieved by the Contractor prior to issuance of final payment.

The required reports are to be submitted to the Business Development
Division Liaison no later than the fifth day of each month beginning one
month after the Work begins and to continue until Final Completion of the
contract. The Business Development Division Liaison has the authority to
delay Contractor's Progress Payments if reports are not submitted in a
timely manner.

The final Prime Contractor's Report-M/WBE Utilization Report must be
signed by the Contractor's authorized agent certifying that all information
contained therein is a true and accurate account of M/WBE utilization per
the bid and contract documents. Approval of the final Application for
Payment is contingent upon receipt of this certification.

Contractor must not substitute, replace or terminate any M/WBE firm without
prior written authorization from the Orange County Business Development
Manager, nor must the Contractor reduce the scope of work or monetary value
of a subcontract without prior written authorization of the Business Development
Manager. All modifications, additions and deletions to any and all Contracts
issued to said M/WBE’s must also have prior written authorization of the
Business Development Manager.

The Contractor shall expeditiously advise all M/WBE's and the Business
Development Division Liaison of all Change Orders, contract modifications,
additions and deletions to any and all contracts issued to said M/WBE's.

Failure of the Contractor to adhere to the provisions of the Ordinance may
subject the Contractor to penalties as outlined in Sec. 17-326 of the Ordinance.
The penalties include:

1) Liquidated damages up to 10% of the Contract;

2) Suspension or permanent debarment from bidding;

3) Termination of any present contracts;

4) Withholding retainage;

5) A negative evaluation of good-faith effort on future bids;

6) Withholding of payments.
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ARTICLE 21 - ASBESTOS FREE MATERIALS

A. Project is to be constructed with asbestos free materials. A written, notarized
statement on company letterhead is to be submitted with the Contract. Payment
shall be withheld until such statement is submitted.

B. Contractor shall agree that if materials containing asbestos are subsequently
discovered at any future time to have been included in the construction performed
by the Contractor or any of its Subcontractors or agents and were not specified in
the design or required by the Contract document, Contractor shall be liable for all
costs related to the abatement of such asbestos and damages or claims against
the County.

ARTICLE 22 - CONDITION OF MATERIALS AND PACKAGING

In instances where the Specifications, (Part H) make this subject applicable (and unless
otherwise indicated), all goods and items offered for sale and/or shipped by the Contractor
pursuant to the requirements imposed upon said Contractor by this Contract will be new
and in first class condition: all related containers being new and suitable for storage and
shipment; all prices including the cost of standard commercial packaging. Contractors will
be solely responsible for making any and all claims against carriers as concerns missing or
damaged items.

ARTICLE 23 -NO ASSIGNMENT OF AGREEMENT

Contractor may not make any assignment of the contractual agreement between the
parties, in whole or in part, without prior written authorization as may be given by the
County, at its sole discretion.

No assignment by a party hereto of any rights under or interests in the Contract
Documents will be binding on another party hereto without written consent of the party
sought to be bound; and specifically but without limitation, monies that may become due
and monies that are due may not be assigned without such consent (except to the extent
that the effect of this restriction may be limited by law), and unless specifically stated to the
contrary in any written consent to an assignment, no assignment will release or discharge
the assignor from any duty or responsibility under the Contract Documents.

ARTICLE 24 - CONSTRUCTION TERM CONTRACT

This is a construction term Contract for the services specified, and effective for the period
specified. The quantities provided are estimates only and are not purchased by this
Contract. Performance shall be accomplished only as authorized by Delivery Orders
issued against the Contract. The County may issue orders requiring performance at the
multiple locations.

ARTICLE 25 - CONTRACT TERM/RENEWAL

The Contract resulting from this solicitation shall commence effective upon execution by
both parties and extend for a period of twelve (12) months.
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The County may unilaterally renew the Contract for the periods specified on the Bid
Proposal Form for twenty-four (24) months. An additional six (6) months extension may
also be unilaterally exercised at the County's discretion. Refer to the clauses entitled
"Option to Extend the Term of the Contractor” and "Interim Extension of Performance”.

ARTICLE 26 - OPTION TO EXTEND THE TERM OF THE CONTRACT

The County may unilaterally extend the term of this Contract by written notice to the
Contractor at least 60 days before the expiration of any Contract term. The exercise of the
option shall be for the period specified and for the prices listed on the Bid Proposal Form.
All other terms and conditions of the Contract shall apply to the option periods.

ARTICLE 27 - INTERIM EXTENSION OF PERFORMANCE

After all options have been exercised, and it is determined that interim performance is
required to allow for the solicitation and award of a new Contract, the County may
unilaterally extend the Contract for a maximum period of six months. Pricing, delivery and
all other terms and conditions of the Contract shall apply during this period.

The total duration of this Contract, including the exercise of all options, shall not exceed
3.5 years.

ARTICLE 28 - MINIMUM/MAXIMUM DELIVERY ORDER AMOUNT

The Contractor is not obligated to accept Delivery Orders less than $1,000.00 or in excess
of $400,000.00. However, if the Contractor accepts any orders outside these parameters,
they shall be performed in accordance with all requirements of the Contract.

ARTICLE 29 - ISSUANCE AND ADMINISTRATION OF ORDERS

Any order issued during the effective period of this Contract not completed within that
period shall be completed by the Contractor within the time specified in the order. The
Contract shall govern the Contractor's and the County's rights and obligations with
respect to that order to the same extent as if the order were completed during the
Contract's performance period.

ARTICLE 30 - VARIATION IN ESTIMATED QUANTITY

If the quantity of a unit priced item in this Contract is an estimated quantity, and the actual
guantities ordered exceeds the estimate by 50% or more, then the County may negotiate a
lower unit price, which will be incorporated into the Contract by Contract Amendment.

Failure of the Contractor to agree to a reduced unit price may result in the termination of
the Contract and re-solicitation of the requirement.

ARTICLE 31 - MISCELLANEOUS

Whenever any provision of the Contract Documents requires the giving of written notice, it
shall be deemed to have been validly given if delivered in person to the individual, to a
member of the firm or to an officer of the corporation for whom it is intended, or if delivered
at or sent by registered or certified mail (postage prepaid) to the last business address
known to the County.
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Specifications and Drawings, if any, furnished to the Contractor by the County shall remain
the County's property, and shall apply to a specified delivery order.

The duties and obligations imposed by these General Conditions and the rights and
remedies available hereunder, and, in particular but without limitation, the warrants,
guarantees and obligations imposed upon the Contractor and the rights and remedies
available to the County thereunder shall be in addition to and not a limitation of any
otherwise imposed or available by law, by special guarantee or other provisions of the
Contract Documents.

Should the County or the Contractor suffer injury or damage to its person or property
because of any omission or act of the other or of any of his employees, agents or others
for whose acts he is legally liable, claim should be made in writing to the other party within
a reasonable time of the first observance of such injury or damage.

All Contracts in excess of one hundred thousand dollars ($100,000.00) shall comply
with all the requirements of Section 114 of the Clean Air Act (42 USC 7401 et seq.)
as amended and Section 308 of the Federal Water Pollution Control Act (33 USC
1251 et seq.) as amended.

This Contract shall be governed by the laws of the State of Florida. Any and all legal
action necessary to enforce the provisions of this Contract will be held in Orange County,
Florida. Venue for any litigation involving this Contract shall be the Ninth Circuit Court in
and for Orange County, Florida.

ARTICLE 32 — CONTRACT CLAIMS

“Claim” as used in this provision means a written demand or written assertion by one of
the contracting parties seeking as a matter of right, the payment of a certain sum of
money, the adjustment or interpretation of contract terms, or other relief arising under or
relating to this contract.

“Claim” as used in this provision applies after failure of the parties to agree to an
adjustment as provided in Article 12, Change of Contract Price/Delivery Order and Article
13, Change of Contract Performance Period.

Claims made by a Contractor against the County relating to a particular contract shall
be submitted to the Procurement Division Manager in writing clearly labeled “Contract
Claim” requesting a final decision.

The Contractor also shall provide with the claim a certification as follows: *“I certify that
the claim is made in good faith; that the supporting data are accurate and complete to
the best of my knowledge and belief; that the amount requested accurately reflects the
contract adjustment for which the Contractor believes the County is liable; and that | am
duly authorized to certify the claim on behalf of the Contractor.

Failure to document a claim in this manner shall render the claim null and void.
Moreover, no claim shall be accepted after final payment of the contract.

The decision of the Procurement Division Manager shall be issued in writing and shall
be furnished to the Contractor. The decision shall state the reasons for the decision
reached. The Procurement Division Manager shall render the final decision within sixty
(60) days after receipt of Contractor's written request for a final decision.
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The Procurement Division Manager’s decision shall be final and conclusive.

The Contractor shall proceed diligently with performance of this contract pending final
resolution of any request for relief, claim, appeal or action arising under the contract and
shall comply with any final decision rendered by the Manager of the Procurement
Division.

ARTICLE 33 - VALUE ENGINEERING

A.

Intent and Objective: This Section applies to any cost reduction proposal
(hereinafter referred to as a Value Engineering Change Proposal or VECP)
initiated and developed by the CONTRACTOR for the purpose of refining the
Contract Documents so as to contribute to design cost effectiveness or
significantly improve the quality of the Work. This Section does not, however,
apply to any such proposal unless it is identified by the CONTRACTOR, at the
time of its submission to the COUNTY, as a proposal submitted pursuant to this
Section.

VECPs contemplated are those that would result in net savings to the COUNTY
by providing either: (A) a decrease in the cost of performance of the Work, or; (B)
a reduction in cost of ownership (hereinafter referred to as collateral costs) of the
Work, regardless of acquisition costs.

VECPs must result in savings without impairing essential functions and
characteristics such as safety, service, life, reliability, economy of operation, ease
of maintenance, aesthetics and necessary standard design features. However,
nothing herein prohibits the submittal of VECPs where the required functions and
characteristics could be combined, reduced or eliminated as being nonessential
or excessive.

Plan errors which are identified by the CONTRACTOR and which result in a cost
reduction, will not qualify for submittal as a VECP.

The COUNTY reserves the right to reject at its discretion any VECP submitted.
Substitution of another design alternate, which is detailed in the Plans, for the
one on which the CONTRACTOR bid, will not be allowed under this Section.
Pending execution of a formal supplemental Agreement, implementing an
approved VECP, the CONTRACTOR shall remain obligated to perform in
accordance with the terms of the existing Contract. No time extensions will be
granted due to the time required to review a VECP.

Subcontractors: The CONTRACTOR is encouraged to include the provisions
of this Section in contracts with subcontractors. The CONTRACTOR shall
encourage submission of VECPs from subcontractors, however, it is not
mandatory that VECPs be submitted nor is it mandatory that the CONTRACTOR
accept or transmit to the COUNTY VECPSs proposed by his subcontractors.

Data Requirements: As a minimum, the following information shall be
submitted by the CONTRACTOR with each VECP;

A description of the difference between the existing requirements and the
proposed change, and the comparative advantages and disadvantages.
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Separate detailed cost estimates for both the existing requirements and the
proposed change. The cost estimates shall be broken down by item numbers
indicating quantity increases or decreases and deleted pay items.

Additional proposed Work, now covered by the Contract Documents, shall be
identified by current COUNTY pay item numbers. In preparing the estimates, the
CONTRACTOR shall include overhead, profit and bond. No separate pay
item(s) for these costs will be allowed.

An itemization of plan details, plan sheets, design standards and Specifications
that must be changed or added if the VECP is adopted. Preliminary plan
drawings must be sufficient to describe the proposed changes.

An estimate of the effects the VECP would have on collateral costs to the
COUNTY.

Engineering Incentive or other analysis in sufficient detail to identify and describe
specific features of the Contract Documents which must be changed if the VECP
is accepted, with a proposal as to how these changes can be accomplished and
an assessment of their effect on other Project elements. The COUNTY may
require that Engineering Incentive analyses be performed by a prequalified
consultant in the applicable class of Work. Any design changes which result
from the VECP must be supported by computations sealed by a Professional
registered in the State of Florida.

A statement of the time by which approval of the VECP must be issued by the
COUNTY to obtain the total estimated cost reduction during the remainder of this
Contract noting any effect on the Contract completion time or delivery schedule.

Processing Procedures: Two copies of each VECP shall be submitted to the
County’s Project Manager, or his/her duly authorized representative, VECPs will
be processed expeditiously; however, the COUNTY will not be liable for any
delay in acting upon a VECP submitted pursuant to this Section.

The CONTRACTOR may withdraw, in whole or in part, a VECP not accepted by
the COUNTY within the period specified in the VECP. The COUNTY shall not be
liable for any VECP development cost in the case where a VECP is rejected or
withdrawn. The COUNTY shall be the sole judge of the acceptability of a VECP
and of the estimated net savings in construction and/or collateral costs from the
adoption of all or any part of such proposal. In determining the estimated net
savings, the right is reserved to disregard the Contract prices if, in the judgment
of the COUNTY, such prices do not represent a fair measure of the value of
Work to be performed or to be deleted.

Prior to approval, the COUNTY may modify a VECP, with the concurrence of the
CONTRACTOR, to make it acceptable. If any modification increases or
decreases the net savings resulting from the VECP, the CONTRACTOR’S fair
share will be determined upon the basis of the VECP modified and upon
determination of final quantities. The net savings shall be computed by
subtracting the revised total cost of all bid items affected by the VECP design
from the total cost of the same bid items as represented in the Contract
Documents.
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Prior to approval of the VECP, which initiates the supplemental Contract, the
CONTRACTOR shall provide acceptable contract quality Plan sheets revised to
show all details consistent with the VECP design.

E. Computations for Change in Contract Cost of Performance: CONTRACTOR
development and implementation costs for the VECP will not be recoverable. If
the VECP is adopted, the CONTRACTOR'’S share of the net savings as defined
hereinafter shall be considered full compensation to the CONTRACTOR for the
VECP. COUNTY costs of processing or implementation of a VECP will not
normally be considered in the estimate. However, the COUNTY reserves the
right, where it deems such action appropriate, to require the CONTRACTOR to
pay the COUNTY'’S cost of investigating and implementing a VECP submitted by
the CONTRACTOR as a condition of considering such proposal.

Where such a condition is imposed, the CONTRACTOR shall indicate his
acceptance thereof in writing, and such acceptance shall constitute full authority
for the COUNTY to deduct amounts payable to the COUNTY from any monies
due or that may become due to the CONTRACTOR under the Contract.

F. Computations for Collateral Costs: When collateral cost savings are
sought by the CONTRACTOR, separate estimates must be prepared for
collateral costs of both the existing Contract requirement and the proposed
change. Each estimate shall consist of an itemized breakdown of all costs and
the basis for the data used in the estimate.

Cost benefits to the COUNTY include, but are not limited to: reduced costs of
operation, maintenance or repair, and extended useful service life. Increased
collateral costs include the converse of such factors. Computations shall be as
follows:

Costs shall be calculated over a 20-year period on a uniform basis for each
estimate. If the difference in the estimates as approved by the COUNTY indicate
a savings, the CONTRACTOR shall divide the resultant amount by 20 to arrive at
the average annual net collateral savings. The resultant savings shall be shared
as stipulated in paragraph G below.

G. Sharing Arrangements: If a VECP is approved by the COUNTY, the
CONTRACTOR may be entitled to share in both construction savings and
collateral savings to the full extent provided for in this subsection. Except for
innovative ideas, the CONTRACTOR and COUNTY shall each receive 50
percent of net reduction in the cost of performance of this Contract. For
innovative ideas, the reduction in the cost of performance shall be shared as

follows:

ACCRUED NET CONTRACTOR’'S COUNTY’S
SAVINGS SHARE % SHARE %
Less than $25,000 85 15

$25,000 to $50,000 75 25

Over $50,000 50 50

If an approved change is identical or similar to a previously submitted VECP or an idea
previously utilized by the COUNTY it will not be considered an innovative idea, thus, will
only qualify for a 50 percent sharing of savings.
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When collateral savings occur, the CONTRACTOR shall receive 20 percent of the average
one year’'s net collateral savings. The CONTRACTOR shall not receive construction
savings or collateral savings on optional Work listed in this Contract until the COUNTY
exercises its option to obtain that Work.

ARTICLE 34 - CONTRACT TYPE

This is a Requirements Contract and the County’s intent is to order from the Contractor
all of the goods or services specified in the contract’s price schedule that are required to
be purchased by the County. If the County urgently requires delivery of goods or
services before the earliest date that delivery may be required under this contract, and if
the contractor will not accept an order providing for accelerated delivery, the County
may acquire the goods or services from another source.

The County’s requirements in this contract are estimated and there is no commitment
by the County to order any specified amount. Also, if the estimated quantities are not
achieved, this shall not be the basis for an equitable adjustment.

Moreover, if the Manager of the Procurement Division determines that the Contractor’s
performance is less than satisfactory, the County may order the goods or services from
other sources until the deficient performance has been cured or the contract terminated.

ORDER LIMITATIONS

a. Minimum Order - When the County requires goods or services covered by this
contract in an amount less than $1,000.00, the County is not obligated to
purchase, nor is the Contractor obligated to provide these goods or services
under the contract.

b. Maximum Order — The Contractor is not obligated to honor any order for goods
or services in excess of $400,000.00.

Delivery or performance shall be only as authorized by orders in accordance with the terms of
this contract. The Contractor shall furnish to the County, when and if ordered, the goods
and/or services up to and including the quantity designated in the schedule as the “Total
Estimated Amount.” The County shall order at least the quantity designated as the “Minimum”
during the initial contract performance period. The County may issue orders requiring delivery
to multiple destinations or performance at multiple locations.

ARTICLE 35 — PATENTS AND ROYALTIES

Unless otherwise provided, the bidder shall be solely responsible for clearing the right to
use any patented or copyrighted materials in the performance of the contract.

The Contractor, without exception, shall indemnify and save harmless the County and its
employees from liability of any nature or kind, including cost and expenses for or on account
of any copyrighted, patented, or unpatented invention, process, or article manufactured or
supplied by the Contractor. In the event of any claim against the County of copyright or
patent infringement, the County shall promptly provide written notification to the Contractor.
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If such a claim is made, the Contractor shall use its best efforts to promptly purchase for the
County any infringing products or services or procure a license, at no cost to the County,
which will allow continued use of the service or product. If none of the alternatives are
reasonably available, the County agrees to return the article on request to the Contractor
and receive reimbursement, if any, as may be determined by a court of competent
jurisdiction.

ARTICLE 36 — OWNER DIRECT PURCHASE

Pursuant to Florida Statutes, Section 212.08(6), and Florida Administrative Code,
Number 12A-1.094, Orange County Florida is exempt from Florida Sales Tax for the
purchase of construction materials, supplies and/or equipment incorporated into a
construction project.

For construction Contracts valued at $10,000,000, or lesser amounts as determined by
the County, the County may, at its discretion, use the direct purchase method for large
dollar value equipment and materials that realize a tax savings of at least $5000.

Direct purchases will be negotiated with the Contractor based on those items identified
by the Professional. The final determination as to whether to direct purchase any
materials or equipment shall be made by the Manager of the Procurement Division after
consultation with the County’s Project Manager.

When it has been determined that the use of direct purchases is warranted, the, Orange
County Owner Direct Purchase Provision in Exhibit 2 shall govern.

ARTICLE 37 — PUBLIC RECORDS COMPLIANCE (APPLICABLE FOR SERVICE
CONTRACTS)

Orange County is a public agency subject to Chapter 119, Florida Statutes. The
Contractor agrees to comply with Florida’s Public Records Law. Specifically, the
Contractor shall:

1. Keep and maintain public records required by Orange County to perform the

service.

2. Upon request from Orange County’s custodian of public records, provide Orange
County with a copy of the requested records or allow the records to be inspected
or copied within a reasonable time at a cost that does not exceed the cost
provided in this chapter or as otherwise provided by law.

3. Ensure that public records that are exempt or confidential and exempt from the
public records disclosure requirements are not disclosed except as authorized by
law for the duration of the contract term and following completion of the contract
if the Contractor does not transfer the records to Orange County.
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4.

5.

Upon completion of the contract, Contractor agrees to transfer at no cost to
Orange County all public records in possession of the Contractor or keep and
maintain public records required by Orange County to perform the service. If the
Contractor transfers all public record to Orange County upon completion of the
contract, the Contractor shall destroy any duplicate public records that are
exempt or confidential and exempt from public records disclosure requirements.
If the Contractor keeps and maintains public records upon completion of the
contract, the Contractor shall meet all applicable requirements for retaining public
records. All records stored electronically must be provided to Orange County,
upon request from Orange County’s custodian of public records, in a format that
is compatible with the information technology systems of Orange County.

A Contractor who fails to provide the public records to Orange County within a
reasonable time may be subject to penalties under section 119.10, Florida
Statutes.

IF THE CONTRACTOR HAS QUESTIONS REGARDING THE APPLICATION OF
CHAPTER 119, FLORIDA STATUTES, TO THE CONTRACTOR’S DUTY TO
PROVIDE PUBLIC RECORDS RELATING TO THIS CONTRACT, CONTACT THE
CUSTODIAN OF PUBLIC RECORDS AT :

Teresa Miller, Procurement Public Records Liaison
400 E. South Street, 2 Floor, Orlando, FL 32801
407-836-5897

Teresa.Miller@ocfl.net
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EXHIBIT A

LEASED EMPLOYEE AFFIDAVIT
CONTRACT #

| affirm that an employee leasing company provides my workers’ compensation
coverage. | further understand that my contract with the employee leasing company
limits my workers’ compensation coverage to enrolled worksite employees only. My
leasing arrangement does not cover un-enrolled worksite employees, independent
contractors, uninsured subcontractors or casual labor exposure.

| hereby certify that 100% of my workers are covered as worksite employees with
the employee leasing company. | certify that | do not hire any casual or uninsured labor
outside the employee leasing arrangement. | agree to notify the County in the event that
| have any workers not covered by the employee leasing workers’ compensation policy.
In the event that | have any workers not subject to the employee leasing arrangement, |
agree to obtain a separate workers’ compensation policy to cover these workers. |
further agree to provide the County with a certificate of insurance providing proof of
workers’ compensation coverage prior to these workers entering any County jobsite.

| further agree to notify the County if my employee leasing arrangement
terminates with the employee leasing company and | understand that | am required to
furnish proof of replacement workers’ compensation coverage prior to the termination of
the employee leasing arrangement.

| certify that | have workers’ compensation coverage for all of my workers through
the employee leasing arrangement specified below:

Name of Employee Leasing Company:

Workers’ Compensation Carrier:

A.M. Best Rating of Carrier:

Inception Date of Leasing Arrangement:

| further agree to notify the County in the event that | switch employee-leasing
companies. | recognize that | have an obligation to supply an updated workers’
compensation certificate to the County that documents the change of carrier.

Name of Contractor:

Signature of Owner/Officer:

Title: Date:




EXHIBIT B

POLICY NUMBER:
LIABILITY

COMMERCIAL GENERAL

CG 2503 03 97

THIS ENDORSMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY.

DESIGNATED CONSTRUCTION PROJECT(S)
GENERAL AGGREGATE LIMIT

This endorsement modifies insurance provided under the following:

COMMERCIAL GENERAL LIABILITY COVERAGE PART

SCHEDULE

Designated Construction Projects:

“Any person or organization on whose behalf you are required to obtain
a Designated Construction Project under a written contract or agreement”

(If no entry appears above, information required to complete this endorsement will be shown in

the Declarations as applicable to this endorsement.)
. For all sums which the insured becomes

legally obligated to pay as damages

caused by “occurrences” under

COVERAGE A (SECTION 1), and for all

medical expenses caused by accidents

under COVERAGE C (SECTION 1), which
can be attributed only to ongoing
operations at a single designated
construction  project shown in the

Schedule above:

1. A separate Designated Construction
Project General Aggregate Limit
applies to each designated
construction project, and that limit is
equal to the amount of the General
Aggregate Limit shown in the
Declarations.

2. The Designated Construction Project
General Aggregate Limit is the most
we will pay for the sum of all
damages under COVERAGE A,
except damages because of “bodily
injury” or “property damage” included
in the “products-completed
operations hazard”, and for medical

CG 25-03-03-97

expenses under COVERAGE C
regardless of the number of:

a. Insureds;

b. Claims made or “suits” brought
or

c.Persons or organization making
claims or bringing “suits”

Any  payments made under
COVERAGE A

for damages or under COVERAGE C
for medical expenses shall reduce the
Designated  Construction  Project
General Aggregate Limit for that
designated construction project. Such
payments shall not reduce the
General Aggregate Limit shown in the
Declarations nor shall they reduce
any other Designated Construction
Project General Aggregate Limit for
any other designated construction
project shown in the Schedule above.
The limits shown in the Declarations
for Each Occurrence, Fire Damage
and Medical Expense continue to
apply. However, instead of being
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subject to the General Aggregate
Limit shown in the Declarations, such
limits will be subject to the applicable
Designated  Construction  Project
General Aggregate Limit.

B. For all sums which the insured becomes
legally obligated to pay as damages
caused by “occurrences” under
COVERAGE A (SECTION 1), and for all
medical expenses caused by accidents
under COVERAGE C (SECTION I), which
cannot be attributed only to ongoing
operations at a single designated
construction  project shown in the
Schedule above:

1. Any payments made under
COVERAGE A for damages or under
COVERAGE C for medical expenses
shall reduce the amount available
under the General Aggregate Limit or
the Products-Completed Operations
Aggregate  Limit, whichever s
applicable; and

2. Such payments shall not reduce any
Designated  Construction  Project
General Aggregate Limit.

C. When coverage for liability arising out of
the “products- completed operations
hazard” is provided, any payments for
damages because of “bodily injury” or
“property damage” included in the
“products-completed operations hazard”
will  reduce the Products-Completed
Operations Aggregate Limit, and not
reduce the General Aggregate Limit nor
the Designated Construction Project
General Aggregate Limit.

D. If the applicable designated construction
project has been abandoned, delayed, or
abandoned and then restarted, or if the
authorized contracting parties deviate from
plans, blueprints, designs, specifications
or timetables, the project will still be
deemed to be the same construction
project.

E. The provisions of Limits of Insurance
(SECTION 1II) not otherwise modified by
this endorsement shall continue to apply
as stipulated.
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EXHIBIT C

COMMERCIAL PROPERTY
CP 00 20 06 07

BUILDERS RISK COVERAGE FORM

Various provisions in this policy restrict coverage. Read the entire policy carefully to determine

rights, duties and what is and is not covered.

Throughout this policy the words “you” and “your” refer to the Named Insured shown in the
Declarations. The words “we”, “us” and “our” refer to the Company providing this insurance.
Other words and phrases that appear in quotation marks have special meaning. Refer to

Section G., Definitions.

A. Coverage

We will pay for direct physical loss of or
damage to Covered Property at the
premises described in the Declarations
caused by or resulting from any Covered
Cause Loss.
1. Covered Property
Covered Property as used in this
Coverage Part, means the type of
property described in this section, A.1.,
and limited in A.2., Property Not
Covered, If a Limit of Insurance is
shown in the Declarations for that type
of property.
Building Under Construction,
meaning the building or structure
described in the Declarations while in
the course of construction, including:
a. Foundations;
b. The following property:
(1) Fixtures and machinery;
(2) Equipment used to service the
building; and
(3) Your building materials and
supplies used for construction;
Provided such property is intended to
be permanently located in or on the
building or structure described in the
Declarations or within 100 feet of its
premises;
c. If not covered by other insurance,
temporary  structures  built  or
assembled on site, including cribbing,
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scaffolding and construction forms.
2. Property Not Covered
Covered Property does not include:

a. Land (including land on which the
property is located) or water;
b. The following property when outside of
buildings:
(1) Lawns, trees, shrubs or plants;
(2) Radio or television antennas
(including satellite dishes) and their lead-
in wiring, master or towers; or
(3) Signs (other than signs attached to
buildings)
3. Covered Causes of Loss
See applicable Causes Of Loss Form as
shown in the Declarations.
4. Additional Coverages
a. Debris Removal
(1) Subject to Paragraphs (3) and (4), we
will pay your expense to remove
debris of Covered Property caused by
or resulting from a Covered Cause of
Loss that occurs during the policy
period. The expenses will be paid only
if they are reported to us in writing
within 180 days of the date of direct
physical loss or damage.
(2) Debris Removal does not apply to
costs to:
(a) Extract “pollutants” from land or
water; or
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(b) Remove, restore or replace

polluted land or water.

(3) Subject to the exceptions in paragraph
(4), the following provisions apply:

(a) The most we will pay for the total of
direct physical loss or damage plus
debris removal expense is the Limit
of Insurance applicable to the
Covered Property that has
sustained loss or damage.

(b) Subject to (a) above, the amount
we will pay for debris removal
expense is limited to 25% of the
sum of the deductible plus
the amount that we pay for direct
physical loss or damage to the
Covered  Property that has
sustained loss or damage.

(4) We will pay up to an additional
$10,000 for debris removal expense,
for each location, in any one
occurrence of physical loss or damage
to Covered Property if one or both of
the following circumstances apply:

(@) The total of the actual debris
removal expense plus the amount we
pay for direct physical loss or
damage exceeds the Limit of
Insurance on the Covered Property
that has sustained loss or damage.

(b) The actual debris removal expense
exceeds 25% of the sum of the
deductible plus the amount that we
pay for direct physical loss or
damage to the Covered Property that
has sustained loss or damage.

Therefore if (4)(a) and/or (4)(b) apply,

our total payment for direct physical

loss or damage and debris removal
expense may reach but will never
exceed the Limit of Insurance on the

Covered Property that has sustained

loss or damage, plus $10,000.

(5) Examples
The following examples assume that
there is no Coinsurance penalty.

Example #1
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Limit or Insurance: $90,000
Amount of Deductible: $
500
Amount of Loss:

$50,000
Amount of Loss Payable:

$49,500

($50,000 - $500)

Debris Removal Expense:

$10,000
Debris Removal Expense Payable:

$10,000
($10,000 is 20% of $50,000.)
The debris removal expense is less than 25%
of the sum of the loss payable plus the
deductible. The sum of the loss payable and
the debris removal expense ($49,500 +
$10,000 = $59,500.) is less than the Limit of
Insurance. Therefore, the full amount of debris
removal expense is payable in accordance
with the terms of Paragraph (3).
Example #2
Limit of Insurance: $90,000
Amount of Deductible: $
500
Amount of Loss:

$80,000
Amount of Los Payable:

$79,500

($80,000 - $500)

Debris Removal Expense:

$30,000
Debris Removal Expense Payable

Basic Amount:
$10,500
Additional Amount:  $10,000

The basic amount payable for debris removal
expense under the terms of Paragraph (3) is
calculated as follows: $80,000 ($79,500 +
$500) x .25 = $20,000; capped at $10,500.
The cap applies because the sum of the loss
payable ($79,500) and the basic amount
payable for debris removal expense ($10,500)
cannot exceed the Limit of Insurance
($90,000).
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The additional amount payable for debris
removal expense is provided in accordance
with the terms of Paragraph (4), because the
debris removal expense ($30,000) exceeds
25% of the loss payable plus the deductible
($30,000 is 37.5% of $80,000), and because
the sum of loss payable and debris removal
expense ($79,500 + $30,00 = $109,500)
would exceed the Limit of Insurance
($90,000). The additional amount of covered
debris removal expense is $10,000, the
maximum payable under Paragraph (4). Thus
the total payable for debris removal expense
in this example is $20,500; $9,500 of the
debris removal expense is not covered.
b. Preservation Of Property

If it is necessary to move Covered

Property from the described premises to

preserve it from loss or damage by a

Covered Cause of Loss, we will pay for

any direct physical loss or damage to that

property:

(1) While it is being moved or while
temporarily stored at another location;
and

(2) Only if the loss or damage occurs
within 30 days after the property is first
moved.

c. Fire Department Service Charge

When the fire department is called to save

or protect Covered Property from a

Covered Cause of Loss, we will pay up to

$1,000, unless a higher limit is shown in

the Declarations, for your liability for fire
department service charges:

(1) Assumed by contract or agreement
prior to loss; or

(2) Required by local ordinance.

No Deductible applies to this Additional

Coverage.

d. Pollutant Clean-up And Removal

We will pay your expense to extract

“pollutants” from land or water at the

described premises if the discharge,

dispersal, seepage, migration, release or
escape of the “pollutants” is caused by or
results from a Covered Cause of Loss that
occurs during the policy period. The
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expense will be paid only if they are

reported to us in writing within 180 days of

the date on which the Covered Cause of

Loss occurs.

This Additional Coverage does not apply to

costs to test for, monitor or assess the

existence, concentration or effects of

“pollutants”. But we will pay for testing

which is performed in the course of

extracting the “pollutants” from the land or
water.

The most we will pay under this Additional

Coverage for each described premises is

$10,000 for the sum of all covered

expenses arising out of Covered Causes

of Loss occurring during each separate 12

month period of this policy.

5. Coverage Extensions
a. Building Materials And Supplies Of
Others

(1) You may extend the insurance provided

by this Coverage Form to apply to

building materials and supplies that are:

(a) Owned by others;

(b) In your care, custody or control;

(c) Located in or on the building
described in the Declarations, or within
100 feet of its premises; and

(d) Intended to become a permanent part
of the building.

(2) The most we will pay for loss or damage
under this Extension is $5,000 at each
described premises, unless a higher Limit
of Insurance is specified in the
Declarations. Our payment for loss of or
damage to property of others will only be
for the account of the owner of the
property.

b. Sod, Trees, Shrubs And Plants

You may extend the insurance provided by
this Coverage Form to apply to loss or
damage to sod, trees, shrubs and plants
outside of buildings on the described
premises, if the loss or damage is caused by
or results from any of the following causes of
loss:

(1) Fire;

(2) Lightning;
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(3) Explosion;
(4) Riot or Civil Commotion; or
(5) Aircratft.
The most we will pay for loss or damage
under this Extension is $1,000, but not
more than $250 for any one tree, shrub or
plant. These Ilimits apply to any one
occurrence, regardless of the types or
number of items lost or damaged in that
occurrence.
B. Exclusions And Limitations
See applicable Causes Of Loss From as
shown in the Declarations.
C. Limits Of Insurance
The most we will pay for loss or damage in
any one occurrence is the applicable Limit of
Insurance shown in the Declarations.
The most we will pay for the loss or damage
to outdoor signs attached to buildings is
$2,500 per sign in any one occurrence.
The limits applicable to the Coverage
Extensions and the Fire Department Service
Charge and Pollutant Clean-up And
Removal Additional Coverage are in addition
to the Limit of insurance.
Payments under the Preservation Of
Property Additional Coverage will not
increase the applicable Limit of insurance.
D. Deductible
In any one occurrence of loss or damage
(hereinafter referred to as loss), we will first
reduce the amount of loss if required by
Additional Condition — Need For Adequate
Insurance. If the adjusted amount of loss is
less than or equal to the Deductible, we will
not pay for that loss. If the adjusted amount
of loss exceeds the Deductible, we will then
subtract the Deductible from the adjusted
amount of loss, and will pay the resulting
amount or the Limit of Insurance, whichever
is less.
When the occurrence involves loss to more
than one item of Covered Property and
separate Limits of Insurance apply, the
losses will not be combined in determining
application of the Deductible But the
Deductible will be applied only once per
occurrence.
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Example #1
(This example assumes there is no penalty for
underinsurance.)

Deductible: $ 1,000
Limit of Insurance — Building #1: $
60,000

Limit of Insurance — Building #2: $
80,000

Loss to Building #1: $ 60,100
Loss to Building #2: $ 90,000

The amount of loss to Building #1 ($60,100) is
less than the sum ($61,000) of the Limit of
Insurance applicable to Building #1 plus the
Deductible.
The Deductible will be subtracted from the
amount of loss in calculating the loss payable
for Building #1:

$60,100

- 1,000

$59,100 Loss Payable — Building #1
The Deductible applies once per occurrence
and therefore is not subtracted in determining
the amount of loss payable for Building #2.
Loss payable for Building #2 is the Limit of
Insurance of $80,000.
Total amount of loss payable:$59,100 +
$80,000 = $139,100.
Example #2
(This example, too, assumes there is no
penalty for underinsurance.)
The Deductible and Limits of Insurance are
the same as those in Example #1
Loss to Building #1.: $ 70,000

(Exceeds Limit of Insurance plus Deductible)
Loss to Building # 2 $ 90,000
(Exceeds Limit of Insurance plus Deductible)

Loss Payable - Building #1.: $ 60,000
(Limit of Insurance)
Loss Payable — Building #2 $ 80,000

(Limit of Insurance)
Total amount of loss payable:
$140,000
E. Loss Conditions
The following conditions apply in addition to
the Common Policy Conditions and the
Commercial Property Conditions.
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1. Abandonment
There can be no abandonment of any
property to us.
Appraisal

If we and you disagree on the value of
the property or the amount of loss, either
may make written demand for an appraisal
of the loss. In this event, each party will
select a competent and impartial
appraiser. The two appraisers will select
and umpire. If they cannot agree, either
may request that selection be made by a
judge of a court having jurisdiction. The
appraiser will state separately the value of
the property and amount of loss. If they fail
to agree, they will submit their differences
to the umpire. A decision agreed to by any
two will be binding. Each party will:

a. Pay its chosen appraiser; and
b. Bear the other expenses of the

appraisal and umpire equally.

If there is an appraisal, we will still retain
our right to deny claim.

3. Duties In The Event Of Loss Or Damage

a. You must see that the following are done
in the event of loss or damage to Covered
Property:

(1) Notify the police if a law may have

been broken.

(2) Give us prompt notice of the loss or
damage. Include a description of the
property involved.

(3) As soon as possible, give us a
description of how, when and where
the loss or damage occurred.

(4) Take all reasonable steps to protect
the Covered Property from further
damage, and keep a record of your
expenses necessary to protect the
Covered Property, for consideration in
the settlement of the claim. This will not
increase the Limit of Insurance.
However, we will not pay for any
subsequent loss or damage resulting
from cause of loss that is not a
Covered Cause of Loss. Also if
feasible, set the damaged property
aside and in the best possible order for
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examination.
(5) At our request, give us complete
inventories of the damaged and

undamaged property. Include
guantities, costs, values and amount of
loss claimed.

(6) As often as may be reasonably
required, permit us to inspect the
property proving the loss or damage
and examine your books and records.
Also permit us to take samples of
damaged and undamaged property for
inspection, testing and analysis, and
permit us to make copies from your
books and records

(7) Send us a signed, sworn proof of loss
containing the information we request
to investigate the claim. You must do
this within 60 days after our request.
We will supply you with the necessary
forms.

(8) Cooperate with us in the investigation
or settlement of the claim.

b. we may examine any insured under
oath while not in the presence of any
other insured and at such times as may
be reasonably required, about any
matter relating to this insurance or the
claim, including an insured’s books and
records. In the event of an
examination, an insured’s answer must
be signed.

4. Loss Payment

a. In the event of loss or damage covered
by this Coverage Form, at our option, we
will either:

(1) Pay the value of lost or damaged
property;

(2) pay the cost of repairing or replacing
the lost or damaged property, subject to
b. below;

(3) Take all or any part of property at an
agreed or appraised value; or

(4) Repair, rebuild or replace the property
with other property of like kind and
guality, subject to b. below.

We will determine the value of lost or

damaged property, or the cost of its repair
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or replacement, in accordance with the
applicable terms of the Valuation
Condition in this Coverage Form or any
applicable provision which amends or
supersedes the Valuation Condition.

b. The cost to repair, rebuild or replace
does not include the increased cost
attributable to enforcement of any
ordinance or law regulating the
construction, use or repair of any
property.

c. We will give notice of our intentions
within 30 days after we receive the sworn
proof of loss.

d. We will not pay you more than your
financial interest in the Covered
Property.

e. We may adjust losses with the owners
of lost or damaged property if other than
you. If we pay the owners, such
payments will satisfy your claims against
us for the owners’ property. We will not
pay the owners more than their financial
interest in the Covered Property.

f. We may elect to defend you against
suits arising from claims of owners of
property. We will do this at our expense.

g. We will pay for covered loss or damage
within 30 days after we receive the sworn
proof of loss, if you have complied with
all of the terms of this Coverage Part
and:

(1) We have reached agreement with
you on the amount of loss; or
(2) An appraisal award has been made.

h. A party wall is a wall that separates and
is common to adjoining buildings that are
owned by different parties. In settling
covered losses involving a party wall, we
will pay a portion of the loss to the party
wall based on your interest in the wall in
proportion to the interest of the owner of
the adjoining building. However, if you
elect to repair or replace your building
and the owner of the adjoining building
elects not to repair or replace the
building, we will pay you the full value of
the loss to the party wall, subject to all
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applicable policy provisions
including Limits of Insurance, the
Valuation and Coinsurance Conditions
and all other provisions of this Loss
Payment Condition. Our payment under
the provision of this paragraph does not
alter any right of subrogation we may
have against any entity, including the
owner or insurer of the adjoining building,
and does not alter the terms of the
Transfer Of Rights Of Recovery Against
Others To Us Condition in this policy.
5. Recovery Property
If either you or we recover any property
after loss settlement, that party must give
the other prompt notice. At your option, the
property will be returned to you. You must
then return to us the amount we paid to
you for the property. We will pay recovery
expenses and the expenses to repair the
recovered property, subject to the Limit of
Insurance.
6. Valuation
We will determine the value of Covered
Property at actual cash value as of the
time of loss or damage.

F. Additional Conditions

The following conditions apply in
addition to the Common Policy Conditions
and the Commercial Property Conditions.

1. Mortgageholders

a. The term mortgageholder includes trustee.

b. We will pay for covered loss of or damage
to buildings or structures to each
mortgageholder shown in the Declarations
in their order of precedence, as interests
may appear.

c. The mortgageholder has the right to
receive loss payment even if the
mortgageholder has started foreclosure or
similar action on the building or structure.

d. If we deny your claim because of your
acts or because you have failed to comply
with the terms of this Coverage Part, the
mortgageholder will still have the right to
receive loss payment if the
mortgageholder:
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(1) Pays any premium due under this
Coverage Part at our request if you
have failed to do so;

(2) Submits a signed, sworn proof of
loss within 60 days after receiving
notice from us of your failure to do so;
and

(3) Has notified us of any change in
ownership, occupancy or substantial
change in risk known to the
mortgageholder.

All of the terms of this Coverage Part will

then apply directly to the

mortgageholder.

e. If we pay the mortgageholder for any
loss or damage and deny payment to
you because of your acts or because you
have failed to comply with the terms of
this Coverage Part:

(1) The mortgageholder’'s rights under
the mortgage will be transferred to us
to the extent of the amount we pay;
and

(2) The mortgageholder’s right to recover
the full amount of the mortgageholder’s
claim will not be impaired.

At our option, we may pay to the

mortgageholder the whole principal on

the mortgage plus any accrued interest.

In this event, your mortgage and note will

be transferred to us and you will pay your

remaining mortgage debt to us.

f. If we cancel this policy, we will give
written notice to the mortgageholder at
least:

(1) 10 days before the effective date of
cancellation if we cancel for your
nonpayment of premium; or

(2) 30 days before the effective date of
cancellation if we cancel for any other
reason.

g. If we elect not to renew this policy, we
will give written notice to the
mortgageholder at least 10 days before
the expiration date of this policy.

2. Need for Adequate Insurance
We will not pay a greater share of any
loss than the portion that the Limit of
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Insurance bears to the value on the date of
completion of the building described in the
Declarations.
EXAMPLE #1 (UNDERINSURANCE)
When: The value of the building on the date of
completion is: $200,000
The Limit of Insurance for it is:

$100,000
The Deductible is: $ 500
The amount of loss is: $
80,000

Step (1): $100,000 + $200,000 =.50

Step (2): $80,000 x .50 = $40,000
Step (3): $40,000 - $500 = $39,500.
We will pay no more than $39,500. The
remaining $40,500 is not covered.
EXAMPLE #2 (ADEQUATE INSURANCE)
When: The value of the building on the

date of completion is:

$200,000

The Limit of Insurance for it is:

$200,000

The Deductible is: $ 1,000

The amount of loss is: $

80,000

The limit of Insurance in the example is
adequate and therefore no penalty applies.
We will pay no more than $79,000 ($80,000
amount of loss minus the deductible of
$1,000).

3. Restriction Of Additional Coverage -
Collapse

If the Causes Of Loss — Broad Form is
applicable to this Coverage Form,
Paragraph C.2.f. of the Additional Coverage
— Collapse does not apply to this Coverage
Form.

If the Cause Of Loss — Special Form is
applicable to this Coverage Form,
Paragraphs D.2.c. and D.2.d of the
Additional Coverage Collapse do not apply
to this Coverage Form.

4. When Coverage Ceases

The insurance provided by this
Coverage Form will end when one of the
following first occurs:
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a. This policy expires or is cancelled.
b. The property is accepted by the
purchaser;
c. Your interest in the property ceases;
d. You abandon the construction with no
intention to complete it;
e. Unless we specify otherwise in writing.
(1) 90 days after construction is
complete or;
(2) 60 days after any building described in
the Declarations is:
(a) Occupied in whole or in part; or
(b) Put to its intended use.
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G. Definitions

“Pollutants” means any solid, liquid,
gaseous or thermal irritant or contaminant,
including smoke, vapor, soot, fumes,
acids, alkalis, chemicals and waste. Waste
includes materials to be recycled,
reconditioned or reclaimed.
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EXHIBIT D
COMMERCIAL PROPERTY
CP 10 30 06 07

CAUSES OF LOSS - SPECIAL FORM
Words and phrases that appear in quotation marks have special meaning. Refer to Section G.,

Definitions.
A. Covered Causes Of Loss event;

When Special is shown in the
Declarations, Covered Causes of Loss
means Risk of Direct Physical Loss unless
the loss is:

1. Excluded in Section B., Exclusions;
or

2. Limited in Section C., limitations;
that follow.

B. Exclusions

1. We will not pay for loss or damage
caused directly or indirectly by any of the
following. Such loss or damage is
excluded regardless of any other cause or
event that contributes concurrently or in
any sequence to the loss.
a. Ordinance or Law
The enforcement of any ordinance or
law:
(1) Regulating the construction, use or
repair of any property; or
(2) Requiring the tearing down of any
property, including the cost of
removing its debris.
This exclusion, Ordinance Or Law
applies whether the loss results from:

(@) An ordinance or law that is
enforced even if the property has
not been damaged; or

(b) The increased costs incurred to
comply with an ordinance or law
in the course of construction,
repair, renovation, remodeling or
demolition of property, or removal
of its debris, following a physical
loss to that property.

b. Earth movement
(1) Earthquake, including any earth
sinking, rising or shifting related to such
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(2) Landslide including any earth sinking,
rising or shifting related to such event.

(3) Mine subsidence, meaning subsidence
of a man-made mine, whether or not
mining activity has ceased,;

(4) Earth sinking (other than sinkhole
collapse), rising or shifting including
soil conditions which cause settling,
cracking or other disarrangement of
foundations or other parts or realty. Soil
conditions include contraction,
expansion, freezing, thawing, erosion,
improperly compacted soil and the
action of water under the ground
surface.

But if Earth Movement, as described in

b.(1) through (4) above, results in fire or

explosion, we will pay for the loss or

damage caused by that fire or explosion.

(5) Volcanic eruption, explosion or
effusion. But if volcanic eruption,
explosion or effusion results in fire,
building glass breakage or Volcanic
Action, we will pay for the loss or
damage caused by that fire, building
glass breakage or Volcanic Action.
Volcanic Action means direct loss or
damage resulting from the eruption of a
volcano when the loss or damage is
caused by:

(a) Airborne volcanic blast or airborne
shock waves;

(b) Ash, dust or particulate matter; or

(c) Lava flow.

All volcanic eruptions that occur within

any 168-hour period will constitute a

single occurrence.
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Volcanic Action does not include the

cost to remove ash, dust or particulate

matter that does not cause direct

physical loss or damage to the

described property.

c. Governmental Action

Seizure or destruction of property by

order of governmental authority.

But we will pay for loss or damage

caused by or resulting from acts of

destruction ordered by governmental

authority and taken at the time of a fire to

prevent its spread, if the fire would be

covered under this Coverage Part.

d. Nuclear Hazard

Nuclear reaction or radiation, or

radioactive  contamination,  however

caused.

But if nuclear reaction or radiation, or

radioactive contamination, results in fire,

we will pay for the loss or damage

caused by that fire.

e. Utility Services

The failure of power, communication,

water or other utility service supplied to

the described premises, however

caused, if the failure:

(1) Originates away from the described
premises; or

(2) Originates at the described premises
but only if such failure involves
equipment used to supply the utility
service to the described premises
from a source away from the
described premises.

Failure of any utility service includes lack

of sufficient capacity and reduction in

supply. Loss or damage caused by a

surge of power is also excluded, if the

surge would not have occurred but for an

event causing failure of power.

But if the failure or surge of power, or the

failure of communication, water or other

utility service, results in Covered Cause

of loss, we will pay for the loss or

damage caused by that Covered Cause

of Loss.

Communication services include but are
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not limited to service relating to Internet
access or access to any electronic,
cellular or satellite network.
f. War And Military Action

(1) War, including undeclared or civil

war;

(2) Warlike action by military force,
including action in hindering or
defending against an actual or
expected attack, by any
government, sovereign or other
authority using military personnel or
other agents; or

(3) Insurrection, rebellion, revolution,
usurped power, or action taken by
governmental authority in hindering
or defending against any of these.

g. Water

(1) Flood, surface water, waves, tides,
tidal waves, overflow of any body of
water or their spray, all whether
driven by wind or not;

(2) Mudslide or mudflow;

(3) Water that backs up or overflows
from a sewer, drain or sump; or

(4) Water under the ground surface
pressing on, or flowing or seeping
through:

(a) Foundations, walls, floors or paved

surfaces;

(b) Basements, whether paved or not;

or

(c) Doors, windows or other openings.

But if Water, as described in g.(1).
Through g.(4). above, results in fire,
explosion or sprinkler leakage, we will pay
for the loss or damage caused by that fire
explosion or sprinkler leakage.

“Fungus”, Wet Rot, Dry Rot And

Bacteria

Presence, growth, proliferation, spread
or any activity of “fungus”, wet or dry rot
or bacteria.

But if “fungus”, wet or dry rot or bacteria
results in a “specified cause of loss”, we
will pay for the loss or damage caused
by that “specified cause of loss”. This
exclusion does not apply:
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1. When “fungus”, wet or dry rot or

bacteria results from fire or lightning; or

2. To the extent that coverage is
provided in the Additional Coverage —
Limited Coverage For “Fungus”, Wet
Rot, Dry Rot And Bacteria with
respect to loss or damage by a cause
of loss other than fire or lightning.

Exclusions B.l.a. through B.1h. apply

whether or not the loss event results in

widespread damage or affects a substantial
area.

2. We will not pay for loss or damage
caused by or resulting from any of the
following:

a. Artificially generated electrical, magnetic
or electromagnetic energy that damages,
disturbs, disrupts or otherwise interferes
with any:

(1) Electrical or electronic wire, device,
appliance, system or network; or

(2) Device, appliance, system or
network utilizing cellular or satellite
technology.

For the purpose of this exclusion,

electrical, magnetic or electromagnetic

energy includes but is not limited to:

(a) Electrical current, including arcing;

(b) Electrical charge produced or
conducted by a magnetic or
electromagnetic field;

(c) Pulse of electromagnetic energy; or

(d) Electromagnetic  waves  or
microwaves.

But if fire results, we will pay for the loss or

damage caused by the fire.

b. Delay, loss of use or loss of market.

c. Smoke, vapor or gas from agricultural

smudging or industrial operations

d. (1) Wear and tear;

(2) Rust or other corrosion, decay,
deterioration, hidden or latent defect or
any quality in property that causes it to
damage or destroy itself;

(3) Smog;

4) Setting, cracking, shrinking or
expansion;
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(5) Nesting or infestation, or discharge or
release of waste products or secretions,
by insects, birds, rodents or other
animals.

(6) Mechanical breakdown, including
rupture or bursting caused by centrifugal
force. But if mechanical breakdown
results in elevator collision, we will pay
for the loss or damage caused by the
elevator collision.

(7) The following causes of loss to personal
property:

(@) Dampness or dryness of
atmosphere;

(b) Changes in or extremes of
temperature; or

(c) Marring or scratching.

But if an excluded cause of loss that is listed
in 2.d.(1). through (7) results in a “specified
cause of loss” or building glass breakage,
we will pay for the loss or damage caused
by that “specified cause of loss” or building
glass breakage.

e. Explosion of steam boilers, steam pipes,
steam engines or steam turbines owned or
leased by you, or operated under your
control. But if explosion of steam boilers,
steam pipes, steam engines or steam
turbines result in fire or combustion
explosion, we will pay for the loss or
damage caused by that fire or combustion
explosion. We will also pay for loss or
damage caused by or resulting from
explosion of gases or fuel within the
furnace of any fired vessel or within the
flues or passages through which the gases
of combustion pass.

f. Continuous or repeated seepage or
leakage of water, or the presence or
condensation of humidity, moisture or
vapor, that occurs over period of 14 days
or more.

g. Water, other liquids, powder or molten
material that leaks or flows from plumbing,
heating, air conditioning or other
equipment (except fire protective systems)
caused by or resulting from freezing,
unless:
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(1) You do your best to maintain heat in
the building or structure; or

(2) You drain the equipment and shut off
the supply if the heat is not maintained.

h. Dishonest or criminal act by you, any of
your  partners, members,  officers,
managers, employees (including leased
employees), directors, trustees, authorized
representatives or anyone to whom you
entrust the property for any purpose.

(1) Acting alone or in collusion with others;
or
(2) You drain the equipment and shut off
the supply if the heat is not maintained.
This exclusion does not apply to acts of
destruction by your employees (including
leased employees); but theft by employees
(including leased employees) is not
covered.

i. Voluntary parting with any property by you
or anyone else to whom you have
entrusted the property if induced to do so
by any fraudulent scheme, trick, device or
false pretense.

j. rain, snow, ice or sleet to personal
property in the open.

k. Collapse, including any of the following
conditions of property or any part of the
property:

(1) An abrupt falling down or caving in;

(2) Loss of structural integrity, including
separation of parts of the property or
property in danger of falling down or
caving in; or

3) Any cracking, bulging, sagging,
bending, leaning, setting, shrinkage or
expansion as such condition relates to

(1) or (2) above.

But if collapse results in a Covered Cause

of Loss at the described premises, we will
pay for the loss or damage caused by that

Covered Cause of Loss.

The exclusion, k., does not apply:

(@ To the extent that coverage is
provided under the Additional
Coverage — Collapse; or

(b) To collapse caused by one or more
of the following:
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(i) The “specified cause of loss”;
(ii) Breakage of building glass;
(iii) Weight of rain that collects on a
roof; or
(iv) Weight of people or personal
roperty.

|. Discharge, dispersal, seepage, migration,

release or escape of “pollutants” unless
the discharge, dispersal, seepage,
migration, release or escape is itself
caused by any of the “specified causes of
loss”. But if the discharge, dispersal,
seepage, migration, release or escape of
“pollutants” results in “specified cause of
loss”, we will pay for the loss or damage
caused by that “specified cause of loss”.
The exclusion, |., does not apply to
damage to glass caused by chemicals
applied to glass.

m. Neglect of an insured to use all
reasonable means to save and preserve
property from further damage at and
after the time loss.

3. We will not pay for loss or damage caused

by or resulting from any of the following, 3.a.
through 3.c. But if an excluded cause of
loss that is listed in 3.a. through 3.c. results
in a Covered Cause of Loss, we will pay for
the loss or damage caused by that Covered

Cause of Loss.

a. Weather conditions. But this exclusion
only applies if weather conditions
contribute in any way with a cause or
event excluded in Paragraph 1. above to
produce the loss or damage.

b. Acts or decisions, including the failure to
act or decide, of any person, group,
organization or governmental body.

c. Faulty, inadequate or defective:

(1) Planning, zoning, development,
surveying, siting;

(2) Design, specifications, workmanship,
repair, construction, renovation,
remodeling, grading, compaction;

(3) Materials used in repair, construction
renovation or remodeling; or

(4) Maintenance;
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of part or all of any property on or off the

described premises.

4. Special Exclusions
The following provisions apply only to the

specified Coverage Forms.

a. Business Income (And Extra Expense)
Coverage Form, Business Income
(Without Extra Expense) Coverage
Form, Or Extra Expense Coverage Form
We will not pay for:

(1) Any loss caused by or resulting from:

(a) Damage or destruction of “finished
stock”; or
(b) The time required to reproduce

“finished stock”.

This exclusion does not apply to Extra

Expense.

(2) Any loss caused by or resulting from
direct physical loss or damage to radio
or television antennas (including
satellite dishes) and their lead in-wiring,
masts or towers.

(3) Any increase of loss caused by or
resulting from:

(a) Delay in rebuilding, repairing or
replacing the property or resuming
“operations”, due to interference at
the location of the rebuilding, repair
or replacement by strikers or other
persons; or

(b) Suspension, lapse or cancellation
of any license, lease or contract.
But if the suspension, lapse or
cancellation is directly caused by
the “suspension” of “operations”, we
will cover such loss that affects your
Business Income during the “period
of restoration” and any extension of
the “period of restoration” in
accordance with the terms of the
Extended business Income
Additional Coverage and the
Extended Periods Of Indemnity
Optional Coverage or any variation
of these.

(4) Any Extra Expense caused by or
resulting from suspension, lapse or
cancellation of any license, lease or
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contract beyond the “period of
restoration”.
(5) Any other consequential loss.
b. Leasehold interest Coverage Form
(1) Paragraph B.l.a., Ordinance Or Law,
does not apply to insurance under this
Coverage Form.
(2) We will not pay for any loss caused by:
(a) Your cancelling the lease;
(b) The suspension lapse or
cancellation of any license; or
(c) Any other consequential loss.
c. Legal liability Coverage Form
(1) The following exclusions do not apply
to insurance under this Coverage

Form:

(a) Paragraph B.l.a., Ordinance Or
Law;

(b) Paragraph B.l.c., Governmental
Action

(c) Paragraph B.1.d., Nuclear Hazard;
(d) Paragraph B.l.e., Utility Services;
and
(e) Paragraph B.1.f., War And Military
Action
(2) The following additional exclusions
apply to insurance under this Coverage
Form:
(a) Contractual Liability
We will not defend any claim or
“suit”, or pay damages that you are
legally liable to pay solely by reason
of your assumption of liability in a
contract or agreement. But
this exclusion does not apply to a
written lease agreement in which
you have assumed liability for
building damage resulting from an
actual or attempted burglary or
robbery, provided that:
(i) Your assumption of liability was
executed prior to accident; and
(i) The building is Covered
Property under this Coverage
Form.
(b) Nuclear Hazard
We will not defend any claim or
“suit”, or pay any damages, loss,
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expense or obligation, resulting
from nuclear reaction or radiation,
or radioactive contamination,
however caused.
5. Additional Exclusion
The following provisions apply only to the
specified property.
LOSS OR DAMAGE TO PRODUCTS
We will not pay for loss or damage to any
merchandise, goods or other product caused
by or resulting from error or omission by any
person or entity (including those having
possession under an arrangement where
work or a portion of the work is outsourced)
in any stage of the development, production
or use of the product, including planning,
testing, processing, packaging, installation,
maintenance or repair. This exclusion
applies to any effect that compromises the
form, substance or quality of the product.
But if such error or omission results in a
Covered Cause loss, we will pay for the loss
or damage caused by that Covered Cause
of Loss.
C. Limitations
The following limitations apply to all

policy forms and endorsements, unless

otherwise stated.

1. We will not pay for loss of or damage
to property, as described and limited in
the section. In addition, we will not pay
for any loss that is a consequence of
loss or damage as described and
limited in this section.

a. Steam boilers, steam pipes steam
engines or steam turbines caused by
or resulting from any condition or
event inside such equipment. But we
will pay for loss of or damage to such
equipment caused by or resulting
from an explosion of gases or fuel
within the furnace of any fired vessel
or within the flues or passages
through  which the gases of
combustion pass.

b. Hot water boilers or other water
heating equipment caused by ore
resulting from any condition or event
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inside such boilers or equipment,

other than an explosion.

c. The interior of any building or
structure or to personal property in
the building or structure, caused by or
resulting from rain, snow, sleet, ice,
sand or dust, whether driven by wind
or not, unless:

(1) The building or structure first
sustains damage by a Covered
Cause of Loss to its roof or walls
through which the rain, snow,
sleet, ice, sand or dust enters; or

(2) The loss or damage is caused by
or results from thawing of snow,
sleet or ice on the building or
structure.

d. Building materials and supplies not
attached as part of the building or
structure caused by or resulting from
theft.

However, this limitation does not apply

to:

(1) Building materials and supplies
held for sale by you, unless they
are insured under the Builders
Risk Coverage Form; or

(2) Business Income Coverage or
Extra Expense Coverage.

e. Property that is missing, where the
only evidence of the loss or damage
is a shortage disclosed on taking
inventory, or other instances where
there is no physical evidence to show
what happened to the property.

f. Property that has been transferred to
a person or to a place outside the
described premises on the basis of
unauthorized instructions.

2. We will not pay for loss of or damage to the

following types of property unless caused by

the “specified causes of loss” or building

glass breakage:

a. Animals, and then only if they are killed or
their destruction is made necessary.

b. Fragile articles such as statuary, marbles,
chinaware and porcelains, if broken. This
restriction does not apply to:
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(1) Glass; or

(2) Containers of property held for sale.

c. Builders’ machinery, tools and equipment
owned by you or entrusted to you,
provided such property is Covered
Property.

(1) If the property is located on or within
100 feet of the described premises,
unless the premises is insured under
the Builders Risk Coverage Form; or

(2) To Business Income Coverage or to
Extra Expense Coverage.

3. The special limit shown for each category,
a. through d., is the total limit for loss of or
damage to all property in that category. The
special limit applies to any one occurrence
of theft, regardless of the types or number of
articles that are lost or damaged in that
occurrence. The special limits are:

a. $2,500 for furs, fur garments and
garments trimmed with fur.

b. $2,500 for jewelry, watches, watch
movements, jewels, pearls, precious and
semiprecious stones, bullion, gold, silver,
platinum, and other precious alloys or
metals. This limit does not apply to jewelry
and watches worth $100 or less per item.

c. $2,500 for patterns, dies, molds and
forms.

d. $250 for stamps, tickets, including lottery
tickets held for sale, and letters for credit.

These special limits are part of, not in
addition to, the Limit of Insurance applicable
to the Covered Property.
This limitation, C.3., does not apply to
Business Income Coverage or Extra
Expense Coverage.
4. We will not pay the cost to repair any defect
to a system or appliance from which water,
other liquid, powder or molten material
escapes. But we will pay the cost to repair or
replace damaged parts of fire-extinguishing
equipment if the damage:

a. Results in discharge of any substance
from an automatic fire protection system;
or

b. Is directly caused by freezing.

However, this limitation does not apply to
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Business Income Coverage or to Extra
Expense Coverage.

D. Additional Coverage — Collapse

The coverage provided under this Additional

Coverage — Collapse applies only to an

abrupt collapse as described and limited in

D.1., through D.7.,

1. For the purpose of this Additional
Coverage —Collapse, abrupt collapse
means an abrupt falling down or caving in
of a building or any part of a building with
the result that building or part of the
building cannot be occupied for its
intended purpose.

2. We will pay for direct physical loss or
damage to Covered Property, caused by
abrupt collapse of building or any part of a
building that is insured wunder this
Coverage Form or that contains Covered
Property insured under this Coverage
Form, if such collapse is caused by one or
more of the following.

a. Building decay that is hidden from view
unless the presence of such decay is
known to an insured prior to collapse;

b. Insect or vermin damage that is hidden
from view, unless the presence of such
damage is known to an insured prior to
collapse;

c. Use of defective material or methods in
construction, remodeling or renovation if
the abrupt collapse occurs during the
course of the construction, remodeling or
renovation.

d. Use of defective material or methods in
construction, remodeling or renovation if
the abrupt collapse occurs after the
construction, remodeling or renovation is
complete but only if the collapse is
caused in part by:

(1) A cause of loss listed in 2.a. or 2.b.;

(2) One or more of the “specified causes
of loss”;

(3) Breakage of building glass;

(4) Weight of people or personal
property; or

(5) Weight of rain that collects on a roof.
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3. This Additional Coverage — Collapse
does not apply to:

a. A building or any part of a building that
is in danger of falling down or caving in;
b. A part of a building that is standing,
even if it has a separated from another

part of the building; or

c. A building that is standing or any part of
a building that is standing even if it
shows evidence of cracking, bulging,
sagging, bending, leaning, setting,
shrinkage or expansion.

4. With respect to the following property:

a. Outdoor radio or television antennas
(including satellite dishes) and their lead-
in wiring, masts or towers;

b. Awnings, gutters and downspouts;

c. Yard fixtures;

d. Outdoor swimming pools;

e. Fences;

f. Piers, wharves and docks;

g. Beach or diving platforms or
appurtenances;

h. Retaining walls; and

i. Walks, roadways and other paved
surfaces;

if an abrupt collapse is caused by cause of

loss listed in 2.a. through 2.d., we will pay

for loss or damage to that property only if:
(1) Such loss or damage is a direct
result of the abrupt collapse of a
building insured under this Coverage
Form.
(2) The property is Covered Property
under this Coverage Form.

5. If personal property abruptly falls down or
caves in and such collapse is not the
result of abrupt collapse of a building, we
will pay for loss or damage to Covered
property caused by such collapse of
personal property only if:

a. The collapse of personal property was
caused by a cause of loss listed in 2.a.
through 2.d.;

b. The personal property which collapses
is inside a building; and

c. The property which collapses is not of a
kind listed in 4., regardless of whether
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that kind of property is considered to be
personal property or real property.
The coverage stated in the Paragraph 5.
does not apply to personal property if
marring and/or scratching is the only
damage to that personal property caused
by the collapse.

6. This Additional Coverage — Collapse does
not apply to a personal property that has
not abruptly fallen down or caved in, even
if the personal property shows evidence of
cracking, bulging, sagging, bending,
leaning, settling, shrinkage or expansion.

7. This Additional Coverage — Collapse will
not increase the Limits of Insurance
provided in this Coverage Part.

8. The term Covered Cause of Loss includes
the Additional Coverage — Collapse as
described and limited in D.1. through D.7.

E. Additional Coverage — Limited Coverage

For “Fungus”, Wet Rot, Dry Rot And

Bacteria

1. The coverage described in E.2. and E.6.
only applies when the “fungus”, wet or dry
rot or bacteria is the result of one or more
of the following causes that occurs during
the policy period and only if all reasonable
means were used to save and preserve
the property from further damage at the
time of and after that occurrence.

a. A “specified cause of loss” other than
fire or lightning; or

b. Flood, if Flood Coverage Endorsement
applies to the affected premises.

2. We will pay for loss or damage by
“fungus” wet or dry rot or bacteria. As used
in this Limited Coverage, the term loss or
damage means:

a. Direct physical loss or damage to
Covered Property caused by “fungus”,
wet or dry rot or bacteria including the
cost of removal of the “fungus”, wet or
dry rot or bacteria;

b. The cost to tear out and replace any
part of the building or other property as
needed to gain access to the “fungus”,
wet or dry rot or bacteria; and

c. The cost of testing performed after
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removal, repair, replacement  or
restoration of the damaged property is
completed, provided there is a reason to
believe that “fungus”, wet or dry rot or
bacteria are present.

3. The coverage described under E.2. of
this Limited Coverage is limited to
$15,000. Regardless of the number of
claims, this limit is the most we will pay for
the total of all loss or damage arising out of
all occurrences of “specified cause of loss”
(other than fire or lightning) and Flood
which take place in a 12 month period
(starting with the beginning of the present
annual policy period). With respect to a
particular occurrence of loss which results
in “fungus”, wet or dry rot or bacteria, we
will not pay more than a total of $15,000
even if the “fungus”, wet or dry rot or
bacteria continues to be present or active,
or recurs, in a later policy period.

4. The coverage provided under this Limited
Coverage does not increase the applicable
Limit of Insurance on any Covered
Property. If a particular occurrence results
in loss or damage by “fungus”, wet or dry
rot or bacteria, and other loss or damage,
we will not pay more, for the total of all loss
or damage, than the applicable Limit of
Insurance on the affected Covered
Property.

If there is covered loss or damage to
Covered Property, not caused by “fungus”,
wet or dry rot or bacteria, loss payment will
not be limited by the terms of this Limited
Coverage, except to the extent that
“fungus”, wet or dry rot or bacteria causes
an increase in the loss. Any such increase

in the loss will be subject to the terms
of this Limited Coverage.

5. The terms of this Limited Coverage do not
increase or reduce the coverage provided
under Paragraph F.2. (Water Damage,
Other Liquids, Powder Or Molten Material
Damage) of this Causes Of Loss Form or
under the Additional Coverage — Collapse.
6. The following, 6.a or 6.b., applies only if
Business Income and/or Extra Expense

CP 10 30 06 07

Coverage applies to the described

premises and only if the “suspension” of

“operations” satisfies all terms and

conditions of the applicable Business

Income and/or Extra Expense Coverage

Form.

a. If the loss which resulted in “fungus”,
wet rot or dry rot or bacteria does not in
itself necessitate a “suspension” of
“operations”, but such “suspension” is
necessary due to loss or damage to
property caused by “fungus” wet or dry
rot or bacteria, then our payment under
Business Income and/or Extra Expense
is limited to the amount of loss and/or
expense sustained in a period of not
more than 30 days. The days need not
be consecutive.

b. If a covered “suspension” of
“operations” was caused by loss or
damage other than “fungus”, wet or dry
rot or bacteria but remediation of
“fungus”, wet or dry rot or bacteria but
remediation of “fungus”, wet or dry rot or
bacteria prolongs the “period of
restoration”, we will pay for loss and/or
expense sustained during the delay
(regardless of when such delay occurs
during the “period of restoration”), but
such coverage is limited to 30 days. The
days need not be consecutive.

F. Additional Coverage Extensions
1. Property In Transit

This Extension applies only to your
personal property to which this form
applies.

a. You may extend the insurance provided
by this Coverage Part to apply to your
personal property (other than property in
the care, custody or control of your
salespersons) in transit more than 100
feet from the described premises.
Property must be in or on a motor vehicle
you own, lease or operate while between
points in the coverage territory.

b. Loss or damage must be caused by or
result from one of the following causes of
loss:
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(1) Fire, lightning, explosion, windstorm
or hail riot or civii commotion, or
vandalism.

(2) Vehicle collision, upset or overturn.
Collision means accidental contact of
your vehicle with another vehicle or
object. It does not mean your
vehicle’s contact with the roadbed.

(3) Theft of an entire bale, case or
package by forced entry into a
securely locked body or compartment
of the vehicle. There must be visible
marks of the forced entry.

c. The most we will pay for loss or damage
under this Extension is $5,000.

This Coverage Extension is additional

insurance. The Additional Condition,

Coinsurance, does not apply to this

Extension.

2. Water Damage, Other Liquids, Powder

Or Molten Material Damage
If loss or damage caused by or resulting

from covered water or other liquid, powder

or molten material damage loss occurs, we
will also pay the cost to tear out and
replace any part of the building or structure
to repair damage to the system or
appliance from which the water or other
substance escapes. This Coverage

Extension does not increase the Limit of

Insurance.

3. Glass

a. We will pay for expenses incurred to put
up temporary plates or board up
openings if repair or replacement of
damaged glass is delayed.

b. We will pay for expenses incurred to
remove or replace obstructions when
repairing or replacing glass that is part of
a building. This does not include
removing or replacing window displays.

The Coverage Extension, F.3., does not

increase the Limit of Insurance.

G. Definitions

1. “Fungus” means type or form of fungus,
including mold or mildew, and any
mycotoxins, spores, scents or by-products
produced or released by fungi.

Attachment G

“Specified cause of loss” means the
following:  fire;  lightning;  explosion;
windstorm or hail; smoke; aircraft or
vehicles; riot or civili commotion;
vandalism; leakage from fire-extinguishing
equipment; sinkhole collapse; volcanic
action; falling objects; weight of snow, ice
or sleet; water damage.

a. Sinkhole collapse means sudden
sinking or collapse of land into
underground empty spaces created by
the action of water on limestone or
dolomite. This cause of loss does not
include:

(1) The cost of filling sinkholes; or

(2) Sinking or collapse of land into

manmade underground cavities.

b. Falling objects does not include loss or
damage to:

(1) Personal property in the open; or

(2) The interior of a building or structure,

or property inside a building or
structure, unless the roof or an
outside wall of the building or
structure is first damaged by a falling
object.

c. Water damage means accidental
discharge or leakage of water or steam
as the direct result of the breaking apart
or cracking of a plumbing, heating, air
conditioning or other system or appliance
(other than a sump system including its
related equipment and system including
its related equipment and parts), that is
located on the described premises and
contains water or steam.



EXHIBIT E
SAMPLE ONLY

POLICY NUMBER: COMMERCIAL GENERAL LIABILITY

CG 20370413
THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY.

ADDITIONAL INSURED - OWNERS, LESSEES OR CONTRACTORS
SCHEDULED PERSON - COMPLETED OPERATIONS

This endorsement modifies insurance provided under the following:

COMMERCIAL GENERAL LIABILITY COVERAGE PART
PRODUCTS/COMPLETED OPERATIONS LIABILITY COVERAGE PART

SCHEDULE

Name Of Additional Insured Person(s)
Or Organization(s): Location(s) and Description Of Completed

Operations

Orange County Board of County Commissioners
Procurement Division
400 E. South Street
Orlando, FL 32801

Information required to complete this Schedule, if not shown above, will be shown in the Declarations.

A. Section Il — Who Is An Insured is amended to

include as an additional insured the person(s) or B. With respect to the insurance afforded to these

organization(s) shown in the Schedule but only
with respect to liability for “bodily injury”, or
"property damage” caused, in whole or in part by
“your work” at the location designated and
described in the Schedule of this endorsement
performed for that additional insured and included
in the “products-completed operations hazard”.
However:
1. The insurance afforded to such additional
insured only applies to the extent permitted by
laws; and
2. If coverage provided to the additional insured is
required by a contract or agreement, the
insurance afforded to such additional insured will
not be broader than that which you are required
by the contract or agreement to provide for such
additional insured.

CG -20- -10-07-04

additional insureds, the following is added to
Section I1I-Limits of Insurance:

If coverage provided to the additional insured
is required by a contract or agreement, the most we
will pay on behalf of the additional insured is the
amount of insurance:

1. Required by the contract or agreement; or

2. Available under the applicable Limits of
Insurance shown in the Declarations; Whichever
is less.

This endorsement shall not increase the
applicable Limits of Insurance shown in the
Declarations.
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EXHIBIT F
SAMPLE ONLY
POLICY NUMBER:
COMMERCIAL GENERAL LIABILITY

CG 20100413
THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY.

ADDITIONAL INSURED - OWNERS, LESSEES OR CONTRACTORS-
SCHEDULE PERSON OR ORGANIZATION

This endorsement modifies insurance provided under the following:
COMMERCIAL GENERAL LIABILITY COVERAGE PART

SCHEDULE

Name Of Additional Insured Person(s)
Or Organization(s): Location(s) Of Covered Operations
Orange County Board of County Commissioners
Procurement Division
400 E. South Street
Orlando, FL 32801

Information required to complete this Schedule, if not shown above, will be shown in the Declarations.

A. Section Il —= Who is An Insured is amended to B. With respect to the insurance afforded to these
include as an additional insured the person(s) or additional insureds, the following additional exclusions
organizations(s) shown in the Schedule, but only with apply:

respect to liability for “bodily injury”, “property damage” or | This insurance does not apply to “bodily injury” or property
“personal and advertising injury” caused, in whole or in part, | damage occurring after::

by: 1. All work, including materials, parts or equipment
1. Your acts omissions; or furnished in connection with such work, on the project (other
2. The acts or omissions of those acting on your behalf; than service, maintenance or repairs) to be performed by or on
In the performance of your ongoing operations for the [behalf of the additional insured (s) at the location of the
additional insured(s) at the location(s) designated above. covered operations has been completed; or
However: 2. That portion of “your work” out of which the injury or

1. The insurance afforded to such additional insured only |[damage arises has been put to its intended use by any person

applies to the extent permitted by law; and or organization other than another contractor or subcontractor

2. If coverage provided to the additional insured is required |engaged in performing operations for a principal as a part of
by a contract or agreement, the insurance afforded to [the same project.
such additional insured will not be broader than that
which you are required by the contract or agreement to | C. With respect to the insurance afforded to these
provide for such additional insured. additional insureds, the following is added to Section
I11- Limits of Insurance:

If coverage provided to the additional insured is required by

a contract or agreement, the most we will pay on behalf of

the additional insured is the amount of insurance:

1. Required by the contract or agreement; or

2. Available under the applicable Limits of Insurance
shown in the Declarations; whichever is less.

This endorsement shall not increase the applicable Limits of
Insurance shown in the Declarations.




EXHIBIT G
SAMPLE ONLY

WORKERS COMPENSATION AND EMPLOYERS LIABILITY INSURANCE POLICY WC 00 03 13

(Ed. 4-84)

WAIVER OF OUR RIGHT TO RECOVER FROM OTHERS ENDORSEMENT

We have the right to recover our payments from anyone liable for an injury covered by this policy. We will not
enforce our right against the person or organization named in the Schedule. (This agreement applies only to the
extent that you perform work under a written contract that requires you to obtain this agreement from us.)

This agreement shall not operate directly or indirectly to benefit anyone not named in the Schedule.

Schedule
Name of Person or Organization:

ORANGE COUNTY BOARD OF COUNTY COMMISSIONERS
PROCUREMENT DIVISION

400 E. SOUTH STREET

ORLANDO, FL 32801

This endorsement changes the policy to which it is attached and is effective on the date issued unless otherwise
stated.
(The information below is required only when this endorsement is issued subsequent to preparation of the policy.)

Endorsement Effective Policy No. Endorsement No.
Insured

Insurance Company Countersigned

by

WC 0003 13

© 1983 National Council on Compensation Insurance, Inc.



ORANGE COUNTY
OWNER DIRECT PURCHASE PROVISION

EXHIBITH

SAMPLE ONLY

POLICY NUMBER: COMMERCIAL GENERAL LIABILITY
CG 24 04 0509

THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY

WAIVER OF TRANSFER OF RIGHTS OF RECOVERY AGAINST
OTHERS TO US

This endorsement modifies Insurance provided under the following:

COMMERCIAL GENERAL LIABILITY COVERAGE PART
PRODUCTS/COMPLETED OPERATIONS LIABILITY COVERAGE PART

SCHEDULE

Name of Person or Organization:

ORANGE COUNTY BOARD OF COUNTY COMMISSIONERS
PROCUREMENT DIVISION

400 E. SOUTH STREET

ORLANDO, FL 32801

(Information required to complete this Schedule, if not shown above, will be shown in the Declarations.)

The following is added to Paragraph 8, Transfer of rights of Recovery Against Others To Us of Section
IV — Conditions:

We waive any right to recovery we may have against the person or organization shown in the Schedule
above because of payments we make for injury or damage arising out of your ongoing operations or
“your work” done under a contract with that person or organization and included in the “Products-
completed operations hazard”. This waiver applies only to the person or organization shown in the
Schedule above.
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ORANGE COUNTY
OWNER DIRECT PURCHASE PROVISION

1. OBJECTIVE:

To provide guidelines for Owner Direct Purchases (ODP) in order to realize the benefits of
owner tax exempt status for the procurement of materials for incorporation into a public works
project.

2. AUTHORITY:

Pursuant to Florida Statutes, Section 212.08(6), and Florida Administrative Code, Number 12A-
1.094, Orange County Florida is exempt from Florida Sales Tax for the purchase of construction
materials, supplies and/or equipment incorporated into a construction project. Under this program,
the Florida Sales Tax rate of 6% shall apply to purchases of $5000.01 and above. For purchases of
$5000 or less 6.5% shall apply. For example on a $100,000 purchase 6% sales tax would apply to
the total purchase and the .5% would apply to the first $5000 only. Total sales tax saved on a
$100,000 purchase would be $6025.

3. DIRECTION:
The Owner has elected to exercise this right to direct purchase selected materials on all

construction projects and such direct purchase shall be without any additional cost to the Owner.
All bids are to be submitted with all applicable taxes included.

The Contractor shall be fully responsible for all matters relating to the receipt of materials,
equipment, supplies and furnishings, including but not limited to providing and obtaining all
warranties and guarantees in favor of and for the benefit of the County for all materials,
equipment, supplies and furnishings as required by the Contract. At the time of and subsequent to
the delivery of such materials, equipment, supplies and furnishings, the County shall be liable for
all loss or damage to materials, equipment, supplies and furnishings purchased pursuant to the
owner direct purchase provisions. Notwithstanding the foregoing, the County shall be responsible
for payment of the invoices issued by the supplier, vendor or subcontractor. The County shall
retain the risk of loss of and damage to County furnished materials, equipment, supplies and
furnishings for the purpose of receiving a tax exemption under Section 212.08(6), Fla. Stat, which
meets the criteria in Rule 12A 1.094(4)(b)(1-4), Fla. Admin. Code, to determine if the County is
the purchaser for the purposes of the tax exemption under Section 212.08(6), Fla. Stat.

The procedures outlined here may change at any time without prior notice to Contractor.
4. TERMS - For the purpose of this document, the following terms are defined as:

a. Change Order (CO): A written order authorizing a change in the scope of work,
contract amount or contract time. (Attachment F)

b. Contractor: A General Contractor (GC), Construction Manager (CM) or Design
Builder.

c. Orange County Board of County Commissioners, Orange County,
Florida: OC or Owner.
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ORANGE COUNTY
OWNER DIRECT PURCHASE PROVISION

d. Owner Direct Purchase Order (ODP): A purchase order issued by the Owner
directly to the Contractor's vendor for the purchase of materials exempt from sales
tax.

e. Owner Direct Purchase Procedures: Guidelines outlined in this document.

f. Material:  Any material, supplies, or equipment incorporated into an OC
construction project.

g. Letter of Indemnification: Agreement between Contractor and Owner that will
undertake to indemnify Contractor from any and all liability for unpaid sales tax due
to DPO. (Attachment E)

h. Letter of Understanding: Agreement between Contractor and Owner that
Contractor contractual duties remain the same insofar as the inspection, handling,
storage, protection and installation of the direct purchase item into the work.
(Attachment D)

i. Purchase Requisition (PR): A request to purchase stated material or
services for a quoted price. (Attachment A)

J. Purchase Order (PO): A written authorization issued by the Owner for a
vendor to delivery material or services at a specified price, which becomes a
legally binding contract upon acceptance by the vendor.

k. Vendor: A company supplying material to the Project, whether such
provision includes installation or not.

l. Vendor List: A list provided by the Contractor of the vendors the Owner will
direct purchase material from.

FUNCTIONS:

The County reserves the right to require the Contractor to assign some or all of its
subcontracts or other agreements with material suppliers directly to the County. This process
will be referred to as ODP and is a method that may be utilized to create savings for the
County.

A. Initial Requirements.

A purchase order may be awarded for supplies or materials without competition where
such supplies or materials are being procured by the County as an ODP for incorporation
into a public works project (as defined in Section 12A-1.094, 4c. of the Florida Department
of Revenue, Florida Administrative Code), the contract for which was previously awarded
by the County and which prior award included the cost of such supplies or materials. In
such event, the County may procure the supplies or materials in compliance with the
requirements of the Florida Department of Revenue, Florida Administrative Code Section
12A-1.094, as amended; for the direct purchase of materials and/or other tangible personal
property that is incorporated into or becomes a part of a public facility pursuant to a public
works contract, and that will not be used to furnish or equip the project in accordance with
Section 12A-1.038(4) of the Florida Administrative Code, as amended. Under no
circumstances shall any materials which will not be incorporated into the public works
project be purchased by the County as ODP materials, including but not limited to, any
consumables such as fuel or any equipment related to the public works project which will
not be affixed or otherwise incorporated into the public works project such as reusable
construction equipment.
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ORANGE COUNTY
OWNER DIRECT PURCHASE PROVISION

B. Procedural Requirements.

The following steps are to be followed unless modified by the Manager of the Procurement
Division, or designee, and may be enhanced based on individual project circumstances or at
the discretion of the Manager of the Procurement Division:

The price for all construction materials will be provided in the Contractor’s bid. The
Contractor’s bid shall also include all Florida State Sales and other taxes normally
applicable to such material. The County may consider purchasing any
approved materials.

At any time upon the request of the County, the Contractor shall provide County with

a list of all intended suppliers for such materials as specified by County for
consideration for procurement by the County as ODP materials. The list shall include
price quotes from the suppliers, as well as a description of the materials to be
supplied, estimated quantities and prices. The Owner will purchase the material
from Vendors selected by the Contractor for the price originally negotiated by the
Contractor.

The Contractor shall be responsible for maintaining the project schedule
and the execution of the terms and conditions of the ODP purchase order,
including expediting the suppliers' delivery schedules. The Contractor shall assume
all risk and remain fully responsible for all material incorporated into any project,
directly purchased by the Owner or not. This will include, but not be limited to,
insurance, theft, storage, damage during installation, coordination, quantities ordered,
submittals, protection, scheduling, shipping, security, expediting, receiving,
installation, cleaning and all applicable warranties, etc.

After receipt of the Purchase Requisition Form and all required documents, the
County shall prepare a purchase order for all items of material which County
chooses to purchase directly. The purchase order shall include the County’s
Consumer’s Certificate of Exemption number and a copy of the Consumer’s
Certificate of Exemption, and a Certificate of Entitlement (See Attachment “B”).
The County’s purchase order shall be sent directly to the supplier by the County
with a copy sent to the Contractor, including a copy of the Certificate of
Entitlement. Pursuant to the purchase order, the supplier will provide the
required quantities of material at the price established in the supplier's quote to the
Contractor or subcontractor.

In conjunction with the PR the Contractor shall submit the Letter of Understanding
and a Letter of Indemnification.
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Vi.

Vii.

viii.

Xi.

ORANGE COUNTY
OWNER DIRECT PURCHASE PROVISION

In conjunction with the issuance by the County of Purchase Orders for ODP
materials to suppliers, Owner shall submit a deductive change order to Contractor
who shall execute and deliver to County deductive change orders, with a complete
description referencing the full value of all ODP materials to be provided by each
supplier from whom the County elected to purchase materials directly, plus all sales
taxes associated with such materials in Contractor's bid to the County.

The Contractor shall be required to obtain consent from their Surety acknowledging
that Surety’s obligation under our Payment and Performance. Bond remains
unmodified and in full force and effect, notwithstanding that Orange County has
entered into a separate Purchase Order with (Supplier) for the direct purchase of the
Materials that will be deducted and deleted from the Contract by the Deductive
Change Order. This must accompany the deductive change order.

Notwithstanding the transfer of ODP materials by the County to the
Contractor’s possession, the County shall retain legal and equitable title to any and
all ODP materials. The transfer of possession of ODP materials from the County to
the Contractor shall constitute a bailment for the mutual benefit of the County and
the Contractor. The County shall be considered the bailor and the Contractor the
bailee of the ODP materials. Transfer of possession shall be deemed to occur
immediately and automatically upon delivery of ODP materials to the County
without notice from County to Contractor. ODP materials shall be considered
returned to the County for purposes of their bailment at such time as they are
incorporated into the project. While in Contractor’s possession, Contractor shall
handle and store all ODP materials in a manner consistent with the supplier’s or
manufacturer’s instructions regarding handling and storage to ensure later
installation of ODP materials in a sound and undamaged condition.

The County will make payment directly to the suppliers of the ODP materials.

The Contractor shall purchase and maintain builders risk insurance sufficient
to protect against any loss of or damage to ODP materials. Such insurance shall
cover the full value of any ODP materials not yet incorporated into the work during
the period between the time the County first takes title to any of such ODP materials
and the time when the last of such is incorporated into the work. The
Contractor shall purchase and maintain builders risk, *“all-risk” insurance based on
the completed value of the Project. The Contractor must name the County as
additional insured on its policy with respect to all ODP materials and County shall be
solely entitled to all proceeds related to the loss or damage of ODP materials.

The Contractor shall be required to review all invoices submitted to the County
by suppliers of ODP materials and either concur or object to the County’s issuance of
payment to the suppliers, based upon Contractor's records of materials and any defects
detected in such materials.
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ORANGE COUNTY
OWNER DIRECT PURCHASE PROVISION

The County shall directly pay all suppliers with respect to ODP materials purchased
by the County.

The Contractor shall ensure that ODP materials conform to all specifications
contained in the contract documents.

Contractor shall determine prior to incorporation into the work if such materials
are patently defective, and whether such materials are identical to the materials
ordered and match the description on the bill of lading.

If the Contractor discovers defective or non-conformities in ODP materials upon
such visual inspection, the Contractor shall not utilize such nonconforming or
defective materials in the work and instead shall promptly notify the County of the
defective or nonconforming condition so that repair or replacement of those materials
can occur without any undue delay or interruption to the work.

If the Contractor fails to perform such inspection and otherwise incorporates into the
work such defective or nonconforming ODP materials, the condition of which it
either knew or should have known by performance of an inspection, Contractor shall
be responsible for all damages to County resulting from Contractor's incorporation of
such materials into the work, including liquidated or delay damages.

In order to arrange for timely payment to the suppliers of ODP materials,
Contractor shall promptly submit to County within five (5) days of County’s receipt
of an invoice from a supplier (i) a copy of the applicable purchase order as receiving
report, (ii) copies of the delivery tickets, (iii) written acceptance of the delivered
items by the Contractor, and (iv) such other documentation as may be reasonably
required by the COUNTY. Upon receipt of the appropriate documentation, the
County shall prepare a check drawn to the supplier based upon the data provided by
Contractor. This check will be made payable and remitted directly to the supplier.
The Contractor agrees to assist the County to immediately obtain partial or final
release of waivers as appropriate.

The Contractor shall maintain records of all ODP materials it incorporates into
the work. The Contractor shall account monthly to the County for any ODP
materials delivered into the Contractor's possession, indicating portions of all such
materials which have been incorporated into the work

The Contractor shall be responsible for obtaining and managing all warranties and
guarantees for all ODP materials in the same manner and on the same terms as
materials obtained by the Contractor as required by the contract documents. All
repair, maintenance or damage-repair calls shall be forwarded to the Contractor for
resolution with the appropriate supplier or subcontractor.
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ORANGE COUNTY
OWNER DIRECT PURCHASE PROVISION

The Contractor agrees and understands that it shall undertake all warranty
enforcement and other related duties of the County for all ODP materials.
Additionally, all ODP materials shall be warranted and guaranteed by the Contractor
as part of the Contractor's warranty and guarantee of the work to the same extent and
degree as other materials procured and provided to the work by Contractor.
Contractor’s warranty and guarantee duties shall be governed by and carried out
pursuant to the terms of the contract documents. To that end, the Contractor expressly
agrees it shall make no distinction in discharging such warranty and guarantee duties
and obligations between ODP materials and equipment and materials otherwise
supplied by the Contractor.

xvi.  The County shall in no way be liable for any interruption or delay in the public
works project, for any defects or other problems with the public works project, or
for any extra costs resulting from any delay in the delivery of, or defects in ODP
materials. Contractor's sole or exclusive remedy shall be an extension of the time of
completion of the public works project for such reasonable time as determined by
County.

6. REQUIREMENTS FOR PURCHASE ORDER ISSUANCE:

The Procurement Division will issue a Purchase Order to the intended supplier and a
deductive change order will be prepared by the County’s Project Manager to reduce
the amount of the contract with the Contractor by the cost of materials purchased
through ODP (including tax savings).

Upon request from the County and in a timely manner, Contractor shall prepare a
Purchasing Requisition Request Form which shall, in form and detail acceptable to
County, specifically identify the materials which County, in its discretion, has
identified and elected to purchase directly as ODP materials. The Purchasing
Requisition Request Form shall include:

a. the name, address, telephone number and a contact person for the material
supplier;

the manufacturer or brand, model or specification number of the item;
guantity needed as estimated by Contractor;

the price quoted by the supplier for the materials identified,;

any sales tax associated with such quote;

delivery dates as established by Contractor;

the PR and the quote must indicate FOB Destination or Job Site. The Owner
will not pay shipping and handling charges.

@+ho o0 T

Upon receipt of a Purchase Order Request Form, the PM will initiate a requisition
specifying price, quantity, delivery, material/equipment description, etc. and provide a
copy of the Purchase Order Request form and all backup to the Procurement
Division. Upon receipt of the electronic requisition, the Procurement Division
will review all submittals and issue the purchase order.
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ORANGE COUNTY
OWNER DIRECT PURCHASE PROVISION

The original ODP purchase order, along with a copy of the County’s Tax Exemption
Certificate and the signed Certificate of Entitlement, will be either e-mailed or faxed and
mailed to the material supplier; and a copy will be sent to the Contractor including a copy
of the Certificate of Entitlement.

7. REQUIREMENTS FOR PURCHASE ORDER PAYMENT:

a. Upon delivery of ODP materials to such locations as the County may designate, the
Contractor shall visually inspect all shipments from suppliers, and sign off on all
receiving reports for ODP material delivered or received. The Contractor shall assure
that each delivery of ODP materials is accompanied by delivery tickets or such other
documentation as is adequate to identify the purchase order against which the purchase
is made. This documentation may consist of a delivery ticket and a copy of the invoice
from the supplier conforming to the purchase order together with such additional
information as the County may require. The Contractor will then forward the delivery
tickets to the County to match up with the invoice for payment. The County shall be
directly invoiced by the suppliers for all ODP materials. In the event that Contractor
receives any invoices (other than copies of invoices the originals of which have
been sent directly by the supplier to the County), Contractor shall not pay such
invoice and shall immediately notify the supplier that the County must be directly
invoiced on all ODP materials.

b. Invoices for payment will be submitted by the materials supplier to the County. The
purchase order number must be noted on all invoices.

c. Except as expressly stated herein, Contractor shall be fully responsible for all matters
relating to the procurement of ODP materials furnished by and incorporated into the
public works project including, but not limited to, assuring the correct quantities,
verifying documents and the placement of all orders in a timely manner, assuring
coordination of purchases, providing and obtaining all warranties and guarantees
required by the contract documents, and inspection and acceptance of the materials at
the time of delivery. The Contractor shall coordinate delivery locations and schedules,
sequence of delivery, loading orientation, and other arrangements normally required by
the Contractor for the particular materials furnished. The Contractor shall provide all
services required for the unloading, handling and storage of materials through
installation. The County assumes the risk of loss of ODP materials from the time
title to such material passes from the supplier at purchase, or upon delivery if
allowed by Laws and Regulations.

8. REFERENCES:

Attachment “A” - Owner Direct Purchase Requisition Form
Attachment “B” - Certificate of Entitlement

Attachment “C” — Consumers Certificate of Exemption
Attachment “D” - Letter of Understanding

Attachment “E” - Letter of Indemnification

Attachment “F” - Change Order Form

Attachment “G” — Example Consent of Surety
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No:

DIRECT PURCHASE REQUISITION

Project Name: Request

Itis requested that Orange County make arrangements for Direct Purchase by the County
of the following item which is included in the work to be done by the Contractor pursuant
to the requirements set forth in Contract #Y16-1040

ITEM (Brief Description):

CosT (Value) of item to be purchased:
Total Cost (Value) including taxes and freight charges $
Amount of Florida State Sales Tax $
Direct Purchase Cost Less Florida State Sales Tax $

PURCHASE Directly from (Vendor):

Vendor’s Complete Company Name:
Federal Employee Identification No.:

Mailing Address:

Contact Person:
Position/Title:

Telephone No.:
Email Address:

Purchase Deletion:

This Direct Purchase is to be deleted by Change Order to the contract which has been executed between the
Contractor and:

Company/Trade/Sub Contractor Nai
Trade/Sub Contract Execution Date

REQUEST MADE BY:
Construction Manager/General Contractor/Design Builder
By:
Title:
Date:
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CERTIFICATE OF ENTITLEMENT
(For direct purchase of construction materials by a governmental entity pursuant to 212.08(6),
F.S. and Rule 12A-1.094, F.A.C.)

The undersigned authorized representative of Orange County Board of County Commissioners
(hereinafter “Governmental Entity”), Florida Consumer’s Certificate of Exemption Number 85-
8012622266C-0, affirms that the tangible personal property purchased pursuant to Purchase

Order Number from (Vendor)
on or after (date) will be incorporated into or become a part of a public facility as
part of a public works Contract # Y with

(Name of Contractor) for the

construction of .

Governmental Entity affirms that the purchase of the tangible personal property contained in the
attached Purchase Order meets the following exemption requirements contained in Section
212.08(6), F.S., and Rule 12A-1.094, F.A.C.:

Initial each of the following requirements.

1. The attached Purchase Order is issued directly to the vendor supplying the tangible

personal property the Contractor will use in the identified public works.

2. The vendor’s invoice will be issued directly to Governmental Entity.

3. Payment of the vendor’s invoice will be made directly by Governmental Entity to the

vendor from public funds.

4. Governmental Entity will take title to the tangible personal property from the vendor at

the time of purchase or of delivery by the vendor.

5. Governmental Entity assumes the risk of damage or loss at the time of purchase or

delivery by the vendor.

Governmental Entity affirms that if the tangible personal property identified in the
attached Purchase Order does not qualify for the exemption provided in Section 212.08(6), F.S.
and Rule 12A-1.094, F.A.C., Governmental Entity will be subject to the tax, interest, and
penalties due on the tangible personal property purchased. If the Florida Department of Revenue
determines that the tangible personal property purchased tax-exempt by issuing this Certificate
does not qualify for the exemption, Governmental Entity will be liable for any tax, penalty, and
interest determined to be due.

I understand that if | fraudulently issue this certificate to evade the payment of sales tax |
will be liable for payment of the sales tax plus a penalty of 200% of the tax and may be subject
to conviction of a third degree felony.

Under penalties of perjury, | declare that I have read the foregoing Certificate of
Entitlement and the facts stated in it are true.

Johnny M. Richardson, CPPO, CACM Date
Manager, Procurement Division

Federal Employer Identification Number:

Telephone Number:
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You must attach a copy of the Purchase Order to this Certificate of
Entitlement.

Do not send to the Florida Department of
Revenue.

This Certificate of Entitlement must be retained in the
vendor’s and the contractor’s books and records.

Attachment B (Cont)
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m o Consumer's Certificate of Exemption W sibe

af X2 Issued Pursuant to Chapter 212, Florida Statutes
ARTMENT
OF REVENUE
85-8012622266C-0 10/31/2012 10/31/2017 COUNTY GOVERNMENT
Certificate Number Effective Date Expiration Date Exemption Category

This certifies that

ORANGE COUNTY BOARD OF COUNTY
COMMISSIONERS

201 S ROSALIND AVE 4TH FL
ORLANDO FL 32801-3527

is exempt from the payment of Florida sales and use tax on real property rented, transient rental property rented, tangible
personal property purchased or rented, or services purchased.

. - . DR-14
m Important Information for Exempt Organizations R. 04/11
w 7
Bl‘PAKTMENAT
OF REVENUE
1. You must provide all vendors and suppliers with an exemption certificate before making tax-exempt purchases.

See Rule 12A-1.038, Florida Administrative Code (F.A.C.).

2. Your Consumer’s Certificate of Exemption is to be used solely by your organization for your organization’s
customary nonprofit activities.

3. Purchases made by an individual on behalf of the organization are taxable, even if the individual will be
reimbursed by the organization.

4. This exemption applies only to purchases your organization makes. The sale or |lease to others of tangible
personal property, sleeping accommodations, or other real property is taxable. Your organization must register,
and collect and remit sales and use tax on such taxable transactions. Note: Churches are exempt from this
requirement except when they are the lessor of real property (Rule 12A-1.070, FA.C.).

5. It is a criminal offense to fraudulently present this certificate to evade the payment of sales tax. Under no
circumstances should this certificate be used for the personal benefit of any individual. Violators will be liable for
payment of the sales tax plus a penalty of 200% of the tax, and may be subject to conviction of a third-degree
felony. Any violation will require the revocation of this certificate.

6. If you have questions regarding your exemption certificate, please contact the Exemption Unit of Account
Management at 800-352-3671. From the available options, select “Registration of Taxes,” then “Registration
Information,” and finally “Exemption Certificates and Nonprofit Entities.” The mailing address is PO Box 6480,
Tallahassee, FL 32314-6480.
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LETTER OF UNDERSTANDING

CM/DB/GC , In its capacity as Construction Manager/Design Builder/General
Contractor, agrees that the direct purchase of by Orange
County, Owner, from , as Supplier/Vendor, does not in any

way or manner diminish or modify the contractual duties of the Construction
Manager/Design-Builder/General Contractor to the Owner insofar as the inspection,
handling, storage, protection, and installation of the aforementioned direct purchase item
into the Work is concerned and that such duties pertinent thereto as are set forth in the
contract between CM/DB/GC, as Construction Manager/Design-Builder/General Contractor,
and Orange County, as Owner, remain unchanged.

ORANGE COUNTY CM/DB/GC
BOARD OF COUNTY COMMISSIONERS

By: By:
Johnny M. Richardson, CPPO, CACM
Manager, Procurement Division

Name Typed

Date:

Title

Attachment D



LETTER OF INDEMNIFICATION

The County does hereby undertake to indemnify
(CM/DB/GC) from any and all liability for unpaid sales tax which the CM/DB/GC may
suffer as a result of claims, demands, costs or judgments against the CM/DB/GC,
made by or in favor of the State of Florida on occasion by any claim on account of
failure of the CM/DB/GC to pay Florida State taxes on materials purchased by County
under this Purchase Order. The County agrees to defend against any such claims or
actions brought against the CM/DB/GC whether rightfully or wrongfully brought or
filed. The CM/DB/GC agrees that it will promptly notify the County in writing of any
such claim, demand or action.

ORANGE COUNTY
BOARD OF COUNTY COMMISSIONERS CM/DB/GC

By: By:
Johnny M. Richardson, CPPO, CFCM,
Procurement Division

Name Printed

Date:

Title:
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ORANGE COUNTY PROCUREMENT DIVISION
CHANGE ORDER REQUEST FORM

DATE DEPARTMENT/ DIVISION CONTACT NAME CONTACT PHONE
£ ORIGINAL DOCUMENT APPROVAL
ORDER VENDOR DOCUMENTNO. | DOOC | POOC | CONTRACT NUMBER
NO. BUYER/PA/CA NAME
INCREASE, DECREASE OR DELETE COMMODITY LINE
CMODTY. PREVIOUS LINE NEW LINE COMMODITY LINE NET DOLLAR
LINE NO. S DOLLAR AMOUNT | DOLLAR AMOUNT DESCRIPTION/COMMENTS CHANGE
FROM
TO
FROM
TO
FROM
TO
ADD COMMODITY LINE
DESCRIFTION umaT
ovory. | OwDTY. NET DOLLAR
unewo. | cooe FOR D.0. YOU MUST SpEcry ANMA e | ™A s = — e HaNGE
LINE IMIEAS.
ACCOUNTING LINE CHANGE OTHER CHANGES
VoY, —
= _m..u FROM FROM T TO
0. AMOUNT ACCOUNTING LNE AMOUNT ACCOUNTING LINE —
ENCUMBERED/DE-ENCUMBERED (REQUIRED FOR ALL TRANSACTIONS)
NET DOLLARS NET DOLLARS FOR
PREVIOUS THIS DOCUMENT TOTAL
ORIGINAL PO/DO AMT. c/o c/o —i—
[lapo [")sustmact | [] ADD || susTRACT
CONTRACT AMOUNT
AWARD AMOUNT :;msm e ‘“mn CONTRACT TOTAL [J CANCEL ENTIRE PO/DO
AFTER THIS C/O
[ apo [7] susTRACT [7] apo [T susTRACT
[ DO NOT MAIL VENDOR COPY

JUSTIFICATION (REQNRED FOR ALL TRANSACTIONS)

By signing this agreement, the Controctor hereby releases the County, its ogents and employees from any and all bobilities under this controct for further
equitable adjustments and/or daims associated with this change order.
VENDOR/ CONTRACTOR AUTHORIZATION DATE:

DEPARTMENT APPROVAL SIGNATURE DATE:

OFFICIAL PROCUREMENT DIVISION USE ONLY

PROCUREMENT DIVISION APPROVAL: DATE:
ADD THE FOLLOWING TEXT TO PO/DO: TRACK CHANGES: [] YES [] NO CHANGE AWARD AMOUNT TO =

Proc {01/2014)
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CHANGE DOCUMENT NUMBER
CHANGE ORDER REQUEST FORM CONTINUATION SHEET ORDER NO.
INCREASE, DECREASE OR DELETE COMMODITY LINE
CMOTY. ACTION PREVIOUS UNE NEW LINE COMBMODITY LINE NET DOWLAR
LINE NO. DOLLAR AMOUNT | DOULARAMOUNT |  DESCRIPTION/COMMENTS |  CHANGE
FROM
TO
FROM
TO
FROM
TO
FROM
TO
FROM
TO
FROM
TO
FROM
TO
FROM
TO
FROM
TO
ADD COMMODITY LINE
QuDTY. = — NET DOUAR
Ig.!n: CODE FOR D.O. YOU MUST SPECIFY AN MA LINE I:: A .::s_ — —— CHANGE
ACCOUNTING LINE CHANGE OTHER CHANGES
‘:;"' AccTa. FROM FROM T T ESCRIBE
wo. | MENO. AMOUNT ACCOUNTING LINE AMOUNT ACCOUNTING LINE

Attachment F

Proc (04/2014)




Date

Contractor/Trade Contractor/Subcontractors Name
Point of Contact

Address

Re:Orange County Project Name and Contract Number

Please be advised that we have reviewed a copy of Deductive
Change Order No. _ issued to (CM/DB/GC) and we
acknowledge that its obligation under our Payment and
Performance Bond remains unmodified and in full force and effect,
notwithstanding that Orange County has entered into a separate
Purchase Order with (Supplier) for the direct purchase of the
Materials deducted and deleted from the Contract by the
Deductive Change Order.

Sincerely,

(Name of Attorney in Fact for Surety)
Attorney in Fact

(Name of Surety)

NOTE: Must be accompanied by effectively dated Power of Attorney

Attachment G



PART G
SPECIAL PROVISIONS

This contract consists of providing all labor, equipment and materials to furnish and
install traffic signal equipment. The work shall be performed in accordance with the
Florida Department of Transportation’s (FDOT) Standard Specifications for Road and
Bridge Construction dated January, 2016 (“Standard Specifications”), FDOT’s 2016
Design Standards, FDOT’s Minimum Specifications for Traffic Control Signal Devices,
Orange County’s Traffic Signal General Notes sheet and Traffic Signal Miscellaneous
Details sheet, and the plans and specifications.

GENERAL PROVISIONS

1.

All work under this contract shall be performed as directed by the Traffic
Engineering Division of Orange County’s Public Works Department.

The Contractor shall be responsible for maintenance of traffic while working on or
near roadways, and shall submit maintenance of traffic plans to the County for
approval. Maintenance of traffic plans shall conform to the requirements of the
Manual on Uniform Traffic Control Devices and the Florida Department of
Transportation’s Design Standards, Index 600 series. Lane closures will not be
allowed during peak traffic periods. Payment for maintenance of traffic shall be
included in the unit cost of each pay item, and will not be paid separately.

No work shall begin until a Delivery Order has been issued to the Contractor. The
Delivery Order will contain a start date and completion date for each project
released under this contract.

The Contractor will supervise and direct the work efficiently with due care, skill
and attendance. The Contractor will be responsible to ensure that the finished
work complies accurately with the specifications.

The Contractor shall furnish necessary equipment to satisfactorily perform the
work required under this contract. The Contractor shall ensure all equipment
used in the performance of the contract on County property is in good safe
working order and properly maintained in order to protect the operator and the
public.

The Contractor is required to use amber flashing lights, back-up alarms, etc. on
all equipment and his/her employees must be provided with the required
Personnel Protective Equipment as required by O.S.H.A. and the County.
Equipment authorized by the County to be left on the right-of-way or County
property after designated work hours will be placed outside the clear and
recovery area and will be the sole responsibility of the Contractor. If equipment is
left on the right-of-way, it will be marked with barricades with approved steady
burning amber lights.

G-1



6. The Contractor shall be responsible for and make good all damage resulting from
his/her activities, both within and beyond the limits of this contract, to buildings,
telephone, power or other cables, water pipes, storm sever facilities, sanitary
pipes, gas lines, traffic signalization, or other utilities or structures which may be
encountered, whether or not shown on the plans. It shall be the Contractor's
responsibility to determine the location, character and depth of any existing
utilities and to assist the utility companies, by every means possible, to determine
said locations. Extreme caution shall be exercised to eliminate any possibility of
any damage to utilities resulting from Contractor's activities.

The Contactor will be responsible for locates of utilities prior to starting
operations. Tickets shall be kept on site at all times. The Contractor shall notify
residents of any damages (irrigation, utilities, etc.) and shall repair damages
immediately. No additional compensation shall be provided to the Contractor for
locates or repairs to damages as specified above.

7. Quantities listed herein are estimates only and are not purchased by this
Contract, nor is the County obligated to issue concurrent project work. All work
will be ordered by the County's Representative in the form of Delivery Orders on
an as needed basis.

8. The Contractor will regularly keep the work site free from accumulations of waste
materials, rubbish and debris from and about the work site as well as all tools,
construction equipment and machinery, and surplus materials, and will leave the
site clean, safe, and ready for occupancy by the County. The Contractor will
restore to their original condition those portions of the work site, such as staging
and stockpile areas, not designated for alteration by the Contract Documents.
This will include returning the area to the proper grade and slope as well as
replacing sod, etc.

G-2



Scope of Work
Term Contract for Supply and Installation of Traffic Signal Equipment

This is a term contract to furnish and install traffic signal equipment. All equipment,
materials and devices used on this project shall be listed on the Florida Department of
Transportation’s Approved Products List.

Traffic signal equipment shall conform to Orange County’s Traffic Signal General Notes
sheet and Traffic Signal Miscellaneous Details sheet.

G-3
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PART H
TECHNICAL PROVISIONS

TP 101 - Mobilization

MOBILIZATION

Mobilization will not be paid separately but shall be included in the cost of each bid item. The
contractor shall be responsible for mobilization when each delivery order is issued, and shall
include all items detailed in Article 101 of the Standard Specifications, the Special Provisions
and on the plans, or as directed by the Engineer.

Basis of Payment

Mobilization will not be paid separately but shall be included in the cost of each bid item.

TP 101



PART H
TECHNICAL PROVISIONS

TP 102

MAINTENANCE OF TRAFFIC

Maintenance of Traffic, except for Traffic Control Officer and Portable Changeable Message
Sign, will not be paid separately but shall be included in the bid prices of each pay item.

All Maintenance of Traffic work shall conform to the requirements of Section 102 of the
"Standard Specifications" and/or as herein modified.

The road shall be kept open to two-way traffic on a paved surface during construction. The
Contractor will not be permitted to isolate residences or places of business. Access shall be
provided to all residences and all places of business whenever construction interferes with the
existing means of access.

The Contractor shall furnish, erect and maintain all necessary traffic control devices, including
flagmen and pilot cars, in accordance with the "Manual of Uniform Traffic Control Devices for
Streets and Highways" published by the U.S. Department of Transportation, Federal Highway
Administration, and the Florida Department of Transportation Design Standards, Index 600
series. The Contractor shall provide and maintain in a safe condition temporary approaches,
crossings, and intersections with trails, roads, streets, business parking lots, residences and
garages. The Contractor shall take all necessary precautions for the protection of the work and
the safety of the public in accordance with Section 102.

Lane closures are not allowed during week days from 6:00 AM to 9:00 AM, nor from 4:00 PM to
7:00 PM.

The Contractor shall arrange for traffic control officers, including marked law enforcement
vehicles, to assist in controlling and directing traffic in work zones. Payment for traffic control
officers will be made only for those officers authorized by Orange County Traffic Engineering.

The Contractor shall install temporary Portable Changeable Message Signs to inform motorists
of changes in traffic patterns or traffic control, such as when new traffic signals are placed in
stop and go operation.

Basis of Payment

Payment for all materials, work and incidental costs related to Maintenance of Traffic, except
Traffic Control Officer and Changeable Message Sign, shall be included in the unit cost for each
pay item. Maintenance of Traffic will not be paid separately.

Traffic Control Officer will be paid for at the contract unit price per man hour (4 man hours
minimum). Payment shall include full compensation for the services of the officer certified to be
on site, including marked law enforcement vehicles and all other direct and indirect costs.

Portable Changeable Message Sign, Temporary, shall be paid for at the contract unit price per
each day. Payment shall include full compensation for each Portable Changeable Message

TP 102



PART H
TECHNICAL PROVISIONS

TP 102

Sign installed, and shall include transporting the sign to and from the work site, setting up,
programming, and maintaining the sign.

ltem 102-14; Traffic Control Officer; man hour

ltem 102-99; Portable Changeable Message Sign, Temporary; Each day

TP 102
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TECHNICAL PROVISIONS
TP 110

Removal of Existing Concrete Pavement

Removal of Existing Concrete Pavement shall include all items detailed in Article 110-7
of the "Standard Specifications", the Special Provisions and the plans. The work shall
include removal and disposal of concrete sidewalk, curb and gutter and pavement as
directed by the Engineer or shown on the plans.

Removal of Existing Concrete Pavement shall be measured by the square yard of

concrete pavement removed, and will be paid for at the contract unit price for Item 110-
4, Removal of Existing Concrete Pavement, square yard.

TP 110



PART H
TECHNICAL PROVISIONS

TP 455 — Special Design Drilled Shaft Foundation

Special Design Drilled Shaft Foundation

This item shall be used to pay for the increase in length of mast arm drilled shaft
foundations that are over and above that of standard drilled shaft foundations. When a special
design mast arm drilled shaft foundation is called for in the plans, the additional length and
materials of the foundation shall be paid for by this item. It shall include all necessary items
such as concrete, rebar, labor, equipment and incidentals to construct the additional length of
the special design drilled shaft foundation.

Basis of Payment

Special Design Drilled Shaft Foundations shall be measured by the length in feet of foundation
over and above a standard drilled shaft foundation.

Payment for Special Design Drilled Shaft Foundations shall be as follows.
455-88-48A; Special Design Drilled Shaft Foundation, 48” dia.; per linear foot

455-88-54A; Special Design Drilled Shaft Foundation, 54 dia.; per linear foot
455-88-60A; Special Design Drilled Shaft Foundation, 60” dia.; per linear foot

TP 455



PART H
TECHNICAL PROVISIONS

TP 520 - Concrete Curb and Gutter

CONCRETE CURB AND GUTTER

Construction of concrete curb shall conform to the requirements of Section 520 of the
Standard Specifications, except as directed by the Engineer.

Foundation

Foundation material upon which the concrete is to be placed shall be compacted to meet the
specified densities and shall be thoroughly wetted but free of standing water just prior to placing
concrete.

Contraction Joints

Contraction joints shall be sawed to a minimum depth of 1 1/2 inches. Sawing shall begin as
soon as the concrete has hardened to the degree that excessive raveling will not occur. Sawing
shall progress in the same direction and sequence as the concrete placement. Every third joint
shall be sawed first, then saw intermediate joints.

For concrete placed before noon, all joints shall be sawed the same day of placement. For
concrete placed after noon, all third joints shall be sawed the day of placement; all other joints
prior to noon the following day.

Curing

Concrete shall be cured as provided in Section 520-8, except as modified herein or as
approved by the Engineer. Curing material shall be applied to the concrete surfaces after
finishing as soon as the concrete has hardened sufficiently to prevent marring the surface or
within one hour after finishing is completed, whichever occurs first. Applying curing materials
shall not be held up due to other activities on the project. Contractor shall schedule and provide
manpower necessary to conform to these requirements.

Spraying equipment, including spray tip and nozzle, shall be as recommended by
manufacturer’s printed literature, or an acceptable equal. Suggested equivalent spraying
equipment is:

Pump Sprayer: Model No. 1949, Chapin Mfg., (800) 444-3140
Drum Pump Sprayer: 12 Volt DC # 6061, Chapin Mfg.

Equipment shall be maintained and nozzles replaced as required to provide consistent
uniform spray pattern.

A uniform coating meeting the manufacturer's recommended minimum application rate shall
be applied. Areas appearing to have insufficient curing compound, as determined solely by the
Engineer, shall be re-coated immediately to provide required uniform coverage.

Storage containers having greater than a five gallon capacity may be utilized only with prior

TP 520



PART H
TECHNICAL PROVISIONS

TP 520 - Concrete Curb and Gutter

approval by the Engineer. The contractor shall submit the manufacturer's descriptive literature
describing the placement, storage and mixing requirements for storage containers exceeding five
gallons. The contractor shall provide and utilize mechanical mixers for all containers larger than
five gallons. The mixers shall be equivalent to the manufacture's requirements. The contractor
shall conform to all storage, mixing and application requirements.

Repairs

Where replacement is necessary, complete sections between existing contraction joints shall
be removed and replaced.

Method of Measurement

Concrete curb and gutter will be paid by the linear feet, measured along the face of the
completed and accepted curb and gutter.
Basis of Payment

Items covered by this Section will be paid for at the contract unit price. Payment shall
constitute full compensation for all work described herein, including all labor, equipment,

materials and incidentals necessary to complete each item of work.

Payment shall be made under:

Pay Item:
520-1-7 Concrete Curb and Gutter, Type E per linear foot
520-1-10 Concrete Curb and Gutter, Type F per linear foot

TP 520



PART H
TECHNICAL PROVISIONS

TP 522 — Concrete Sidewalks and Driveways

TP 522

CONCRETE SIDEWALK AND DRIVEWAYS

Construction of concrete sidewalk and driveways shall conform to the requirements of
Section 522 of the Standard Specifications, and Indexes 304 and 310 of the FDOT Design
Standards, except as directed by the Engineer.

Foundation

Foundation material shall meet the specified densities and shall be thoroughly wetted but free
of standing water just prior to placing concrete.

Contraction Joints

Contraction joints shall be sawed. All joints shall be straight lines oriented at 90 degrees to
the edge of sidewalk, radially if in a curve, or as directed otherwise. The minimum depth of
joints shall be 1 1/2 inches or 1/4 the nominal thickness of concrete placed, whichever is greater.

Joint installation shall proceed in the same direction and sequence as the concrete placement.
Sawing shall begin as soon as the concrete has hardened to the degree that excessive raveling
will not occur. Every third transverse joint and all longitudinal joints shall be sawcut within §
hours after finishing. Remaining transverse joints, shall be sawcut by noon the following day.

Construction Joints

Construction joints shall be constructed at the end of all pours and at other locations where
the concrete placement operations are stopped for as long as 30 minutes. They shall be placed at
least 10 feet from any other transverse construction joint or end of pavement section.

Metal keyways shall be installed at all construction joints in sidewalks 6-inches and greater
in thickness. Concrete thickness shall be increased by 2-inches for a minimum distance of 6-
inches either side of construction joints.

Curing

Concrete shall be cured as provided in Section 520-8, except as modified herein. Curing
material shall be applied to the concrete surfaces after finishing as soon as the concrete has
hardened sufficiently to prevent marring the surface or within one hour after finishing is
completed, whichever occurs first. Applying curing materials shall not be held up due to other
activities on the project. Contractor shall schedule and provide manpower necessary to conform
to these requirements.

TP 522



PART H
TECHNICAL PROVISIONS

TP 522 — Concrete Sidewalks and Driveways

Spraying equipment, including spray tip and nozzle, shall be as recommended by the
manufacturers' printed literature, or an acceptable equal. Suggested equivalent spraying
equipment is as follows:

Pump Sprayer: Model No. 1949, Chapin Mfg., (800) 444-3140
Drum Pump Sprayer: 12 Volt DC # 6061, Chapin Mfg.

Equipment shall be maintained and nozzles replaced as required to provide a consistently
uniform spray pattern.

A uniform coating meeting the manufacturer's recommended minimum application rate shall
be applied. Areas appearing to have insufficient curing compound, as determined solely by the
County, shall be re-coated immediately to provide the required uniform coverage.

Storage containers having greater than a five gallon capacity may be utilized only with prior
approval of the Engineer. The Contractor shall submit the manufacturer's descriptive literature
describing the placement, storage and mixing requirements for storage exceeding five gallons.
The Contractor shall provide and utilize mechanical mixers for all containers larger than five
gallons. The mixers shall be equivalent to or exceed the manufacture's requirements.

The Contractor shall conform to all storage, mixing and application requirements.

Replacement

Where 6-inch concrete has to be replaced due to cracks, it shall be replaced with a uniform
thickness of 8-inch concrete covering no less than 40 square feet and extending to existing sawed
contraction joints. Replacement concrete shall extend at least 3-inches beneath existing concrete
at a minimum thickness of 3-inches.

Method of Measurement

Quantities measured for payment under this Section shall be the actual area in square yards
of concrete constructed in place.

Basis of Payment

Concrete Sidewalk including ramps, detectable warning surfaces (armor tiled domes) and
driveways will be paid for at the contract unit prices, completed and accepted. Payment shall
constitute full compensation for all work described herein, and shall include all labor, equipment,
materials, clearing and grubbing, excavation, grading, compaction, expansion material (asphalt
impregnated), and all incidentals necessary to complete the work to the lines, grades, and
thickness indicated on the plans.

TP 522
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TECHNICAL PROVISIONS

TP 522 — Concrete Sidewalks and Driveways

Subgrade preparation and additional concrete required for thickened slabs as indicated on the
plans or as directed by the Engineer shall be included in the contract unit price for 6-inch
Concrete Sidewalk and Driveways.

Payment shall be made under:

Pay Jtem:
522-1 Concrete Sidewalk and Driveways, 4" Thick Per Square Yard
522-2 Concrete Sidewalk and Driveways, 6" Thick Per Square Yard

TP 522
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TECHNICAL PROVISIONS

TP 527 — Detectable Warnings

DETECTABLE WARNINGS

The work specified in this Section consists of furnishing and installing detectable warnings
on walking surfaces in accordance with Section 527 of the Standard Specifications except as
directed by the Engineer.

Method of Measurement

Quantities to be paid for under this Section shall be as set forth in Section 527 of the
Standard Specifications.

Basis of Payment
The basis of payment shall be as set forth in Section 527 of the Standard Specifications.

Payment shall be made under:

Pay Item:
527-2 Detectable Warnings Square Feet

TP 527
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TECHNICAL PROVISIONS

TP 570 - Performance Turf

PERFORMANCE TURF

The Contractor shall establish a stand of grass in all areas designated on the plans and disturbed
by construction in accordance with Chapter 15, Environmental Control, Article XVII, Fertilizer
Management Ordinance of the Orange County Code; Sections 162 and 570 of the Standard
Specifications, except as directed by the Engineer.

Work under this Section shall include all sodding, fertilizing and watering necessary to provide
routine maintenance of the grassed area until the work is accepted by the Engineer.

There must be at least 90% coverage of healthy grass prior to acceptance by the Engineer. The
Engineer, at any time, may require replanting of any areas in which the establishment of the grass
stand does not appear to be developing satisfactorily.

The Contractor shall mow grassed areas twice monthly, or as required by the Engineer, until final
acceptance of the work.

Sodding

Sodding shall be Argentine Bahia or Saint Augustine. [t may be placed in rolls or as individual
pieces. In established areas, replacement sod shall be of the same type as the existing sod, unless
otherwise approved by the Engineer.

Fertilizers

Fertilize as necessary based on soil testing performed in accordance with Section 162. For
fertilizer rates and application times follow Chapter 15 Environmental Control, Article XVII
Fertilizer Management Ordinance of the Orange County Code.

Method of Measurement

Payment shall be calculated based on the quantity in square yards as specified in the completed
and accepted plans. The cost of establishing grass in other areas disturbed by construction
activities shall be borne by the Contractor.

Basis of Payment

Payment shall be paid for at the contract unit price per square yard. Payment shall constitute full
compensation for furnishing all materials and completing all the work specified herein, including

ground preparation, fertilizing, sodding, watering, mowing and complete maintenance of the
grassed area until final completion and acceptance by the Engineer.

TP 570
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TECHNICAL PROVISIONS

TP 563

Anti-graffiti coating system

The Contractor shall furnish and apply sacrificial and non-sacrificial anti-graffiti coating
systems as specified in Sections 563 and 975-7 of the Standard Specifications. The
materials used shall be listed on FDOT’s Approved Products List.

The surfaces to be coated shall be cleaned per the manufacturer's recommendations.
The coatings shall be applied to existing traffic signal equipment in the field such as
mast arms/poles, pedestrian signal poles, controller cabinets and any other equipment
as directed by the Engineer. Generally the coatings shall be applied to surfaces from
the ground up to10’ above the ground.

Method of measurement and payment

Quantities measured for payment under this Section shall be the area in square feet of
surfaces that have had the coating systems applied.

Payment shall be made under:

Item No. 563-3, Anti-graffiti coating, sacrificial; square feet
Item No. 563-4, Anti-graffiti coating, non-sacrificial, square feet

TP 563
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TECHNICAL PROVISIONS

TP 570 - Performance Turf

Payment shall be made under:

Pay Item:
570-1-2A Performance Turf, Sod, Argentine Bahia Per Square Yard
570-1-2B Performance Turf, Sod, Saint Augustine Per Square Yard

TP 570
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TECHNICAL PROVISIONS
TP 580

Pruning and Trimming Trees

Tree pruning and trimming shall be performed according to the "Standard
Specifications", the Special Provisions and the plans. The work shall include pruning
and trimming existing trees in the road right of way or trees overhanging the road or
right of way, and the disposal of all material removed.

Pruning and Trimming Trees shall be measured by each tree pruned and trimmed, and

will be paid for at the contract unit price for Item 580-336, Pruning and Trimming Trees,
each.

TP 580
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TECHNICAL PROVISIONS

TP 620

GROUNDING ELECTRODE

The Contractor shall furnish and install grounding electrodes for miscellaneous traffic
signal equipment as shown on the plans and directed by the Engineer. Grounding
electrode will not be paid separately for items such as electrical power service,
controller or detector cabinets, mast arm/poles, concrete strain poles, pedestrian signal
poles or metal pull box lids. Grounding electrodes shall be considered incidental work
for these items.

METHOD OF MEASUREMENT

Quantities measured for payment under this Section shall be by the linear foot of
grounding electrode furnished and installed.

BASIS OF PAYMENT

Payment shall be made under:

Item No. 620-1-1 Grounding electrode — linear foot

TP 620
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TECHNICAL PROVISIONS
TP 630

Conduit

Conduit shall be furnished and installed according to Section 630 of the "Standard
Specifications”, the Special Provisions and the plans. The standard conduit diameter
shall be 2” unless shown otherwise on the plans.

Measurement of conduit installed in trenches or bores shall be the straight line
horizontal distance of the trench or bore, from pullbox to pullbox. No allowance shall be
made for sweeps or vertical distance. No additional payment shall be made for multiple
runs of conduit installed in the same trench or bore.

Measurement of aboveground or bridge mounted conduit shall be the actual length of
conduit installed.

Removal of conduit will be paid for bridge mounted conduit only. Removal of
aboveground conduit will be incidental to pole or equipment removal and will not be
paid separately. Below ground conduit will remain in place, or removal will be incidental
to clearing and grubbing.

Conduit shall be measured by the linear foot and will be paid for at the contract unit
price for the following;

Item 630-2-11; Conduit, furnish and install, open trench; linear foot

Item 630-2-12; Conduit, furnish and install, directional bore; linear foot

Item 630-2-13; Conduit, furnish and install, jack and bore under railroad; linear foot
ltem 630-2-14; Conduit, furnish and install, aboveground; linear foot

ltem 630-2-15; Conduit, furnish and install, bridge mount; linear foot

Item 630-2-65; Conduit, remove, bridge mount; linear foot

TP 630
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TECHNICAL PROVISIONS

TP 632

Signal Cable

Signal Cable shall conform to the requirements of Section 632 of the “Standard
Specifications”. This pay item includes cable, support wire, cable ties, clamps,
lashing wire, terminal connectors and grounding for a complete installation.
Signal Cable will be paid for at the contract unit price for the following;

Item 632-7-1; Signal Cable, new or reconstructed intersection, furnish and install;
per intersection

Item 632-7-2; Signal Cable, repair/replace/other, furnish and install; linear foot
Item 632-7-4; Signal Cable, adjust; per intersection
ltem 632-7-6; Signal Cable, remove-intersection; per intersection

ltem 632-7-7; Signal Cable, remove-outside of intersection; linear foot

TP 632
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TECHNICAL PROVISIONS
TP 633

Fiber Optic Cabie, Hardware and Communication Cable

Fiber optic cable, fiber optic hardware and communication cable shall conform to
Section 633 of the "Standard Specifications”, the Special Provisions and the plans.

Fiber optic cable, fiber optic hardware and communication cable shall be measured and
paid for at the contract unit price for the following;

item 633-1-111; Fiber optic cable, furnish & install, overhead, 2-12 fibers; linear foot
Item 633-1-112; Fiber optic cable, furnish & install, overhead, 13-48 fibers; linear foot
Item 633-1-113; Fiber optic cable, furnish & install, overhead, 49-96 fibers; linear foot
ltem 633-1-121; Fiber optic cable, furnish & install, underground, 2-12 fibers; linear foot
ltem 633-1-122; Fiber optic cable, furnish & install, underground, 13-48 fibers; linear
foot

Item 633-1-123; Fiber optic cable, furnish & install, underground, 49-96 fibers; linear
foot

Item 633-1-320; Fiber optic cable, install, underground; linear foot

Item 633-1-410; Fiber optic cable, relocate, overhead, linear foot

Item 633-1-420; Fiber optic cable, relocate, underground; linear foot

Item 633-1-610; Fiber optic cable, remove, overhead; linear foot

Item 633-1-620; Fiber optic cable, remove, underground; linear foot

Item 633-2-31; Fiber optic connection, install, splice; each

Item 633-2-32; Fiber optic connection, install, termination; each

Item 633-3-11; Fiber optic connection hardware, furnish & install, splice enclosure; each
ltem 633-3-12; Fiber optic connection hardware, furnish & install, splice tray; each

ltem 633-3-13; Fiber optic connection hardware, furnish & install, pre-terminated
connector assembly; each

Item 633-3-14; Fiber optic connection hardware, furnish & install, buffer tube fan out kit;
each

Item 633-3-15; Fiber optic connection hardware, furnish & install, pre-terminated patch
panel; each

Item 633-3-16; Fiber optic connection hardware, furnish & install, patch panel, field
terminated; each

Item 633-3-17; Fiber optic connection hardware, furnish & install, connector panel; each
Item 633-3-31; Fiber optic connection hardware, install, splice enclosure; each

Item 633-3-41; Fiber optic connection hardware, relocate, splice enclosure; each

Item 633-3-42; Fiber optic connection hardware, relocate, splice tray; each
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TECHNICAL PROVISIONS
TP 633

Item 633-3-43; Fiber optic connection hardware, relocate, preterminated connector
assembly; each

Item 633-3-45; Fiber optic connection hardware, relocate, patch panel, preterminated:;
each

Item 633-3-46; Fiber optic connection hardware, relocate, patch panel, field terminated:;
each

ltem 633-3-51; Fiber optic connection hardware, adjust/modify, splice enclosure; each
Item 633-3-52; Fiber optic connection hardware, adjust/modify, splice tray; each

Item 633-3-55; Fiber optic connection hardware, adjust/modify, patch panel,
preterminated; each

ltem 633-3-56; Fiber optic connection hardware, adjust/modify, patch panel; each
Item 633-8-1; Multi-conductor communication cable, furnish and install; linear foot

TP 633



PARTH

TECHNICAL PROVISIONS
TP 634

Span Wire Assembly

Span wire assemblies shall be furnished and installed according to Section 634 of the
"Standard Specifications”, the Special Provisions and the plans. The work shall include
furnishing, installing and adjusting span wire assemblies in perpendicular, diagonal or
box configurations, and furnishing and installing fiberglass insulators and messenger
wire.

Measurement of span wire assemblies shall be by the intersection. Measurement of
fiberglass insulators and messenger wire shall be by the linear foot. These items will be
paid for at the contract unit price for the following;

Item 634-4-151; Span wire assembly, furnish and install, 2 point, perpendicular; per
intersection

Item 634-4-152; Span wire assembly, furnish and install, 2 point, diagonal; per
intersection

Item 634-4-153; Span wire assembly, furnish and install, 2 point, box; per intersection
Item 634-4-400; Span wire assembly, adjust; per intersection
Item 634-5-1; Fiberglass insulator, furnish and install; linear foot

Item 634-6-1; Messenger wire, furnish and install; linear foot
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TECHNICAL PROVISIONS

TP 639

Electrical Power Service

Electrical power service shall be furnished and installed according to Section 639 of the
"Standard Specifications", the Special Provisions and the plans. The work shall include
furnishing and installing overhead and underground electrical power service, electrical
service wire, electrical service disconnects, installing portable emergency generators and
monitoring and refueling portable emergency generators.

The contractor shall install portable emergency generators provided by FDOT or Orange
County at traffic signals where normal electric power service has been interrupted. The
generators provided by Orange County shall be obtained from and returned to the
County’s Traffic Signal Shop at 4200 South John Young Parkway. Generators provided
by FDOT shall be obtained from and returned to FDOT’s maintenance yard.

Retrofit signalized intersections have been previously modified to accept generator
connections. Not Retrofit signalized intersections have not been modified to accept
generator connection. The contractor shall modify Not Retrofit intersections prior to
generator installation. Payment for modifying the intersection shall be included in the
Not Retrofit pay item.

The contractor shall secure, monitor and refuel the generators as required. The cost of
fuel shall be included in the monitor and refuel pay item.

Measurement and payment for electrical power service items shall be as follows;

[tem 639-1-111; Electrical power service, furnish and install, overhead, meter furnished
by power company; per assembly

Item 639-1-112; Electrical power service, furnish and install, overhead, meter purchased
by contractor from power company; per assembly

Item 639-1-121; Electrical power service, furnish and install, underground, meter
furnished by power company; per assembly

Item 639-1-122; Electrical power service, furnish and install, underground, meter
purchased by contractor; per assembly

Item 639-2-1; Electric service wire; linear foot
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Item 639-3-11; Electrical service disconnect (furnish and install) (pole mounted); each
Item 639-4-3; Emergency generator, portable install-retrofit, agency furnished; each

Item 639-4-4; Emergency generator, portable install — not retrofit, agency furnished; each
Item 639-4-5; Emergency generator, portable, monitor and refuel; hour

Item 639-4-6; Emergency generator, portable, install housing only; each
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TECHNICAL PROVISIONS
TP 641

Prestressed Concrete Poles

Prestressed concrete poles shall be furnished and installed according to Section 641 of
the "Standard Specifications", the Special Provisions and the plans. Furnishing and
installing concrete strain poles shall be measured by each, and shall be paid for at the
contract unit price for the following;

ltem 641-2-11; Prestressed concrete pole, furnish & install, type P-ll pedestal; each

Item 641-2-12; Prestressed concrete pole, furnish & install, 12’ type P-Il service pole;
each

ltem 641-2-13; Prestressed concrete pole, furnish & install, 40’ type P-lll service pole;
each

ltem 641-2-15; Prestressed concrete pole, furnish & install, 44’ type P-V; each
Item 641-2-16; Prestressed concrete pole, furnish & install, 48’ type P-VI; each
Item 641-2-17; Prestressed concrete pole, furnish & install, 52’ type P-VII; each
Item 641-2-18; Prestressed concrete pole, furnish & install, 56’ type P-VIIl; each
Item 641-2-30; Prestressed concrete pole, install only; each

ltem 641-2-60; Prestressed concrete pole, complete pole removal, pedestal/service
pole; each

ltem 641-2-70; Prestressed concrete pole, shallow pole removal, pole 30" and greater;
each

ltem 641-2-80; Prestressed concrete pole, complete pole removal, pole 30" and greater;
each
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TECHNICAL PROVISIONS
TP 643

Wood Strain Poles

Wood strain poles shall be furnished and installed according to the plans and Special
Provisions. Wood strain poles shall be treated with preservative as per Section 955 of
the "Standard Specifications".

Guying of wood strain poles shall be included in the bid price of this item, and will not
be paid separately,

Measurement and payment of wood strain poles shall be at the contract unit price for
the following;

Item 643-140; Strain poles, wood, furnish and install, 40’; each
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TECHNICAL PROVISIONS

TP 646

Aluminum signals pole

Aluminum signals pole shall be furnished and installed according to the plans, standard
specifications and Special Provisions. Aluminum pedestal poles installed as part of a
signalized intersection shall have a finish to match the steel strain poles or mast
arm/poles.

Aluminum signal poles shall be measured by each and will be paid for at the contract unit
price for the following;

[tem 646-1-11; Aluminum signals pole, pedestal; each
[tem 646-1-12; Aluminum signals pole, furnish and install, pedestrian detector post; each

Item 646-1-60; Aluminum signals pole, remove; each
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TECHNICAL PROVISIONS

TP 649
Steel Strain Poles and Steel Mast Arm/Pole Assemblies

Steel strain poles, mast arm/pole assemblies and foundations shall be designed and installed
according to the Florida Department of Transportation’s Design Standards, specifications and
the plans.

Steel strain poles and mast arm/pole assemblies shall have a standard galvanized finish, except
where the plans call for powder coating over the galvanized finish. [f a powder coating is
required, it shall be a triglycidyl isocyanurate or urethane polyester powder, equivaient in color
to Federal Standard FS 27038 (semi gloss black). The coating shall be electrostatically applied
and cured by heating, and shall be applied as part of the manufacturing process. Payment for
the powder coating, if required, shall be made under Item 649-50.

When luminaires are required on mast arms, they shall include LED bulbs designed for highway
lighting use.

Pay Items for furnishing and installing steel strain poles and mast arm/pole assemblies shall
include all hardware, anchor bolts and foundations necessary for a complete installation.

The pay item for installing mast arms (649-33-000) shall include loading and transporting the
mast arm/pole assembly from Orange County’s storage yard, to the job site, constructing a
drilled shaft foundation, and installing the mast arm/pole assembly on the foundation.

When special design drilled shaft foundations are required, the additional length and materials
required to construct the foundations, over and above the standard foundations, shall be paid by
items 455-88-48A, 455-88-54A, and 455-88-60A.

Basis of Payment

Steel strain poles and mast arm/pole assemblies will be measured by each and will be paid for
at the contract unit price, which shall be full compensation for all work specified in the FDOT
Design Standards, specifications and plans. If a powder coat finish is required, it shall be
measured by each steel strain pole or complete mast arm/pole assembly that the powder coat
finish is applied to.

Payment will be made under the following items.

649-1-14 Steel Strain Pole, Furnish and Install, 36’ Type PS-VII — Each

649-1-61 Steel Strain Pole, Remove pedestal or service pole, complete removal — Each

649-1-62 Steel Strain Pole, Remove Type PS pole, foundation remains —~ Each

649-1-63 Steel Strain Pole, Remove, Shallow foundation removal, bolt on attachement -
Each

649-31-201 Mast Arm, 36’ E1 arm, 25' T1 pole, Furnish and Install - Each
649-31-202 Mast Arm, 46’ E3 arm, 25' T2 pole, Furnish and Install - Each
649-31-203 Mast Arm, 60’ E5 arm, 25’ T3 pole, Furnish and Install - Each
649-31-204 Mast Arm, 70.5' E6 arm, 25’ T4 pole, Furnish and Install — Each
649-31-205 Mast Arm, 78 E7 arm, 25’ T6 pole, Furnish and Install — Each
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649-31-206
649-31-207
649-31-208
649-31-209
649-31-210
649-31-211
649-31-212
649-31-213
649-31-214
649-31-215
649-31-216
649-31-217
649-31-218
649-31-219
649-33-000
649-36-100
649-36-300
649-40

649-50

TECHNICAL PROVISIONS

TP 649
Mast Arm, 36’ E1 arm, 39’ T21 pole w/luminaire, Furnish and Install - Each
Mast Arm, 46’ E3 arm, 39' T22 pole w/luminaire, Furnish and Install - Each
Mast Arm, 60" E5 arm, 39’ T23 pole w/luminaire, Furnish and Install - Each
Mast Arm, 70.5" E6 arm, 39’ T24 pole w/luminaire, Furnish and Install — Each
Mast Arm, 36’ E1 — 36’ E1 arms, 25’ T1 pole, Furnish and Install - Each
Mast Arm, 36’ E1 — 46" E3 arms, 25’ T2 pole, Furnish and Install - Each
Mast Arm, 36’ E2 - 60" E5 arms — 25’ T3 pole, Furnish and Install - Each
Mast Arm, 36' E2 — 70.5' E6 arms, 25' T4 pole, Furnish and Install - Each
Mast Arm, 46’ E4 — 46’ E4 arms, 25’ T3 pole, Furnish and Install - Each
Mast Arm, 46’ E4 — 60" E5 arms, 25’ T4 pole, Furnish and Install - Each
Mast Arm, 46’ E4 — 70.5 E6 arms, 25’ T4 pole, Furnish and Install - Each
Mast Arm, 60" E5 — 60’ E5 arms, 25’ T4 pole, Furnish and Install - Each
Mast Arm, 60' E5 — 70.5' E6 arms, 25’ T4 pole, Furnish and Install - Each
Mast Arm, 70.5' E6 ~ 70.5’ E6 arms, 25' T5 pole, Furnish and Install - Each
Mast Arm, Install - Each
Mast Arm, remove, pole only, entire foundation remains - Each
Mast Arm, remove, shallow foundation, bolt on attachment - Each
Steel Mast Arm Assembly, recoating complete assembly — Each

Powder coating of Steel Strain Poles or Steel Mast Arm/Pole Assemblies - Each

TP 649



PARTH

TECHNICAL PROVISIONS

TP 650
Traffic Signal Assemblies

Traffic signal assemblies shall conform to Section 650 of the standard specifications, the
technical provisions and the plans.

Payment for traffic signal assemblies shall include LED indicators, backplates with
yellow retroreflective borders, visors and all other materials necessary for a complete
and accepted installation.

Method of Measurement

Measurement of traffic signal assemblies furnished and installed shall be by each
assembly, including all hardware, labor, equipment and materials necessary for a
complete and accepted installation.

Measurement of traffic signal assemblies installed shall be by each assembly installed,
including labor, equipment and miscellaneous hardware to install the assemblies.

Measurement of traffic signal assemblies relocated shall be by each assembly removed
and relocated to the location shown in the plans, including signal cable, equipment and
other materials necessary for a complete and accepted relocation.

Basis of Payment

Payment will be made under the following items.

850-111 Traffic Signal, furnish and install, 1 section, 1 way, aluminum - Assembly

650-112 Traffic Signal, furnish and install, 1 section, 2 way, aluminum - Assembly

650-113 Traffic Signal, furnish and install, 2 section, 1 way, aluminum - Assembly

650-113A Traffic Signal, furnish and install, 2 section, 2 way, aluminum - Assembly

650-114 Traffic Signal, furnish and install, 3 section, 1 way, aluminum - Assembly

650-115 Traffic Signal, furnish and install, 3 section, 2 way aluminum - Assembly

650-115A Traffic Signal, furnish and install, 3 section, 3 way, aluminum - Assembly

650-116 Traffic Signal, furnish and install, 4 section, 1 way, aluminum - Assembly

650-119 Traffic Signal, furnish and install, 5 section, 1 way, aluminum - Assembly

650-144 Traffic Signal, furnish and install, 3 section, 1 way, programmable -
Assembly

650-146 Traffic Signal, furnish and install, 4 section, 1 way, programmable -
Assembly

650-150 Traffic Signal Head, install - Assembly

650-160 Traffic Signal Head, remove, poles to remain - Assembly

650-170 Traffic Signal Head, relocate only — Assembly

650-180 Furnish and install, backplate, black with reflective border — Each

650-190 Furnish and install, tunnel visor — Each

650-190A Traffic Signal Head, retrofit existing hanger assembly - Assembly
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TECHNICAL PROVISIONS

TP 653

PEDESTRIAN SIGNAL ASSEMBLIES

Pedestrian signal assemblies shall conform to Section 653 of the standard specifications,
except as modified in this technical provision.

All displays shall be light emitting diode (LED) type with integrated LED countdown
displays showing remaining pedestrian clearance time.

Method of Measurement

Measurement of pedestrian signal assemblies shall be by each assembly furnished and
installed, including all hardware, labor, equipment and materials necessary for a complete
and accepted installation.

Basis of Payment

Payment will be made under the following items.

653-1-11 Pedestrian signal, furnish and install, led countdown, one way - Assembly
653-1-12 Pedestrian signal, furnish and install, led countdown, 2 way — Assembly
653-1-30 Pedestrian signal, install only — Assembly

653-1-40 Pedestrian signal, relocate — Assembly

653-1-60 Pedestrian signal, remove ped signal, pole/pedestal to remain - Assembly
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The Contractor shall furnish and install Rectangular Rapid Flashing Beacon
(RRFB) sign assemblies. All equipment and materials shall be listed on the
Florida Department of Transportation’s (FDOT) Approved Products List.

Rectangular Rapid Flashing Beacon Sign Assembly

Rectangular Rapid Flashing Beacon (RRFB) sign assemblies shall be installed at
pedestrian crosswalks to warn motorists that pedestrians are crossing. The
RRFB sign assemblies shall be solar powered. Multiple RRFB sign assemblies
installed at the same location shall communicate wirelessly with each other to
flash in synchronization when activated by a pedestrian push button.

RRFB Sign Assemblies shall consist of solar panels and batteries, W11-2 sign
(36” x 36”), two 7" x 3" RRFB indications, W16-7P sign (18” x 24"), pedestrian
push button, R10-25 sign (9" x 12"), post with slip base and footing.

Measurement and Payment

Measurement of RRFB sign assemblies shall be by each sign assembly
furnished, installed and accepted. Payment shall be at the contract unit price for
the following.

Item 654-2-21, RRFB, furnish and install, Solar powered, complete assembly,
single direction — Assembly

Item 654-2-30, Rectangular rapid flashing beacon, install - Assembly
ltem 654-2-40, Rectangular rapid flashing beacon, relocate — Assembly
ltem 654-2-50, Rectangular rapid flashing beacon, adjust/modify — Assembly

ltem 654-2-60, Rectangular rapid flashing beacon, remove - Assembly
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TECHNICAL PROVISIONS

TP 660

INDUCTIVE LOOP DETECTORS AND LOOP ASSEMBLIES

Inductive loop detectors and loop assemblies shall be furnished and installed according to
Section 660 of the “Standard Specifications”, the Special Provisions and the plans.

Each loop assembly shall include up to 500 of loop lead-in cable. If more than 500° of
loop lead-in cable is required for a loop, the amount of lead-in cable in excess of 500°
shall be paid by the linear foot of lead-in cable installed.

Measurement of inductive loop detectors shall be by each. Measurement of loop
assemblies shall be by the assembly. Measurement of loop lead-in cable shall be by the
linear foot. These items will be paid for at the contract unit price for the following;
Item 660-1-102; Loop detector inductive, furnish & install, type 2 - each

[tem 660-1-109; Loop detector inductive, furnish & install, type 9 - each

Item 660-1-110; Loop detector inductive, furnish & install, type 10 - each

[tem 660-1-112; Loop detector inductive, furnish & install, type 12 - each

Item 660-2-102; Loop assembly, furnish & install, type B, 6° x 6 - assembly

Item 660-2-106; Loop assembly, furnish & install, type F, 6’ x 40 - assembly

Item 660-2-109; Loop lead-in cable, furnish & install, AWG #14 - linear foot

VEHICLE DETECTION SYSTEMS

Vehicle Detection Systems shall include furnishing and installing video, microwave,
wireless magnetometer and AVI/Bluetooth systems.

Basis of Payment

Microwave vehicle detection systems will be paid for at the contract unit price, complete
and accepted, for systems with up to four directions of detection.

Payment will be made under the following items.
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Item No. 660-3-11 — Vehicle Detection System, microwave, furnish and install, cabinet
equipment, up to 4 directions — Each

Item No. 660-3-12 — Vehicle Detection System, microwave, furnish and install, above
ground equipment, 1 direction — Each

Item No. 660-3-12A — Vehicle Detection System, microwave, furnish and install, above
ground equipment, 2 directions — Each

Item No. 660-3-42 — Vehicle Detection System, microwave, relocate, above ground
equipment — Each

Item No. 660-3-60 — Vehicle Detection System, microwave, remove, complete system —
Each

Vehicle Detection System, Video, will be paid for at the contract unit prices, completed
and accepted, for systems with up to four directions of detection. The system shall be
capable of detecting multiple traffic movements per direction or approach.

Payment will be made under the following items.

Item No. 660-4-10 — Vehicle Detection System, Video, furnish and install, complete
system, 4 directions - Each

Item No. 660-4-11 — Vehicle Detection System, Video, furnish and install, cabinet
equipment, up to 4 directions - Each

Item No. 660-4-12 — Vehicle Detection System, Video, furnish and install, above ground
equipment, 1 direction — Each

[tem No. 660-4-42 — Vehicle Detection System, Video, relocate, above ground equipment
— Each

Item No. 660-4-60 — Vehicle Detection System, Video, remove — Each

Wireless magnetometer vehicle detection systems will be paid for at the contract unit
prices, completed and accepted, for the following items.

Item No. 660-5-11 ~ Vehicle Detection System, wireless magnetometer, furnish and
install, cabinet equipment — each

Item No. 660-5-12 — Vehicle Detection System, wireless magnetometer, furnish and
install, above ground equipment — each

[tem No. 660-5-13 — Vehicle Detection System, wireless magnetometer, furnish and
install, in-road electronics — each
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Item No. 660-5-60 — Vehicle Detection System, wireless magnetometer, remove — each

AVI/Bluetooth Vehicle Detection systems will be paid for at the contract unit prices,
completed and accepted, for the following items.

Item No. 660-6-121 — Vehicle Detection System, avi bluetooth, furnish and install,
cabinet equipment — each

Item No. 660-6-122 — Vehicle Detection System, avi bluetooth, furnish and install, above
ground equipment — each
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TECHNICAL PROVISIONS

TP 663

Signal Priority and Pre-emption Systems

Signal priority and pre-emption systems shall include furnishing and installing Opticom
type traffic signal emergency pre-emption equipment.

The emergency pre-emption equipment shall be compatible with the Opticom system
used by Orange County Fire Rescue. This item shall include all equipment necessary to
provide a complete and functioning emergency pre-emption system at an intersection.

Basis of Payment

Signal priority and pre-emption systems will be paid for at the contract unit prices,
completed and accepted, for systems with up to four directions of emergency pre-emption
detection. Payment will be made under the following items.

Item No. 663-1-110 — Signal priority and pre-emption system, furnish and install, optical,
complete system, up to 4 directions — each

[tem No. 663-1-112 — Signal priority and pre-emption system, furnish and install, optical,
detector — each

Item No. 663-1-122 — Signal priority and pre-emption system, furnish and install, gps,
detector, each

[tem No. 663-1-400 — Signal priority and pre-emption system, relocate — each

[tem No. 663-1-600 — Signal priority and pre-emption system, remove - each
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TECHNICAL PROVISIONS
TP 665

Pedestrian Detector

Pedestrian detectors shall be furnished and installed according to Section 665 of the
“Standard Specifications”, the Special Provisions and the plans.

Pedestrian detectors shall include pushbuttons, pedestrian actuation signs, electronics,
wiring, and mounting hardware. Poles, posts and pedestals are not included and will be
paid separately.

Accessible pedestrian detectors shall include a raised, vibrating tactile arrow on the
button, as well as audible indications for differing pedestrian signal functions.

Pedestrian detectors shall be measured by each and shall be paid for at the contract
unit price for the following;

ltem 665-1-11; Pedestrian detector, furnish & install, standard - each
[tem 665-1-12; Pedestrian detector, furnish & install, accessible - each
ltem 665-1-30; Pedestrian detector, install - each

ltem 665-1-40; Pedestrian detector, relocate - each

Item 665-1-60; Pedestrian detector, remove, pole/pedestal to remain - each
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TECHNICAL PROVISIONS

TP 670

TRAFFIC CONTROLLER ASSEMBLY

Traffic Controller Assemblies shall conform to the requirements of Section 670 of the
Standard Specifications and FDOT’s Minimum Specifications for Traffic Control Signals
and Devices. They shall be compatible with Orange County’s traffic signal system which
utilizes Eagle EPAC controllers and TS 2 Type 1 or 2 cabinets with MMU and fiber optic
module. The controllers shall be Nema compatible and be capable of being programmed
with up to 6 pre-emption phase movements.

Traffic Controller Assemblies shall include cabinets with a generator panel, transfer
switch, twist-lock connector for generator hookup, and a separate lockable door.

Basis of Payment

Traffic Controller Assemblies will be paid for at the contract unit price for the following
items.

[tem No. 670-4-1 — Intersection control beacon controller assembly, furnish and install —
Assembly

[tem No. 670-5-110 — Traffic controller assembly, furnish and install, NEMA, size 6
cabinet — Assembly

[tem No. 670-5-111 — Traffic controller assembly, furnish and install, NEMA, 1
preemption, size 6 cabinet — Assembly

Item No. 670-5-112 — Traffic controller assembly, furnish and install, NEMA, 2
preemption, size 6 cabinet — Assembly

[tem No. 670-5-300 — Traffic controller assembly, install — Assembly
[tem No. 670-5-400 — Traffic controller assembly, modify — Assembly

Item No. 670-5-500 — Traffic controller assembly, relocate controller with cabinet —
Assembly

[tem No. 670-5-600 — Traffic controller assembly, remove controller with cabinet —
Assembly
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TP 671

TRAFFIC CONTROLLER

Traffic Controllers shall conform to the requirements of Section 671 of the Standard
Specifications and FDOT’s Minimum Specifications for Traffic Control Signals and
Devices. They shall be compatible with Orange County’s traffic signal system which
utilizes Eagle EPAC controllers and TS 2 Type 1 or 2 cabinets with MMU and fiber optic
module. The controllers shall be Nema compatible and be capable of being programmed
with up to 6 pre-emption phase movements.

Traffic Controllers under this pay item do not include cabinets.

Basis of Payment

Traffic Controllers (without cabinets) will be paid for at the contract unit price for the
following items.

Item No. 671-2-11 — Traffic controller, furnish and install, NEMA — Each
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TECHNICAL PROVISIONS

TP 676

ITS Cabinet

ITS Cabinets shall conform to the requirements of Section 676 of the Standard
Specifications and NEMA 3R requirements.

Basis of Payment

ITS Cabinets will be paid for at the contract unit price for the following items.

Item No. 676-2-112 — ITS Cabinet, furnish and install, pole mount, 336S, 24” W x 46” H
x 22” D — Each

Item No. 676-2-142—1TS Cabinet, furnish and install, base mount with sunshield, 3368,
24” W x 46" Hx 22” D — Each

[tem No. 676-2-400 ~ ITS Cabinet, relocate — Each
Item No. 676-2-500 —ITS Cabinet, adjust/modify — Each

Item No. 676-2-600 — ITS Cabinet, remove — Each
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TECHNICAL PROVISIONS

TP 680

SYSTEM CONTROL EQUIPMENT

System Control Equipment shall conform to the requirements of Section 680 of the
Standard Specifications and Section A680 of FDOT’s Minimum Specifications for
Traffic Control Signals and Devices.

Basis of Payment

System Control Equipment will be paid for at the contract unit price for the following
items.

Item No. 680-1-112 — Adaptive signal control system, NEMA, cabinet equipment - Each

Item No. 680-1-113 — Adaptive signal control system, NEMA, above ground equipment -
Each
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TECHNICAL PROVISIONS

TP 682

CCTV CAMERA

CCTV cameras shall conform to the requirements of Section 682 of the Standard
Specifications.

Basis of Payment

CCTV cameras will be paid for at the contract unit price for the following items.

Item No. 682-1-133 — CCTV camera, F & I, dome enclosure, non-pressurized, IP, high
definition - Each

Item No. 682-1-300 — CCTV camera, install — Each
[tem No. 682-1-600 — CCTV camera, remove — Each

Item No. 682-1-900 — CCTV camera, diagnostic and misc. repair - Each
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TECHNICAL PROVISIONS

TP 684

Network Devices

Network Devices shall conform to the requirements of Section 684 of the Standard
Specifications.

Basis of Payment

Network Devices will be paid for at the contract unit price for the following items.

Item No. 684-1-1 — Managed field Ethernet switch, furnish and install - Each
Item No. 684-2-1 — Device server, furnish and install — Each
[tem No. 684-5-1 — Media converter, furnish and install - Each

[tem No. 684-6-11 — Wireless communication device, furnish and install, Ethernet access
point — Each

Item No. 684-6-12 — Wireless communication device, furnish and install, Ethernet
subscriber unit - Each
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TECHNICAL PROVISIONS

TP 685

System Auxiliaries

System Auxiliaries shall conform to the requirements of Section 685 of the Standard
Specifications.

Basis of Payment

System Auxiliaries will be paid for at the contract unit price for the following items.

[tem No. 685-106 — System auxiliaries, F & I, uninterruptible power source - Each
[tem No. 685-128 — System auxiliaries, furnish and install, interface panel - Each

Item No. 685-140 — System auxiliaries, furnish and install, fiber optic
modulator/demodulator — Each
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TECHNICAL PROVISIONS
TP 690

Removal of Existing Traffic Signal Equipment

Removal of existing traffic signal equipment shall be done according to Section 690 of
the "Standard Specifications", the Special Provisions and the plans. Equipment which
is removed shall be delivered to Orange County’s Traffic Operations building at 4200
South John Young Parkway, except for those items shown in the plans or required by
the Engineer to be removed and disposed of by the Contractor.

Removal of existing traffic signal equipment shall be measured and paid for at the
contract unit prices for the following;

Item 690-100; Signal equipment miscellaneous, remove; per intersection

TP 690
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Multi-Post Sign

Mulit-post signs shall be fabricated and installed per Section 700 of the Standard
Specifications and FDOT’s Design Standards.

Payment shall be made under the following items;

700-2-13 — Multi-post sign, F & |, ground mount, 21-30 SF — Assembly
700-2-14 — Multi-post sign, F & |, ground mount, 31-50 SF — Assembly
700-2-15 — Multi-post sign, F & I, ground mount, 51-100 SF — Assembly
700-2-50 — Multi-post sign, F & I, ground mount, relocate — Assembly
700-2-60 — Multi-post sign, F & I, ground mount, remove — Assembly
700-2-80 — Multi-post sign, F & I, ground mount, repair — Assembly

Internally llluminated Sign

Internally illuminated signs shall be fabricated and installed per Section 700 of
the Standard Specifications and Orange County’s Traffic Signal Miscellaneous
Details sheet.

Payment shall be made under the following items;

700-5-21 — Internally illuminated sign, furnish and install, up to 12 SF — Each
700-5-22 — Internally illuminated sign, furnish and install, 12 to 18 SF — Each
700-5-40 — Internally illuminated sign, install, furnished by agency — Each
700-5-50 — Internally illuminated sign, relocate — Each

700-5-60 — Internally illuminated sign, remove — Each

Electronic Display Siagn

Electronic display signs shall include electronic speed feedback signs (ESFS)
and blank out signs, using LED display technology. They shall be listed on
FDOT'’s Approved Products List.

Certain signs require pager programmable time switches. The time switches
shall be compatible with RTC Manufacturing’s CPR lll Central Pager System.
The time switches shall be capable of being programmed for one full year. ESFS
and flashing beacons on the same sigh assembly shall be turned on and off from
a signal from the time switch. User serviceable components such as batteries
and controllers shall be installed in cabinets mounted on the sign support five
feet above the ground.

TP 700
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ltem No. 700-11-23A, Electronic Display Sign A, shall include solar panels,
batteries, a 36” x 36" MUTCD warning sign, an ESFS with 15” display, post with
slip base and footing. - Assembly

Item No. 700-11-23B: Electronic Display Sign B, shall include solar panels,
batteries, a 24" x 30" R2-1 sign, an ESFS with 15" display, post with slip base
and footing. - - Assembly

Item No. 700-11-26C: Electronic Display Sign C, shall include solar panels,
batteries, a 12" LED flashing beacon, flashing beacon controller assembly with
pager programmable time switch, 24" x 48” S5-1 sign, an ESFS with 15" display,
post with slip base and footing. - Assembly

Item No. 700-11-26D: Electronic Display Sign D, shall include solar panels,
batteries, a 12" LED flashing beacon, flashing beacon controller assembly with
pager programmable time switch, 24" x 48” S$5-1 sign, an ESFS with 18" display,
post with slip base and footing. - Assembly

ltem No. 700-11-26E: Electronic Display Sign E, shall include solar panels,
batteries,12” LED flashing beacon, flashing beacon controller assembly with
pager programmable time switch, 30" x 30" S$1-1 sign, 24" x 12" W16-9P sign, an
ESFS with 15” display, post with slip base and footing. - Assembly

Item No. 700-11-26F: Electronic Display Sign F, shall include solar panels,
batteries, 12" LED flashing beacon, flashing beacon controller assembly with
pager programmable time switch, 48” x 48" S$1-1 sign, 30" x 18" W16-9P sign, an
ESFS with 18" display, post with slip base and footing. - Assembly

ltem No. 700-11-391 shall be an electronic display blankout sign. It shall be AC
powered and installed on an overhead support. The overhead support will be
either existing or paid for separately. - Assembly

Item No. 700-11-500 shall be the relocation of an existing electronic display sign.
- Assembly

Item No. 700-11-600 shall be the removal of a ground mounted electronic display
sign. - Assembly

[tem No. 700-11-700 shall be the removal of an overhead mounted electronic
display sign. - Assembly

Electronic display signs shall be paid for at the contract unit price as follows.

TP 700
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ltem No. 700-11-23A: Electronic Display Sign A, furnish and install, ground
mount, solar powered, 15" ESFS — Assembly

Item No. 700-11-23B: Electronic Display Sign B, furnish and install, ground
mount, solar powered, 15" ESFS — Assembly

Item No. 700-11-26C: Electronic Display Sign C, furnish and install, ground
mount, solar powered, 15" ESFS w/flashing beacon — Assembly

Item No. 700-11-26D: Electronic Display Sign D, furnish and install, ground
mount, solar powered, 18" ESFS w/flashing beacon — Assembly

Item No. 700-11-26E: Electronic Display Sign E, furnish and install, ground
mount, solar powered, 15" ESFS w/flashing beacon —~ Assembly

Item No. 700-11-26F: Electronic Display Sign F, furnish and install, ground
mount, solar powered, 18" ESFS w/flashing beacon — Assembly

Item No. 700-11-391: Electronic Display Sign, overhead mount, AC powered,
blankout sign, up to 12 SF — Assembly

item No. 700-11-500: Electronic Display Sign, relocate — Assembly

Item No. 700-11-600: Electronic Display Sign, remove, ground mount —
Assembly

Item No. 700-11-700: Electronic Display Sign, remove, overhead mount -
Assembly

School Speed Limit Sign

School Speed Limit Signs shall be furnished and installed at school crossing locations.

The school speed limit signs shall include pager programmable time switches
which shall be compatible with RTC Manufacturing’s CPR Ill Central Pager
System. The time switches shall be capable of being programmed for one full
year. Flashing beacons shall be turned on and off from a signal from the time
switch.

ltem 700-12-11A shall include a 12" LED flashing beacon, flashing beacon
controller assembly with pager programmable time switch, 24" x 48" S5-1 sign,
post with transformer base and foundation, electrical power service, service pole,
electric service wire, pullboxes and conduit. - Assembly

TP 700
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ltem No. 700-12-21A shall include solar panels, batteries, a 12" LED flashing
beacon, flashing beacon controller assembly with pager programmable time
switch, 24” x 48” S5-1 sign, post with slip base and footing. - Assembly

ftem No. 700-12-31A shall include solar panels, batteries, a 12" LED flashing
beacon, flashing beacon controller assembly with pager programmable time
switch, 8’ x 4’ FTP 31-06 sign, mounted on an overhead support. The overhead
support is not included in this item and will be either existing or paid for
separately. - Assembly

ftem No. 700-12-32A shall include solar panels, batteries, two 12" LED flashing
beacons, flashing beacon controller assembly with pager programmable time
switch, 8’ x 4’ FTP 31-06 sign, mounted on an overhead support. The overhead
support is not included in this item and will be either existing or paid for
separately. - Assembly

School Speed Limit Signs shall be paid for at the contract unit price for the
following.

ltem No. 700-12-11A: School speed limit sign w/beacon, complete assembly,
ground mount, AC powered — Assembly

Item No. 700-12-21A: School speed limit sign w/beacon, complete assembly,
ground mount, solar powered — Assembly

ltem No. 700-12-31A: Overhead school speed limit sign w/beacon, solar
powered, overhead support not included — Assembly

ltem No. 700-12-32A: Overhead school speed limit sigh w/2 beacons, solar
powered, overhead support not included — Assembly

TP 700
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TP 900-1 Indemnification

INDEMNIFICATION

The Contractor shall indemnify, defend, and hold harmless the COUNTY and all its officers, agents,
and employees, from all claims, losses, damages, costs, charges, or expenses arising out of any acts,
action, neglect, or omission by the Contractor during the performance of the Contract, whether
direct or indirect, and whether to any person or property to which the COUNTY or said parties may
be subject, except that neither the Contractor nor any of its subcontractors are liable under this
Section for damages arising out of the injury or damage to persons or property directly caused or
resulting from the sole negligence of the COUNTY or any of its officers, agents, or employees.

Payment shall be made under:

Pay Item:

900-1 Indemnification Lump Sum  $100.00
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Unskilled Laborer

Unskilled laborer shall perform tasks involving physical abilities which require little or no
specialized skill or previous work experience. The unskilled laborer shall perform the
following typical duties: load and unload supplies and materials, move supplies and
materials to point of use on jobsite, clean up refuse on jobsite, and use shovel, pick,
rake, etc. to dig, fill, and level ground.

This item will be used only as directed by Orange County for miscellaneous labor work
required for traffic signal construction. It shall not be used to pay for labor costs on any
other items on this contract. Labor costs shall be included in the bid prices for all other
contract items.

Night Work Premium

This pay item shall be used to compensate the contractor for extra costs to perform work
at night as a result of restrictions on daytime work by government agencies. It shall not
be used if the contractor decides to perform night work for his own convenience. The
contractor must obtain approval from Orange County prior to utilizing this pay item.

Emergency Work Premium

This pay item shall be used to compensate the contractor for extra costs to perform
emergency work on short notice to stabilize, repair or replace traffic signal equipment
damaged by traffic crashes or natural or man-made disasters. The contractor must
obtain approval from Orange County prior to utilizing this pay item.

Basis of Payment

Unskilled laborer shall be paid for at the contract unit price per man hour for the following
item. .

ltem No. 999-101 : Unskilled Laborer — Man hour

Night work premium shall be paid for at the contract unit price per night for the following
item.

Item No. 999-102 : Night Work Premium — per night

Emergency work premium shall be paid for at the contract unit price per emergency
event for the following item.

Item No. 999-103: Emergency Work Premium — per event

TP 999
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