

August 8, 2016

BOARD OF COUNTY COMMISSIONERS
ORANGE COUNTY, FLORIDA

ADDENDUM NO. 2 / IFB NO. Y16-7001-PH
LITTLE EGYPT/RING ROAD SANITARY SEWER IMPROVEMENTS

BID OPENING DATE: August 14~~-18~~, 2016

This addendum is hereby incorporated into the bid documents of the project referenced above. The following items are clarifications, corrections, additions, deletions and/or revisions to and shall take precedence over the original documents. Additions are indicated by **underlining**, deletions are indicated by ~~strikethrough~~.

- A. The Bid Opening is changed to August 18, 2016.**
- B. Part D. Bid Schedule page D-3 is revised. Failure for the Bidders to use the attached Revised D-3 will result in your bid being found non-responsive.**

C. QUESTIONS AND/OR CLARIFICATIONS

- Q. Does the County know how many septic systems are in the back yards vs. the front?
 - A. No, we have not verified.**
- Q. Does the owner require a trailer?
 - A. The requirement for a trailer is not currently on the project specifications. A trailer is not required by the County for this duration of a project.**
- Q. Who is responsible for the connection fees?
 - A. The County will be responsible for the fees.**
- Q. Who pay the impact fees?
 - A. The County will pay the impact fees.**
- Q. Please verify the Mill and Surfacing Quantity, my quantity is 1000 SY more.
 - A. The bid quantity for Bid Item 9 should be revised to a total quantity of 2,205 SY. A new bid schedule is included with this Addendum.**

D. ACKNOWLEDGEMENT OF ADDENDA

- a. The Proposer shall acknowledge receipt of this addendum by completing the applicable section in the solicitation or by completion of the acknowledgement information on the addendum. Either form of acknowledgement must be completed and returned not later than the date and time for receipt of proposal. All other terms, conditions and specifications remain the same.

Receipt acknowledged by:

Authorized Signature

Date Signed

Title

Name of Firm

ITEM No.	REF ID #	DESCRIPTION	QTY	UNIT	UNIT COST	TOTAL COST
1	10.110.110	Mobilization, Bonds	1	LS		
2	10.120.110	Video/Photographic Documentation	1	LS		
3	10.130.110	Indemnification	1	LS	\$100.00	\$100.00
4	10.140.110	Record Drawings	1	LS		
5	10.150.110	Maintenance of Traffic	1	LS		
6	11.110.110	Erosion & Sedimentation Control	1	LS		
7	11.220.111	Temporary Paving	125	SY		
8	11.999.999	Saw Cut and Remove/ Replace Existing Curb & Gutter for Temp. Pavement	25	LF		
9	11.230.110	Milling and Resurfacing	2,205	SY		
10	11.241.111	Asphalt Roadway Replacement (2"- 4" thick With a Soil Cement Base)	947	SY		
11	11.241.111	Asphalt Roadway Replacement (2"- 4" thick With a High Early Strength Concrete Base)	194	SY		
12	11.290.111	Sod Replacement (Bahai)	944	SY		
13	13.310.111	Sanitary Sewer Main 8-inch Diameter (6' - 8' depth)	852	LF		
14	13.350.110	Sewer Main Connection to Existing Manhole	1	LS		
15	13.410.111	Sanitary Manholes 4-foot Diameter (6' - 8' depth)	5	EA		
16	13.511.110	Replace Existing Manhole Frame and Cover (paved areas)	1	EA		
17	13.620.110	Install/Repair/Replace 6" Sanitary Sewer Lateral (0 to 5' depth @ main)	12	EA		
18	13.620.111	Install/Repair/Replace 6" Sanitary Sewer Lateral (6' to 10' depth @ main)	5	EA		
19	13.650.110	Install/Reroute Sanitary Sewer Lateral on Private Property	15	EA		
20	13.999.999	Residential Septic System Abandonment	12	EA		
Estimated Bid Total			\$			

* Mobilization shall not exceed 5% of pay items 5 - 27

** Record Drawings shall be a minimum of 1% of pay items 5 - 27

REVISED D-3

Add 2, Y16-7001 PH
August 8, 2016