

May 23, 2016
BOARD OF COUNTY COMMISSIONERS
ORANGE COUNTY, FLORIDA

Y16-765-CH Addendum #2

**W. KALEY AVENUE AND S. RIO GRANDE AVENUE INTERSECTION
IMPROVEMENTS**

REVISED Bid Opening Date: Postponed Indefinitely

This addendum is hereby incorporated into the bid documents of the project referenced above. The following items are clarifications, corrections, additions, deletions and/or revisions to and shall take precedence over the original documents. Underlining indicates additions, deletions are indicated by ~~strikethrough~~.

A. The Bid Opening Date has changed as follows:

Delete: ~~May 26, 2016 at 2:00 P.M.~~

Replace with: **Postponed Indefinitely.**

- B.** Another Addendum will be forthcoming containing revisions to the Plans and Schedule of Prices.
- C.** All other terms and conditions of the IFB remain the same.
- D.** The Proposer shall acknowledge receipt of this addendum by completing the applicable section in the solicitation or by completion of the acknowledgement information on the addendum. Either form of acknowledgement must be completed and returned not later than the date and time for receipt of the proposal.

Receipt acknowledged by:

Authorized Signature

Date Signed

Title

Name of Firm