April 9, 2019 BOARD OF COUNTY COMMISSIONERS ORANGE COUNTY, FLORIDA

Y19-751-CH/Addendum #1

CONNECTOR ROAD FROM HILTON DRIVEWAY TO APOPKA VINELAND ROAD INTERSECTION IMPROVEMENTS

Bid Opening Date: May 2, 2019

This addendum is hereby incorporated into the bid documents of the project referenced above. The following items are clarifications, corrections, additions, deletions and/or revisions to and shall take precedence over the original documents. <u>Underlining</u> indicates additions, deletions are indicated by <u>strikethrough</u>.

Α.	The Bid	Opening	Date shall	remain	as follows:
----	---------	---------	------------	--------	-------------

May 2, 2019 at 2:00 P.M.

B. Note the **REVISION** to the Part D, Schedule of Prices as follows:

<u>Delete</u>: The Schedule of Prices issued in the Invitation for Bids, Pages D-3 through D-7 in its entirety.

Replace with: The Revised Schedule of Prices, Page REVISED D-3 through Page REVISED D-9 attached in Addendum #1.

FAILURE TO SUBMIT THE REVISED SCHEDULE OF PRICES ATTACHED IN THIS ADDENDUM WITH YOUR SEALED BID SHALL RESULT IN YOUR BID BEING DEEMED NON-RESPONSIVE.

- **C**. All other terms and conditions of the IFB remain the same.
- D. The Proposer shall acknowledge receipt of this addendum by completing the applicable section in the solicitation or by completion of the acknowledgement information on the addendum. Either form of acknowledgement must be completed and returned not later than the date and time for receipt of the proposal.

Receipt acknowledged by:	
Authorized Signature	Date Signed
Title	_
Name of Firm	_

To the Board of County Commissioners Orange County, Florida

The Undersigned, hereinafter called "Bidder", having visited the site of the proposed project and familiarized himself with the local conditions, nature and extent of the work, and having examined carefully the Contract Form, General Conditions, Supplementary Conditions, Plans and Specifications and other Contract Documents, with the Bond requirements herein, proposes to furnish all labor, materials, equipment and other items, facilities and services for the proper execution and completion of: **CONNECTOR ROAD FROM HILTON DRIVEWAY TO APOPKA VINELAND ROAD INTERSECTION IMPROVEMENTS** in full accordance with the drawings and specifications prepared in accordance with the Contract Documents and, if awarded the Contract, to complete the said work within the time limits specified for the following ESTIMATED TOTAL BASE BID.

It is understood that this is a unit price Contract and the resultant Contract will contain estimated quantities, unit prices, extended totals and that the Estimated Total Base Bid is the sum of all pay item totals from the schedule of prices, Page REVISED D-3 through REVISED D-9.

The Contract resulting from this solicitation is based on estimated quantities. The contractor shall only be paid for materials installed in the work in accordance with the applicable unit prices for the specific work element (line item). No payment shall be made for excess materials delivered to the jobsite and not incorporated into the work. Therefore, it shall be the contractor's responsibility to determine the quantities of materials necessary to perform the project to its completion.

	DOLLARO
/ - \\	DOLLARS
(In Words)	
_	
\$	

In the event the Contract is awarded to this Bidder, he/she will enter into a formal written agreement with the County in accordance with the accepted bid within ten (10) calendar days after said Contract is submitted to him/her and will furnish to the County a Contract Payment and Performance Bond with good and sufficient sureties, satisfactory to the County, in the amount of 100% of the accepted bid. The Bidder further agrees that in the event of the Bidder's default or breach of any of the agreements of this proposal, the said bid deposit shall be forfeited as liquidated damages.

Failure of the Bidder to provide pricing for all unit priced items and/or the Base Bid and ALL requested additive/deductive bid items, or alternate bids shall be cause for rejection of the bid as non-responsive.

FSTIMATED TOTAL BASE BID:

Y19-751-CH; CONNECTOR ROAD - HILTON DRIVEWAY TO APOPKA-VINELAND MULTI-LANE DIVIDED URBAN CONSTRUCTION ORANGE COUNTY

REVISED SCHEDULE OF PRICES

0.	ITEM NO.	DESCRIPTION	UNIT	QUANTITY	UNIT PRICE	TOTAL
. RO	ADWAY ITEMS					
1	101-1	MOBILIZATION 10%	LS	1		
2	102-1	MAINTENANCE OF TRAFFIC	LS	1		
3	104-14	PREVENTION, CONTROL, & ABATEMENT OF EROSION AND WATER POLLUTION	LS	1		
4	110-1-1	CLEARING AND GRUBBING	LS	1		
5	120-4	MUCK REMOVAL (A-8 SOIL)	CY	34022		
6	120-9	EXCAVATION, EMBANKMENT AND GRADING	LS	1		
7	160-4	TYPE B STABILIZATION (12") (MIN. LBR 40)	SY	49098		
8	270-12	SOIL CEMENT BASE, (PRIMED) (12") (MIN. 300 PSI)	SY	41681		
9	327-70-12	MILLING EXISTING ASPHALT PAVEMENT (1 1/4" AVG. DEPTH)	SY	15207		
10	334-1-13	SUPERPAVE ASPHALTIC CONCRETE (TRAFFIC C) (SP-9.5) (OVERBUILD)	TN	187.9		
11	334-2-35	SUPERPAVE ASPHALTIC CONCRETE (TRAFFIC C) (3 1/2") (SP-12.5)	SY	38558		
12	334-2-40	SUPERPAVE ASPHALTIC CONCRETE (TRAFFIC C) (4") (SP-12.5)	SY	3117		
13	337-7-82	ASPHALT CONCRETE FRICTION COURSE (1 1/4") (FC-9.5) (TRAFFIC C) (INCLUDING TACK COAT)	SY	54084		
14	425-1-311	INLET (CURB TYPE P-1) (<10')	EA	42		
15	425-1-321	INLET (CURB TYPE P-2) (<10')	EA	12		
16	425-1-411	INLET (CURB TYPE J-1) (<10')	EA	12		
17	425-1-412	INLET (CURB TYPE J-1) (>10')	EA	1		
18	425-1-421	INLET (CURB, TYPE J-2) (<10')	EA	4		
19	425-1-422	INLET (CURB, TYPE J-2) (>10')	EA	1		
20	425-1-521	INLET (DITCH BOTTOM, TYPE C) (<10')	EA	1		
21	425-1-551	INLET (DITCH BOTTOM, TYPE E) (<10')	EA	1		
22	425-1-559	INLET (DITCH BOTTOM, TYPE E MOD) (<10')	EA	2		

Y19-751-CH; Addendum #1 April 9, 2019

23	425-2-61	MANHOLE (P-8) (<10')	EA	10	
24	425-2-63	MANHOLE (P-8) (PARTIAL)	EA	2	
25	425-2-91	MANHOLE (J-8) (<10')	EA	4	
26	425-2-92	MANHOLE (J-8) (>10')	EA	1	
27	430-14-118	STEEL REINFORCED CONCRETE PIPE CULVERT (ROUND) (18")	LF	2663	
28	430-14-124	STEEL REINFORCED CONCRETE PIPE CULVERT (ROUND) (24")	LF	1495	
29	430-14-130	STEEL REINFORCED CONCRETE PIPE CULVERT (ROUND) (30")	LF	1611	
30	430-14-136	STEEL REINFORCED CONCRETE PIPE CULVERT (ROUND) (36")	LF	494	
31	430-14-142	STEEL REINFORCED CONCRETE PIPE CULVERT (ROUND) (42")	LF	523	
32	430-14-148	STEEL REINFORCED CONCRETE PIPE CULVERT (ROUND) (48")	LF	167	
33	430-14-224	STEEL REINFORCED CONCRETE PIPE CULVERT (ELLIPTICAL) (19" X 30")	LF	58	
34	430-14-230	STEEL REINFORCED CONCRETE PIPE CULVERT (ELLIPTICAL) (24" X 38")	LF	61	
35	430-98-125	MITERED END SECTION (ROUND) (18")	EA	2	
36	430-98-129	MITERED END SECTION (ROUND) (24")	EA	1	
37	430-98-141	MITERED END SECTION (ROUND) (48")	EA	1	
38	440-1-2	UNDERDRAINS, TYPE II	LF	1098	
39	440-70	UNDERDRAIN INSPECTION BOX	EA	15	
40	514-72	LINER, IMPERMEABLE (40 MIL HDPE)	SY	20145	
41	520-1-7	CONCRETE CURB AND GUTTER (TYPE E)	LF	668	
42	520-1-10	CONCRETE CURB AND GUTTER (TYPE F)	LF	20689	
43	520-5-11	CONCRETE TRAFFIC SEPARATOR, TYPE I (4' WIDE)	LF	626	
44	520-5-12	CONCRETE TRAFFIC SEPARATOR, TYPE I (6' WIDE)	LF	286	
45	522-1	CONCRETE SIDEWALK (4" THICK)	SY	3290	
46	522-2	CONCRETE SIDEWALK (6" THICK)	SY	137	
47	524-1-4	CONCRETE DITCH PAVEMENT, NON REINFORCED, 6"	SY	9	
48	530-3-4	RIPRAP - RUBBLE, F&I, DITCH LINING	TN	24.5	
49	570-1	PERFORMANCE TURF (BAHIA), MATCH EXISTING	SY	74062	

50	900-1	AS-BUILT PLANS	LS	1		
51	900-2	INDEMNIFICATION	LS	1	\$100.00	\$100.00

TOTAL ESTIMATED BASE BID (ROADWAY):

\$					
Reference	Numbers	1	through	51	

	B. SIGNING & PAVEMENT MARKING ITEMS					
	ITEM NO.	DESCRIPTION	UNIT	QUANTITY	UNIT PRICE	TOTAL
52	700-20-11	SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	AS	34		
53	700-20-12	SINGLE POST SIGN, F&I GROUND MOUNT, 12 TO 20 SF	AS	1		
54	700-20-60	SINGLE POST SIGN, REMOVE	AS	3		
55	700-21-12	MULTI-POST SIGN, F&I GROUND MOUNT, 12-20 SF	AS	2		
56	700-21-14	MULTI-POST SIGN, F&I GROUND MOUNT, 31-50 SF	AS	2		
57	700-3-101	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, UP TO 12 SF	EA	1		
	705-11-1A	DELINEATOR, TUBULAR FLEXIBLE (YELLOW/GREEN)	EA	9		
58	705-11-1B	DELINEATOR, TUBULAR FLEXIBLE (WHITE)	EA	1		
	706-3A	RETRO-REFLECTIVE PAVEMENT MARKERS (WHITE/RED)	EA	650		
59	706-3B	RETRO-REFLECTIVE PAVEMENT MARKERS (YELLOW/YELLOW)	EA	40		
60	710-11-190	PAINTED PAVEMENT MARKINGS, STANDARD (WHITE) (ISLAND NOSE)	SF	3		
61	710-11-290	PAINTED PAVEMENT MARKINGS, STANDARD (YELLOW) (ISLAND NOSE)	SF	29		
	711-11-111	SOLID TRAFFIC STRIPE, THERMO (6") (WHITE)	NM	3.567		
62						
63	711-11-122	SOLID TRAFFIC STRIPE, THERMO (8") (WHITE)	LF	676		
64	711-11-123	SOLID TRAFFIC STRIPE, THERMO (12") (WHITE)	LF	1203		
65	711-11-124	SOLID TRAFFIC STRIPE, THERMO (18") (WHITE)	LF	20		
66	711-11-125	SOLID TRAFFIC STRIPE, THERMO (24") (WHITE)	LF	1207		
67	711-11-131	SKIP TRAFFIC STRIPE, THERMO (10-30) (6" WHITE)	GM	2.222		
	711-11-151A	DOTTED/ GUIDELINE/ GAP EXTENSION, THERMO (2-4) (6" WHITE)	LF	114		
68	711-11-151B	DOTTED/ GUIDELINE/ GAP EXTENSION, THERMO (6-10) (6" WHITE)	LF	312		

	711-11-160A	PAVEMENT MESSAGE THERMO (ONLY)	EA	11	
69	711-11-160B	PAVEMENT MESSAGE THERMO (BIKE W/ ARROW)	EA	18	
70	711-11-170	DIRECTIONAL ARROWS, THERMO (LEFT AND RIGHT TURN)	EA	76	
71	711-11-211	SOLID TRAFFIC STRIPE, THERMO (6") (YELLOW)	NM	2.260	
72	711-11-222	SOLID TRAFFIC STRIPE, THERMO (8") (YELLOW)	LF	528	
73	711-11-224	SOLID TRAFFIC STRIPE, THERMO (18") (YELLOW)	LF	176	
74	711-11-231	SKIP TRAFFIC STRIPE, THERMO (10-30) (6" YELLOW)	GM	0.019	
75	711-11-251	DOTTED/ GUIDELINE/ GAP EXTENSION, THERMO (6-10) (6" YELLOW)	LF	396	

TOTAL ESTIMATED BASE BID (SIGNING & PAVEMENT MARKING):

\$ ______Reference Numbers 52 through 75

	C. SIGNALIZATION ITEMS					18
	ITEM NO.	DESCRIPTION	UNIT	QUANTITY	UNIT PRICE	TOTAL
76	603-1	SIGNALIZATION - INTERSECTION - APOPKA-VINELAND ROAD	LS	1		

TOTAL ESTIMATED BASE BID (SIGNALIZATION):

Reference Number 76

8	D. FORCE MAIN AND RECLAIMED WATER MAIN ITEMS					
	ITEM NO.	DESCRIPTION	UNIT	QUANTITY	UNIT PRICE	TOTAL
77	1	MOBILIZATION, DEMOBILIZATION & BONDS	LS	1		
79	2	PRECONSTRUCTION VIDEO	LS	1		
80	3	UTILITY SYSTEM RECORD DRAWINGS	LS	1		
	RECLAIMED WATER MAIN					
81	4	FURNISH & INSTALL 8" PVC RECLAIMED WATER MAIN	LF	381		
82	5	FURNISH & INSTALL 8" GATE VALVES AND BOX W/ RESTRAINTS	EA	4		
83	6	FURNISH & INSTALL 16" DIP RECLAIMED WATER MAIN	LF	4070		
84	7	FURNISH & INSTALL 16" HDPE RECLAIMED WATER MAIN, DIRECTIONAL BORE	LF	307		

85	8	FURNISH & INSTALL 16" GATE VALVES AND BOX W/ RESTRAINTS	EA	6	
86	9	FURNISH & INSTALL 20" DIP RECLAIMED WATER MAIN	LF	771	
87	10	FURNISH & INSTALL 16" BLOW OFF VALVE	EA	1	
88	11	FURNISH & INSTALL 16" AIR RELEASE VALVE	EA	2	
	FORCE MAIN				
89	12	FURNISH & INSTALL 6" PVC FORCE MAIN	LF	668	
90	13	FURNISH & INSTALL 6" PLUG VALVE	EA	3	
91	14	FURNISH & INSTALL 8" PVC FORCE MAIN	LF	1,954	
92	15	FURNISH & INSTALL 8" PLUG VALVE	EA	5	
93	16	FURNISH & INSTALL 12" PVC FORCE MAIN	LF	1,273	
94	17	FURNISH & INSTALL 12" PLUG VALVE	EA	1	
95	18	FURNISH & INSTALL 16" PVC FORCE MAIN	LF	368	
96	19	FURNISH & INSTALL 6" AIR/VACUUM RELEASE VALVE	EA	1	
97	20	FURNISH & INSTALL 8" AIR/VACUUM RELEASE VALVE	EA	1	

TOTAL ESTIMATED BASE BID (FORCE MAIN AND RECLAIMED WATER MAIN):

Reference Numbers 77 through 97

Y19-751-CH; SCHEDULE OF PRICES FOR

ORANGE COUNTY UTILITIES DIVISION

PALM PARKWAY TO APOPKA-VINELAND CONNECTOR ROAD WATERMAIN INSTALLATION AND FORCE MAIN RELOCATION PROJECT

Bidder is to understand that the Total Base Bid Price is based on the estimated quantities indicated as follows and will control in awarding the Contract as provided in the Instructions to Bidders. It is further understood that the quantities stated in the Schedule of Bid Prices for various items are estimated only and may be increased or decreased as provided in the Contract.

NO.	DESCRIPTION	UNIT	QTY	UNIT COST	TOTAL COST
98	Mobilization, Demobilization, Bonds, and Permits (not to exceed 5% of the total of all bid items except bid items under section 10.1 General)	<u>LS</u>	1		
99	Preconstruction Audio-Video Documentation	<u>LS</u>	1		
100	Project Record Drawings	LS	1		
101	Maintenance of Traffic	LS	1		
102	Erosion and Sediment Control	<u>LS</u>	1		
Subtot	al for Reference Numbers 98 through 102: \$				
	<u>Water Main</u>				
103	Furnish & Install 16" DI Potable Water Main w/fittings & RJs	<u>LF</u>	<u>7694</u>		
104	Furnish & Install 16" Gate Valve	<u>EA</u>	<u>10</u>		
<u>105</u>	Furnish & Install 16" Tapping Sleeve & Valve	<u>EA</u>	<u>5</u>		
<u>106</u>	Furnish & Install 16" Line Stop & Cap	<u>EA</u>	4		
107	Furnish & Install Fire Hydrant Assemblies	EA	<u>14</u>		
<u> 108</u>	Connection to Existing Water Main	<u>EA</u>	2		
<u>109</u>	Remove and Dispose of Existing Main	<u>LF</u>	<u>150</u>		
110	Sodding	SY	<u>1344</u>		
111	Stabilized Drive	SY	2958		
Subtot	al for Orange County Utilities Water Main: \$	ers 103 thro	ugh 111		
Subtot	Reference Numb	ers 103 thro	ough 111		
	Reference Numb				
<u>112</u>	Reference Numb Force Main Furnish & Install 12" PVC Force Main w/fittings & RJs	<u>LF</u>	<u>26</u>		
112 113 114	Reference Numb				
112 113 114	Force Main Furnish & Install 12" PVC Force Main w/fittings & RJs Temporary Bypass System	LF EA LF	<u>26</u> <u>1</u>		
112 113 114	Force Main Furnish & Install 12" PVC Force Main w/fittings & RJs Temporary Bypass System Remove and Dispose of Existing Main al for Orange County Force Main: \$	LF EA LF	<u>26</u> <u>1</u>		
112 113 114	Force Main Furnish & Install 12" PVC Force Main w/fittings & RJs Temporary Bypass System Remove and Dispose of Existing Main al for Orange County Force Main: \$	LE EA LF rough 114	<u>26</u> <u>1</u>		
112 113 114 Subtot	Force Main Furnish & Install 12" PVC Force Main w/fittings & RJs Temporary Bypass System Remove and Dispose of Existing Main al for Orange County Force Main: \$ Reference Numbers 112 th	LE EA LF rough 114	<u>26</u> <u>1</u>		
112 113 114 Subtot	Force Main Furnish & Install 12" PVC Force Main w/fittings & RJs Temporary Bypass System Remove and Dispose of Existing Main al for Orange County Force Main: \$ Reference Numbers 112 th Reclaimed Water Main	LF EA LF rough 114	26 1 26		
112 113 114	Force Main Furnish & Install 12" PVC Force Main w/fittings & RJs Temporary Bypass System Remove and Dispose of Existing Main al for Orange County Force Main: \$ Reference Numbers 112 th Reclaimed Water Main Furnish & Install 16" DI Reclaimed Water Main w/fittings & RJs	LE EA LF rough 114	26 1 26 27		

SUMMARY

TOTAL ESTIMATED BASE BID (ROADWAY):
\$
\$Reference Numbers 1 through 51
TOTAL ESTIMATED BASE BID (SIGNING & PAVEMENT MARKINGS):
\$
\$
TOTAL ESTIMATED BASE BID (SIGNALIZATION):
s ·
Reference Number 76
TOTAL ESTIMATED BASE BID (FORCE MAIN AND RECLAIMED WATER MAIN)
\$ Reference Numbers 77 through 97
Reference Numbers 77 through 97
TOTAL ESTIMATED BASE BID (ORANGE COUNTY UTILITIES WATER MAIN, FORCE MAIN & RECLAIMED WATER)
\$ Reference Numbers 98 through 117
Reference Numbers 98 through 117
TOTAL ESTIMATED BASE BID: \$
Reference Numbers 1 through 117

The Bidder hereby agrees that there is attached: Yes ____ 1. Non-Collusion Affidavit, Attachment A Required Disclosure, Attachment B Yes 2. 3. M/WBE Forms Yes ___ Employment Data, Attachment C-1 Yes ___ Subcontractor/Supplier Page, Attachment C-2 Yes ___ No Good Faith Effort, Attachment C-4 Yes ___ 4. Trench Safety Act Form, Attachment D Yes ____ Drug-Free workplace Form 5. Yes ___ Bid Bond on Form in Exhibit 1 or Cashier's Check N/A 6. (10% of Base Bid) Original Bid Form (marked "Original") & 3 7. Yes complete copies with all attachments Yes ___ 8. References. Attachment E N/A ____ Yes Licenses 9. Yes ___ **Current W9** 10. Yes ___ 11. Project Expenditure Report, Attachment F Yes ____ 12. Relationship Disclosure Form, Attachment G Verification of Employment Status, Attachment H Yes 13. ACKNOWLEDGEMENT OF ADDENDA The Bidder shall acknowledge receipt of any addenda issued to the solicitation by completing the blocks below or by completion of the applicable information on the addendum and returning it not later than the date and time for receipt of the bid. Failure to acknowledge an addendum that has a material impact on the solicitation may negatively impact the responsiveness of your bid. Material impacts include but are not limited to changes to specifications, delivery time, performance period, quantities, bonds, letters of credit, insurance, qualifications, etc. Addendum No. _____Dated ____Addendum No. _____Dated _____ Addendum No. Dated Addendum No. Dated If awarded this construction Contract, the Bidder agrees to complete the work covered by this Contract as follows: 1. Work shall start at the project site within fourteen (14) days of the effective date of the Notice to Proceed. Substantially complete in 510 consecutive calendar days from date of Official Notice to 2. Proceed. 3. Final completion in 570 consecutive calendar days from date of Official Notice to Proceed. Should the Successful Bidder fail to complete work as specified, the liquidated damage 4. clause will apply (Part E, Contract). The Bidder hereby agrees that the County reserves the right to waive informalities in any bid and to reject any or all bids, or to accept any bid that in its judgment will be for the

best interest of the County.

(NAME ((NAME OF HOLDER) (SIGNATURE OF BIDDER)			(CERTIFICATE NO.)					
(SIGNATUR				TE EXPIRA	RATION DATE)				
(NAME 1	YPED)		_						
IDENTIFICATION	OF BUSIN	ESS ORGANIZ	ATION						
Complete and su	bmit the follo	wing informatio	n:						
Type of Or	ganization								
{ } Sole Pro	oprietorship	{} Partnersh	ip						
{ } Joint Ve	enture {	} Corporation							
State of In	corporation:			_					
Principal	Place o		(Florida inty/State	Statute	Chapter	607):			
THE PRINCIPATHE BIDDER'S DIVISION OF COMMENTS AUTHORIZED SI The bidder or properties of the duly bound. professional in a control outcome of an accomments.	GNATORIE CORPORA GNATORIE CONTRACTS AR Principal is a position control tivity require	S/NEGOTIATO esents that the nd related docus s defined as an eapable of sub- id to perform the	RS following priments to when employee, stantially inforced train	ncipals are ich the bide officer or luencing the nsaction.	authorized der or propo other techr ne developm	to sign ser will nical or nent or			
Name	Title		elephone Nu			iress			
IN WITNESS WH AFFIXED HIS SE	IEREOF, TH	IE BIDDER HAS	HEREUNT	O SET HIS , A.D. 20	SIGNATUR				
BY					(SEAL)				
TITLE:					=				
PRINT NAME AN									
FEDERAL I.D.#_									
Y19-751-CH; Add April 9, 2019									