

June 5, 2019
BOARD OF COUNTY COMMISSIONERS
ORANGE COUNTY, FLORIDA
RFP Y19-815-JS/ADDENDUM #4
CONSTRUCTION MANAGER AT RISK SERVICES FOR THE ORANGE COUNTY CONVENTION CENTER
PHASE V MULTI-PURPOSE VENUE AND GRAND CONCOURSE IMPROVEMENTS

This addendum is intended to be incorporated into the bid documents of the project referenced above. The following items are clarifications, corrections, additions, deletions and/or revisions to and shall take precedence over the original documents. Underlining indicates additions, deletions are indicated by ~~strikethrough~~.

- A. The RFP due date has been changed from ~~June 6, 2019~~ to **June 20, 2019**.
- B. All other terms and conditions of the RFP remain the same.
- C. The Proposer shall acknowledge receipt of this addendum by completing the applicable section in the solicitation or by completion of the acknowledgement information on the addendum. Either form of acknowledgement must be completed and returned not later than the date and time for receipt of the proposal.

Receipt acknowledged by:

Authorized Signature

Date Signed

Title

Name of Firm