

December 12, 2019
BOARD OF COUNTY COMMISSIONERS
ORANGE COUNTY, FLORIDA
ADDENDUM NO. 2 / RFP Y20-812

ENGINEERING SERVICES FOR HAMLIN WATER RECLAMATION PHASE 2 IMPROVEMENTS

REVISED RFP OPENING DATE: ~~December 19, 2019~~ January 7, 2020

This Addendum is hereby incorporated into the bid documents of the project referenced above. The following items are clarifications, corrections, additions, deletions and/or revisions to and shall take precedence over the original documents.

A. The Opening Date has changed from ~~December 19, 2019~~ to January 7, 2020.

B. QUESTIONS AND ANSWERS:

1. QUESTION: PES, LLC does not currently show in the County's SDV listings. Please confirm that PES, LLC is an acceptable SDV vendor to count for this RFP.

RESPONSE: PES, LLC is currently registered as an Orange County Service Disabled Veteran Owned firm and is listed on the Business Development Division's website.

2. QUESTION: Under the Project Description in the Scope of Work, one of the specific assignments to be performed states " Provide all additional engineering and consulting services related to energy recovery.." Could the County provide clarification on what energy recovery is anticipated to be included in these services?

RESPONSE: Potential energy recovery tasks currently envisioned would involve solar panels and/or biogas utilization. The County will determine if these or other energy recovery tasks will be undertaken during design."

C. A future addendum will be issued with additional questions and responses.

D. 1. The Proposer shall acknowledge receipt of this addendum by completing the applicable section in the solicitation or by completion of the acknowledgement information on the addendum. Either form of acknowledgement must be completed and returned not later than the date and time for receipt of proposal.

2. All other terms, conditions and specifications remain the same.

Receipt acknowledged by:

Authorized Signature

Date Signed

Title