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January 9, 2020 
BOARD OF COUNTY COMMISSIONERS 

ORANGE COUNTY, FLORIDA 
ADDENDUM NO. 1 / RFP Y20-819 

    
DESIGN SERVICES FOR THE ORANGE COUNTY COURTHOUSE POWER MODERNIZATION 

 
RFP OPENING DATE: January 16, 2020 

This Addendum is hereby incorporated into the bid documents of the project referenced above. The 
following items are clarifications, corrections, additions, deletions and/or revisions to and shall take 
precedence over the original documents.   
 

A. ITEM 21, section E, MINORITY/WOMEN OWNED BUSINESS ENTERPRISE IS REVISED AS 
FOLLOWS: 
 
MINORITY/WOMEN OWNED BUSINESS ENTERPRISE: 
2. The following statement:  “It is the M/WBE’s responsibility to submit the required payment 

verification reports to the prime consultant quarterly and the Final M/WBE payment 
verification form directly to Business Development Division.”   
 
The M/WBE’s failure to submit the required documents could negatively impact their M/WBE re-
certification. 
 

B. ITEM 21, section D, MINORITY/WOMEN OWNED BUSINESS ENTERPRISE IS REVISED WITH 
THE FOLLOWING ADDITIONS: 
 
8.  The Proposer understands that this RFP does not constitute an agreement or contract with the 
Proposer. 

 
9.  Any Proposer who submits in its Proposal to the County any information that is determined by 
the County, in its sole opinion, to be substantially inaccurate, misleading, exaggerated, or incorrect 
may be disqualified from consideration. 

 
C.   ITEM 6, section XIII of the contract, MINORITY/WOMEN EMPLOYMENT PARTICIPATION IS 
      REVISED AS FOLLOWS: 

 
6.  All sub-contracts shall include the following statement:  “It is the M/WBE responsibility to submit 
the required Quarterly M/WBE utilization reports to the prime and Final M/WBE payment verification 
form to Business Development Division denoting the percentage of the overall contract fees”   
 
The M/WBE’s failure to submit the required documents could negatively impact their M/WBE re-
certification. 
 

D.  The following are questions/responses/clarifications: 

 
 1.  What is the Construction Budget for the RFP Y20-819-RM Design Services for Orange County  
                  Courthouse Modernization? 
 
 Response:  Please refer to section III DESIGN WITHIN FUNDING LIMITATIONS part C, page 4  
 on the contract.  
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E.  1.  The Proposer shall acknowledge receipt of this addendum by completing the applicable 
section in the solicitation or by completion of the acknowledgement information on the 
addendum. Either form of acknowledgement must be completed and returned not later than 
the date and time for receipt of proposal. 

 
2. All other terms, conditions and specifications remain the same. 

 
Receipt acknowledged by: 
 
 
______________________________________           __________________ 
Authorized Signature     Date Signed 
 
 
_____________________________________ 
Title 


