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PART B 

ISSUED:  October 25, 2019 
 

NOTICE 
INVITATION FOR BIDS (IFB) NO. Y20-140-EB 

 
 ORANGE COUNTY WIDE ROOF MAINTENANCE AND REPAIRS 

 
Sealed Bid offers (Original Bid Form, three (3) complete copies and one (1) electronic 
coy on USB drive) for furnishing the above will be accepted up to 2:00 PM, November 
26, 2019, in the Internal Operations Centre II, the Procurement Division, 2nd Floor, 400 
E. South Street, Orlando, FL  32801.  Bids will be opened shortly thereafter in the 
Second Floor Conference Room, Orange County Internal Operations Centre II. 
 
Bid Documents may be obtained from the Orange County Procurement Division at 
the above address, Phone: (407) 836-5635. 
 
NOTE:  Bid documents are now available for downloading from the internet at 
orangecountyfl.net. 
  
The IFB contains all required documents for this solicitation.  No other technical 
specifications, drawings or other documents are required.   
 
A Non-Mandatory Pre-Bid Conference will be held on November 5, 2019, 1:30PM, at 
Facilities Management Division Training Room, 2010 East Michigan Street, 
Orlando, Florida 32806.  Interested bidders are encouraged to attend. 
 
 
SCOPE OF WORK:  Work includes but is not limited to regular and emergency 
miscellaneous roof repairs and replacements on various roof systems throughout 
Orange County, Florida as specified in the Bid Item Schedule. 
 
LOCATION ADDRESS:  Orange County, Florida 
 
 
 
 
 

Carrie Mathes, MPA, CFCM, CPPO, C.P.M., CPPB, A.P.P. 
Manager, Procurement Division 
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PART C - INSTRUCTION TO BIDDERS 
 

1. GENERAL: 
 

a. The term County used herein refers to the Board of County 
Commissioners, Orange County, Florida, or its duly authorized 
representative. 

 

b. The term Bidder used herein refers to the contractor, or business 
organization submitting a Bid to the County in response to this Invitation 
for Bids. 

 

2. PREPARATION AND SUBMISSION OF BIDS: 
 

a. Form of Proposal:  Each Bidder shall submit the Bid in four parts 
(original Bid Form, marked original, with attachments, three (3) 
copies and one (1) electronic copy on USB drive, of the Bid Form and 
all attachments) and indicate his base Bid price and any alternative(s) 
that may be included in the proper space(s). 

 

 The base Bid is the sum of all pay item totals and the County reserves the 
right to correct errors in pay item totals arising from incorrect extensions.  
See "Bid Errors", Item 5. 

 

b. All Bids, proposals or quotations, unless otherwise specified, must be 
delivered in a sealed envelope, either mailed or hand carried, to the 
Procurement Division, Internal Operations Centre II, 400 E. South Street, 
2nd Floor, Orlando, Florida 32801, prior to the Bid opening time as 
specified in Part B.  Bids received after the date and time specified will be 
returned unopened.  The time/date stamp clock located in the 
Procurement Division shall serve as the official authority to determine 
lateness of any Bids. 

 

 Respondents are cautioned that they are responsible for delivery to 
the specific location cited above.  Therefore, if your Bid, proposal or 
quotation is delivered by an express mail carrier or by any other 
means, it is your responsibility to ensure delivery to the above 
address.  This office will not be responsible for deliveries made to 
any place other than the specified address. 

 

 The delivery of said Bid to the Procurement Division prior to the time and 
date stated in the preceding sentence is solely and strictly the 
responsibility of the Bidder.  The County shall not be responsible for 
delays in delivery to the Procurement Division caused by the United 
States Postal Service or courier service, delivery to any other County 
Office or delays caused by any other occurrence.  The Bid delivery time 
will be scrupulously observed.  Bid proposals received after the delivery 
time specified will not be considered. 
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The decision to refuse to consider a bid or proposal that was received 
beyond the date/time established in the solicitation shall not be the basis 
for a protest pursuant to the Orange County (Procurement Ordinance). 

 
(1) Invitation for Bids Number 
(2) Hour and Date of Opening 
(3) Name of Bidder 
(4) Return address of the Bidder 
 

c. Bids will be publicly opened in the Procurement Division Conference 
Room, 2nd Floor of the Orange County Internal Operations Centre II, 400 
E. South Street, Orlando, Florida. 

 
d. All Bid must be manually and duly signed by an authorized corporate 

officer, principal, or partner (as applicable) with a signature in full.  When a 
firm is a Bidder, the officer signing shall set out the corporate name in full 
beneath which he shall sign his name, give title of his office and affix the 
corporate seal.  Anyone signing the Bid proposal as agent must file with it 
legal evidence of signature authority.  Bidders who are nonresident 
corporations shall furnish to the County a duly certified copy of their permit 
to transact business in the State of Florida along with the Bid. Failure to 
promptly submit this evidence or qualification to do business in the State 
of Florida may be basis for rejection of the Bid. 

 
e. The Bidder is solely responsible for reading and completely understanding 

the requirements and the specifications of the solicitation. 
 
f. Bids may be withdrawn by written or telecopied requests dispatched by 

the Bidder and received by the Manager of the Procurement Division 
before the time for receiving Bids has expired.  Negligence on the part of 
the Bidder in preparing a Bid is not grounds for withdrawal or modification 
of a Bid proposal after such Bid has been opened by the County.  A 
Bidder may not withdraw or modify a Bid after the appointed Bid opening 
and such Bid must be in force for ninety (90) days after the Bid opening.  
Bidders may not assign or otherwise transfer their Bids. 

 
g. At the time and place fixed for the opening of Bids (see above), every Bid 

properly delivered within the time fixed for receiving Bids will be opened 
and publicly read aloud, irrespective of any irregularities found therein.  
Bidders and other persons interested may be present, in person or by 
representative.  Opened Bids shall remain confidential for thirty days after 
Bid opening or upon posting of the recommended award, whichever 
comes first. 

 
h. A Bid, Payment and Performance Bond are a requirement of the IFB when 

the bid/contract amount exceeds $100,000. 
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If Bid security is required by Paragraph h. of this Section, submission of an 
original Bid Bond (copy not acceptable) completed and signed by all 
required parties and submitted on the form provided in Exhibit 1 to the Bid 
Proposal (Part D), or in the alternative, a Certified Check, a Cashier's 
Check shall be required to accompany each Bid proposal in a stated dollar 
amount of not less than ten (10%) percent of the total estimated Contract 
amount for the first Contract year.  Submittal of a Bid Bond less than ten 
percent (10%) of the total estimated Contract amount for the first Contract 
year shall result in rejection of the bid.  Any submitted Bid Bond must 
be submitted to the County in duplicate.  The duplicate copy must be a 
photographic reproduction of the completed form set forth in the Contract 
Documents and clearly marked "COPY".  Failure to submit the Bid Bond 
on the form provided in Exhibit 1 to the Bid Proposal (Part D) shall 
result in rejection of the bid. 
 
In order to be acceptable to the County, the Surety company issuing the 
Bid Bond as called for in this Invitation for Bids, shall meet and comply 
with the minimum standards described in Part C, Section 19, 
“Qualifications of Surety Companies”. Failure to submit a Bid Bond   
from a Surety Company meeting these minimum standards shall 
result in rejection of the bid. 

 

 Certified Checks or Cashier's Checks shall be drawn on a solvent bank or 
trust company to the order of The Board of County Commissioners and 
shall have all necessary documentary revenue stamps attached, if 
required by law.  Personal checks are not acceptable to the County.  See 
Section 19, "Qualifications of Surety Companies" for additional 
requirements. 

 

i. A Pre-Bid conference will be held at the time and location shown in the 
Notice, Part B of this Bid package. 

 

j. No oral interpretation of the meaning of the plans, specifications, or other 
Contract documents shall be considered binding.  Every request for 
interpretation shall be in writing addressed to Elia Batista, email: 
Elia.Batista@ocfl.net.  To be given consideration, such requests must be 
received Ten (10) days prior to bid opening. 

 

 Any and all such interpretations and any supplemental instructions will be 
in the form of a written addendum which, if issued, will be available for 
downloading from the Internet at orangecountyfl.net.  All addenda so 

issued shall become part of the Contract Documents and receipt shall be 
acknowledged on the Bid Form, Part D, or by completion of the applicable 
information on the addendum and returning it not later than the date and 
time for receipt of the bid. 

 

l. Firms and/or individuals that assisted in the development or drafting 
of the specifications, requirements, statements of work, or 
solicitation documents contained herein are excluded from 
competing for this solicitation. 
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This shall not be applicable to firms and/or individuals providing responses 
to a publicly posted Request for Information (RFI) associated with a 
solicitation. 

 

3. MINORITY/WOMEN OWNED BUSINESS ENTERPRISES: 
 

a. To provide for the participation of certified minority and women owned 
businesses (M/WBE’s) in the County’s procurement of construction 
services, Bidders submitting bids to the County are urged  to comply with  
M/WBE subcontracting goals established by the County Minority/Women 
Business Enterprise Ordinance, No. 94-02 and amended by Ordinance 
No.2009-21.  The overall goal for all bids (inclusive of all additive and 
deductive alternates) is 25% participation of the contract value for this 
contract for M/WBE subcontractors and suppliers.  Upon Contract award the 
Contractor must meet the M/WBE expenditure required by the Contract.  
Each M/WBE utilized to meet the project goal must be listed as a 
subcontractor on Attachment C-2.  If there are any pre-qualifications 
required by the firm, then this must be provided to the M/WBE when 
they are solicited for interest in the bid.  This required information 
must be completed prior to bid submittal. 

 
The Ordinance also addresses minority/women group employment levels 
setting goals to encourage each Bidder to maintain 18% minority and 6% 
women employees. 

 

Note: Only 50% of material/supply dollars purchased from M/WBE 
distributors is applied toward the goals for minority and women business 
enterprise participation on construction projects.  Bidder shall list the total 
amount of material/supply dollars to be purchased from each M/WBE 
distributor on the Subcontractor/Supplier Page (Attachment C-2).  The 
County will calculate the actual dollars applied toward the goals. 

 
b.  NOTICE: Goals for bids under $100,000 

 
 There are M/WBE goals for all bids including bids for IFB estimated to be 

less than $100,000 (inclusive of all additive and deductive alternates).  
 

c.  M/WBE Bidders competing as primes 
  
 If an M/WBE firm bidding as a prime certifies with his/her bid that it will 

self-perform 51% percent or more of the project, as evidenced by 
Attachment C-2, then that firm will not be required to comply with the 
M/WBE subcontracting goals. Failure to include the percentage of work 
and the scope of work to be self-performed, and the dollar amount 
for the work an M/WBE Bidder competing as a prime intends to self-
perform will result in the M/WBE Bidder receiving zero M/WBE 
participation for the bid. 
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However, if the M/WBE Bidder will not be self-performing at least 
51% percent of the project, then he/she must comply with the M/WBE 
participation goal, and good faith effort documentation required from 
non-M/WBE Bidders to receive M/WBE compliance consideration. 
 

d.   Subcontracts/Purchase Orders 
 
  The successful Bidder shall provide a copy of all fully executed 

subcontracts and/or purchase orders issued to M/WBE’s listed on 
Attachment C-2 to the Business Development Division Liaison.   

 
Submittal of these subcontracts/purchase orders is a condition precedent 
to execution of the prime Contract by the County. 

 
The Contractor must include in the purchase order/subcontract 
agreement:  

 
1.) Prompt Payment Clause to the M/WBE subcontractor 
2.) Payment schedule in all subcontracts and purchase orders (including 

those with non-M/WBE's) stating that payment will be made to the 
Subcontractor/suppliers within 72 hours of receipt of payment from 
the County  

3.) The following statement:  “It is the M/WBE responsibility to submit the 
required Quarterly M/WBE utilization reports to the prime and Final 
M/WBE payment verification form to Business Development Division 
denoting their percentage of the overall contract fees.”  
 

The M/WBE’s failure to submit the required documents could 
negatively impact their M/WBE certification. 

 

 The County may, at its discretion, require copies of subcontracts/purchase 
orders for the non-M/WBE's listed on Attachment C-2.  However, if this 
option is not exercised, the Contractor must provide a list of all non-M/WBE 
Subcontractors and suppliers certifying that a prompt payment clause has 
been included in that Contract or purchase order. 

 

e. Good Faith Effort Documentation Requirements - 
 

 If the established goals (reference paragraph 3.a above) are not achieved, 
to maximize consideration for MWBE participation, Bidders must provide 
with the bid sufficient documentation to substantiate that ALL FIVE of the 

mandatory efforts listed below were undertaken.   Bidders meeting or 
exceeding the goals need not provide good faith effort documentation. Refer 
to paragraph f for the sliding scale for enforcement of the good faith effort 
document. 

 

i. If a bidder desires to meet the good faith effort documentation 
requirements he/she must provide written notice to certified M/WBEs 
as it relates to the scopes of services in the bid documents that the 
Bidder intends to subcontract.   
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The notice shall be by e-mail or fax, no fewer than seven (7) 
calendar days prior to bid or proposal opening. All e-mails and 
faxes shall include the legal name of the M/WBE firm. The notice 
shall advise the M/WBE’s: 
 

a. that their interest in the contract is being solicited; 
 

b. of the specific work the Bidder intends to subcontract 
 

c. how to obtain information about and review the contract 
plans and specifications; 

 

d. about information on bonding, insurance and other pertinent  
requirements; 
 

All requirements as it relates to the bonding, insurance and 
pre-qualifications must be given to the M/WBE’s at the time the 

notice is provided.  This information must be received and 
decisions to utilize the M/WBE must be known and denoted on 
Attachment C-2 prior to the bid submittal. 

 

e. the deadline for bid or proposal submissions to the Bidder 
 and the bid due date to the County; 

 

f. 24 hours notice of any addenda. 
 

ii. If M/WBE goals were not achieved, the bidder shall provide an 
explanation as to why the scopes of service listed in the bid documents 
were not subcontracted on Attachment C-2.  This is to be done when 
there is M/WBE availability only. 

 

iii. Bidders shall follow up initial submittals of interest by contacting 
M/WBEs and documenting using a contact log, which shall include 
the firm's name address, contact information (e-mail, telephone 
and/or fax numbers), scope of work requested, the date, name of 
person making the effort, denote if M/WBEs will bid, time quote 
received and notes denoting if plans and specifications were sent. 
Each bidder shall use the standardized contact log, Attachment C-
4. 
 

iv.  In instances where a non-minority/non-woman contractor is listed 
for work for which M/WBE availability exists, the Bidder shall submit 
ALL quotations received from M/WBEs AND the listed non-M/WBE 
within twenty-four (24) hours, if it is determined that the bidder 
is one of the three (3) apparent low Bidders. The Bidder shall 
provide an explanation as to why the M/WBE’s quotations were not 
accepted. 
 
Receipt of a lower quotation from a non-M/WBE prior to bid 
opening will not in itself excuse a Bidder's failure to meet M/WBE 
participation goals.  
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However, a Bidder's good faith effort obligation does not require a 
Bidder to accept a quotation from a M/WBE which is an 
unreasonable price. For the purpose of this subsection, 
"unreasonable price" means a price above (or below) competitive 
levels which cannot be attributed to the M/WBE’s attempt to cover 
costs inflated by the present effect of discrimination. 

 
v.  Bidder shall contact the Business Development Division Liaison for 

guidance and assistance as a resource to obtain M/WBE’s 
available to be utilized for  participation. 

 
If the Bidder fails to meet one of the first four good faith effort 
requirements listed from above (i – iv), the substitution will only count 
towards one good faith effort requirement and all other good faith 
requirements must be met.  The substitution is from the following:    
 

 (1) The National Entrepreneur Center (NEC) was used to host a 
workshop that informed M/WBE firms how to better prepare for sub-
contracting opportunities; 

 
  (2) The Bidder has participated in Orange County Business   
   Development Division’s sponsored “How to do Business” workshop; 
 

(3) The Bidder has sponsored a match-maker event with certified 
M/WBE firms.  Enclose a copy of the certificate provided to your firm 
when the service was successfully completed. 

 

If, after Contract award, Prime Contractors who have not achieved the M/WBE 
participation goals choose to subcontract work indicated as being self-performed 
without prior written approval of the Business Development Division (reference Part 
F, Article 21, paragraph D), the matter will be reported to the Procurement Division 
with an appropriate responsibility recommendation for consideration in the event 
the contractor competes for future County contracts. 
 

f. Sliding scale for enforcement of good faith effort requirements 
 

 If the established goals are not achieved by the low Bidder and it has been 
determined that the good faith efforts required for compliance have not been 
documented by the low Bidder, then the bid shall be rejected because the 
project goals were not achieved and there was no documented good faith 
effort of all criteria. 

 
i.          Eight (8) percent on contract awards up to one hundred thousand 

dollars ($100,000.00);or 
 
ii. Seven (7) percent on contract awards from $100,000.00 to 

$500,000.00; or 
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iii. Six (6) percent on contract awards from five hundred thousand 
dollars and one cent ($500,000.01) to seven hundred fifty thousand 
dollars ($750,000.01); or 

 
iv. Five (5) percent on contract awards from seven hundred fifty 

thousand dollars and one cent ($750,000.01) to two million dollars 
($2,000,000.00);or 
 

v. Four (4) percent on contract awards from two million dollars and one 
cent ($2,000,000.01) to five million dollars ($5,000,000.00); or 
 

vi. Three (3) percent on contract awards over five million dollars and one 
cent ($5,000,000.01) 

 

 However, if the next low bid is responsive only because of the Bidder 
having made good faith effort (not because of having met the goals), the 
Board may approve award of the Contract to the next low Bidder only if 
the value of its M/WBE participation is equal to or greater than that of the 
low Bidder. 

 

g. Letters of Intent must match exactly the information provided on 
Attachment C-2 to the Bid Forms and must be executed by the apparent 
low Bidder for all M/WBE Subcontractors and/or suppliers listed.  The 
letter(s) of intent must be submitted to the Business Development Division 
office before 5:00 P.M. on the second business day after bid opening. 

 

In the event the lowest bidder is not the recommended bidder, then letters 
of intent must be obtained from the recommended bidder two business 
days after being contacted. 

 

h. Bidders shall not reject an M/WBE as unqualified without sound reasons 
based on a thorough and documented investigation of that M/WBE's 
capabilities. 

 

i. Bidder's efforts will be evaluated considering the ability of other Bidders to 
meet the requirements relating to the use of M/WBE subcontractors. 

 

j. Bidders should make whatever additional efforts are necessary to achieve 
the goals and it is recommended that these efforts be documented.  
However, this documentation shall not replace the required documentation if 
the goals are not met.  Bidders are encouraged to contact the Business 
Development Division for guidance and assistance.  Additional efforts by 

Bidders may include but are not limited to the following: 
 

i.  Bidders should provide interested M/WBE's with assistance in 
reviewing the Contract plans and specifications. 

 

ii  Bidders should assist interested M/WBE's in obtaining required lines 

of credit, insurance or bonding. 
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iii.        Bidders should solicit only types of work that match the capabilities of 
the M/WBE's and for which they are certified. 

 

k. All participating M/WBE's must be certified by Orange County.  The 
Business Development M/WBE Directory is available by e-mail or through 
the Orange County web site at Orangecountyfl.net.   
 

Only firms having established offices in the Orlando MSA (Orange, 
Lake, Seminole and Osceola Counties) are eligible for Orange County 
certification.  All firms must be certified prior to bid opening and must 
be certified in the area(s) for which they will be used.  If a firm claims to 
be certified, but is not listed in the Directory, Contractor should obtain a copy 
of their Certificate and/or contact the Business Development Division Liaison 
for verification of certification. 

 
l. The County has established a credit program whereby Contractors are 

awarded credits to be applied toward meeting the M/WBE goals on certain 
County bids.  Emphasis will be placed on credits for Non-County 
Utilization and First-Time M/WBE Utilization: 
 
1. Non-County Utilization Credit (Credit issued for the actual 

contract dollars)   
This credit may be earned for the use of Orange County certified 
M/WBE’s on private sector projects not involving governmental 
funding, and government projects that do not have mandated M/WBE 
goals. 

2.  First-Time M/WBE Utilization Credit (Credit issued for the 
actual contract dollar) 
This credit may be earned by contractors/consultants who joint venture 
with an Orange County certified M/WBE for the first time or include and 
utilize a M/WBE for the first time in a bid/proposal. 

 

You will need to obtain approval for these credits from the Business 
Development Manager.  This process will take at least 30 days to 
complete.  Begin by submitting a letter indicating the specific M/WBE 
credit (Non-County Utilization Credit or First Time M/WBE Utilization 
Credit) for consideration.   
 

Also, include for the Non-County Utilization Credit program details to 
support documentation such as contracts from project after January 2002 
through current year, proof of payment. 
 

Upon receipt of this written request, our office will begin contacting the 
M/WBE firms to verify the M/WBE utilization information on provided.  If 
the information is verified, then a certificate of credit will be provided.  The 
credits are good for two years, then expire without renewal.   
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The firm must specify on form C-2 when a credit is to be used.  Credits may 
be used to offset a maximum of 20% of the overall M/WBE goals (For 
example, if the bid is for $500,000,the stipulated M/WBE goal for this project 
will be 25%, or $125,000.  20% of the stipulated goal is $25,000 in credits 
that may be used.  The remaining $100,000 (to meet the stipulated goal) 
must be obtained through regular M/WBE participation.   
 
Credits are tracked for each firm by the Business Development Division. 
 

m. The County has a graduate program.  Under this program, utilization of 
M/WBE firms designated as graduates shall count toward meeting M/WBE 
participation goals only on specified projects.  All construction solicitations for 
which the County has determined the overall contract amount to be awarded 
to the prime in excess of $10,000,000 for vertical construction, $7,000,000 
for horizontal construction and $7,000,000 for all other construction are 
eligible for graduate M/WBE participation.  
 
Vertical construction is any construction of a structure or building which 
requires a general or building contractor’s license.  Horizontal construction 
includes but is not limited to roadwork, site work, drainage or utilities work.  
Other construction is any construction other than what is defined as vertical 
or horizontal construction.   
 

The Bidder’s total base bid, which is used by the Procurement Division as 
the basis for determining Contract award value, will be used to determine if 
graduated M/WBE firms are eligible to participate. If the contract has option 
provisions, the total base Bid is the total of the Basic Contract Year plus all 
Option Years.  Prime contractors will receive full M/WBE credit for the use of 
graduated M/WBE’s that meet all other requirements. 
 

It is the Bidder’s responsibility to ensure that graduate M/WBE’s are not 
listed in proposals to meet M/WBE participation requirements on projects in 
which they are not eligible to participate. 

 

Intentional failure to attempt compliance and/or intentional failure to comply with the 
M/WBE subcontract goals pursuant to the Minority/Women Business Enterprise 
Ordinance, may result in the County invoking penalties under that ordinance and/or 
a finding by the County that a Bidder is "non-responsible", thus resulting in that bid 
being rejected and the Bidder facing possible suspension or debarment from future 
County IFB's. 

 

4. BID PREFERENCE FOR REGISTERED SERVICE-DISABLED VETERANS (SDV) 
 

 The Orange County Registered Service-Disabled Veteran Business Program 
Ordinance sets vendor preferences for registered service-disabled veteran 
business enterprises registered with Orange County Business Development 
Division. 

 

  As part of this program, Contractors are required to complete the Attachment C-2 
listing ALL subcontractors (majority, women and minority, and registered service-
disabled veteran) their firm will utilize in fulfillment of the requirements of this 
solicitation. 
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 Also, in accordance with the County SDV Ordinance, preferences for registered 
service-disabled veteran business enterprises shall be applied on bid awards 
(sealed bids).  

 

The following bid preference scale shall apply to bids submitted by the Prime  
registered service-disabled veteran business enterprises as long as the bid does 
not exceed the low bid by more than 8% on bid awards up to $100,000 ; 7% on bid 
awards from $100,000.01 to $500,000; 6% on bid awards from $500,00.01 to 
$750,000; 5% on bid awards from $750,000.01 to $2,000,000; 4% on contract awards 
from $2,000,000.01 to $5,000,000.00 and 3% on bid awards over $5,000,000.01. 

 

Prime registered service-disabled veteran business enterprises may be awarded or 
recommended for award of contracts when their bids are within the above allowed 
percentage in comparison to the low responsive and responsible bid(s). 
 

If a Prime registered service-disabled veteran business enterprise, entitled to the 
vendor preference under this section, and one (1) or more other businesses also  
entitled to this preference, or another vendor preference provided by the Orange 
County Code, submit bids, proposals, or replies for procurement of commodities or 
contractual services which are otherwise equal with respect to all relevant 
considerations, including price, quality, and service, then the Procurement Division 
Manager shall award the procurement or contract to the business having the 
smallest net worth. 

 

5. BID ERRORS: 
 

 Where Bid forms have erasures or corrections, each erasure or correction must be 
initialed in ink by the Bidder.  In case of unit price Bid items, if an error is committed 
in the extension of an item, the unit price as shown in the Official Bid Form, will 
govern.  Errors between any sum, computed by the Bidder, and the correct sum 
thereof will be resolved in favor of the correct sum.  Any discrepancy between 
words and numbers will be resolved in favor of the written words. 

 

6. DEVIATIONS: 
 

 Bidders are hereby advised that Orange County will only consider Bid Proposals 
that meet the specifications and other requirements of the solicitation.  In instances 
where a deviation is stated in the Bid form, said Bid will be subject to rejection by 
the County in recognition of the fact that said Bid Proposal does not meet the exact 
requirements imposed by the solicitation. 

 

7. SUBSTITUTE MATERIAL AND EQUIPMENT: 
 

 The Contract, if awarded, will be on the basis of material and equipment described 

in the Drawings or specified in the Specifications without consideration of possible 
substitute or accepted "or-equal" items.  Whenever materials or equipment or 
patented processes are specified or described in the Contract Documents by 
naming a trade name, manufacturer, supplier or proprietary item or catalog number, 
the naming of the item is intended to establish the type, function and quality 
required and to establish a basis for bidding.  Substitute materials or equipment 
may be considered after a Contract for the Work is executed if sufficient information 
is supplied by Contractor to allow Project Manager to evaluate the proposed 
substitution, 
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unless the naming of the item is followed by words indicating that no substitution 
is permitted.  The procedure for submittal of any such application by Contractor 
and consideration by Project Manager is set forth in the General Conditions.  In 
the event that substitute materials or equipment are used and are less costly 
than the originally specified material or equipment, then the difference in cost of 
the item shall benefit the County and Contractor in equal proportions.  
Applications for substitute materials and equipment shall only be evaluated after 
the Contract is executed. The Base Bid and Alternates shall reflect the costs for 
the materials and equipment named or specified only. 

 

8. REQUESTED INFORMATION AND DESCRIPTIVE LITERATURE: 
 

 Bidders must furnish all requested information in the spaces provided on the Bid 
form or attachments thereto.  Additionally, where required pursuant to the 
provisions of this solicitation,  

 
Bidders must submit with their Bids cuts, sketches, descriptive literature and/or 

complete specifications relative to the items proposed and offered. 
 
9. AWARD OF CONTRACT/REJECTION OF BIDS: 
 

  

At its sole discretion, the County may award multiple contracts for this work. If 
this decision is made, the low responsive and responsible Bidder for those 
requirements identified in the Bid Schedule shall be awarded the Primary 
Contract followed by award to the second low responsive and responsible 
Bidder(s) for those requirements identified in the Bid Schedule as the Secondary 
Contractor.  After any applicable contract minimums have been satisfied, the 
Primary Contractor will be given priority consideration for all work under the 
Contract.  In the event the primary Contractor is unable to perform, the other 
Contractor(s) may be issued orders as required. 
 

The bidder receiving the award for the Primary Contract shall be ineligible 
to be awarded the Secondary Contract. 
 

The County, at its sole discretion, reserves the right to reject any and all Bids and 
to waive any informality concerning Bid Proposals whenever such rejection or 
waiver is in the best interest of the County.  The ability of a Bidder to obtain a 
performance bond and a payment bond shall not be regarded as the sole test of 
such Bidder's competency or responsibility.  
 
Nothing contained herein shall place a duty upon the County to reject Bids or 
award a Contract based upon anything other than its sole discretion as described 

herein. 
 

 Determination of the low Bidder when additive or deductive Bid items are 
involved shall be as follows: 
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A. ADDITIVE/DEDUCTIVE BID ITEMS: 
 

1. If it is deemed to be in the best interest of the County to accept the 
alternate(s), award will be made to the Bidder that offers the lowest 
aggregate amount for the base Bid, plus or minus (in the order listed on 
the Bid form), those additive or deductive Bid items that provide the most 
features of the work. 

 
2. All Bids will be evaluated on the basis of the same additive or deductive 

Bid items. 
 
3. Failure of the Bidder to provide pricing for all unit priced items and/or the 

Base Bid and ALL requested additive/deductive bid items, or alternate 
bids shall be cause for rejection of the bid as non-responsive. 

 
B. RECIPROCAL LOCAL PREFERENCE 

 

In the event the lowest responsive and responsible bid submitted in 
response to any Invitation for Bids is by a bidder whose principal place of 
business is in a county other than Orange County, and such county grants a 
bid preference for purchases to a bidder whose principal place of business is 
in such county, then Orange County may award a preference to the (next) 
lowest responsive and responsible bidder having a principal place of 
business within Orange County, Florida.  Such preference will be equal to 
the preference granted by the county in which the lowest responsive and 
responsible bidder has its principal place of business except as provided 
below.   

 

1. Effective July 1, 2015 the reciprocal local preference will not apply 
to construction services in which 50 percent or more of the cost will 
be paid from state-appropriated funds which have been 
appropriated at the time of the competitive solicitation. 
 

2. If the solicitation involves a federally funded project where the 
funding source requirements prohibit the use of state and/or local 
preferences, the reciprocal local preference will not be applied. 

 

10. POSTING OF RECOMMENDED AWARD: 
 

 The recommended award will be posted for review by interested parties at the 
Procurement Division and at 
http://apps.ocfl.net/OrangeBids/AwardsRec/default.asp  prior to submission 
through the appropriate approval process and will remain posted for a period of 
five full business days.  
 
Failure to file a protest to the Manager of the Procurement Division by 5:00 PM 
on the fifth full business day after the posting date shall constitute a waiver of 
bid/proposal protest proceedings.  Additional information relative to protests can 
be found at: 

http://apps.ocfl.net/OrangeBids/AwardsRec/default.asp
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http://www.orangecountyfl.net/VendorServices/VendorProtestProcedures.aspx 
 

 A lobbying blackout period shall commence upon issuance of the solicitation until 
the Board selects the successful Bidder.  For procurements that do not require 
Board approval, the blackout period commences upon solicitation issuance and 
concludes upon Contract award. Additional information relative to lobbying can 
be found at: 

 http://www.orangecountyfl.net/OpenGovernment/LobbingAtOrangeCounty.aspx 
 
 The Board of County Commissioners may void any Contract where the County 

Mayor, one or more County Commissioners, or a County staff person has been 
lobbied in violation of the blackout period restrictions of Ordinance No. 2002-15. 

 
11. CONTRACT DOCUMENTS: 
 

 The Contract Documents shall include the Delivery Orders issued pursuant to the 
Contract and documents stated in the Contract (Titles, Subtitles, Headings, 
Running Headlines, Table of Contents and Indexes are used merely for 
convenience purposes). 

 
12. MODIFICATION/ALTERATION OF SOLICITATION AND/OR CONTRACT 

DOCUMENTS 
 

Modification or alteration of the documents contained in this solicitation or the 
contract resulting from this solicitation shall only be made upon receipt of prior 
written consent of the County. 
 

13. LAWS AND REGULATIONS: 
 

 The Bidder's attention is directed to the fact that all applicable Federal and State 
laws, municipal and county ordinances, and the rules and regulations of all 
authorities having jurisdiction over any part of the project shall apply to the 
Contract throughout, and they will be deemed to be included in the Contract the 
same as though herein written. 

 

14. REQUIRED DISCLOSURE: 
 

 Bidder shall disclose all material facts with its Bid submission pertaining to any 
felony conviction or any pending felony charges in the last three (3) years 
anywhere in the United States against (i) Bidder, (ii) any business entity related 
to or affiliated with Bidder, or (iii) any present or former executive employee, 
officer, director, stockholder, partner or owner of Bidder or against any such 

related or affiliated entity. 
 
This disclosure shall not apply to any person or entity who is a stockholder, 
owning less than 20% of the outstanding shares of a Bidder whose stock is 
publicly owned and traded. 

http://www.orangecountyfl.net/VendorServices/VendorProtestProcedures.aspx
http://www.orangecountyfl.net/OpenGovernment/LobbingAtOrangeCounty.aspx
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 The Board of County Commissioners may reject, at its sole discretion, any Bidder 
the Commission finds to lack, or whose present or former executive employees, 
officers, directors, stockholders, partners or owners are found by the Commission 

 to lack honesty, integrity, or moral responsibility.  
 

 The Commission's finding may be based on the disclosure required herein, the 
County's own investigation, public records, or any other reliable source of 
information. The Commission may also reject any Bidder failing to make the 
disclosure required herein.  By submitting a Bid, Bidder recognizes and accepts 
that the Board of County Commissioners may reject any Bid at its sole discretion 
and the Bidder waives any claim it might have for damages or other relief arising 
from the rejection of its Bid or resulting directly or indirectly from the rejection of 
its Bid based on these grounds or from the disclosure of any pertinent 
information relating to the reasons for rejection of its Bid. 

 

15. EXECUTION OF WRITTEN CONTRACT: 
 

 The successful Bidder will be required to sign a written Contract which has been 
made a part of this Bid package and identified as the Contract.  Said written 
Contract will evidence in written form the agreement between the parties 
pursuant to the award having been theretofore made by the County to this 
Bidder; said signing to be accomplished within ten (10) days after receipt of 
Notice of Award. 

 

16. LICENSING REQUIREMENTS: 
 

The following licensing requirements shall apply when the applicable Florida 
Statute mandates specific licensing for Contractors engaged in the type of work 
covered by this solicitation. 

 

a. Prime Contractors, to be considered for Contract award for this work shall 
be either "registered" or "certified" by the State of Florida, Division of 
Professional Regulation, Construction Industries Licensing Board and 
licensed by other federal, state, regional, county or municipal agencies 
having jurisdiction over the specified construction work. 

 

b. Said licenses shall be in the Bidder's name as it appears on the Official 
Bid Form.  Bidder shall supply appropriate license numbers, with 
expiration dates, as part of their Bid.  Failure to hold and provide proof of 
proper licensing, certification and registration shall be grounds for 
rejection of the Bid. 

 

c. Bidder shall provide copies of all applicable licenses with their Bid 
Proposal. 

 

d. Subcontractors contracted by the Prime Contractor shall be licensed in 
their respective fields to obtain construction permits from the County.  

 
Said license must be in the name of the Subcontractor listed on 
Attachment C, Subcontractor/Supplier Page, herein. 
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17. SECURITY FORFEITURE: 
 

 When Bid security has been required (Section 2, Paragraph h.):  If, within ten 
(10) days after notification by the County of the County's approval to award  

 Contract, the successful Bidder refuses or otherwise neglects to execute the 
required written Contract and fails to furnish the required Performance Bond and 
Payment Bond, the amount of the Bidder's Bid security (Cashier's Check or Bid 
Bond) shall be forfeited and the same shall be retained by the County.  No plea 
of mistake in the Bid or misunderstanding of the conditions of forfeiture shall be 
available to the Bidder for the recovery of his Bid security or as a defense to any 
action. 

 
18. PERFORMANCE BONDS AND PAYMENT BONDS: 
 

 When the contract amount exceeds $100,000, a Performance Bond and a 
Payment Bond issued in a sum equal to one hundred (100%) percent of the total 
estimated Contract amount for the first Contract year by a Surety company 
considered satisfactory by the County according to the criteria in Section 19 will 
be required from the successful Bidder for purposes of insuring the faithful 
performance of the obligations imposed by the resulting Contract and for 
purposes of protecting the County from lawsuits for non-payment of debts as 
might be incurred during the successful Bidder's performance under such 
Contract.  The Performance Bond and the Payment Bond forms will be included 
in the Contract Documents and said forms must be properly executed by the 
Surety company and successful Bidder within ten (10) days after receipt of 
notification from the County of its award of the Contract.   
 
Within (10) ten days after the exercise of an option period, the Contractor shall 
provide Consent of Surety to renewal of the option period at the option period 
prices accompanied by a power of attorney according to the criteria in Section 
19. 

 

The Contractor shall record the payment and performance bonds in Orange 
County public records as required by Florida Statutes, Chapter 255.05.  
Before commencing the work the Contractor shall provide to the Manager of 
the Procurement Division a certified copy of the recorded bonds.  No 
payment will be made to the contractor until the contractor has provided a 
copy of the recorded bonds. 
 

 

19. QUALIFICATIONS OF SURETY COMPANIES: 
 

 In order to be acceptable to the County, a Surety company issuing the Bid 
Bond, the Performance Bond and the Payment Bond, if called for in these 
Specifications, shall meet and comply with the following minimum standards: 

 

a. Surety must be admitted to do business in the State of Florida and shall 

comply with the provisions of Florida Statute 255.05. 
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b. Surety must be listed on the U.S. Department of Treasury Fiscal Service, 
Bureau of Government financial Operations, Federal Register, Part V, latest 

revision, entitled: “Companies Holding Certificates of Authority as Acceptable 
Sureties on Federal Bonds and as Acceptable Reinsuring Companies”. 

 
c. All bonds shall be originals and issued or countersigned by a producing agent 

with satisfactory evidence of the authority of the person or persons executing 
such bond shall be submitted with the bond.  Attorneys-in-fact who sign Bid 

bonds or performance/payment bonds must file with such bond a signed, 
certified copy of their power of attorney to sign such bond.   

 
Agents of Surety companies must list their name, address and 

telephone number on all Bonds. 
 

d. The life of the bonds shall extend twelve (12) months beyond the end of 
the Contract term and shall contain a waiver of alteration to the terms of 
the Contract, extensions of time and/or forbearance on the part of the 
County. 

 

e. Surety must have financial standing having a rating from A.M. Best 
Company (or other equivalent rating company) equal to or better 
than A- Class VI. 

 

f. Should the Bid, Payment and Performance Bonds be issued by co-sureties, 
each surety listed on the bond shall meet the requirements in paragraphs a. 
– e. above. In addition, each surety shall submit a power of attorney and all 
signatures of the co-sureties representatives shall be notarized. The “lead” 
surety shall be identified for the purposes of underwriting and claims 
management. 

 

FAILURE TO MEET ANY OF THE REQIREMENTS CONTAINED ABOVE 
SHALL RESULT IN REJECTION OF THE BID.  

 
20. TRENCH SAFETY ACT: 
 

 Pursuant to Chapter 90-96 (CS/SB 2626), Laws of Florida, "Trench Safety Act", 
any person submitting a Bid/proposal is required to complete the form entitled:  
COMPLIANCE WITH FLORIDA TRENCH SAFETY ACT (90-96, LAWS OF 
FLORIDA), if applicable, and return the form with the Official Bid Form, (Part D, 
Attachment D) 

 

 This is not a pay item.  The purpose of this form is to gather information on the 

costs associated with trench safety measures and to insure that the Bidder has 
considered these costs and included them in the Base Bid.  Failure to complete 
this form may result in the Bid being declared non-responsive. 

 

21. DRUG-FREE WORKPLACE FORM: 
 

 The Drug-Free Workplace Form is attached in Part E and shall be completed and  
submitted with your bid. 
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22. BID TABULATION: 
  

Bid files may be examined during normal working hours, thirty (30) days after bid 
opening, or upon recommendation for award, whichever occurs first.  Bidders 
desiring to view these documents are urged to schedule an appointment.    For 
information concerning this bid, please contact the Procurement Division at the 
address listed above or by calling (407) 836-5635.  Please specify the bid 
number for which you are inquiring.  Bid opening results will be available at 
http://apps.ocfl.net/orangebids/bidresults/results.asp 
the day following the Bid opening. Unsuccessful Bidders will not be notified, 
unless a request is submitted in accordance with this paragraph. 
 

23. INDEMNIFICATION FOR TORT ACTIONS/LIMITATION OF LIABILITY: 
 

 The provisions of Florida Statute 768.28 applicable to Orange County, Florida 
apply in full to this Contract.  Any legal actions to recover monetary damages in 

 tort for injury or loss of property, personal injury, or death caused by the negligent 
or wrongful act or omission of any employee of the County acting within the 
scope of his/her office or employment are subject to the limitations specified in 
this statute. 

 
 No officer, employee or agent of the County acting within the scope of his/her 

employment or function shall be held personally liable in tort or named as a 
defendant in any action for any or damage suffered as a result of any act, event, 
or failure to act. 

 
 The County shall not be liable in tort for the acts or omissions of an officer, 

employee, or agent committed while acting outside the course and scope of 
his/her employment.  This exclusion includes actions committed in bad faith or 
with malicious purpose, or in a manner exhibiting wanton and willful disregard of 
human rights, safety, or property. 

 

24. OCCUPATIONAL SAFETY AND HEALTH ACT (O.S.H.A.): 
 

 All material, equipment, etc., to be incorporated into the resultant contract shall 
meet and conform to all as proposed and offered by Bidders must meet and 
conform to all O.S.H.A. requirements; the Bidder's signature upon the Bid 
Proposal form (Part D) being by this reference considered a certification of such 
fact. 

 

25. PUBLIC ENTITY CRIME STATEMENT (FS 287.133): 
 

 A person or affiliate who has been placed on the convicted vendor list following a 
conviction for a public entity crime may not submit a Bid on a Contract to provide 
any goods or services to a public entity, may not submit a Bid on a Contract with 
a public entity for the construction or repair of a public building or public work, 

http://apps.ocfl.net/orangebids/bidresults/results.asp
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may not submit Bids on leases of real property to a public entity, may not be 
awarded or perform work as a Contractor, supplier, Subcontractor, or consultant 
under a Contract with any public entity, and may not transact business with any 
public entity in excess of the threshold amount provided in Florida State Statutes 
Section 287.017 for CATEGORY TWO for a period of 36 months from the date of 
being placed on the convicted vendor list. 

 

26. SUBCONTRACTOR/SUPPLIER INFORMATION: 
 

 If maximum M/WBE participation is desired, bidders must list all proposed 
Subcontractors and suppliers to be used, regardless of racial or gender grouping, 
to include names, addresses, phone numbers, type of work subcontracted (trade 
or commodity), dollar amount of work, and the M/WBE designation or Majority 
(Non-M/WBE) owned company .Attachment C-2 is provided for this information.  
Contractor shall not change any Subcontractors without just cause and approval 
by the County. 

 

27. SUBCONTRACTOR’S PAST PERFORMANCE: 
 

Bidder is responsible for verifying subcontractor’s satisfactory performance on 
previous Orange County projects.  Failure to do so may impact Bidder’s 
responsibility determination.   
 

28. REFERENCES: 
 

 Bidder shall supply (with the bid form) a list of five (5) similar projects 
successfully completed by the Bidder, as a Prime or Sub Contractor within the 
last ten (10) years, immediately preceding the due date of bids for this Invitation 
for Bids.  Failure to provide this information may be cause for rejection of the bid. 
  

 
For the purposes of this Invitation for Bids a similar project is considered: 
 
Similar Project Type A:  A complete replacement of a single-ply roof with a 
minimum measurement of 10,000 square feet. 
Similar Project Type B: A complete replacement of a metal roof with a minimum 
measurement of 5,000 square feet. 
Similar Project Type C: A repair of any type of roof listed in the bid schedule 
with a minimum measurement of 2,000 square feet. 
 
The bidder shall submit at least one of each project type.    

 
 EACH SIMILAR PROJECT LISTED SHALL BE LISTED WITH COMPLETE 

INFORMATION AS SPECIFICALLY PROVIDED ON THE REFERENCE FORM 
( ATTACHMENT E).  THE SPECIFIC INFORMATION ON REFERENCES MUST 
BE PROVIDED ON THE REFERENCE FORM.  DO NOT ATTACH LISTINGS 
OF REFERENCE INFORMATION.  FAILURE TO PROVIDE REFERENCE 
INFORMATION AS REQUESTED MAY RESULT IN THE REJECTION OF 
YOUR BID. 
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The determination of whether a bidder is responsible or not shall be at the 
sole discretion of the County.  Although the County may request 
submission of a minimum number of similar projects for evaluation, the 
County’s determination of a bidder’s responsibility shall not be solely 
based on the number of similar projects submitted. 

 

 The contact person listed as a reference shall be someone who has personal 
knowledge of the Bidder’s performance during the referenced project.  Contact 
persons must have been informed that they are being used as a reference and 
that the County will be calling or emailing them. 

 

29. UNIT PRICES: 
 

 Unless the Bid Item Schedule contained in Part D specifies otherwise, unit prices 
for individual line items shall include all costs, including but not limited to, 
mobilization, maintenance of traffic, insurance, bonds, and overhead and profit. 

 
30. EVALUATION OF OPTIONS: 
 

 The County shall evaluate Bids/offers for award purposes by adding the total 
price for all options to the total price of the basic period.  However, the evaluation 
of options will not obligate the County to exercise the option(s). 

 

31. UNBALANCED PRICING 
 

A. Unbalanced pricing may increase performance risk and could result in payment 

of unreasonably high prices.  

Unbalanced pricing exists when, despite an acceptable total evaluated price, the 

price of one or more contract line items is significantly over or understated as 

indicated by the application of cost or price analysis techniques. The greatest risk 

associated with unbalanced pricing occur when – 

1. Startup work and mobilization are separate line items; 

2. Base year quantities and option year quantities are separate line items ; or 

3. The evaluated price is the aggregate of estimated quantities to be ordered 

under separate line items of an indefinite-delivery contract. 

B. All offers with separately priced line items or subline items shall be analyzed to 

determine if the prices are unbalanced. If cost or price analysis techniques 

indicate that an offer is unbalanced, the Manager Procurement Division shall: 

1. Consider the risks to the County associated with the unbalanced pricing in 

determining the competitive range and in making the award decision; and  

2. Consider whether award of the contract will result in paying unreasonably 

high prices for contract performance. 
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3. An offer may be rejected if the manager determines that the lack of 

balance poses an unacceptable risk to the County  

32. BID AND RELATED COSTS: 
 

 By submission of a Bid, the Bidder agrees that all costs associated with the 
preparation of his/her Bid will be the sole responsibility of the Bidder.  The Bidder 
also agrees that the County bears no responsibility for any costs associated with 
the preparation of the Bid and/or any administrative or judicial proceedings 
resulting from the solicitation process. 

 

33. SOLICITATION CANCELLATIONS 
 

 Orange County reserves the right, and the Manager of Procurement Division has 
absolute and sole discretion to cancel a solicitation at any time prior to approval 
of the award by the Board of County Commissioners when such approval is 

required.  The decision to cancel a solicitation cannot be the basis for a protest 
pursuant to the Orange County Code. 

 
34. LICENSES/PERMITS/FEES: 
 

A. In compliance with the Public Bid Disclosure Act, Section 218.80, 
Florida Statutes, each permit, license, and/or fee applicable to this 
work/project (before and during construction) that will either be paid by the 
Contractor or by the Orange County Board of County Commissioner as 
specified below: 
 
Orange County will pay for any and all permits, licenses, and fees imposed on 
the Work/Project by agencies of the Orange County Board of County 
Commissioners.  This does not alleviate the Contractor from obtaining the 
permits. 
 
B. Licenses, Permits and Fees which may be required by the State of 
Florida, State Agencies or by other local governmental entities or agencies other 
than Orange County Board of County Commissioners: 
 
The Contractor shall procure and pay for all permits and licenses, charges and 
fees and give all notices necessary and incidental to the due and lawful 
prosecution of the work.  The cost of all permits, fees, etc; shall be included in 
the bid price except where noted otherwise in the specifications or other bid 
documents. 
 

C. The Orange County Government Fee Directory, incorporated herein by 
reference, contains a list of licenses, permits and fees that may apply to this 
project.   

 

The fee directory link “Fees” is available at:  
 

http://www.orangecountyfl.net/portals/0/resource%20library/open%20government
/FeeDirectory.pdf 

http://www.orangecountyfl.net/tabid/808/default.aspx
http://www.orangecountyfl.net/tabid/808/default.aspx
http://www.orangecountyfl.net/portals/0/resource%20library/open%20government/FeeDirectory.pdf
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Bidders shall review all applicable licenses, permits and fees and contact the 
applicable agency if there are any questions. 

  
35. BID ACCEPTANCE PERIOD: 

 
A bid shall constitute an irrevocable offer for a period of ninety (90) days from the 
bid opening date or until the date of award.  In the event that an award is not 
made by the County within ninety (90) days from the bid opening date, the Bidder 
may withdraw their bid or provide a written extension of their bid. 

 
36. EQUAL OPPORTUNITY 
 

 It is hereby declared that equal opportunity and nondiscrimination shall be the 
County’s policy intended to assure equal opportunities to every person, 
regardless of race, religion, sex, sexual orientation and gender 
expression/identity, color, age, disability or national origin, in securing or holding 
employment in a field of work or labor for which the person is qualified, as 
provided by Section 17-314 of the Orange County Code and the County 
Administrative Regulations. 

 
Further, the awarded Contractor shall abide by the following provisions: 

 

(a) The awarded Contractor shall represent that awarded Contractor has 
adopted and maintains a policy of nondiscrimination as defined by 
applicable County ordinance throughout the term of this contract. 

(b) The awarded Contractor shall allow reasonable access to all business and 
employment records for the purpose of ascertaining compliance with the 
nondiscrimination provision of the contract. 

(c) The provisions of the prime contract shall be incorporated by the awarded 
Contractor into the contracts of any applicable subcontractors.  

 
37. ETHICS COMPLIANCE  
  

The following forms are included in this solicitation and shall be completed and 
submitted as indicated below: 
 
Orange County Specific Project Expenditure Report -The purpose of this 
form is to document any expenses incurred by a lobbyist for the purposes 
described in Section 2-351, Orange County Code. This form shall be 
completed and submitted with any bid, proposal or other response to an Orange 
County solicitation.  The bidder, proposer or responder to the solicitation shall not 
be awarded a contract unless this form has been completed and submitted.  Any 
questions concerning this form shall be addressed to the contracting agent  
identified in the applicable solicitation.  Also, a listing of the most frequently 
asked questions concerning this form is attached for your information. 

 
Relationship Disclosure Form – The purpose of this form is to document 
any relationships between a bidder, proposer or responder to an Orange 
County solicitation and the Mayor or any other member of the Orange 
County Board of County Commissioners.    
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This form shall be completed and submitted with the applicable bid, proposal or 
response to an Orange County solicitation.  No contract award will be made 
unless this form has been completed and submitted.   
 
Any questions concerning this form shall be addressed to the contracting agent 
identified in the applicable solicitation.   Also, a listing of the most frequently 
asked questions concerning this form is attached for your information. 
 

38. TOBACCO FREE CAMPUS 
 

All Orange County operations under the Board of County Commissioners shall be 
tobacco free. This policy applies to parking lots, parks, break areas and worksites. 
 It is also applicable to contractors and their personnel during contract performance 
on county-owned property. Tobacco is defined as tobacco products including, but 
not limited to, cigars, cigarettes, e-cigarettes, pipes, chewing tobacco and snuff.  
Failure to abide by this policy may result in civil penalties levied under Chapter 
386, Florida Statutes and/or contract enforcement remedies. 

 
39. VERIFICATION OF EMPLOYMENT STATUS 
 

Prior to the employment of any person under this contract, the Contractor shall 
utilize the U.S. Department of Homeland Security’s E-Verify system to verify the 
employment eligibility of all new employees hired by the Contractor during the 
contract term, and an express requirement that Contractors include in such 
subcontracts the requirement that subcontractors performing work or providing 
services pursuant to the state contract utilize the E-Verify system to verify the 
employment eligibility of all new employees hired by the subcontractor during the 
contract term. 
 
For more information on this process, please refer to United States Citizenship 
and Immigration Service site at: 
http://www.uscis.gov/portal/site/uscis. 
 
Only those employees determined eligible to work within the United States 
shall be employed under this contract.   

 
By submission of a bid in response to this solicitation, the Contractor affirms that 
all employees in the above categories shall undergo e-verification before 
placement on this contract.  The Contractor shall commit to comply with this 
requirement by completing the E-Verification certification, attached to this 
solicitation. 

http://www.uscis.gov/portal/site/uscis
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40. PROPRIETARY INFORMATION 
 

In accordance with Chapter 119 of the Florida Statutes (Public Records Law), 
and except as may be provided by other applicable State or Federal Law, all 
bidders/proposers should be aware that formal solicitations and the responses 
thereto are in the public domain. Requests for confidential treatment will not 
supersede the County’s legal obligation to provide records to the public 
consistent with public records law.  Bidders/proposers must cite specific, 
applicable legal grounds to support a request for confidential treatment, of any 
portion of a bid/proposal. Requests by bidders/proposers to keep entire 
bids/proposals confidential are generally not supported by public records laws.  
At a minimum, the County will disclose the successful bidder’s/proposer’s name, 
the substance of the bid/proposal, and the price. 
 
If the bidder/proposer requests confidential treatment, bidder/proposer must 
submit an additional copy of the bid/proposal with the proposed confidential 
information redacted. This copy must include a general description of the 
information redacted, and shall only be redacted in the least expansive manner 
necessary to effectuate the requested exemption(s). In a separate attachment, 
bidder/proposer shall supply a listing of the provisions identified by section 
number for which it seeks confidential treatment and identify the statutory basis 
under Florida law, including a detailed justification for exempting the information 
from public disclosure. 
 
Bidder/proposer shall hold harmless and indemnify the County for all claims, 
actions, suits, judgments, fines, costs or damages the County may incur as a 
result of bidder’s/proposer’s request for confidential treatment of its bid/proposal. 
Bidder/proposer agrees and understands that the County may make copies of, 
and distribute, the bid/proposal without any requested redactions, to facilitate 
evaluation.  Bidder/proposer warrants that such copying will not violate the rights 
of any third party. 
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**************************************************************************************************** 
IFB NO. Y20-140-EB ISSUED:  October 25, 2019 
 

OFFICIAL BID FORM 
 

TERM CONTRACT FOR 
 

ORANGE COUNTY WIDE ROOF MAINTENANCE AND REPAIRS 
 

**************************************************************************************************** 
 

Mail or Hand Deliver By 2:00 PM, November 26, 2019 
 

ORIGINAL BID FORM, THREE (3) COMPLETE COPIES, ONE (1) ELECTRONIC 
COPY ON USB DRIVE 

 

 

 

To: 
 

BOARD OF COUNTY COMMISSIONERS 
ORANGE COUNTY, FLORIDA 

INTERNAL OPERATIONS CENTRE II 
PROCUREMENT DIVISION 

400 E. SOUTH STREET – 2nd FLOOR 
ORLANDO, FLORIDA 32801 

 
 

Bid Opening: 
 

November 26, 2019, - 2:00 PM 
 

 

______________________________________________________________________ 
COMPANY NAME 

______________________________________________________________________ 
COMPLETE MAILING ADDRESS 

______________________________________________________________________ 
CITY, COUNTY, STATE, ZIP CODE 

______________________________________________________________________ 
TELEPHONE NUMBER  FAX NUMBER 

______________________________________________________________________ 
CONTACT PERSON  E-MAIL ADDRESS 
 

TIN#:  
 

NOTE: COMPANY NAME MUST MATCH LEGAL NAME ASSIGNED TO TIN 
NUMBER.  CURRENT W9 MUST BE SUBMITTED WITH BID. 
**************************************************************************************************** 

PART D 
**************************************************************************************************** 
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To the Board of County Commissioners 
Orange County, Florida 
 
The bidder understands that he/she is bidding for a term Contract for which no specific 
projects have been identified in the Invitation for Bids.  The Bidder further acknowledges 
to the following: 
 

a. The sites for the work that may be performed under this Contract may be 
anywhere within Orange County. 

b. Countywide local conditions that may impact the work have been considered. 
c. The Contract Form, General Conditions, Supplementary Conditions, and 

other Contract documents have been thoroughly examined. 
d. The resultant Contract will contain estimated quantities, unit prices, extended 

totals and a total estimated contract amount to furnish all labor, materials, 
plant, equipment, manpower and other resources, including overhead and 
profit.  These costs shall be the means to price any and all Delivery Orders 
issued thereunder. 

e. Each specific site for work under this Contract shall be issued to the 
Contractor via Delivery Order per Articles 4, 24, 28, 29 of the General 
Conditions and other applicable provisions. 

f. This is a unit price Term Contract and the total Estimated Bid is the sum of all 
pay items total from the Bid Item Schedule, Pages D-3 through D-29. 

g. No specifications or drawings are applicable to the Contract.  However, if 
required, specifications and drawings will apply to individual projects issued 
under specified Deliver Orders. 

 
TOTAL ESTIMATED BID: 
(BASE YEAR PLUS OPTION YEARS 1&2) 
 
 
____________________________________________________________DOLLARS 
 

($___________________________) 
 

 

In the event the Contract is awarded to this Bidder, he/she will enter into a formal written 
agreement with the County in accordance with the accepted Bid within ten (10) calendar 
days after said Contract is submitted to him/her.  The Bidder further agrees that in the 
event of the Bidder's default or breach of any of the agreements of this proposal, the 
said bid deposit shall be forfeited as liquidated damages. 
 

Failure of the Bidder to provide pricing for all unit priced items and/or the Base 
Bid and ALL requested additive/deductive bid items, or alternate bids shall be 
cause for rejection of the bid as non-responsive. 
 
Minimum Quantity/Dollars – During the initial performance period of this contract, the 
COUNTY guarantees that the CONTRACTOR shall receive orders for a minimum of 
$10,000.00 
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Y20-140-EB 

BID ITEM SCHEDULE  

                  

Contractor shall be responsible for performing all work and services as outlined in Scope of Work of this contract. Unless otherwise stated, the unit prices includes, but are not 

limited to all labor, services, materials, equipment, maintenance of traffic, taxes, travel, tests, mobilization/demobilization, insurance, incidentals and other miscellaneous cots, 

wastage, overhead and profit, that are necessary to successfully complete all work herein. 

BASE YEAR  

ITEM
# 

ROOF DECKS ‐ REPLACEMENT SIZE SPECIFICATION
S 

DETAIL 
REFERENCE 

ESTIMATED 
QUANTITY  

UNIT OF 
MEAS.  

 UNIT PRICE   EXTENDED PRICE   

1 METAL ‐ GALVALUME 22 GA 05 31 00   150 SF  
$____________   $______________  

2 WOOD ‐ CDX PLYWOOD 1/2" 06 10 53   500 SF  
$____________   $______________  

3 WOOD ‐ CDX PLYWOOD 5/8" 06 10 53   500 SF  
$____________   $______________  

4 WOOD ‐ CDX PLYWOOD 3/4" 06 10 53   150 SF  
$____________   $______________  

              
 SUBTOTAL   $____________  

                  

ITEM
# 

WOOD BLOCKING, DECK ‐ REPLACEMENT SIZE SPECIFICATION DETAIL 
REFERENCE 

ESTIMATED 
QUANTITY  

UNIT OF 
MEAS.  

 UNIT PRICE   EXTENDED PRICE   

5 PRESSURE TREATED ALL 06 10 53   150 BF  
$____________   $______________  

6 FIRE RESISTANT ALL 06 10 53   150 BF  
$____________   $______________  

              
 SUBTOTAL   $____________  

                  

ITEM
# 

LOW SLOPE ROOFING REPLACEMENT  SIZE SPECIFICATION DETAIL 
REFERENCE 

ESTIMATED 
QUANTITY  

UNIT OF 
MEAS.  

 UNIT PRICE   EXTENDED PRICE   

7 .060" TPO OR PVC (1/2" COVER BOARD, R25 
FLAT ISO INSULATION) 

60 MIL 07 54 00 1.4, 2.1, 5.3, 6.0 
5,000 

   
$____________   $______________  

8 .060" TPO OR PVC (1/2" COVER BOARD, R25 
FLAT AND TAPERERED ISO INSULATION) 

60 MIL 07 54 00 1.4, 2.1, 5.3, 6.0 
2,000 

SF 
 
$____________   $______________  

9 MODIFIED BITUMEN (2 PLY SBS, 1/2" COVER 
BOARD, R25 FLAT, ISO INSULATION) 

 

2 PLY O7 01 52 1.2, 2.1, 5.2, 6.0 

2,000 

SF 

 
$____________   $______________  
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10 MODIFIED BITUMEN (2 PLY SBS, 1/2" COVER 
BOARD, R25 FLAT AND TAPERED ISO 
INSULATION) 

2 PLY O7 01 52 1.2, 2.1, 5.2, 6.0 
1,000 

SF 
 
$____________   $______________  

              
 SUBTOTAL   $____________  

                  

ITEM
# 

STEEP SLOPE ROOFING REPLACEMENT  SIZE SPECIFICATION DETAIL 
REFERENCE 

ESTIMATED 
QUANTITY  

UNIT OF 
MEAS.  

 UNIT PRICE   EXTENDED PRICE   

11 METAL - PAINTED GALVALUME (.040" SELF 
ADHERED UNDERLAYMENT) 

22 GA  07 61 13 2.1, 3.1, 5.5, 6.0 
200 

SF 
 
$____________   $______________  

12 METAL - PAINTED GALVALUME (.040" SELF 
ADHERED UNDERLAYMENT) 

24 GA  07 61 13 2.1, 3.1, 5.5, 6.0 
2,000 

SF 
 
$____________   $______________  

13 METAL - PAINTED GALVALUME (.040" SELF 
ADHERED UNDERLAYMENT) 

26 GA 07 61 13 2.1, 3.1, 5.5, 6.0 
200 

SF 
 
$____________   $______________  

14 METAL - PAINTED ALUMINUM (.040" SELF 
ADHERED UNDERLAYMENT) 

.O32" 07 61 13 2.1, 3.1, 5.5, 6.0 
1,000 

SF 
 
$____________   $______________  

15 METAL - PAINTED ALUMINUM (.040" SELF 
ADHERED UNDERLAYMENT) 

.040" 07 61 13 2.1, 3.1, 5.5, 6.0 
2,000 

SF 
 
$____________   $______________  

16 4.3  ASPHALT SHINGLES - 3 TAB (.040" SELF 
ADHERED UNDERLAYMENT) 

ALL  07 31 13 2.1, 5.5, 6.0 
5,000 

SF 
 
$____________   $______________  

17 4.3 ASPHALT SHINGES - ARCHITECTURAL (.040" 
SELF ADHERED UNDERLAYMENT) 

ALL  07 31 13 2.1, 5.5, 6.0 
5,000 

SF 
 
$____________   $______________  

18 4.4  CONCRETE TILE - FLAT (.040" SELF ADHERED 
UNDERLAYMENT) 

ALL  07 32 16 2.1, 4.2, 5.5, 6.0 
1,000 

SF 
 
$____________   $______________  

19 4.5  CONCRETE TILE - BARREL (.040" SELF 
ADHERED UNDERLAYMENT) 

ALL  07 32 16 2.1, 4.2, 5.5, 6.0 
1,000 

SF 
 
$____________   $____________  

              
 SUBTOTAL   $____________  

              

    

ITEM
# 

METAL FLASHINGS ‐ REPLACEMENT, REPAIR SIZE SPECIFICATION DETAIL 
REFERENCE 

ESTIMATED 
QUANTITY  

UNIT OF 
MEAS.  

 UNIT PRICE   EXTENDED PRICE   

20 PREPAINTED ALUMINUM .032" 07 62 00 2.1, 5.5, 6.0 1,000 SF  
$____________   $______________  
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21 PREPAINTED ALUMINUM .040" 07 62 00 2.1, 5.5, 6.0 500 SF  
$____________   $______________  

22 PREPAINTED ALUMINUM .050" 07 62 00 2.1, 5.5, 6.0 200 SF  
$____________   $______________  

23 MILL FINISH GALVALUME 24 GA 07 62 00 2.1, 5.5, 6.0 500 SF  
$____________   $______________  

24 MILL FINISH GALVALUME 22 GA 07 62 00 2.1, 5.5, 6.0 100 SF  
$____________   $______________  

25 MILL FINISH GALVALUME 20 GA 07 62 00 2.1, 5.5, 6.0 100 SF  
$____________   $______________  

26 TYPE 304 STAINLESS STEEL 24 GA 07 62 00 2.1, 5.5, 6.0 1,000 SF  
$____________   $______________  

27 TYPE 304 STAINLESS STEEL 22 GA 07 62 00 2.1, 5.5, 6.0 100 SF  
$____________   $______________  

28 TYPE 304 STAINLESS STEEL 20 GA 07 62 00 2.1, 5.5, 6.0 100 SF  
$____________   $______________  

29 SOLDER STAINLES STEEL ALL 07 62 00 2.1, 5.5, 6.0 200 LF  
$____________   $______________  

              
 SUBTOTAL   $____________  

                  

ITEM
# 

DRAINAGE ‐ REPLACEMENT SIZE SPECIFICATION DETAIL 
REFERENCE 

ESTIMATED 
QUANTITY  

UNIT OF 
MEAS.  

 UNIT PRICE   EXTENDED PRICE   

30 INTERNAL ROOF DRAINS 4" DIA 22 14 13 1.0, 5.0, 6.0 10 EA  
$____________   $______________  

31 INTERNAL ROOF DRAINS 5" DIA 22 14 13 1.0, 5.0, 6.0 2 PC  
$____________   $______________  

32 INTERNAL ROOF DRAINS 6" DIA 22 14 13 1.0, 5.0, 6.0 10 PC  
$____________   $______________  

33 INTERNAL ROOF DRAINS 7" DIA 22 14 13 1.0, 5.0, 6.0 2 PC  
$____________   $______________  

34 INTERNAL ROOF DRAINS 8" DIA 22 14 13 1.0, 5.0, 6.0 2 PC  
$____________   $______________  

35 INTERNAL ROOF DRAINS 9" DIA 22 14 13 1.0, 5.0, 6.0 2 PC  
$____________   $______________  

36 INTERNAL ROOF DRAINS 10" DIA 22 14 13 1.0, 5.0, 6.0 2 PC  
$____________   $______________  

37 SCUPPERS IN PARAPET WALLS 6" WIDE 07 62 00 2.1, 5.5, 6.0 4 PC  
$____________   $______________  

38 SCUPPERS IN PARAPET WALLS 8" WIDE 07 62 00 2.1, 5.5, 6.0 8 PC  
$____________   $______________  
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39 SCUPPERS IN PARAPET WALLS 12" 
WIDE 

07 62 00 2.1, 5.5, 6.0 8 PC  
$____________   $______________  

40 STAINLESS STEEL GUTTERS ALL 07 62 00 1.0, 2.0, 3.0, 4.0, 
6.0 

250 SF  
$____________   $______________  

41 ALUMINUM GUTTERS ALL 07 62 00 1.0, 2.0, 3.0, 4.0, 
6.0 

250 SF  
$____________   $______________  

42 GALVALUME GUTTERS ALL 07 62 00 1.0, 2.0, 3.0, 4.0, 
6.0 

250 SF  
$____________   $______________  

43 STAINLESS STEEL DOWNSPOUTS ALL 07 62 00 1.0, 2.0, 3.0, 4.0, 
6.0 

250 SF  
$____________   $______________  

44 ALUMINUM DOWNSPOUTS ALL 07 62 00 1.0, 2.0, 3.0, 4.0, 
6.0 

250 SF  
$____________   $______________  

45 GALVALUME DOWNSPOUTS ALL 07 62 00 1.0, 2.0, 3.0, 4.0, 
6.0 

250 SF  
$____________   $______________  

46 PVC DOWNSPOUTS 4" DIA 06 62 00 1.0, 2.0, 3.0, 4.0 250 LF  
$____________   $______________  

47 PVC DOWNSPOUTS 5" DIA 06 62 00 1.0, 2.0, 3.0, 4.0 250 LF  
$____________   $______________  

48 PVC DOWNSPOUTS 6" DIA 06 62 00 1.0, 2.0, 3.0, 4.0 250 LF  
$____________   $______________  

49 PRE-PAINTED YELLOW METAL ALL 07 62 00   250 SF  
$____________   $______________  

              

 SUBTOTAL   $____________  

                  

ITEM
# 

LIGHTNING PROTECTION REPLACEMENT SIZE SPECIFICATION DETAIL 
REFERENCE 

ESTIMATED 
QUANTITY  

UNIT OF 
MEAS.  

 UNIT PRICE   EXTENDED PRICE   

50 TERMINALS ‐ ALUMINUM 1/2" 26 41 13 1.0, 2.0, 3.0, 4.0 100 LF  
$____________   $______________  

51 TERMINALS ‐ ALUMINUM 5/8" 26 41 13 1.0, 2.0, 3.0, 4.0 50 LF  
$____________   $______________  

52 TERMINALS ‐ COPPER 1/2" 26 41 13 1.0, 2.0, 3.0, 4.0 100 LF  
$____________   $______________  

53 TERMINALS ‐ COPPER 5/8" 26 41 13 1.0, 2.0, 3.0, 4.0 50 LF  
$____________   $______________  

54 CONDUCTOR CABLES ‐ ALUMINUM ALL 26 41 13 1.0, 2.0, 3.0, 4.0 300 LF  
$____________   $______________  

55 CONDUCTOR CABLES ‐ COPPER ALL 26 41 13 1.0, 2.0, 3.0, 4.0 100 LF  
$____________   $______________  

56 ROOF PENETRATION FLASHING ALL 26 41 13 1.0, 2.0, 3.0, 4.0 20 PC  
$____________   $______________  
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 SUBTOTAL   $____________  

                  

ITEM
# 

ROOF REPAIRS ‐ TPO OR PVC ROOFING SIZE SPECIFICATION DETAIL 
REFERENCE 

ESTIMATED 
QUANTITY  

UNIT OF 
MEAS.  

 UNIT PRICE   EXTENDED PRICE   

57 REPAIR BASE FLASHING ALL 07 54 00 1.4, 5.3, 5.5, 6.0 120 SF  
$____________   $______________  

58 PATCH HOLES IN MEMBRANE 4" X 4" 07 54 00 1.4, 5.3, 5.5, 6.0 200 PC  
$____________   $______________  

59 PATCH HOLES IN MEMBRANE 6" X 6" 07 54 00 1.4, 5.3, 5.5, 6.0 200 PC  
$____________   $______________  

60 PATCH HOLES IN MEMBRANE > 6" X 6" 07 54 00 1.4, 5.3, 5.5, 6.0 200 SF  
$____________   $______________  

61 REPAIR BLISTERS ALL 07 54 00 1.4, 5.3, 5.5, 6.0 100 SF  
$____________   $______________  

62 RESEAL SEAM ALL 07 54 00 1.4, 5.3, 5.5, 6.0 200 LF  
$____________   $______________  

63 REPAIR EXPANSION JOINT ALL 07 54 00 1.4, 5.3, 5.5, 6.0 20 LF  
$____________   $______________  

64 REPLACE PLUMBING VENT FLASHING ALL 07 54 00 1.4, 5.3, 5.5, 6.0 20 PC  
$____________   $______________  

65 REPLACE SEALANT ALL 07 54 00 1.4, 5.3, 5.5, 6.0 1,000 LF  
$____________   $______________  

66 REPAIR PITCH PAN ALL 07 54 00 1.4, 5.3, 5.5, 6.0 20 PC  
$____________   $______________  

              
 SUBTOTAL   $____________  

                  

ITEM
# 

ROOF REPAIRS ‐ MOD BIT. ROOFING SIZE SPECIFICATION DETAIL 
REFERENCE 

ESTIMATED 
QUANTITY  

UNIT OF 
MEAS.  

 UNIT PRICE   EXTENDED PRICE   

67 REPAIR BASE FLASHING ALL 07 01 52 1.2, 5.2, 5.5, 6.0 1,000 SF  
$____________   $______________  

68 PATCH HOLES IN MEMBRANE 4" X 4" 07 01 52 1.2, 5.2, 5.5, 6.0 200 PC  
$____________   $______________  

69 PATCH HOLES IN MEMBRANE 6" X 6" 07 01 52 1.2, 5.2, 5.5, 6.0 200 PC  
$____________   $______________  

70 PATCH HOLES IN MEMBRANE > 6" X 6" 07 01 52 1.2, 5.2, 5.5, 6.0 800 SF  
$____________   $______________  

71 REPAIR BLISTERS ALL 07 01 52 1.2, 5.2, 5.5, 6.0 1,000 SF  
$____________   $______________  

72 RESEAL SEAM ALL 07 01 52 1.2, 5.2, 5.5, 6.0 1,000 LF 
  $______________  
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$____________  

73 REPAIR EXPANSION JOINT ALL 07 01 52 1.2, 5.2, 5.5, 6.0 22 LF  
$____________   $______________  

74 REPLACE PLUMBING VENT FLASHING ALL 07 01 52 1.2, 5.2, 5.5, 6.0 12 PC  
$____________   $______________  

75 REPLACE SEALANT ALL 07 01 52 1.2, 5.2, 5.5, 6.0 1,000 LF  
$____________   $______________  

76 REPAIR PITCH PAN ALL 07 01 52 1.2, 5.2, 5.5, 6.0 8 PC  
$____________   $______________  

              
 SUBTOTAL   $____________  

                  

ITEM
# 

ROOF REPAIRS ‐ BUILT‐UP ROOFING SIZE SPECIFICATION DETAIL 
REFERENCE 

ESTIMATED 
QUANTITY  

UNIT OF 
MEAS.  

 UNIT PRICE   EXTENDED PRICE   

77 REPAIR BASE FLASHING ALL 07 01 52 1.1, 5.1, 5.5, 6.0 200 SF  
$____________   $______________  

78 PATCH HOLES IN MEMBRANE 4" X 4" 07 01 52 1.1, 5.1, 5.5, 6.0 50 PC  
$____________   $______________  

79 PATCH HOLES IN MEMBRANE 6" X 6" 07 01 52 1.1, 5.1, 5.5, 6.0 50 PC  
$____________   $______________  

80 PATCH HOLES IN MEMBRANE > 6" X 6" 07 01 52 1.1, 5.1, 5.5, 6.0 100 SF  
$____________   $______________  

81 REPAIR BLISTERS ALL 07 01 52 1.1, 5.1, 5.5, 6.0 1,000 SF  
$____________   $______________  

82 RESEAL SEAM ALL 07 01 52 1.1, 5.1, 5.5, 6.0 100 LF  
$____________   $______________  

83 REPAIR EXPANSION JOINT ALL 07 01 52 1.1, 5.1, 5.5, 6.0 30 PC  
$____________   $______________  

84 REPLACE PLUMBING VENT FLASHING ALL 07 01 52 1.1, 5.1, 5.5, 6.0 12 PC  
$____________   $______________  

85 REPLACE SEALANT ALL 07 01 52 1.1, 5.1, 5.5, 6.0 1,000 PC  
$____________   $______________  

86 REPAIR PITCH PAN ALL 07 01 52 1.1, 5.1, 5.5, 6.0 20 SF  
$____________   $______________  

              
 SUBTOTAL   $____________  

                  

ITEM
# 

ROOF REPAIRS ‐ METAL ROOFS SIZE SPECIFICATION DETAIL 
REFERENCE 

ESTIMATED 
QUANTITY  

UNIT OF 
MEAS.  

 UNIT PRICE   EXTENDED PRICE   

87 RESEAL METAL JOINTS ALL 07 61 13 3.1, 5.5, 6.0 1,000 PC  
$____________   $______________  
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88 REPLACE PLUMBING VENT FLASHING ALL 07 61 13 3.1, 5.5, 6.0 30 PC  
$____________   $______________  

89 CLEAN METAL SURFACES ALL 07 61 13 3.1, 5.5, 6.0 1,000 SF  
$____________   $______________  

              
 SUBTOTAL   $____________  

                  

ITEM
# 

ROOF REPAIRS ‐ ASPHALT SHINGES SIZE SPECIFICATION DETAIL 
REFERENCE 

ESTIMATED 
QUANTITY  

UNIT OF 
MEAS.  

 UNIT PRICE   EXTENDED PRICE   

90 REPLACE PLUMBING VENT FLASHING ALL 07 62 00 4.1, 5.5, 6.0 30 PC  
$____________   $______________  

                  

ITEM
# 

COATINGS SIZE SPECIFICATION DETAIL 
REFERENCE 

ESTIMATED 
QUANTITY  

UNIT OF 
MEAS.  

 UNIT PRICE   EXTENDED PRICE   

91 SINGLE PLY ALL 07 14 16 1.5 5,000 SF  
$____________   $______________  

92 MODIFIED BITUMINOUS MEMBRANE ALL 07 14 16 1.5 5,000 SF  
$____________   $______________  

93 METAL ROOFING ALL 07 14 16 1.5 1,000 SF  
$____________   $______________  

              
 SUBTOTAL   $____________  

                  

ITEM
# 

EAVES SIZE SPECIFICATION DETAIL 
REFERENCE 

ESTIMATED 
QUANTITY  

UNIT OF 
MEAS.  

 UNIT PRICE   EXTENDED PRICE   

94 SOFFIT REPLACEMENT ‐ PLYWOOD, VENT ALL 06 10 53 1.0, 2.0, 3.0, 4.0 200 SF  
$____________   $______________  

95 SOFFIT REPLACEMENT ‐ VENTED VINYL ALL 06 10 53 1.0, 2.0, 3.0, 4.0 200 SF  
$____________   $______________  

96 SOFFIT REPLACEMENT ‐ VENTED ALUMINUM  ALL 06 10 53 1.0, 2.0, 3.0, 4.0 200 SF  
$____________   $______________  

97 WOOD FASCIA BOARD COVER ‐ ALUMINUM  ALL 06 10 53 1.0, 2.0, 3.0, 4.0 400 SF  
$____________   $______________  

              
 SUBTOTAL   $____________  

                  

ITEM
# 

ROOF MOUNTED EQUIPMENT SIZE SPECIFICATION DETAIL 
REFERENCE 

ESTIMATED 
QUANTITY  

UNIT OF 
MEAS.  

 UNIT PRICE   EXTENDED PRICE   

98 ROOF MOUNTED ROOF EDGE RAILINGS ALL 05 53 00   100 LF  
$____________   $______________  
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99 CURB MOUNTED HATCH, LADDER RAILING ALL 05 52 10   200 LF  
$____________   $______________  

100 ROOF MOUNTED OFF‐RIDGE VENTS ALL 07 62 00 4.1, 4.2, 6.0 400 SF  
$____________   $______________  

101 ROOF MOUNTED GOOSENECK VENTS ALL 07 62 00 4.1, 4.2, 6.0 200 SF  
$____________   $______________  

102 REMOVE AND REPLACE SKYLIGHT ALL 08 63 00   80 SF  
$____________   $______________  

103 REMOVE SKYLIGHT AND FILL ALL 08 63 00   200 SF  
$____________   $______________  

              
 SUBTOTAL   $____________  

              
    

ITEM
# 

ADDITIONAL SERVICES SIZE SPECIFICATION DETAIL 
REFERENCE 

ESTIMATED 
QUANTITY  

UNIT OF 
MEAS.  

 UNIT PRICE   EXTENDED PRICE   

104 TEMPORARY REPAIRS - SECURED TARP OR 
PLASTIC 

ALL     1,000 SF  
$____________   $______________  

105 CLEAN ROOF MEMBRANE ALL     5,000 SF  
$____________   $______________  

106 PRESSURE CLEANING EXTERIOR PARAPET WALLS ALL     2,000 SF  
$____________   $______________  

107 CLEAN GUTTERS & DOWNSPOUTS ALL     1,500 LF  
$____________   $______________  

108 EMERGENCY REPAIRS SURCHARGE  
(Less than two hours arrival from time of 
notification by County). This surcharge is only 
applicable to emergency repairs.   
 
Example:  
Estimated Amount:  $200,000.00 of emergency 
work for basic year, times  10%, equals the 
emergency response lump-sum surcharge.  For 
1% sucharge, enter .  01   
Example   1%    x 200,000 = 2,000 

ALL     

200,000 LS 

  
 

 _________ 
enter % in 

decimal format.   

 $______________  
109 TRIP CHARGE - SMALL SCALE REPAIRS (UNDER 

$1,000) 
ALL     10 EA  

$____________   $______________  
110 TRIP CHARGE - RESPONSE FOR “OFF CONTRACT” 

WORK  
ALL     10 EA 

 
$____________   $______________  

111 ROOF LEAK TESTING   ALL     50 EA  
$____________   $______________  
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112 ROOF ANALYSIS -  INFRARED SCAN ALL     1,000 SF  
$____________   $______________  

113 PERMIT REIMBUSEMENT  ALL       EA 
   $              1,500.000  

114 RENTAL EQUIPMENT REIMBURSEMENT - 20'' 
MINIMUM HEIGHT (AT COST) 

ALL       EA 

   $              5,000.000  
              

 SUBTOTAL   $____________  

                  

  
ESTIMATED TOTAL BASE BID 

(Line Items 1 through 114) 

            

 $______________  
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OPTION YEAR 1 

ITEM# ROOF DECKS ‐ REPLACEMENT SIZE SPECIFICATION
S 

DETAIL 
REFERENCE 

ESTIMATED 
QUANTITY  

UNIT OF 
MEAS.  

 UNIT PRICE   EXTENDED PRICE   

115 METAL ‐ GALVALUME 22 GA 05 31 00   150 SF  
$____________   $______________  

116 WOOD ‐ CDX PLYWOOD 1/2" 06 10 53   500 SF  
$____________   $______________  

117 WOOD ‐ CDX PLYWOOD 5/8" 06 10 53   500 SF  
$____________   $______________  

118 WOOD ‐ CDX PLYWOOD 3/4" 06 10 53   150 SF  
$____________   $______________  

              
 SUBTOTAL   $____________  

                  

ITEM# WOOD BLOCKING, DECK ‐ REPLACEMENT SIZE SPECIFICATION DETAIL 
REFERENCE 

ESTIMATED 
QUANTITY  

UNIT OF 
MEAS.  

 UNIT PRICE   EXTENDED PRICE   

119 PRESSURE TREATED ALL 06 10 53   150 BF  
$____________   $______________  

120 FIRE RESISTANT ALL 06 10 53   150 BF  
$____________   $______________  

              
 SUBTOTAL   $____________  

                  

ITEM# LOW SLOPE ROOFING REPLACEMENT  SIZE SPECIFICATION DETAIL 
REFERENCE 

ESTIMATED 
QUANTITY  

UNIT OF 
MEAS.  

 UNIT PRICE   EXTENDED PRICE   

121 .060" TPO OR PVC (1/2" COVER BOARD, R25 
FLAT ISO INSULATION) 

60 MIL 07 54 00 1.4, 2.1, 5.3, 6.0 
5,000 

   
$____________   $______________  

122 .060" TPO OR PVC (1/2" COVER BOARD, R25 
FLAT AND TAPERERED ISO INSULATION) 

60 MIL 07 54 00 1.4, 2.1, 5.3, 6.0 
2,000 

SF 
 
$____________   $______________  

123 MODIFIED BITUMEN (2 PLY SBS, 1/2" COVER 
BOARD, R25 FLAT, ISO INSULATION) 

2 PLY O7 01 52 1.2, 2.1, 5.2, 6.0 
2,000 

SF 
 
$____________   $______________  

124 MODIFIED BITUMEN (2 PLY SBS, 1/2" COVER 
BOARD, R25 FLAT AND TAPERED ISO 
INSULATION) 

2 PLY O7 01 52 1.2, 2.1, 5.2, 6.0 
1,000 

SF 
 
$____________   $______________  

              
 SUBTOTAL   $____________  
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ITEM# STEEP SLOPE ROOFING REPLACEMENT  SIZE SPECIFICATION DETAIL 
REFERENCE 

ESTIMATED 
QUANTITY  

UNIT OF 
MEAS.  

 UNIT PRICE   EXTENDED PRICE   

125 METAL - PAINTED GALVALUME (.040" SELF 
ADHERED UNDERLAYMENT) 

22 GA  07 61 13 2.1, 3.1, 5.5, 6.0 
200 

SF 
 
$____________   $______________  

126 METAL - PAINTED GALVALUME (.040" SELF 
ADHERED UNDERLAYMENT) 

24 GA  07 61 13 2.1, 3.1, 5.5, 6.0 
2,000 

SF 
 
$____________   $______________  

127 METAL - PAINTED GALVALUME (.040" SELF 
ADHERED UNDERLAYMENT) 

26 GA 07 61 13 2.1, 3.1, 5.5, 6.0 
200 

SF 
 
$____________   $______________  

128 METAL - PAINTED ALUMINUM (.040" SELF 
ADHERED UNDERLAYMENT) 

.O32" 07 61 13 2.1, 3.1, 5.5, 6.0 
1,000 

SF 
 
$____________   $______________  

129 METAL - PAINTED ALUMINUM (.040" SELF 
ADHERED UNDERLAYMENT) 

.040" 07 61 13 2.1, 3.1, 5.5, 6.0 
2,000 

SF 
 
$____________   $______________  

130 4.3  ASPHALT SHINGLES - 3 TAB (.040" SELF 
ADHERED UNDERLAYMENT) 

ALL  07 31 13 2.1, 5.5, 6.0 
5,000 

SF 
 
$____________   $______________  

131 4.3 ASPHALT SHINGES - ARCHITECTURAL (.040" 
SELF ADHERED UNDERLAYMENT) 

ALL  07 31 13 2.1, 5.5, 6.0 
5,000 

SF 
 
$____________   $______________  

132 4.4  CONCRETE TILE - FLAT (.040" SELF 
ADHERED UNDERLAYMENT) 

ALL  07 32 16 2.1, 4.2, 5.5, 6.0 
1,000 

SF 
 
$____________   $______________  

133 4.5  CONCRETE TILE - BARREL (.040" SELF 
ADHERED UNDERLAYMENT) 

ALL  07 32 16 2.1, 4.2, 5.5, 6.0 
1,000 

SF 
 
$____________   $____________  

              
 SUBTOTAL   $____________  

              
    

ITEM# METAL FLASHINGS ‐ REPLACEMENT, REPAIR SIZE SPECIFICATION DETAIL 
REFERENCE 

ESTIMATED 
QUANTITY  

UNIT OF 
MEAS.  

 UNIT PRICE   EXTENDED PRICE   

134 PREPAINTED ALUMINUM .032" 07 62 00 2.1, 5.5, 6.0 1,000 SF  
$____________   $______________  

135 PREPAINTED ALUMINUM .040" 07 62 00 2.1, 5.5, 6.0 500 SF  
$____________   $______________  

136 PREPAINTED ALUMINUM .050" 07 62 00 2.1, 5.5, 6.0 200 SF  
$____________   $______________  

137 MILL FINISH GALVALUME 24 GA 07 62 00 2.1, 5.5, 6.0 500 SF 
  $______________  
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$____________  

138 MILL FINISH GALVALUME 22 GA 07 62 00 2.1, 5.5, 6.0 100 SF  
$____________   $______________  

139 MILL FINISH GALVALUME 20 GA 07 62 00 2.1, 5.5, 6.0 100 SF  
$____________   $______________  

140 TYPE 304 STAINLESS STEEL 24 GA 07 62 00 2.1, 5.5, 6.0 1,000 SF  
$____________   $______________  

141 TYPE 304 STAINLESS STEEL 22 GA 07 62 00 2.1, 5.5, 6.0 100 SF  
$____________   $______________  

142 TYPE 304 STAINLESS STEEL 20 GA 07 62 00 2.1, 5.5, 6.0 100 SF  
$____________   $______________  

143 SOLDER STAINLES STEEL ALL 07 62 00 2.1, 5.5, 6.0 200 LF  
$____________   $______________  

              
 SUBTOTAL   $____________  

                  

ITEM# DRAINAGE ‐ REPLACEMENT SIZE SPECIFICATION DETAIL 
REFERENCE 

ESTIMATED 
QUANTITY  

UNIT OF 
MEAS.  

 UNIT PRICE   EXTENDED PRICE   

144 INTERNAL ROOF DRAINS 4" DIA 22 14 13 1.0, 5.0, 6.0 10 EA  
$____________   $______________  

145 INTERNAL ROOF DRAINS 5" DIA 22 14 13 1.0, 5.0, 6.0 2 PC  
$____________   $______________  

146 INTERNAL ROOF DRAINS 6" DIA 22 14 13 1.0, 5.0, 6.0 10 PC  
$____________   $______________  

147 INTERNAL ROOF DRAINS 7" DIA 22 14 13 1.0, 5.0, 6.0 2 PC  
$____________   $______________  

148 INTERNAL ROOF DRAINS 8" DIA 22 14 13 1.0, 5.0, 6.0 2 PC  
$____________   $______________  

149 INTERNAL ROOF DRAINS 9" DIA 22 14 13 1.0, 5.0, 6.0 2 PC  
$____________   $______________  

150 INTERNAL ROOF DRAINS 10" DIA 22 14 13 1.0, 5.0, 6.0 2 PC  
$____________   $______________  

151 SCUPPERS IN PARAPET WALLS 6" WIDE 07 62 00 2.1, 5.5, 6.0 4 PC  
$____________   $______________  

152 SCUPPERS IN PARAPET WALLS 8" WIDE 07 62 00 2.1, 5.5, 6.0 8 PC  
$____________   $______________  

153 SCUPPERS IN PARAPET WALLS 12" 
WIDE 

07 62 00 2.1, 5.5, 6.0 8 PC  
$____________   $______________  

154 STAINLESS STEEL GUTTERS ALL 07 62 00 1.0, 2.0, 3.0, 4.0, 
6.0 

250 SF  
$____________   $______________  
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155 ALUMINUM GUTTERS ALL 07 62 00 1.0, 2.0, 3.0, 4.0, 
6.0 

250 SF  
$____________   $______________  

156 GALVALUME GUTTERS ALL 07 62 00 1.0, 2.0, 3.0, 4.0, 
6.0 

250 SF  
$____________   $______________  

157 STAINLESS STEEL DOWNSPOUTS ALL 07 62 00 1.0, 2.0, 3.0, 4.0, 
6.0 

250 SF  
$____________   $______________  

158 ALUMINUM DOWNSPOUTS ALL 07 62 00 1.0, 2.0, 3.0, 4.0, 
6.0 

250 SF  
$____________   $______________  

159 GALVALUME DOWNSPOUTS ALL 07 62 00 1.0, 2.0, 3.0, 4.0, 
6.0 

250 SF  
$____________   $______________  

160 PVC DOWNSPOUTS 4" DIA 06 62 00 1.0, 2.0, 3.0, 4.0 250 LF  
$____________   $______________  

161 PVC DOWNSPOUTS 5" DIA 06 62 00 1.0, 2.0, 3.0, 4.0 250 LF  
$____________   $______________  

162 PVC DOWNSPOUTS 6" DIA 06 62 00 1.0, 2.0, 3.0, 4.0 250 LF  
$____________   $______________  

163 PRE-PAINTED YELLOW METAL ALL 07 62 00   250 SF  
$____________   $______________  

              

 SUBTOTAL   $____________  

                  

ITEM# LIGHTNING PROTECTION REPLACEMENT SIZE SPECIFICATION DETAIL 
REFERENCE 

ESTIMATED 
QUANTITY  

UNIT OF 
MEAS.  

 UNIT PRICE   EXTENDED PRICE   

164 TERMINALS ‐ ALUMINUM 1/2" 26 41 13 1.0, 2.0, 3.0, 4.0 100 LF  
$____________   $______________  

165 TERMINALS ‐ ALUMINUM 5/8" 26 41 13 1.0, 2.0, 3.0, 4.0 50 LF  
$____________   $______________  

166 TERMINALS ‐ COPPER 1/2" 26 41 13 1.0, 2.0, 3.0, 4.0 100 LF  
$____________   $______________  

167 TERMINALS ‐ COPPER 5/8" 26 41 13 1.0, 2.0, 3.0, 4.0 50 LF  
$____________   $______________  

168 CONDUCTOR CABLES ‐ ALUMINUM ALL 26 41 13 1.0, 2.0, 3.0, 4.0 300 LF  
$____________   $______________  

169 CONDUCTOR CABLES ‐ COPPER ALL 26 41 13 1.0, 2.0, 3.0, 4.0 100 LF  
$____________   $______________  

170 ROOF PENETRATION FLASHING ALL 26 41 13 1.0, 2.0, 3.0, 4.0 20 PC  
$____________   $______________  

              
 SUBTOTAL   $____________  
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ITEM# ROOF REPAIRS ‐ TPO OR PVC ROOFING SIZE SPECIFICATION DETAIL 
REFERENCE 

ESTIMATED 
QUANTITY  

UNIT OF 
MEAS.  

 UNIT PRICE   EXTENDED PRICE   

171 REPAIR BASE FLASHING ALL 07 54 00 1.4, 5.3, 5.5, 6.0 120 SF  
$____________   $______________  

172 PATCH HOLES IN MEMBRANE 4" X 4" 07 54 00 1.4, 5.3, 5.5, 6.0 200 PC  
$____________   $______________  

173 PATCH HOLES IN MEMBRANE 6" X 6" 07 54 00 1.4, 5.3, 5.5, 6.0 200 PC  
$____________   $______________  

174 PATCH HOLES IN MEMBRANE > 6" X 6" 07 54 00 1.4, 5.3, 5.5, 6.0 200 SF  
$____________   $______________  

175 REPAIR BLISTERS ALL 07 54 00 1.4, 5.3, 5.5, 6.0 100 SF  
$____________   $______________  

176 RESEAL SEAM ALL 07 54 00 1.4, 5.3, 5.5, 6.0 200 LF  
$____________   $______________  

177 REPAIR EXPANSION JOINT ALL 07 54 00 1.4, 5.3, 5.5, 6.0 20 LF  
$____________   $______________  

178 REPLACE PLUMBING VENT FLASHING ALL 07 54 00 1.4, 5.3, 5.5, 6.0 20 PC  
$____________   $______________  

179 REPLACE SEALANT ALL 07 54 00 1.4, 5.3, 5.5, 6.0 1,000 LF  
$____________   $______________  

180 REPAIR PITCH PAN ALL 07 54 00 1.4, 5.3, 5.5, 6.0 20 PC  
$____________   $______________  

              
 SUBTOTAL   $____________  

                  

ITEM# ROOF REPAIRS ‐ MOD BIT. ROOFING SIZE SPECIFICATION DETAIL 
REFERENCE 

ESTIMATED 
QUANTITY  

UNIT OF 
MEAS.  

 UNIT PRICE   EXTENDED PRICE   

181 REPAIR BASE FLASHING ALL 07 01 52 1.2, 5.2, 5.5, 6.0 1,000 SF  
$____________   $______________  

182 PATCH HOLES IN MEMBRANE 4" X 4" 07 01 52 1.2, 5.2, 5.5, 6.0 200 PC  
$____________   $______________  

183 PATCH HOLES IN MEMBRANE 6" X 6" 07 01 52 1.2, 5.2, 5.5, 6.0 200 PC  
$____________   $______________  

184 PATCH HOLES IN MEMBRANE > 6" X 6" 07 01 52 1.2, 5.2, 5.5, 6.0 800 SF  
$____________   $______________  

185 REPAIR BLISTERS ALL 07 01 52 1.2, 5.2, 5.5, 6.0 1,000 SF  
$____________   $______________  

186 RESEAL SEAM ALL 07 01 52 1.2, 5.2, 5.5, 6.0 1,000 LF  
$____________   $______________  

187 REPAIR EXPANSION JOINT ALL 07 01 52 1.2, 5.2, 5.5, 6.0 22 LF  
$____________   $______________  
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188 REPLACE PLUMBING VENT FLASHING ALL 07 01 52 1.2, 5.2, 5.5, 6.0 12 PC  
$____________   $______________  

189 REPLACE SEALANT ALL 07 01 52 1.2, 5.2, 5.5, 6.0 1,000 LF  
$____________   $______________  

190 REPAIR PITCH PAN ALL 07 01 52 1.2, 5.2, 5.5, 6.0 8 PC  
$____________   $______________  

              
 SUBTOTAL   $____________  

                  

ITEM# ROOF REPAIRS ‐ BUILT‐UP ROOFING SIZE SPECIFICATION DETAIL 
REFERENCE 

ESTIMATED 
QUANTITY  

UNIT OF 
MEAS.  

 UNIT PRICE   EXTENDED PRICE   

191 REPAIR BASE FLASHING ALL 07 01 52 1.1, 5.1, 5.5, 6.0 200 SF  
$____________   $______________  

192 PATCH HOLES IN MEMBRANE 4" X 4" 07 01 52 1.1, 5.1, 5.5, 6.0 50 PC  
$____________   $______________  

193 PATCH HOLES IN MEMBRANE 6" X 6" 07 01 52 1.1, 5.1, 5.5, 6.0 50 PC  
$____________   $______________  

194 PATCH HOLES IN MEMBRANE > 6" X 6" 07 01 52 1.1, 5.1, 5.5, 6.0 100 SF  
$____________   $______________  

195 REPAIR BLISTERS ALL 07 01 52 1.1, 5.1, 5.5, 6.0 1,000 SF  
$____________   $______________  

196 RESEAL SEAM ALL 07 01 52 1.1, 5.1, 5.5, 6.0 100 LF  
$____________   $______________  

197 REPAIR EXPANSION JOINT ALL 07 01 52 1.1, 5.1, 5.5, 6.0 30 PC  
$____________   $______________  

198 REPLACE PLUMBING VENT FLASHING ALL 07 01 52 1.1, 5.1, 5.5, 6.0 12 PC  
$____________   $______________  

199 REPLACE SEALANT ALL 07 01 52 1.1, 5.1, 5.5, 6.0 1,000 PC  
$____________   $______________  

200 REPAIR PITCH PAN ALL 07 01 52 1.1, 5.1, 5.5, 6.0 20 SF  
$____________   $______________  

              
 SUBTOTAL   $____________  

                  

ITEM# ROOF REPAIRS ‐ METAL ROOFS SIZE SPECIFICATION DETAIL 
REFERENCE 

ESTIMATED 
QUANTITY  

UNIT OF 
MEAS.  

 UNIT PRICE   EXTENDED PRICE   

201 RESEAL METAL JOINTS ALL 07 61 13 3.1, 5.5, 6.0 1,000 PC  
$____________   $______________  

202 REPLACE PLUMBING VENT FLASHING ALL 07 61 13 3.1, 5.5, 6.0 30 PC  
$____________   $______________  

203 CLEAN METAL SURFACES ALL 07 61 13 3.1, 5.5, 6.0 1,000 SF 
  $______________  
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$____________  

              
 SUBTOTAL   $____________  

                  

ITEM# ROOF REPAIRS ‐ ASPHALT SHINGLES SIZE SPECIFICATION DETAIL 
REFERENCE 

ESTIMATED 
QUANTITY  

UNIT OF 
MEAS.  

 UNIT PRICE   EXTENDED PRICE   

204 REPLACE PLUMBING VENT FLASHING ALL 07 62 00 4.1, 5.5, 6.0 30 PC  
$____________   $______________  

                  

ITEM# COATINGS SIZE SPECIFICATION DETAIL 
REFERENCE 

ESTIMATED 
QUANTITY  

UNIT OF 
MEAS.  

 UNIT PRICE   EXTENDED PRICE   

205 SINGLE PLY ALL 07 14 16 1.5 5,000 SF  
$____________   $______________  

206 MODIFIED BITUMINOUS MEMBRANE ALL 07 14 16 1.5 5,000 SF  
$____________   $______________  

207 METAL ROOFING ALL 07 14 16 1.5 1,000 SF  
$____________   $______________  

              
 SUBTOTAL   $____________  

                  

ITEM# EAVES SIZE SPECIFICATION DETAIL 
REFERENCE 

ESTIMATED 
QUANTITY  

UNIT OF 
MEAS.  

 UNIT PRICE   EXTENDED PRICE   

208 SOFFIT REPLACEMENT ‐ PLYWOOD, VENT ALL 06 10 53 1.0, 2.0, 3.0, 4.0 200 SF  
$____________   $______________  

209 SOFFIT REPLACEMENT ‐ VENTED VINYL ALL 06 10 53 1.0, 2.0, 3.0, 4.0 200 SF  
$____________   $______________  

210 SOFFIT REPLACEMENT ‐ VENTED ALUMINUM  ALL 06 10 53 1.0, 2.0, 3.0, 4.0 200 SF  
$____________   $______________  

211 WOOD FASCIA BOARD COVER ‐ ALUMINUM  ALL 06 10 53 1.0, 2.0, 3.0, 4.0 400 SF  
$____________   $______________  

              
 SUBTOTAL   $____________  

                  

ITEM# ROOF MOUNTED EQUIPMENT SIZE SPECIFICATION DETAIL 
REFERENCE 

ESTIMATED 
QUANTITY  

UNIT OF 
MEAS.  

 UNIT PRICE   EXTENDED PRICE   

212 ROOF MOUNTED ROOF EDGE RAILINGS ALL 05 53 00   100 LF  
$____________   $______________  

213 CURB MOUNTED HATCH, LADDER RAILING ALL 05 52 10   200 LF  
$____________   $______________  

214 ROOF MOUNTED OFF‐RIDGE VENTS ALL 07 62 00 4.1, 4.2, 6.0 400 SF 
  $______________  
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$____________  

215 ROOF MOUNTED GOOSENECK VENTS ALL 07 62 00 4.1, 4.2, 6.0 200 SF  
$____________   $______________  

216 REMOVE AND REPLACE SKYLIGHT ALL 08 63 00   80 SF  
$____________   $______________  

217 REMOVE SKYLIGHT AND FILL ALL 08 63 00   200 SF  
$____________   $______________  

              
 SUBTOTAL   $____________  

              
    

ITEM# ADDITIONAL SERVICES SIZE SPECIFICATION DETAIL 
REFERENCE 

ESTIMATED 
QUANTITY  

UNIT OF 
MEAS.  

 UNIT PRICE   EXTENDED PRICE   

218 TEMPORARY REPAIRS - SECURED TARP OR 
PLASTIC 

ALL     1,000 SF  
$____________   $______________  

219 CLEAN ROOF MEMBRANE ALL     5,000 SF  
$____________   $______________  

220 PRESSURE CLEANING EXTERIOR PARAPET 
WALLS 

ALL     2,000 SF  
$____________   $______________  

221 CLEAN GUTTERS & DOWNSPOUTS ALL     1,500 LF  
$____________   $______________  

222 EMERGENCY REPAIRS SURCHARGE  
(Less than two hours arrival from time of 
notification by County). This surcharge is only 
applicable to emergency repairs.   
 
Example:  
Estimated Amount:  $200,000.00 of emergency 
work for basic year, times  10%, equals the 
emergency response lump-sum surcharge.  For 
1% sucharge, enter .  01   
Example   1%    x 200,000 = 2,000 

ALL     

200,000 LS 

  
 

 _________ 
enter % in 

decimal format.   

 $______________  
223 TRIP CHARGE - SMALL SCALE REPAIRS (UNDER 

$1,000) 
ALL     10 EA  

$____________   $______________  
224 TRIP CHARGE - RESPONSE FOR “OFF 

CONTRACT” WORK  
ALL     10 EA 

 
$____________   $______________  

225 ROOF LEAK TESTING   ALL     50 EA  
$____________   $______________  

226 ROOF ANALYSIS -  INFRARED SCAN ALL     1,000 SF  
$____________   $______________  
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227 PERMIT REIMBUSEMENT  ALL       EA 
   $              1,500.000  

228 RENTAL EQUIPMENT REIMBURSEMENT - 20'' 
MINIMUM HEIGHT (AT COST) 

ALL       EA 

   $              5,000.000  
              

 SUBTOTAL   $____________  

                  

  

ESTIMATED TOTAL OPTION YEAR 1 

(Line items 115 through 228) 

   

  

 $______________  
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OPTION YEAR 2 

ITEM
# 

ROOF DECKS ‐ REPLACEMENT SIZE SPECIFICATION
S 

DETAIL 
REFERENCE 

ESTIMATED 
QUANTITY  

UNIT OF 
MEAS.  

 UNIT PRICE   EXTENDED PRICE   

229 METAL ‐ GALVALUME 22 GA 05 31 00   150 SF  
$____________   $______________  

230 WOOD ‐ CDX PLYWOOD 1/2" 06 10 53   500 SF  
$____________   $______________  

231 WOOD ‐ CDX PLYWOOD 5/8" 06 10 53   500 SF  
$____________   $______________  

232 WOOD ‐ CDX PLYWOOD 3/4" 06 10 53   150 SF  
$____________   $______________  

              
 SUBTOTAL   $____________  

                  

ITEM
# 

WOOD BLOCKING, DECK ‐ REPLACEMENT SIZE SPECIFICATION DETAIL 
REFERENCE 

ESTIMATED 
QUANTITY  

UNIT OF 
MEAS.  

 UNIT PRICE   EXTENDED PRICE   

233 PRESSURE TREATED ALL 06 10 53   150 BF  
$____________   $______________  

234 FIRE RESISTANT ALL 06 10 53   150 BF  
$____________   $______________  

              
 SUBTOTAL   $____________  

                  

ITEM
# 

LOW SLOPE ROOFING REPLACEMENT  SIZE SPECIFICATION DETAIL 
REFERENCE 

ESTIMATED 
QUANTITY  

UNIT OF 
MEAS.  

 UNIT PRICE   EXTENDED PRICE   

235 .060" TPO OR PVC (1/2" COVER BOARD, R25 
FLAT ISO INSULATION) 

60 MIL 07 54 00 1.4, 2.1, 5.3, 6.0 
5,000 

   
$____________   $______________  

236 .060" TPO OR PVC (1/2" COVER BOARD, R25 
FLAT AND TAPERERED ISO INSULATION) 

60 MIL 07 54 00 1.4, 2.1, 5.3, 6.0 
2,000 

SF 
 
$____________   $______________  

237 MODIFIED BITUMEN (2 PLY SBS, 1/2" COVER 
BOARD, R25 FLAT, ISO INSULATION) 

2 PLY O7 01 52 1.2, 2.1, 5.2, 6.0 
2,000 

SF 
 
$____________   $______________  

238 MODIFIED BITUMEN (2 PLY SBS, 1/2" COVER 
BOARD, R25 FLAT AND TAPERED ISO 
INSULATION) 

2 PLY O7 01 52 1.2, 2.1, 5.2, 6.0 
1,000 

SF 
 
$____________   $______________  

              
 SUBTOTAL   $____________  
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ITEM
# 

STEEP SLOPE ROOFING REPLACEMENT  SIZE SPECIFICATION DETAIL 
REFERENCE 

ESTIMATED 
QUANTITY  

UNIT OF 
MEAS.  

 UNIT PRICE   EXTENDED PRICE   

239 METAL - PAINTED GALVALUME (.040" SELF 
ADHERED UNDERLAYMENT) 

22 GA  07 61 13 2.1, 3.1, 5.5, 6.0 
200 

SF 
 
$____________   $______________  

240 METAL - PAINTED GALVALUME (.040" SELF 
ADHERED UNDERLAYMENT) 

24 GA  07 61 13 2.1, 3.1, 5.5, 6.0 
2,000 

SF 
 
$____________   $______________  

241 METAL - PAINTED GALVALUME (.040" SELF 
ADHERED UNDERLAYMENT) 

26 GA 07 61 13 2.1, 3.1, 5.5, 6.0 
200 

SF 
 
$____________   $______________  

242 METAL - PAINTED ALUMINUM (.040" SELF 
ADHERED UNDERLAYMENT) 

.O32" 07 61 13 2.1, 3.1, 5.5, 6.0 
1,000 

SF 
 
$____________   $______________  

243 METAL - PAINTED ALUMINUM (.040" SELF 
ADHERED UNDERLAYMENT) 

.040" 07 61 13 2.1, 3.1, 5.5, 6.0 
2,000 

SF 
 
$____________   $______________  

244 4.3  ASPHALT SHINGLES - 3 TAB (.040" SELF 
ADHERED UNDERLAYMENT) 

ALL  07 31 13 2.1, 5.5, 6.0 
5,000 

SF 
 
$____________   $______________  

245 4.3 ASPHALT SHINGES - ARCHITECTURAL (.040" 
SELF ADHERED UNDERLAYMENT) 

ALL  07 31 13 2.1, 5.5, 6.0 
5,000 

SF 
 
$____________   $______________  

246 4.4  CONCRETE TILE - FLAT (.040" SELF ADHERED 
UNDERLAYMENT) 

ALL  07 32 16 2.1, 4.2, 5.5, 6.0 
1,000 

SF 
 
$____________   $______________  

247 4.5  CONCRETE TILE - BARREL (.040" SELF 
ADHERED UNDERLAYMENT) 

ALL  07 32 16 2.1, 4.2, 5.5, 6.0 
1,000 

SF 
 
$____________   $____________  

              
 SUBTOTAL   $____________  

              
    

ITEM
# 

METAL FLASHINGS ‐ REPLACEMENT, REPAIR SIZE SPECIFICATION DETAIL 
REFERENCE 

ESTIMATED 
QUANTITY  

UNIT OF 
MEAS.  

 UNIT PRICE   EXTENDED PRICE   

248 PREPAINTED ALUMINUM .032" 07 62 00 2.1, 5.5, 6.0 1,000 SF  
$____________   $______________  

249 PREPAINTED ALUMINUM .040" 07 62 00 2.1, 5.5, 6.0 500 SF  
$____________   $______________  

250 PREPAINTED ALUMINUM .050" 07 62 00 2.1, 5.5, 6.0 200 SF  
$____________   $______________  

251 MILL FINISH GALVALUME 24 GA 07 62 00 2.1, 5.5, 6.0 500 SF 
  $______________  
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$____________  

252 MILL FINISH GALVALUME 22 GA 07 62 00 2.1, 5.5, 6.0 100 SF  
$____________   $______________  

253 MILL FINISH GALVALUME 20 GA 07 62 00 2.1, 5.5, 6.0 100 SF  
$____________   $______________  

254 TYPE 304 STAINLESS STEEL 24 GA 07 62 00 2.1, 5.5, 6.0 1,000 SF  
$____________   $______________  

255 TYPE 304 STAINLESS STEEL 22 GA 07 62 00 2.1, 5.5, 6.0 100 SF  
$____________   $______________  

256 TYPE 304 STAINLESS STEEL 20 GA 07 62 00 2.1, 5.5, 6.0 100 SF  
$____________   $______________  

257 SOLDER STAINLES STEEL ALL 07 62 00 2.1, 5.5, 6.0 200 LF  
$____________   $______________  

              
 SUBTOTAL   $____________  

                  

ITEM
# 

DRAINAGE ‐ REPLACEMENT SIZE SPECIFICATION DETAIL 
REFERENCE 

ESTIMATED 
QUANTITY  

UNIT OF 
MEAS.  

 UNIT PRICE   EXTENDED PRICE   

258 INTERNAL ROOF DRAINS 4" DIA 22 14 13 1.0, 5.0, 6.0 10 EA  
$____________   $______________  

259 INTERNAL ROOF DRAINS 5" DIA 22 14 13 1.0, 5.0, 6.0 2 PC  
$____________   $______________  

260 INTERNAL ROOF DRAINS 6" DIA 22 14 13 1.0, 5.0, 6.0 10 PC  
$____________   $______________  

261 INTERNAL ROOF DRAINS 7" DIA 22 14 13 1.0, 5.0, 6.0 2 PC  
$____________   $______________  

262 INTERNAL ROOF DRAINS 8" DIA 22 14 13 1.0, 5.0, 6.0 2 PC  
$____________   $______________  

263 INTERNAL ROOF DRAINS 9" DIA 22 14 13 1.0, 5.0, 6.0 2 PC  
$____________   $______________  

264 INTERNAL ROOF DRAINS 10" DIA 22 14 13 1.0, 5.0, 6.0 2 PC  
$____________   $______________  

265 SCUPPERS IN PARAPET WALLS 6" WIDE 07 62 00 2.1, 5.5, 6.0 4 PC  
$____________   $______________  

266 SCUPPERS IN PARAPET WALLS 8" WIDE 07 62 00 2.1, 5.5, 6.0 8 PC  
$____________   $______________  

267 SCUPPERS IN PARAPET WALLS 12" 
WIDE 

07 62 00 2.1, 5.5, 6.0 8 PC  
$____________   $______________  

268 STAINLESS STEEL GUTTERS ALL 07 62 00 1.0, 2.0, 3.0, 4.0, 
6.0 

250 SF  
$____________   $______________  
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269 ALUMINUM GUTTERS ALL 07 62 00 1.0, 2.0, 3.0, 4.0, 
6.0 

250 SF  
$____________   $______________  

270 GALVALUME GUTTERS ALL 07 62 00 1.0, 2.0, 3.0, 4.0, 
6.0 

250 SF  
$____________   $______________  

271 STAINLESS STEEL DOWNSPOUTS ALL 07 62 00 1.0, 2.0, 3.0, 4.0, 
6.0 

250 SF  
$____________   $______________  

272 ALUMINUM DOWNSPOUTS ALL 07 62 00 1.0, 2.0, 3.0, 4.0, 
6.0 

250 SF  
$____________   $______________  

273 GALVALUME DOWNSPOUTS ALL 07 62 00 1.0, 2.0, 3.0, 4.0, 
6.0 

250 SF  
$____________   $______________  

274 PVC DOWNSPOUTS 4" DIA 06 62 00 1.0, 2.0, 3.0, 4.0 250 LF  
$____________   $______________  

275 PVC DOWNSPOUTS 5" DIA 06 62 00 1.0, 2.0, 3.0, 4.0 250 LF  
$____________   $______________  

276 PVC DOWNSPOUTS 6" DIA 06 62 00 1.0, 2.0, 3.0, 4.0 250 LF  
$____________   $______________  

277 PRE-PAINTED YELLOW METAL ALL 07 62 00   250 SF  
$____________   $______________  

              

 SUBTOTAL   $____________  

                  

ITEM
# 

LIGHTNING PROTECTION REPLACEMENT SIZE SPECIFICATION DETAIL 
REFERENCE 

ESTIMATED 
QUANTITY  

UNIT OF 
MEAS.  

 UNIT PRICE   EXTENDED PRICE   

278 TERMINALS ‐ ALUMINUM 1/2" 26 41 13 1.0, 2.0, 3.0, 4.0 100 LF  
$____________   $______________  

279 TERMINALS ‐ ALUMINUM 5/8" 26 41 13 1.0, 2.0, 3.0, 4.0 50 LF  
$____________   $______________  

280 TERMINALS ‐ COPPER 1/2" 26 41 13 1.0, 2.0, 3.0, 4.0 100 LF  
$____________   $______________  

281 TERMINALS ‐ COPPER 5/8" 26 41 13 1.0, 2.0, 3.0, 4.0 50 LF  
$____________   $______________  

282 CONDUCTOR CABLES ‐ ALUMINUM ALL 26 41 13 1.0, 2.0, 3.0, 4.0 300 LF  
$____________   $______________  

283 CONDUCTOR CABLES ‐ COPPER ALL 26 41 13 1.0, 2.0, 3.0, 4.0 100 LF  
$____________   $______________  

284 ROOF PENETRATION FLASHING ALL 26 41 13 1.0, 2.0, 3.0, 4.0 20 PC  
$____________   $______________  

              
 SUBTOTAL   $____________  
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ITEM
# 

ROOF REPAIRS ‐ TPO OR PVC ROOFING SIZE SPECIFICATION DETAIL 
REFERENCE 

ESTIMATED 
QUANTITY  

UNIT OF 
MEAS.  

 UNIT PRICE   EXTENDED PRICE   

285 REPAIR BASE FLASHING ALL 07 54 00 1.4, 5.3, 5.5, 6.0 120 SF  
$____________   $______________  

286 PATCH HOLES IN MEMBRANE 4" X 4" 07 54 00 1.4, 5.3, 5.5, 6.0 200 PC  
$____________   $______________  

287 PATCH HOLES IN MEMBRANE 6" X 6" 07 54 00 1.4, 5.3, 5.5, 6.0 200 PC  
$____________   $______________  

288 PATCH HOLES IN MEMBRANE > 6" X 6" 07 54 00 1.4, 5.3, 5.5, 6.0 200 SF  
$____________   $______________  

289 REPAIR BLISTERS ALL 07 54 00 1.4, 5.3, 5.5, 6.0 100 SF  
$____________   $______________  

290 RESEAL SEAM ALL 07 54 00 1.4, 5.3, 5.5, 6.0 200 LF  
$____________   $______________  

291 REPAIR EXPANSION JOINT ALL 07 54 00 1.4, 5.3, 5.5, 6.0 20 LF  
$____________   $______________  

292 REPLACE PLUMBING VENT FLASHING ALL 07 54 00 1.4, 5.3, 5.5, 6.0 20 PC  
$____________   $______________  

293 REPLACE SEALANT ALL 07 54 00 1.4, 5.3, 5.5, 6.0 1,000 LF  
$____________   $______________  

294 REPAIR PITCH PAN ALL 07 54 00 1.4, 5.3, 5.5, 6.0 20 PC  
$____________   $______________  

              
 SUBTOTAL   $____________  

                  

ITEM
# 

ROOF REPAIRS ‐ MOD BIT. ROOFING SIZE SPECIFICATION DETAIL 
REFERENCE 

ESTIMATED 
QUANTITY  

UNIT OF 
MEAS.  

 UNIT PRICE   EXTENDED PRICE   

295 REPAIR BASE FLASHING ALL 07 01 52 1.2, 5.2, 5.5, 6.0 1,000 SF  
$____________   $______________  

296 PATCH HOLES IN MEMBRANE 4" X 4" 07 01 52 1.2, 5.2, 5.5, 6.0 200 PC  
$____________   $______________  

297 PATCH HOLES IN MEMBRANE 6" X 6" 07 01 52 1.2, 5.2, 5.5, 6.0 200 PC  
$____________   $______________  

298 PATCH HOLES IN MEMBRANE > 6" X 6" 07 01 52 1.2, 5.2, 5.5, 6.0 800 SF  
$____________   $______________  

299 REPAIR BLISTERS ALL 07 01 52 1.2, 5.2, 5.5, 6.0 1,000 SF  
$____________   $______________  

300 RESEAL SEAM ALL 07 01 52 1.2, 5.2, 5.5, 6.0 1,000 LF  
$____________   $______________  

301 REPAIR EXPANSION JOINT ALL 07 01 52 1.2, 5.2, 5.5, 6.0 22 LF  
$____________   $______________  
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302 REPLACE PLUMBING VENT FLASHING ALL 07 01 52 1.2, 5.2, 5.5, 6.0 12 PC  
$____________   $______________  

303 REPLACE SEALANT ALL 07 01 52 1.2, 5.2, 5.5, 6.0 1,000 LF  
$____________   $______________  

304 REPAIR PITCH PAN ALL 07 01 52 1.2, 5.2, 5.5, 6.0 8 PC  
$____________   $______________  

              
 SUBTOTAL   $____________  

                  

ITEM
# 

ROOF REPAIRS ‐ BUILT‐UP ROOFING SIZE SPECIFICATION DETAIL 
REFERENCE 

ESTIMATED 
QUANTITY  

UNIT OF 
MEAS.  

 UNIT PRICE   EXTENDED PRICE   

305 REPAIR BASE FLASHING ALL 07 01 52 1.1, 5.1, 5.5, 6.0 200 SF  
$____________   $______________  

306 PATCH HOLES IN MEMBRANE 4" X 4" 07 01 52 1.1, 5.1, 5.5, 6.0 50 PC  
$____________   $______________  

307 PATCH HOLES IN MEMBRANE 6" X 6" 07 01 52 1.1, 5.1, 5.5, 6.0 50 PC  
$____________   $______________  

308 PATCH HOLES IN MEMBRANE > 6" X 6" 07 01 52 1.1, 5.1, 5.5, 6.0 100 SF  
$____________   $______________  

309 REPAIR BLISTERS ALL 07 01 52 1.1, 5.1, 5.5, 6.0 1,000 SF  
$____________   $______________  

310 RESEAL SEAM ALL 07 01 52 1.1, 5.1, 5.5, 6.0 100 LF  
$____________   $______________  

311 REPAIR EXPANSION JOINT ALL 07 01 52 1.1, 5.1, 5.5, 6.0 30 PC  
$____________   $______________  

312 REPLACE PLUMBING VENT FLASHING ALL 07 01 52 1.1, 5.1, 5.5, 6.0 12 PC  
$____________   $______________  

313 REPLACE SEALANT ALL 07 01 52 1.1, 5.1, 5.5, 6.0 1,000 PC  
$____________   $______________  

314 REPAIR PITCH PAN ALL 07 01 52 1.1, 5.1, 5.5, 6.0 20 SF  
$____________   $______________  

              
 SUBTOTAL   $____________  

                  

ITEM
# 

ROOF REPAIRS ‐ METAL ROOFS SIZE SPECIFICATION DETAIL 
REFERENCE 

ESTIMATED 
QUANTITY  

UNIT OF 
MEAS.  

 UNIT PRICE   EXTENDED PRICE   

315 RESEAL METAL JOINTS ALL 07 61 13 3.1, 5.5, 6.0 1,000 PC  
$____________   $______________  

316 REPLACE PLUMBING VENT FLASHING ALL 07 61 13 3.1, 5.5, 6.0 30 PC  
$____________   $______________  

317 CLEAN METAL SURFACES ALL 07 61 13 3.1, 5.5, 6.0 1,000 SF 
  $______________  
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$____________  

              
 SUBTOTAL   $____________  

                  

ITEM
# 

ROOF REPAIRS ‐ ASPHALT SHINGES SIZE SPECIFICATION DETAIL 
REFERENCE 

ESTIMATED 
QUANTITY  

UNIT OF 
MEAS.  

 UNIT PRICE   EXTENDED PRICE   

318 REPLACE PLUMBING VENT FLASHING ALL 07 62 00 4.1, 5.5, 6.0 30 PC  
$____________   $______________  

                  

ITEM
# 

COATINGS SIZE SPECIFICATION DETAIL 
REFERENCE 

ESTIMATED 
QUANTITY  

UNIT OF 
MEAS.  

 UNIT PRICE   EXTENDED PRICE   

319 SINGLE PLY ALL 07 14 16 1.5 5,000 SF  
$____________   $______________  

320 MODIFIED BITUMINOUS MEMBRANE ALL 07 14 16 1.5 5,000 SF  
$____________   $______________  

321 METAL ROOFING ALL 07 14 16 1.5 1,000 SF  
$____________   $______________  

              
 SUBTOTAL   $____________  

                  

ITEM
# 

EAVES SIZE SPECIFICATION DETAIL 
REFERENCE 

ESTIMATED 
QUANTITY  

UNIT OF 
MEAS.  

 UNIT PRICE   EXTENDED PRICE   

322 SOFFIT REPLACEMENT ‐ PLYWOOD, VENT ALL 06 10 53 1.0, 2.0, 3.0, 4.0 200 SF  
$____________   $______________  

323 SOFFIT REPLACEMENT ‐ VENTED VINYL ALL 06 10 53 1.0, 2.0, 3.0, 4.0 200 SF  
$____________   $______________  

324 SOFFIT REPLACEMENT ‐ VENTED ALUMINUM  ALL 06 10 53 1.0, 2.0, 3.0, 4.0 200 SF  
$____________   $______________  

325 WOOD FASCIA BOARD COVER ‐ ALUMINUM  ALL 06 10 53 1.0, 2.0, 3.0, 4.0 400 SF  
$____________   $______________  

              
 SUBTOTAL   $____________  

                  

ITEM
# 

ROOF MOUNTED EQUIPMENT SIZE SPECIFICATION DETAIL 
REFERENCE 

ESTIMATED 
QUANTITY  

UNIT OF 
MEAS.  

 UNIT PRICE   EXTENDED PRICE   

326 ROOF MOUNTED ROOF EDGE RAILINGS ALL 05 53 00   100 LF  
$____________   $______________  

327 CURB MOUNTED HATCH, LADDER RAILING ALL 05 52 10   200 LF  
$____________   $______________  

328 ROOF MOUNTED OFF‐RIDGE VENTS ALL 07 62 00 4.1, 4.2, 6.0 400 SF 
  $______________  
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$____________  

329 ROOF MOUNTED GOOSENECK VENTS ALL 07 62 00 4.1, 4.2, 6.0 200 SF  
$____________   $______________  

330 REMOVE AND REPLACE SKYLIGHT ALL 08 63 00   80 SF  
$____________   $______________  

331 REMOVE SKYLIGHT AND FILL ALL 08 63 00   200 SF  
$____________   $______________  

              
 SUBTOTAL   $____________  

              
    

ITEM
# 

ADDITIONAL SERVICES SIZE SPECIFICATION DETAIL 
REFERENCE 

ESTIMATED 
QUANTITY  

UNIT OF 
MEAS.  

 UNIT PRICE   EXTENDED PRICE   

332 TEMPORARY REPAIRS - SECURED TARP OR 
PLASTIC 

ALL     1,000 SF  
$____________   $______________  

333 CLEAN ROOF MEMBRANE ALL     5,000 SF  
$____________   $______________  

334 PRESSURE CLEANING EXTERIOR PARAPET WALLS ALL     2,000 SF  
$____________   $______________  

335 CLEAN GUTTERS & DOWNSPOUTS ALL     1,500 LF  
$____________   $______________  

336 EMERGENCY REPAIRS SURCHARGE  
(Less than two hours arrival from time of 
notification by County). This surcharge is only 
applicable to emergency repairs.   
 
Example:  
Estimated Amount:  $200,000.00 of emergency 
work for basic year, times  10%, equals the 
emergency response lump-sum surcharge.  For 
1% sucharge, enter .  01   
Example   1%    x 200,000 = 2,000 

ALL     

200,000 LS 

  
 

 _________ 
enter % in 

decimal format.   

 $______________  
337 TRIP CHARGE - SMALL SCALE REPAIRS (UNDER 

$1,000) 
ALL     10 EA  

$____________   $______________  
338 TRIP CHARGE - RESPONSE FOR “OFF CONTRACT” 

WORK  
ALL     10 EA 

 
$____________   $______________  

339 ROOF LEAK TESTING   ALL     50 EA  
$____________   $______________  

340 ROOF ANALYSIS -  INFRARED SCAN ALL     1,000 SF  
$____________   $______________  
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341 PERMIT REIMBUSEMENT  ALL       EA 
   $              1,500.000  

342 RENTAL EQUIPMENT REIMBURSEMENT - 20'' 
MINIMUM HEIGHT (AT COST) 

ALL       EA 

   $              5,000.000  
              

 SUBTOTAL   $____________  

                  

  

ESTIMATED TOTAL OPTION YEAR 2 

(Line items 229 through 342) 

   $______________  

 

 

  

TOTAL ESTIMATED BID: 
(BASE YEAR PLUS OPTION YEAR 1 AND OPTION YEAR 2) 
 
 
   ___________________________________________ 
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The Bidder hereby agrees that there is attached a: 
 

1. Non-Collusion Affidavit       Yes ___ 

2. Required Disclosure       Yes ____ 

3. M/WBE Forms 

 Employment Data       Yes ___ 

 Subcontractor/Supplier Page      Yes ___ 

4. Trench Safety Act Form      Yes ____N/A ___ 

5. Drug-Free Workplace Form      Yes ___ 

6. Good Faith Effort Documentation     Yes____NO___N/A____ 

 (If Goals have not been met) 

7. Three (3) complete copies and one (1) electronic copy on USB 

 USB drive of this Bid Form with all attachments   Yes ___ 

8. References        Yes ____N/A ___ 
9. Bid Bond on Form in Exhibit 1(10% of Total Estimated 

 Contract Amount for First Contract Year)    Yes ____N/A ___ 

10. Licenses        Yes ____N/A ___ 

11. Current W9        Yes ____ 

12. Project Expenditure Report, Attachment F    Yes ___ 

13. Relationship Disclosure Form, Attachment G    Yes ___ 

14. Verification of Employment Status, Attachment H   Yes ___ 

15. Copy of Certified Roof Contractor License issued by the State 

 of Florida Construction Industry Licensing Board   Yes ___ 

16.   Copy of Proof that the bidder is a current member of the 

 National Roofing Contractors Association (NRCA)   Yes ___ 

17. List of personnel in accordance with Part G, Special Terms and  

 Conditions of this IFB       Yes ___ 

18. Proof in the form of business tax receipts that show that the 

 company has been in business for the last five (5) consecutive 

 years in Accordance with Part G, Special Terns and 

 Conditions of this IFB       Yes ___ 
 

ACKNOWLEDGEMENT OF ADDENDA 
 

The Bidder shall acknowledge receipt of any addenda issued to the solicitation by 
completing the blocks below or by completion of the applicable information on the 
addendum and returning it not later than the date and time for receipt of the Bid.  
Failure to acknowledge an addendum that has a material impact on the solicitation 
may negatively impact the responsiveness of your Bid.  Material impacts include but 
are not limited to changes to specifications, delivery time, performance period, 
quantities, bonds, letters of credit, insurance, qualifications, etc. 
 

Addendum No.______ Dated ___________ Addendum No. ______ 

Dated___________ 
 

Addendum No. ______ Dated ___________ Addendum No. ______ Dated 
__________ 
 

If awarded this construction Contract, the Bidder agrees to complete the work 
covered by this Contract as specified on each Delivery Order. 
 

The Bidder hereby agrees that the County reserves the right to waive informalities 
in any Bid and to reject any or all Bids, or to accept any Bid that in its judgement 
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will be for the best interest of the County. 
 
FLORIDA CONSTRUCTION INDUSTRIES LICENSING BOARD 
CERTIFICATION: 
 

_________________________________________________________________
_____ 
 (NAME OF HOLDER)  (CERTIFICATION 
NO.) 
 

_________________________________________________________________
_____ 
 (SIGNATURE OF BIDDER) (CERTIFICATE EXPIRATION 
DATE) 
 

______________________________________ 

 (NAME TYPED) 
 

IDENTIFICATION OF BUSINESS ORGANIZATION 
 

Complete and submit the following information: 
 

 Type of Organization 
 

 { } Sole Proprietorship { } Partnership 
 

 { } Joint Venture { } Corporation 
 

 State of Incorporation:____________________________ 
 

 Principal Place of Business (Florida Statute Chapter 607): 
__________________City/County/State 
 

THE PRINCIPAL PLACE OF BUSINESS SHALL BE THE ADDRESS 
OF THE BIDDER’S PRINCIPAL OFFICE AS IDENTIFIED BY THE 
FLORIDA DIVISION OF CORPORATIONS 
 

AUTHORIZED SIGNATORIES/NEGOTIATORS 
 

The bidder or proposer represents that the following principals are authorized to 
sign and/or negotiate Contracts and related documents to which the bidder or 
proposer will be duly bound.  Principal is defined as an employee, officer or other 
technical or professional in a position capable of substantially influencing the 
development or outcome of an activity required to perform the covered 
transaction. 
 

Name Title Telephone Number E-Mail 
Address 
_________________________________________________________________
_____ 
_________________________________________________________________
_____ 
_________________________________________________________________
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_____ 
 

IN WITNESS WHEREOF, THE BIDDER HAS HEREUNTO SET HIS 
SIGNATURE AND AFFIXED HIS SEAL THIS _______ DAY OF ____________, 
A.D. 20__. 
 

BY:________________________________________________ (SEAL) 
 

TITLE:____________________________________________ 
 

___________________________________________________ 
 PRINT NAME AND TITLE 
 

FEDERAL I.D.#_____________________________________ 



 

ATTACHMENT A 

NON-COLLUSION AFFIDAVIT 
 

The undersigned being first duly sworn as provided by law, deposes and says: 
 

1. This Affidavit is made with the knowledge and intent that it is to be filed with the 
Board of County Commissioners, Orange County, Florida and that it will be relied 
upon by said County, in any consideration which may give to and any action 
which it may take with respect to this Proposal. 

 

2. The undersigned is authorized to make this Affidavit on behalf of, 
 

________________________________________________________________ 
(Name of Corporation, Partnership, Individual, etc.) 

 

A ________________________, formed under the laws of __________________ 
 

of which he is ______________________________________________________ 
(Sole Owner, partner, president, etc.) 

 

3. Neither the undersigned nor any other person, firm or corporation named in 
above Paragraph 2, nor anyone else to the knowledge of the undersigned, have 
themselves solicited or employed anyone else to solicit favorable action for this 
Proposal by the County, also that no head of any department or employee 
therein, or any officer of Orange County, Florida is directly interested therein. 

 

4. This Proposal is genuine and not collusive or a sham; the person, firm or 
corporation named above in Paragraph 2 has not colluded, conspired, connived 
or agreed directly indirectly with any Bidder or person, firm or corporation, to put 
in a sham Proposal, or that such other person, firm or corporation, shall refrain 
from Bidding, and has not in any manner, directly or indirectly, sought by 
agreement or collusion, or communication or conference with any person, firm or 
corporation, to fix the prices of said proposal or proposals of any other Bidder; 
and all statements contained in the proposal or proposals described above are 
true; and further, neither the undersigned, nor the person, firm or corporation 
named above in Paragraph 3, has directly or indirectly submitted said proposal or 
the contents thereof, or divulged information or data relative thereto, to any 
association or to any member or agent thereof. 

 

_________________________________________ 
(AFFIANT) 

 

TAKEN, SWORN AND SUBSCRIBED TO BEFORE ME this _____ day of _______, 20__. 
 

Notary Public_______________________________________________ 

 (SEAL) 

___________________________________________________________ 

(Print, Type or Stamp Commissioned Name of Notary Public) 
 

Personally Known _________or Produced Identification ___________ 
 

Type of Identification:  _______________________________________ 

 



 

ATTACHMENT B 

REQUIRED DISCLOSURE 
 
 
 
The following Disclosure is of all material facts pertaining to any felony or civil 
conviction or any pending felony or civil charges in the last three (3) years in this 
State or any other State of the United States against 1) Bidder, 2) any business 
entity related to or affiliated with Bidder, or 3) any present or former executive 
employee, officer, director, stockholder, partner or owner of Bidder or of any such 
related or affiliated entity.  This Disclosure shall not apply to any person or entity 
which is only a stockholder, which person or entity owns twenty percent (20) or less 
of the outstanding shares of a Bidder whose stock is publicly owned and traded. 
 
_______________________________________________________________________ 
 
_______________________________________________________________________ 
 
_______________________________________________________________________ 
 
_______________________________________________________________________ 
 
_______________________________________________________________________ 
 
 
 
 
 
 
 

_________________________________ 
 BIDDER 
 



IFB Number & Title:          Bidder Name:        
 

ATTACHMENT C-1 

 

EQUAL OPPORTUNITY WORKFORCE SCHEDULE 

See: Sec. 17-322 (Establishment of goals; employment), Orange County Code of Ordinances 
 

Directions: Review the definition of “minority” in Sec. 17-319 (Definitions), Orange County Code of Ordinances, and record the demographics of your workforce by inserting the number of 

applicable employees in each box below. The County will only consider your total workforce (“TWF”) that falls within the “employee types” designated by an asterisk (*) when evaluating this 

Bid/Proposal Response. For data collecting purposes, record any applicable employees located in the Orlando Metropolitan Statistical Area (“OMSA”) of Lake, Orange, Osceola, and Seminole 

counties. If a Joint Venture is bidding, each entity must fill out a separate schedule. 

WORKFORCE 
African American Asian American Hispanic American Native American Caucasian/Other TOTAL 

TWF OMSA TWF OMSA TWF OMSA TWF OMSA TWF OMSA TWF OMSA 

E
m

p
lo

y
ee

 T
y

p
es

 (
M

A
L

E
) 

Officials, Managers, and Supervisors*             

Professionals*             

Technicians*             

Sales Workers             

Office and Clerical             

Craftsman (Skilled)             

Operatives (Semi-Skilled)             

Laborers (Unskilled)             

Service Workers             

Apprentice*             

Interns/Co-Ops*             

Displaced Workers             

MALE SUBTOTAL             

E
m

p
lo

y
ee

 T
y

p
es

 (
F

E
M

A
L

E
) 

Officials, Managers, and Supervisors*             

Professionals*             

Technicians*             

Sales Workers             

Office and Clerical             

Craftsman (Skilled)             

Operatives (Semi-Skilled)             

Laborers (Unskilled)             

Service Workers             

Apprentice*             

Interns/Co-Ops*             

Displaced Workers             

FEMALE SUBTOTAL             

TOTAL             

 

Form Completed by (Print):         Signature:         

 

Form Approved by (Print):         Signature:         
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ATTACHMENT C-2 (Rev 5/16) 

If maximum M/WBE participation is desired, bidders must list all proposed Subcontractors and suppliers to be used. Provide company names; contacts, addresses, 

phone numbers; work to be performed with the Contractor’s own workforce, including estimated dollar amount allocated for entire contract, including all Option 

Years for that work  (work that is consistently and historically performed in-house); total amount to be paid to this sub/supplier (do not discount supply dollars); and 

M/WBE designation or if non-M/WBE (Majority). See Instructions to Bidders, Part C, for complete M/WBE requirements.  Provide all information requested. Use 

additional sheets if necessary. Failure to provide all of the information requested may negatively impact the M/WBE evaluation. 

 

1. What is the estimated percent of work that the Prime Contractor will self-perform? ________% 

List these areas below with approximate dollar amounts to be allocated for the work.  

 

2. Is all work (whether to be subbed or self-performed) listed below? Yes ____ No ____ 

Are all material suppliers listed? Yes ____ No ____ 

 If no, please explain.  _________________________________________________________________________________________________ 

 __________________________________________________________________________________________________________________ 

 

3. Is your firm certified through Orange County as an M/WBE? Yes ____ No ____ 

   (See Part C for specific requirements for certified M/WBE firms) 

 

4.  Is your firm registered through Orange County as a Registered Service Yes ____ No ____ 

         Disabled-Veteran (SDV)? 

 

5. Did you include any M/WBE credits- First Time Utilization (FTU) or 

 Non-County Utilization (NC) with this bid?   Yes ____  No ____ 

 (If so, insert copy of credit and specify credit type below) 

   

PRIME CONTRACTOR/SUBCONTRACTOR/SUPPLIER INFORMATION 

 

 COMPANY NAME, CONTACT ADDRESS 

 PHONE NUMBER 

WORK TO BE PERFORMED 

(TRADE) OR COMMODITY TO  

BE SUPPLIED 

DOLLAR 

AMOUNT 

for all years 

O.C. CERTIFIED M/WBE OR  

NON-M/WBE; OR REGISTERED 

SDV; OR TYPE OF M/WBE  

CREDIT – FTU OR NC 

1.  Sub/    Supplier/   In-house (circle one)   

2.  Sub/    Supplier/   In-house (circle one)   

 

  

 ____________________________________    ________________________________________ 

      Signature of Bidder        Title



 

ATTACHMENT C-2 (Rev 5/16) 

 COMPANY NAME, CONTACT ADDRESS 

 PHONE NUMBER 

WORK TO BE PERFORMED 

(TRADE) OR COMMODITY TO  

BE SUPPLIED 

DOLLAR 

AMOUNT 

O.C. CERTIFIED M/WBE OR  

NON-M/WBE; OR REGISTERED 

SDV; OR TYPE OF M/WBE  

CREDIT – FTU OR NC 

3.  Sub/    Supplier/   In-house (circle 

one) 

  

4.  Sub/    Supplier/   In-house (circle 

one) 

  

5.  Sub/    Supplier/   In-house (circle 

one) 

  

6.  Sub/    Supplier/   In-house (circle 

one) 

  

7.  Sub/    Supplier/   In-house (circle 

one) 

  

8.  Sub/    Supplier/   In-house (circle 

one) 

  

9.  Sub/    Supplier/   In-house (circle 

one) 

  

10.  Sub/    Supplier/   In-house (circle 

one) 

  

 

  
___ ____________________________________________    __________________________________________________ 

Signature of Bidder          Title 

 



 

ATTACHMENT C-3 M/WBE (Revised 7/17) 

*INSTRUCTIONS*  The Contractor shall place the following on their letterhead, executed by their authorized agent. 

Letter is to be submitted before 5:00 PM on the second business day (i.e., if bid opens on Thursday, due on 

Monday before 5:00 PM) after bid opening to:  Orange County Business Development Division; 400 E. South 

Street; 2nd Floor, Orlando, FL  32801; Fax Number (407) 836-5477.  A Letter of Intent is to be executed with all 

M/WBE Subcontractors and suppliers listed by the Contractor on the Subcontractor/Supplier page submitted with 

this bid. Any M/WBE’s not listed on Subcontractor/Supplier page for this bid will not be accepted.  Dollar amounts 

listed for each Subcontractor shall represent estimated totals for the entire contract, including all Option Years.  

Failure to submit this form within the required time frame may result in the bid being found non-

responsive._____________________________________________________________________________ 
LETTER OF INTENT 

(VERIFICATION M/WBE UTILIZATION) 
 

IFB # __________________ PROJECT TITLE: _____________________________________ 
 

I, ________________________________,(Prime Contractor) have entered into an agreement with the following 

Minority/Women-owned Business Enterprise to do the work shown on Attachment C-2 of the Bid Form and shown 

below.  I understand that prior to execution of the prime Contract by Orange County, a subcontract and/or purchase 

order will be executed with this firm and a copy of the agreement will be sent to the Orange County Business 

Development Division. 

____________________________________________________________ 

SUBCONTRACTOR/SUPPLIER 

__________________________________________________________ 

CERTIFIED SCOPES OF WORK/COMMODITY____________________________________________________________ 

SUBCONTRACT/PURCHASE ORDER PRICE FOR ALL YEARS (ONLY USED TOWARDS M/WBE 

UTILIZATION) 
 

I understand that I shall not be allowed to substitute or change Subcontractors, without the express prior 

approval of Orange County’s Project Manager and the Business Development Division Manager.  Such 

approval shall in no way relieve my obligations pursuant to Orange County's M/WBE requirements and 

goals contained in the Orange County Minority/Women Business Enterprise Ordinance, Orange County 

Code, Chapter 17, Article III, Division 4. 

 

Under penalty of perjury, I declare that I have read the foregoing and the facts stated in it are true.  False 

statements may result in criminal prosecution for a felony of the third degree as provided for in Section 

92.525(3), Florida Statutes. 

 

I, ________________________________,(M/WBE Sub-Contractor) understand that “It is my responsibility to 

submit the required Quarterly M/WBE utilization reports to the Prime and Final M/WBE payment verification 

form to Business Development Division.”   

  

Failure to submit the required documents could negatively impact my M/WBE certification. 
 

____________________________________ __________________________________________ 

Authorized Agent of Prime Contractor Authorized Agent, Subcontractor/Supplier 

____________________________________ __________________________________________ 

Printed Name & Title Printed Name & Title 

 

Date:________________________________ Date:_____________________________________ 

_________________|_______________________ 

 Phone Number               Fax Number 



 

Attachment C-3 SDV 
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Attachment C-4 

IFB No/ Project Name 

GOOD FAITH EFFORT M/WBE CONTACT LOG (See Part C, SECTION 3, Paragraph E-iii) 

(Required only if Good Faith Effort Documentation is being provided as part of this Bid) 

  

                

Firm's Name/Address 

Contact Info: 

E-mail, Phone 

and /or fax 

Scope of Work 

(Work to be 

performed/Trade/or 

Commodity 

Supplied) 

Date 
Name of Person 

Contacting Firms 

Firm to 

Bid (Y or 

N) 

Date & 

Time 

Quote 

Received 

Notes 

  

               

                

                

                

Under penalty of perjury, I declare that I have read the foregoing and the facts stated in it are true. False statements may result in 
criminal prosecution for a felony of the third degree as provided for in Section 92.525 (3), Florida Statutes.  I, 

______________________________________________________________________________,(Signature off Authorized Agent), 
___________________________________/___________________________/____________(Printed Name, Title, and Date) 



 

ATTACHMENT D 

COMPLIANCE WITH FLORIDA TRENCH SAFETY ACT (90-96, LAWS OF FLORIDA) 
 
 
Bidder hereby acknowledges that all costs for complying with the Florida Trench Safety 
Act are included in the various items of the Bid Schedule or Lump Sum Bid.  For 
informational purposes only, the Bidder is required to further identify these costs in the 
summary below. 
 
 
 TRENCH SAFETY UNIT OF        UNIT UNIT EXTENDED 
      MEASURE MEASURE (QUANTITY) COST        COST 
 (DESCRIPTION) (LF,  SY) 
 
 

A) ______________ __________ ____________ $_________ $____________ 

 

B) ______________ __________ ____________ $_________ $____________ 

 

C) ______________ __________ ____________ $_________ $____________ 

 

D) ______________ __________ ____________ $_________ $____________ 

 

 

    TOTAL $____________ 

 

 

 

  

 

SIGNED:  _______________________________ 

 

TITLE:  _________________________________ 

 

 

 

 

THIS IS NOT A PAY ITEM: The purpose of this form is to gather information on the costs 
associated with trench safety measures and to insure that the Bidder has considered 
these costs and included them in the Bid Schedule or Lump Sum Bid. Contractor will not 
receive additional payment if actual quantities differ from those estimated or if the 

Contractor uses a safety measure different than those listed. 
 
(Failure to complete this form may result in the Bid being declared non-responsive.) 
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ATTACHMENT E 

REFERENCES:   
Bidder shall supply (with the bid form) a list of five (5) similar projects 
successfully completed by the Bidder, as a Prime or Sub Contractor within the 
last ten (10) years, immediately preceding the due date of bids for this Invitation 
for Bids.  Failure to provide this information may be cause for rejection of the bid. 
  

 
For the purposes of this Invitation for Bids a similar project is considered: 
 
Similar Project Type A:  A complete replacement of a single-ply roof with a 
minimum measurement of 10,000 square feet. 
Similar Project Type B: A complete replacement of a metal roof with a minimum 
measurement of 5,000 square feet. 
Similar Project Type C: A repair of any type of roof listed in the bid schedule 
with a minimum measurement of 2,000 square feet. 
 
The bidder shall submit at least one of each project type.    

on the number of similar projects submitted. 
 
The contact person listed as a reference shall be someone who has personal 
knowledge of the Bidder’s performance during the referenced project.  Contact 
persons must have been informed that they are being used as a reference and that 
the County will be calling or emailing them. 
 

1. Project Name _____________________________________________________ 
 

 Owner _____________________________________________________ 
 

 Contact _____________________________________________________ 
 

 Address _____________________________________________________ 
 

  _____________________________________________________ 
 

         Telephone Number/Email Address_____________________________________ 
 

        Contract Number and Amount #___________________$___________________ 
 

 Change Orders $____________________________________________________ 
 

 Final Contract $____________________________________________________ 
 

 Completed on Schedule? ___________ Date:_______________________________ 
 

 Project Description _____________________________________________________ 
 

  _____________________________________________________ 



 

ATTACHMENT E 

2. Project Name _____________________________________________________ 
 

 Owner _____________________________________________________ 
 

 Contact _____________________________________________________ 
 

 Address _____________________________________________________ 
 

  _____________________________________________________ 
 

         Telephone Number/Email Address_____________________________________ 
 

        Contract Number and Amount #___________________$___________________ 
 

 Change Orders $____________________________________________________ 
 

 Final Contract $____________________________________________________ 
 

 Completed on Schedule? _________ Date:_______________________________ 
 

 Project Description _____________________________________________________ 
 

  _____________________________________________________ 

 

3. Project Name_____________________________________________________ 

 

 Owner _____________________________________________________ 

 

 Contact _____________________________________________________ 

 

 Address  _____________________________________________________ 

 

  _____________________________________________________ 

 

         Telephone Number/Email Address_____________________________________ 
 
        Contract Number and Amount #___________________$___________________ 
 

 Change Orders $____________________________________________________ 

 

 Final Contract $____________________________________________________ 

 

 Completed on Schedule? _________ Date:______________________________ 

 

 Project Description _____________________________________________________ 
 

  _____________________________________________________ 



 

ATTACHMENT E 

4. Project Name _____________________________________________________ 
 

 Owner _____________________________________________________ 
 

 Contact _____________________________________________________ 

 

 Address _____________________________________________________ 
 

  _____________________________________________________ 
 

         Telephone Number/Email Address_____________________________________ 
 
        Contract Number and Amount #___________________$___________________ 
 

 Change Orders $____________________________________________________ 
 

 Final Contract $____________________________________________________ 
 

 Completed on Schedule? _________ Date:_______________________________ 
 

 Project Description _____________________________________________________ 
 

  _____________________________________________________ 

 

5. Project Name _____________________________________________________ 
 

 Owner _____________________________________________________ 

 

 Contact _____________________________________________________ 

 

 Address _____________________________________________________ 

 

  _____________________________________________________ 
 

         Telephone Number/Email Address_____________________________________ 
 

        Contract Number and Amount #___________________$___________________ 
 

 Change Orders $____________________________________________________ 
 

 Final Contract $____________________________________________________ 
 

 Completed on Schedule? _________ Date:______________________________ 
 

 Project Description _____________________________________________________ 
 

  _____________________________________________________ 

 



 

ATTACHMENT E 

6. Project Name _____________________________________________________ 
 

 Owner _____________________________________________________ 
 

 Contact _____________________________________________________ 
 

 Address _____________________________________________________ 
 

  _____________________________________________________ 
 

         Telephone Number/Email Address_____________________________________ 
 
        Contract Number and Amount #___________________$___________________ 
 

 Change Orders $____________________________________________________ 
 

 Final Contract $____________________________________________________ 
 

 Completed on Schedule? _________ Date:_______________________________ 
 

 Project Description _____________________________________________________ 
 

  ____________________________________________________ 
  



                                                                        For Staff Use Only: 

Specific Project Expenditure Report (Revised November 5, 2010)       Initially submitted on_________ 

For use as of March 1, 2011  Updated On _______________ 

  COUNTY WIDE ROOF MAINTENANCE AND REPAIRS 

  Case or Bid No. Y20-140 -EB 
 

 

OORRAANNGGEE  CCOOUUNNTTYY  SSPPEECCIIFFIICC  PPRROOJJEECCTT  EEXXPPEENNDDIITTUURREE  RREEPPOORRTT  

              
This lobbying expenditure form shall be completed in full and filed with all application submittals. 
This form shall remain cumulative and shall be filed with the department processing your application. 
Forms signed by a principal’s authorized agent shall include an executed Agent Authorization Form. 
               
         This is the initial Form: ______ 
         This is a Subsequent Form: ______ 

Part I 
Please complete all of the following: 

Name and Address of Principal (legal name of entity or owner per Orange County tax rolls): ____________ 
_______________________________________________________________________________________ 
 
Name and Address of Principal’s Authorized Agent, if applicable: _________________________________ 
 
_______________________________________________________________________________________ 
 

List the name and address of all lobbyists, consultants, contractors, subcontractors, individuals or business 
entities who will assist with obtaining approval for this project. (Additional forms may be used as necessary.) 
 

1. Name and address of individual or business entity:___________________________________________ 
Are they registered Lobbyist? Yes __  or No___ 
 

2. Name and address of individual or business entity:___________________________________________ 
Are they registered Lobbyist? Yes __  or No___ 
 

3. Name and address of individual or business entity:___________________________________________ 
Are they registered Lobbyist? Yes __  or No___ 
 

4. Name and address of individual or business entity:___________________________________________ 
Are they registered Lobbyist? Yes __  or No___ 
 

5. Name and address of individual or business entity:___________________________________________ 
Are they registered Lobbyist? Yes __  or No___ 
 

6. Name and address of individual or business entity:___________________________________________ 
Are they registered Lobbyist? Yes __  or No___ 
 

7. Name and address of individual or business entity:___________________________________________ 
Are they registered Lobbyist? Yes __  or No___ 
 

8. Name and address of individual or business entity:___________________________________________ 
Are they registered Lobbyist? Yes __  or No___ 
 

 

 

 

 

 

ATTACHMENT F 
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                                                                        For Staff Use Only: 

Specific Project Expenditure Report (Revised November 5, 2010)       Initially submitted on_________ 

For use as of March 1, 2011  Updated On _______________ 

  COUNTY WIDE ROOF MAINTENANCE AND REPAIRS 

  Case or Bid No. Y20-140 -EB 
 

 

Company Name:  _____________________________________ 
 

Part II 
Expenditures: 
 

For this report, an "expenditure" means money or anything of value given by the principal and/or his/her lobbyist 
for the purpose of lobbying, as defined in section 2-351, Orange County Code. This may include public relations 
expenditures including, but not limited to, petitions, fliers, purchase of media time, cost of print and distribution 
of publications.  However, the term "expenditure" does not include: 
 

        ● Contributions or expenditures reported pursuant to chapter 106, Florida Statutes;  
        ● Federal election law, campaign-related personal services provided without compensation by               
           individuals volunteering their time;  
        ● Any other contribution or expenditure made by or to a political party;  
        ● Any other contribution or expenditure made by an organization that is exempt from taxation        
           under 26 U.S.C. s. 527 or s. 501(c)(4), in accordance with s.112.3215, Florida Statutes; and/or 
        ● Professional fees paid to registered lobbyists associated with the project or item. 

  

The following is a complete list of all lobbying expenditures and activities (including those of lobbyists, contractors, 
consultants, etc.) incurred by the principal or his/her authorized agent and expended in connection with the above- 
referenced project or issue.  You need not include de minimus costs (under $50) for producing or reproducing 
graphics, aerial photographs, photocopies, surveys, studies or other documents related to this project.   
 

Date of 
Expenditure 

 Name of Party 
Incurring 
Expenditure 

 Description of Activity Amount 
Paid 

 

       

       

       

       

       

      

      

      

      

      

    TOTAL EXPENDED THIS 
REPORT 

$ 
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                                                                        For Staff Use Only: 

Specific Project Expenditure Report (Revised November 5, 2010)       Initially submitted on_________ 

For use as of March 1, 2011  Updated On _______________ 

  COUNTY WIDE ROOF MAINTENANCE AND REPAIRS 

  Case or Bid No. Y20-140 -EB 
 

 

Company Name:  _______________________________________ 

 

Part III 

ORIGINAL SIGNATURE AND NOTARIZATION REQUIRED 

 

I hereby certify that information provided in this specific project expenditure report is true and correct based on 

my knowledge and belief.  I acknowledge and agree to comply with the requirement of section 2-354, of the Orange 

County code, to amend this specific project expenditure report for any additional expenditure(s) incurred relating to 

this project prior to the scheduled Board of County Commissioner meeting.  I further acknowledge and agree that 

failure to comply with these requirements to file the specific expenditure report and all associated amendments may 

result in the delay of approval by the Board of County Commissioners for my project or item, any associated costs 

for which I shall be held responsible.  In accordance with s. 837.06, Florida Statutes, I understand and acknowledge 

that whoever knowingly makes a false statement in writing with the intent to mislead a public servant in the 

performance of his or her official duty shall be guilty of a misdemeanor in the second degree, punishable as  

provided in s. 775.082 or s. 775.083, Florida Statutes. 

 

Date:___________   ____________________________________________ 

     Signature of ⌂ Principal or ⌂ Principal’s Authorized Agent 

       (check appropriate box) 

                                                             PRINT NAME AND TITLE: ___________________ 

 

 
 

STATE OF _____________  : 

COUNTY OF____________ : 

 

 I certify that the foregoing instrument was acknowledged before me this _____ day of ____________, 20___ by 

________________________.  He/she is personally known to me or has produced _________________________ as  

identification and did/did not take an oath.  

 

 Witness my hand and official seal in the county and state stated above on the _____ day of _____________,  

in the year __________. 

       ______________________________________ 

       Signature of Notary Public 

  (Notary Seal)    Notary Public for the State of ______________ 

       My Commission Expires: ____________________ 
 

Staff signature and date of receipt of form _____________________________________________ 

Staff reviews as to form and does not attest to the accuracy or veracity of the information provided herein.  

 

 

 
 
 

 

 

 

ATTACHMENT F 

Page 3 of 3 



                                                                        For Staff Use Only: 

Specific Project Expenditure Report (Revised November 5, 2010)       Initially submitted on_________ 

For use as of March 1, 2011  Updated On _______________ 

  COUNTY WIDE ROOF MAINTENANCE AND REPAIRS 

  Case or Bid No. Y20-140 -EB 
 

Attachment F 

FAQs 

FREQUENTLY ASKED QUESTIONS (FAQ) ABOUT THE SPECIFIC PROJECT 

EXPENDITURE REPORT 

Updated 3-1-11 

 

WHAT IS A SPECIFIC PROJECT EXPENDITURE REPORT (SPR)? 

A Specific Project Expenditure Report (SPR) is a report required under Section 2-354(b) of the Orange 

County Lobbying Ordinance, codified at Article X of Chapter 2 of the Orange County Code, reflecting all 

lobbying expenditures incurred by a  principal and his/her authorized agent(s) and the principal’s 

lobbyist(s), contractor(s), subcontractor(s), and consultant(s), if applicable, for certain projects or issues 

that will ultimately be decided  by the Board of County Commissioners (BCC). 

 

Matters specifically exempt from the SPR requirement are ministerial items, resolutions, agreements in 

settlement of litigation matters in which the County is a party, ordinances initiated by County staff, and 

some procurement items, as more fully described in 2.20 of the Administrative Regulations. 

 

Professional fees paid by the principal to his/her lobbyist for the purpose of lobbying need not be 

disclosed on this form. (See Section 2-354(b), Orange County Code.) 

 

WHO NEEDS TO FILE THE SPR? 

The principal or his/her authorized agent needs to complete and sign the SPR and warrant that the 

information provided on the SPR is true and correct. 

 

A principal that is a governmental entity does not need to file an SPR. 

 

HOW ARE THE KEY RELEVANT TERMS DEFINED? 

Expenditure means “a payment, distribution, loan, advance, reimbursement, deposit, or anything of value 

made by a lobbyist or principal for the purpose of lobbying. This may include public relations 

expenditures (including but not limited to petitions, flyers, purchase of media time, cost of print and 

distribution of publications) but does not include contributions or expenditures reported pursuant to 

Chapter 106, Florida Statutes, or federal election law, campaign-related personal services provided 

without compensation by individuals volunteering their time, any other contribution or expenditure made 

by or to a political party, or any other contribution or expenditure made by an organization that is exempt 

from taxation under 26 U.S.C. s. 527 or s. 501(c)(4).”  (See Section 112.3215, Florida Statutes.)  

Professional fees paid by the principal to his/her lobbyist for the purpose of lobbying are not deemed to be 

“expenditures.”  (See Section 2-354, Orange County Code.) 

 

Lobbying means seeking “to encourage the approval, disapproval, adoption, repeal, rescission, passage, 

defeat or modification of any ordinance, resolution, agreement, development permit, other type of permit, 

franchise, vendor, consultant, contractor, recommendation, decision or other foreseeable action of the 

[BCC],” and “include[s] all communications, regardless of whether initiated by the lobbyist or by the 

person being lobbied, and regardless of whether oral, written or electronic.” (See Section 2-351, Orange 

County Code.) Furthermore, lobbying means communicating “directly with the



 

Attachment F 

FAQs 

County Mayor, with any other member of the [BCC], or with any member of a procurement 

committee.”  (See Section 2-351, Orange County Code.)  Lobbying also means communicating 

“indirectly with the County Mayor or any other member of the [BCC]” by communicating with 

any staff member of the Mayor or any member of the BCC, the county administrator, any deputy 

or assistant county administrator, the county attorney, any county department director, or any 

county division manager.  (See Section 2-351, Orange County Code.)  Lobbying does not include 

the act of appearing before a Sunshine Committee, such as the Development Review Committee 

or the Roadway Agreement Committee other than the BCC. 

 

Principal means “the person, partnership, joint venture, trust, association, corporation, 

governmental entity or other entity which has contracted for, employed, retained, or otherwise 

engaged the services of a lobbyist.”  Principal may also include a person, partnership, joint 

venture, trust, association, corporation, limited liability corporation, or other entity where it or its 

employees do not qualify as a lobbyist under the definition set forth in Section 2-351 of the 

Orange County Code but do perform lobbying activities on behalf of a business in which it has a 

personal interest. 

 

DOES THE SPR NEED TO BE UPDATED IF INFORMATION CHANGES? 

Yes. It remains a continuing obligation of the principal or his/her authorized agent to update the 

SPR whenever any of the information provided on the initial form changes. 

 

WHERE DO THE SPR AND ANY UPDATES NEED TO BE FILED? 

The SPR needs to be filed with the County Department or County Division processing the 

application or matter. If and when an additional expenditure is incurred subsequent to the initial 

filing of the SPR, an amended SPR needs to be filed with the County Department or County 

Division where the original application, including the initial SPR, was filed. 

 

WHEN DO THE SPR AND ANY UPDATES NEED TO BE FILED? 

In most cases, the initial SPR needs to be filed with the other application forms. The SPR and any 

update must be filed with the appropriate County Department or County Division not less than 

seven (7) days prior to the BCC hearing date so that they may be incorporated into the BCC 

agenda packet. (See Section 2-354(b), Orange County Code.)  When the matter is a discussion 

agenda item or is the subject of a public hearing, and any additional expenditure occurs less than 

7 days prior to BCC meeting date or updated information is not included in the BCC agenda 

packet, the principal or his/her authorized agent is obligated to verbally present the updated 

information to the BCC when the agenda item is heard or the public hearing is held.  When the 

matter is a consent agenda item and an update has not been made at least 7 days prior to the BCC 

meeting or the update is not included in the BCC agenda packet, the item will be pulled from the 

consent agenda to be considered at a future meeting. 
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WHO WILL BE MADE AWARE OF THE INFORMATION DISCLOSED ON THE SPR AND 

ANY UPDATES? 

The information disclosed on the SPR and any updates will be a public record as defined by Chapter 119, 

Florida Statutes, and therefore may be inspected by any interested person.  Also, the information will be 

made available to the Mayor and the BCC members. This information will accompany the other 

information for the principal’s project or item. 

 

CONCLUSION: 

We hope you find this FAQ useful to your understanding of the SPR. Please be informed that in the event 

of a conflict or inconsistency between this FAQ and the requirements of the applicable ordinance 

governing specific project expenditure reports, the ordinance controls. 

 

Also, please be informed that the County Attorney’s Office is not permitted to render legal advice to a 

principal, his/her authorized agent, or any other outside party.  Accordingly, if after reading this FAQ the 

principal, his/her authorized agent or an outside party has any questions, he/she is encouraged to contact 

his/her own legal counsel. 
 

 



       For Staff Use Only: 

OC CE FORM 2P     Date Submitted ___________________  

FOR PROCUREMENT-RELATED ITEMS (November 5, 2010) Date Updated ____________________________ 

For use after March 1, 2011    Bid Number Y20-140 -EB 

 

 

RELATIONSHIP DISCLOSURE FORM 

FOR USE WITH PROCUREMENT ITEMS, EXCEPT THOSE WHERE THE COUNTY 

IS THE PRINCIPAL OR PRIMARY APPLICANT 
 

For procurement items that will come before the Board of County Commissioners for final approval, this 

form shall be completed by the bidder, offerer, quoter or respondent and shall be submitted to the 

Procurement Division by the bidder, offerer, quoter or respondent. 

 

In the event any information provided on this form should change, the applicant must file an amended 

form on or before the date the item is considered by the appropriate board or body. 
 

Part I 
 

INFORMATION ON APPLICANT (BIDDER, OFFEROR, QUOTER, 

PROPOSER, OR RESPONDENT): 
 
Legal Name of Applicant: ______________________________________ 

 

Business Address (Street/P.O. Box, City and Zip Code): _________________________ 

 

_____________________________________________________________________ 

 

Business Phone (       )_______________________ 

 

Facsimile (       )____________________________ 

 

 

INFORMATION ON APPLICANT’S AUTHORIZED AGENT, IF 

APPLICABLE: 

(Agent Authorization Form also required to be attached) 
 
Name of Applicant’s Authorized Agent:  
____________________________________________ 

 

Business Address (Street/P.O. Box, City and Zip Code): _________________________ 

 

_____________________________________________________________________ 

 

Business Phone (       )_______________________ 

 

Facsimile (       )___________________________ 
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       For Staff Use Only: 

OC CE FORM 2P     Date Submitted ___________________  

FOR PROCUREMENT-RELATED ITEMS (November 5, 2010) Date Updated ____________________________ 

For use after March 1, 2011    Bid Number Y20-140 -EB 

 

 

Company Name:  _________________________________________ 
 
Part II 

 

IS THE APPLICANT A RELATIVE OF THE MAYOR OR ANY MEMBER OF THE 

BCC? 

 

____ YES   ____ NO 

 

IS THE MAYOR OR ANY MEMBER OF THE BCC THE APPLICANT’S  

EMPLOYEE? 

 

____ YES   ____ NO 

 

IS THE APPLICANT OR ANY PERSON WITH A DIRECT BENEFICIAL 

INTEREST IN THE OUTCOME OF THIS MATTER A BUSINESS ASSOCIATE OF 

THE MAYOR OR ANY MEMBER OF THE BCC? 

  

____ YES   ____ NO 

 

 

 

If you responded “YES” to any of the above questions, please state with whom and 

explain the relationship:    

_____________________________________________________________________ 

 

_____________________________________________________________________ 

 

_____________________________________________________________________ 

(Use additional sheets of paper if necessary) 
 

 

 

 

 

 

 

 

 

 

 

 

ATTACHMENT G 

PAGE 2 OF 3 



       For Staff Use Only: 

OC CE FORM 2P     Date Submitted ___________________  

FOR PROCUREMENT-RELATED ITEMS (November 5, 2010) Date Updated ____________________________ 

For use after March 1, 2011    Bid Number Y20-140 -EB 

 

 

 

 

Company Name:  _________________________________________ 

 

Part III 

ORIGINAL SIGNATURE AND NOTARIZATION REQUIRED 
 

I hereby certify that information provided in this relationship disclosure form is true and 

correct based on my knowledge and belief.  If any of this information changes, I further 

acknowledge and agree to amend this relationship disclosure form prior to any meeting at 

which the above-referenced project is scheduled to be heard.  In accordance with s. 837.06, 

Florida Statutes, I understand and acknowledge that whoever knowingly makes a false 

statement in writing with the intent to mislead a public servant in the performance of his or her 

official duty shall be guilty of a misdemeanor in the second degree, punishable as provided in 

s. 775.082 or s. 775.083, Florida Statutes. 

 

____________________________   Date: _____________________ 

Signature of Applicant  

 

Print Name and Title of Person completing this form: ____________________________   

 
 

STATE OF _____________  : 

COUNTY OF____________ : 

 

 I certify that the foregoing instrument was acknowledged before me this _____ day of 

____________, 20___ by ________________________.  He/she is personally known to me or 

has produced _________________________ as identification and did/did not take an oath.  

 

 Witness my hand and official seal in the county and state stated above on the _____ 

day of _____________, in the year __________. 

 

                                                                                      ______________________________ 

       Signature of Notary Public 

  (Notary Seal)    Notary Public for the State of _____ 

       My Commission Expires:  

                                                                                           _____________________________ 
 

Staff signature and date of receipt of form 

_____________________________________________ 
Staff reviews as to form and does not attest to the accuracy or veracity of the 
information provided herein.  
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AGENT AUTHORIZATION FORM 
 

FOR PROCUREMENTS IN ORANGE COUNTY, FLORIDA  
 

I/WE, (PRINT BIDDER, OFFEROR, QUOTER OR RESPONDENT NAME) 

_________________________________________, DO HEREBY AUTHORIZE TO ACT AS MY/OUR 

AGENT (PRINT AGENT’S NAME), ____________________________________, TO EXECUTE ANY 

PETITIONS OR OTHER DOCUMENTS NECESSARY TO AFFECT THE CONTRACT APPROVAL PROCESS 

MORE SPECIFICALLY DESCRIBED AS FOLLOWS, IFB NO. Y20- 140-EB, COUNTY WIDE ROOF 

MAINTENANCE AND REPAIRS, AND TO APPEAR ON MY/OUR BEHALF BEFORE ANY ADMINISTRATIVE OR 

LEGISLATIVE BODY IN THE COUNTY CONSIDERING THIS CONTRACT AND TO ACT IN ALL RESPECTS AS OUR 

AGENT IN MATTERS PERTAINING TO THIS CONTRACT. 

 
Date:___________ ______________________________   

 Signature of Bidder, Offeror, Quoter or Respondent 
 
 

STATE OF _____________  : 
COUNTY OF____________ : 

 
 I certify that the foregoing instrument was acknowledged before me this _____ day of 
____________, 20___ by _____________________.  He/she is personally known to me or has 
produced ____________________________ as identification and did/did not take an oath.  
 

Witness my hand and official seal in the county and state stated above on the _____ 
day of _____________, in the year __________. 

 
 
 
 

 ______________________________________ 
      Signature of Notary Public 

(Notary Seal) Notary Public for the State of ______________ 
 

 My Commission Expires: ____________________ 
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FREQUENTLY ASKED QUESTIONS (FAQ)  

ABOUT THE  

RELATIONSHIP DISCLOSURE FORM  
Updated 6-28-11 

 

WHAT IS THE RELATIONSHIP DISCLOSURE FORM?  

The Relationship Disclosure Form (form OC CE 2D and form OC CE 2P) is a form created pursuant to 

the County’s Local Code of Ethics, codified at Article XIII of Chapter 2 of the Orange County Code, to 

ensure that all development-related items and procurement items presented to or filed with the County 

include information as to the relationship, if any, between the applicant and the County Mayor or any 

member of the Board of County Commissioners (BCC). The form will be a part of the backup 

information for the applicant’s item.  

 

WHY ARE THERE TWO RELATIONSHIP DISCLOSURE FORMS? 

Form OC CE 2D is used only for development-related items, and form OC CE 2P is used only for 

procurement-related items. The applicant needs to complete and file the form that is applicable to his/her 

case. 

 

WHO NEEDS TO FILE THE RELATIONSHIP DISCLOSURE FORM? 

Form OC CE 2D should be completed and filed by the owner of record, contract purchaser, or authorized 

agent. Form OC CE 2P should be completed and filed by the bidder, offeror, quoter, or respondent, and, if 

applicable, their authorized agent. In all cases, the person completing the form must sign the form and 

warrant that the information provided on the form is true and correct. 

 

WHAT INFORMATION NEEDS TO BE DISCLOSED ON THE RELATIONSHIP DISCLOSURE 

FORM? 

The relationship disclosure form needs to disclose pertinent background information about the applicant 

and the relationship, if any, between, on the one hand, the applicant and, if applicable, any person 

involved with the item, and on the other hand, the Mayor or any member of the BCC.   

 

In particular, the applicant needs to disclose whether any of the following relationships exist: (1) the 

applicant is a business associate of the Mayor or any member of the BCC; (2) any person involved with 

the approval of the item  has a beneficial interest in the outcome of the matter and is a business associate 

of  the Mayor or any member of the BCC; (3) the applicant  is a relative of the Mayor or any member of 

the BCC; or  (4) the Mayor or any member of the BCC is an employee of the applicant. (See Section 2-

454, Orange County Code.)  

 

HOW ARE THE KEY RELEVANT TERMS DEFINED? 

Applicant means, for purposes of a development-related project, the owner, and, if applicable, the contract 

purchaser or owner’s authorized agent.  Applicant means, for purposes of a procurement item, the bidder, 

offeror, quoter, respondent, and, if applicable, the authorized agent of the bidder, offeror, quoter, or 

respondent.  

 

Business associate means any person or entity engaged in or carrying on a business enterprise with a 

public officer, public employee, or candidate as a partner, joint venture, corporate shareholder where the 

shares of such corporation are not listed on any national or regional stock exchange, or co-owner of 

property.  In addition, the term includes any person or entity engaged in or carrying on a business 

enterprise, or otherwise engaging in common investment, with a public officer, public employee, or 

candidate as a partner, member, shareholder, owner, co-owner, joint venture partner, or other investor, 

whether directly or indirectly, whether through a Business Entity or through interlocking Parent Entities, 

Subsidiary Entities, or other business or investment scheme, structure, or venture of any nature.  (See 

Section 112.312(4), Florida Statutes, and Section 2-452(b), Orange County Code.) 
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Employee means any person who receives remuneration from an employer for the performance of any 

work or service while engaged in any employment under any appointment or contract for hire or 

apprenticeship, express or implied, oral or written, whether lawfully or unlawfully employed, and 

includes, but is not limited to, aliens and minors.  (See Section 440.02(15), Florida Statutes.) 

 

Relative means an individual who is related to a public officer or employee as father, mother, son, 

daughter, brother, sister, uncle, aunt, first cousin, nephew, niece, husband, wife, father-in-law, mother-in-

law, son-in-law, daughter-in-law, brother-in-law, sister-in-law, stepfather, stepmother, stepson, 

stepdaughter, stepbrother, stepsister, half brother, half sister, grandparent, great grandparent, grandchild, 

great grandchild, step grandparent, step great grandparent, step grandchild, step great grandchild, person 

who is engaged to be married to the public officer or employee or who otherwise holds himself or herself 

out as or is generally known as the person whom the public officer or employee intends to marry or with 

whom the public officer or employee intends to form a household, or any other natural person having the 

same legal residence as the public officer or employee.  (See Section 112.312(21), Florida Statutes.) 

 

DOES THE RELATIONSHIP DISCLOSURE FORM NEED TO BE UPDATED IF 

INFORMATION CHANGES? 

Yes. It remains a continuing obligation of the applicant to update this form whenever any of the 

information provided on the initial form changes. 

 

WHERE DO THE RELATIONSHIP DISCLOSURE FORM AND ANY SUBSEQUENT 

UPDATES NEED TO BE FILED? 

For a development-related item, the Relationship Disclosure Form and any update need to be filed with 

the County Department or County Division where the applicant filed the application.  For a procurement 

item, the Relationship Disclosure Form and any update need to be filed with the Procurement Division.   

 

WHEN DO THE RELATIONSHIP DISCLOSURE FORM AND ANY UPDATES NEED TO BE 

FILED? 

In most cases, the initial form needs to be filed when the applicant files the initial development-related 

project application or initial procurement-related forms. However, with respect to a procurement item, a 

response to a bid will not be deemed unresponsive if this form is not included in the initial packet 

submitted to the Procurement Division.  

 

If changes are made after the initial filing, the final, cumulative Relationship Disclosure Form needs to be 

filed with the appropriate County Department or County Division processing the application not less than 

seven (7) days prior to the scheduled BCC agenda date so that it may be incorporated into  the BCC 

agenda packet. When the matter is a discussion agenda item or is the subject of a public hearing, and an 

update has not been made at least 7 days prior to BCC meeting date or is not included in the BCC agenda 

packet, the applicant is obligated to verbally present such update to the BCC when the agenda item is 

heard or the public hearing is held.  When the matter is a consent agenda item and an update has not been 

made at least 7 days prior to the BCC meeting or the update is not included in the BCC agenda packet, the 

item will be pulled from the consent agenda to be considered at a future meeting. 

 

WHO WILL REVIEW THE INFORMATION DISCLOSED ON THE RELATIONSHIP 

DISCLOSURE FORM AND ANY UPDATES?  

The information disclosed on this form and any updates will be a public record as defined by Chapter 

119, Florida Statutes, and may therefore be inspected by any interested person.  Also, the information will 

be made available to the Mayor and the BCC members. This form and any updates will accompany the 

information for the applicant’s project or item.  
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However, for development-related items, if an applicant discloses the existence of one or more of the 

relationships described above and the matter would normally receive final consideration by the 

Concurrency Review Committee or the Development Review Committee, the matter will be directed to 

the BCC for final consideration and action following committee review. 

 

CONCLUSION: 

We hope you find this FAQ useful to your understanding of the Relationship Disclosure Form. Please be 

informed that if the event of a conflict or inconsistency between this FAQ and the requirements of the 

applicable ordinance or law governing relationship disclosures, the ordinance or law controls.   

 

Also, please be informed that the County Attorney’s Office is not permitted to render legal advice to an 

applicant or any other outside party.  Accordingly, if the applicant or an outside party has any questions 

after reading this FAQ, he/she is encouraged to contact his/her own legal counsel. 
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E VERIFICATION CERTIFICATION 

 

IFB NO. Y20-140-EB 
 

NAME OF CONTRACTOR: ______________________________ (referred to herein as 

“Contractor”) 

 

ADDRESS OF CONTRACTOR: 

______________________________________________________________________________ 

 

 

 

 

The undersigned does hereby certify that the above named contractor: 

 

1. Is registered and is using the E-Verify system; or 

2. Does not have any employees and does not intend to hire any new employees during the 

period of time that the contractor will be providing services under the contract and 

consequently is unable to register to use the E-Verify system; or 

3. Employs individuals that were hired prior to the commencement of providing labor on 

the contract and does not intend to hire any new employees during the period of time that 

the contractor will be providing labor under the contract, and consequently is unable to 

use the E-Verify system. 

 

The undersigned acknowledges the use of the E-Verify system for newly hired employees is an 

ongoing obligation for so long as the contractor provides labor under the contract and that the 

workforce eligibility of all newly hired employees will be properly verified using the E-Verify 

system. 

 

In accordance with Section 837.06, Florida Statutes, Contractor acknowledges that 

whoever knowingly makes a false statement in writing with the intent to mislead a public 

servant in the performance of his or her official duties shall be guilty of a misdemeanor in 

the second degree, punishable as provided in Section 775.082  or Section 775.083, Florida 

Statutes. 

 

AUTHORIZED SIGNATURE:  _______________________________ 

 

NAME:  _______________________ 

 

TITLE:  _______________________ 

 

DATE: _______________________ 
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B I D   B O N D 
 

BOND NUMBER ____________________ 
 

STATE OF FLORIDA ) 

 SS 

COUNTY OF ORANGE ) 
 

KNOW ALL MEN BY THESE PRESENTS, that we, ___________________ , as Principal, and 

______________________________________________________, as Surety, are held firmly bound unto 

Orange County, Florida, in the penal sum of: $___________________________________________ Dollars, 

(Ten percent {10%} of base bid if no amount entered) (Total Sum Written in Words)  
 

lawful money of the United States, for the payment of which sum well and truly to be made, we bound 

ourselves, our heirs, executors, administrators and successors, jointly and severally, firmly by these 

presents. 
 

THE CONDITION OF THIS OBLIGATION IS SUCH, that whereas the Principal has submitted the 

attached Bid, dated the ________ day of ___________, 20__, for a Contract entitled: COUNTY WIDE ROOF 

MAINTENANCE AND REPAIRS, IFB Y20-140-EB. 
 

 

NOW THEREFORE, if the Principal shall withdraw said Bid prior to the date of opening the same, or shall 

within ten (10) days after the prescribed forms are presented to him for signature, enter in a written 

Contract with Orange County, Florida, in accordance with the Bid as accepted, and give a Performance 

Bond and a Payment Bond with good and sufficient Surety or sureties as may be required, for the faithful 

performance and proper fulfillment of such Contract and for prompt payment of all persons furnishing labor 

or materials in connection therewith, or in the event of the failure to enter into such Contract and give such 

Bonds within the time specified, if the Principal shall pay the County the difference between the amount 

specified in said Bid and the amount for which the County may procure the required work and/or supplies, 

provided the latter amount to be in excess of the former, then the above obligations shall be void and of no 

effect; otherwise to remain in full force and virtue. 
 

IN WITNESS WHEREOF, the above written parties have executed this instrument under their several 

seals this the ________ day of ___________, 20__, the name and corporate seal of each corporate party 

being affixed and these presents duly signed by its undersigned, pursuant to authority of its governing 

body. 
 

 

CONTRACTOR-PRINCIPAL: SURETY: 
 

______________________________________________ ___________________________________________ 

 NAME OF BUSINESS ENTITY NAME OF SURETY 
 

______________________________________________ ____________________________________________ 

 SIGNATURE SIGNATURE:  SURETY AGENT 
 

(SEAL) (SEAL) 
 

______________________________________________ ____________________________________________ 

 TYPE NAME AND TITLE TYPE NAME AND TITLE 
 

______________________________________________ ____________________________________________ 
 

______________________________________________ ____________________________________________ 

 BUSINESS ADDRESS BUSINESS ADDRESS 
 

______________________________________________ ____________________________________________ 

 TELEPHONE TELEPHONE 

 

       NAIC NUMBER:________________________ 
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Licensed Florida Insurance Agent? Yes _____________ No ______________ 

 

License Number: _______________________________________________________________ 

 

STATE OF   ________________________) 

 

COUNTY OF  ________________________)   SS 

 

CITY OF    ________________________) 

 

_____________________________________________________________________________________________ 

 

 

 

Before me, a Notary Public duly commissioned, qualified and acting personally, appeared: 

 

__________________________________________________________________________________________ 

 

to me well known, who being by me first duly sworn upon oath says that he is Attorney-in-Fact for 

 

__________________________________________________________________________________________ 

 

as Surety, and that he has been authorized by said Surety to execute the foregoing Bid Bond on behalf of 

the Principal (CONTRACTOR) named therein in favor of the owner. 

 

Subscribed and sworn to before me this the ____________ day of ___________________, 20__. 

 

________________________________________________________ 

Notary Public 

 

_________________________________________________________ 

(Print, Type or Stamp Commissioned Name of Notary Public) 

 

Personally Known _________   or  Produced Identification ______________________________________ 

 

Type of Identification:  ____________________________________________________________________ 

 

In accordance with Part C, Section 19 and Part F Article 8 of the Invitation for Bids, if applicable, list the Lead 

Surety. 

 

 

_____________________________________________    ____________________________________________ 

LEAD SURETY AGENT FOR SURETY 

 

_____________________________________________    ____________________________________________ 

  Signature 

 

BY:_________________________________________    AGENCY ADDRESS:__________________________ 

 

SURETY ADDRESS:__________________________    _____________________________________________ 

 

____________________________________________    PHONE_______________________________________ 
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Contract No: Y20-140 
 

BOARD OF COUNTY COMMISSIONERS 
ORANGE COUNTY, FLORIDA 

CONSTRUCTION TERM CONTRACT 
 

CONTRACT: 
 

Made between the Board of County Commissioners, Orange County, Florida 
(hereinafter called COUNTY), represented by the Manager of the Procurement Division 
executing this Contract, and: 
 

 
 
 

 

Federal Identification Number:  _____________ 
 

The CONTRACTOR shall perform all the Work required by the Contract Documents for 
the proper execution and completion of COUNTY WIDE ROOF MAINTENANCE AND 
REPAIRS in full accordance with the drawings and as elaborated in the specifications of 
Invitation for Bids No. Y20-140-EB (hereinafter referred to as IFB) which is made a 
part of this Contract as completely as if set forth herein. 
 

I 
AMOUNT OF CONTRACT: 

 

The County shall pay the Contractor in current funds, and in accordance with the 
progress payment schedule as stated herein, for the performance of the work, subject to 
additions and deductions by Change Order as provided in the Contract Documents, the 
estimated amount of ____________________________________ Dollars ($________). 
  
The minimum guaranteed contract amount for the initial contract performance period is 
Ten Thousand Dollars ($10,000.00) 
 

II 
ASBESTOS FREE MATERIALS: 

 

All work under this Contract shall be constructed with asbestos free materials.  A written, 
notarized statement on company letterhead is to be submitted with the executed Contract 
certifying this fact.  All payments shall be withheld until such statement is submitted.  
 

The Contractor shall agree that if materials containing asbestos are subsequently 
discovered at any future time to have been included in the construction done by the 
Contractor or any of its Subcontractors or agents and were not specified in the design or 
required by the Contract document, the Contractor shall be liable for all costs related to the 
abatement of such asbestos and damages or claims against the County. 
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III 
ADMINISTRATIVE DATA: 

 

Payments:  Based upon invoices submitted to the Project Manager by the Contractor and 
Delivery Orders issued by the Project Manager, the County will make payments against 
the Contract to the Contractor as provided in the Contract Documents. 
 

Should the Contractor fail to complete all Work on or before the date stipulated for 
completion on a Delivery Order, or such later date as may result from an extension 
granted by the County, he shall pay and/or the County may retain from the compensation 
otherwise to be paid to the Contractor, as liquidated damages, the sum of $100.00 for 
each consecutive calendar day after the date allowed by the Delivery Order until the entire 
work is complete, which sum is agreed upon as a reasonable and proper measure of 
damages which County will sustain per diem by failure of Contractor to complete the Work 
within time as stipulated; it being recognized by County and Contractor that the injury to 

County which could result from a failure of Contractor to complete on schedule is uncertain 
and cannot be computed exactly.  In no way shall costs for liquidated damages be 
construed as a penalty on the Contractor. 
 

IV 
CONTRACT DOCUMENTS: 

 

This Contract entered into this date by the Board of County Commissioners hereinafter 
called the County, represented by the Manager of the Procurement Division executing this 
Contract and the individual, partnership or corporation named above, hereinafter called the 
Contractor.  Witnesseth that the parties hereto do mutually agree as follows: 
 

A. The Contractor shall furnish all labor, equipment and materials and perform the 
Work described for the amount specified in individual Delivery Order in strict 
accordance with the General Conditions, Supplementary Conditions/Special 
Provisions, Plans and Specifications and other Contract Documents, all of which 
are made a part hereof and designated as follows: 

 

1. Orange County Invitation for Bids/Project Manual, IFB No. Y20-140-EB, 
dated October 25, 2019; (which contains the Invitation for Bids, Notice, 
Instruction to Bidders, Bid Form and Attachments, this Contract, required 
Bonds and insurance certificates, General Conditions, Supplementary 
Conditions/Special Provisions, and Specifications); 

 

2. Addendum No. _____; dated____________________________; 
 

3. __________________'s Bid dated November 26, 2019; 
  

4. Certificates of Insurance; 
 
5. Payment/Performance Bonds; 
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B. The order of precedence of items and documents is as follows: 
 

 Construction Contract 
 Permits 

Supplemental Conditions/Special Provisions 
General Conditions 
Specifications/Technical Provisions 
Drawings/Plans 

 Road Design, Structures, and Traffic Operations Standards (If applicable) 
 Florida Department of Transportation Standard Specifications for Road  

 and Bridge Construction (If applicable) 
 Bid Proposal 
 Instructions to Bidders 
 

C. Contract Type: 
 

The County’s requirements in this contract are estimated and there is no 
commitment by the County to order any specified amount.  Also, if the estimated 
quantities are not achieved, this shall not be the basis for an equitable 
adjustment. 
 
Moreover, if the Manager of the Procurement Division determines that the 
Contractor’s performance is less than satisfactory, the County may order the 
goods or services from other sources until the deficient performance has been 
cured or the contract terminated. 
 
Delivery or performance shall be only as authorized by orders in accordance with 
the terms of this contract.  The Contractor shall furnish to the County, when and if 
ordered, the goods and/or services up to and including the quantity designated in 
the schedule as the “Total Estimated Amount.”  The County will order at least the 
quantity designated as the “Minimum” during the initial contract performance period. 
 The County may issue orders requiring delivery to multiple destinations or 
performance at multiple locations. 
 

ORDER LIMITATIONS 
 

a.  Minimum Order - When the County requires goods or services covered by 
this contract in an amount less than $1,000.00, the County is not obligated to 
purchase, nor is the Contractor obligated to provide these goods or services 
under the contract. 

 

b. Maximum Order – The Contractor is not obligated to honor any order for 
goods or services in excess of $200,000.00. 

 

D. Delivery Orders shall not exceed $200,000.00 without the express written authority 
of the Manager, Procurement Division. 

 

E. This Contract is effective ______________, 2020 and shall remain effective 
through_____________________, 2021. 
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F. This Contract may be unilaterally renewed as provided in the Contract Documents, 
Part F, Article 26, "Option to Extend the Term of the Contract".  Any amendments to 
this Contract must be in writing. 

 

G. This Contract may be cancelled or terminated as provided for in the Invitation for 
Bids. 

 

H. Ordering against the Contract: 
 

1. Unless otherwise specified in the Contract, the County will place orders by 
issuance of a numbered Delivery Order against this Contract.  Each Delivery 
Order will specify the locations, description and completion time of the work. 

 
2. The obligations of Orange County under this Contract are subject to need 

and availability of funds lawfully appropriated for its purpose by the Board of 
County Commissioners, or other specified funding source for this contract. 

 

I. Taxes: 
 

 The County has the following tax exemption certificates assigned: 
 

1. Certificate of Registry No. 59-70-004K for tax free transactions under 
Chapter 32, Internal Revenue Code; 

 
2. Florida Sales and Use Tax Exemption Certificate No. 58-12-090729-53C. 

 
J. Invoicing: 
 

1. Invoices must be submitted, in duplicate, referencing this Contract number 
and the Delivery Order number to: 

 

Facilities Management Division 
2010 East Michigan Street 

Orlando, Florida 
 

2. Invoices against this Contract are authorized only at the prices stated in your 
Bid response, unless otherwise provided in the Invitation for Bid. 

 

V 
TIME OF COMMENCEMENT AND FINAL COMPLETION: 

 

Work to be completed within period specified on individual Delivery Orders, unless 
amended by written Change Order executed by both parties to this Contract. 
 

VI 
COMPLIANCE WITH M/WBE CONTRACT REQUIREMENTS: 

 

By entering into this Contract, the Contractor affirmatively commits to comply with the 
M/WBE subcontracting requirements submitted with their bid.  The failure of the Contractor 
to comply with this commitment during the Contract’s performance period may be 
considered a breach of Contract. 
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The County may take action up to and including termination for default if this condition is 
not remedied within the time period specified by the Manager, Procurement Division. 
 

 

VII 
MISCELLANEOUS PROVISIONS: 

 

A. Terms used in this Contract which are defined in the General Conditions shall have 
the meanings designated in those conditions. 

 

B. No price adjustments shall be made on this contract to the bid price of any 
products or materials including but not limited to gasoline, diesel or other fuels, 
and bituminous materials, including asphalt, due to fluctuations in market prices, 
changes in suppliers or any other reason. 

 
C. County and Contractor each binds himself, his partners, successors, assigns and 

legal representatives to the other party hereto, his partners, successors, assigns, 
and legal representatives in respect to all covenants, agreements, and obligations 
contained in the Contract Documents. 

 
D. This Contract shall be governed by the laws of the State of Florida.  Any and all 

legal action necessary to enforce the provisions of this Contract will be held in 
Orange County, Florida.  Venue for any litigation involving this Contract shall be the 
Ninth Circuit Court in and for Orange County, Florida. 

 
 
BOARD OF COUNTY COMMISSIONERS  
ORANGE COUNTY, FLORIDA  

 

 
 
 
BY: __________________________________ BY: _______________________________ 

 Carrie Mathes, MPA, CFCM, CPPO, C.P.M.  Signature 
     CPPB, A.P.P., Manager, Procurement Division 
 
DATE:_______________________         _______________________________ 

 (for County use only)  Type or Print Name 
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P E R F O R M A N C E   B O N D 

 

BOND NUMBER___________________________________ 

 

KNOW ALL MEN BY THESE PRESENTS that  

 

Name of Contractor _________________________________________________________ 

 

Address____________________________________________________________________ 

 

Phone Number ______________________________________________________________ 

 

Corporation, Partnership or Individual __________________________________________ 

 

hereinafter referred to as the Contractor, as Principal, and  

 

Name of Surety______________________________________________________________ 

 

Address_____________________________________________________________________ 

 

Phone Number________________________________________________________________ 

 

hereinafter called SURETY, as SURETY, are held and firmly bound unto Orange County, 400 East South 

Street, Orlando, FL  32801, (407)836-5635 a Political Subdivision of the State of Florida as Obligee, 

hereinafter referred to as Owner, in the full and just sum of $__________________, lawful money of the 

United States of America, to the payment of which sum, well and truly to be made, the Contractor and 

SURETY bind themselves, their representatives, and each of their heirs, executors, administrators, 

successors and assigns, jointly and severely, firmly by these presents. 

 

 

WHEREAS, the Contractor has entered into Contract No. Y20-140  with the "County", also referred to 

herein as the OWNER, for the project entitled: COUNTY WIDE ROOF MAINTENANCE AND REPAIRS, 

various locations throughout Orange County, Florida  with conditions and provisions as are further 

described in the aforementioned Contract, which Contract is by reference made a part hereof for the 

purpose of explaining this bond. 

 

General description of the Work: Work includes but is not limited to regular and emergency 

miscellaneous roof repairs and replacements on various roof systems throughout Orange County as 

specified in the Bid Item Schedule. 

 

NOW, THEREFORE, the condition of this obligation is such that if Contractor shall fully, promptly and 

faithfully perform said Contract and all obligations thereunder, including all obligations imposed by the 

Contract documents (which includes the Notice to Bidders, Instruction to Bidders, Proposal and Bid Form, 

General and Supplementary Conditions, Detail Specifications, Form(s) of Contract Bond(s), Plans and 

Specifications and such amendments thereof as may be made as provided for therein), then this 

obligation shall be void; otherwise it shall remain in full force and effect. 

 

1. The undersigned shall indemnify and save harmless said Owner against and from all costs, 

expenses and damages, including litigation costs and attorney's fees arising out of, or in connection 

with the neglect, default or want of care or skill, including patent infringement on the part of said 

Contractor, his agents, servants or employees in the execution or performance of said Contract. 

 

 

The applicable provisions of Section 255.05 and 713.01 Florida Statutes apply to this bond. 
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2. Whenever Contractor shall be, and declared by Owner to be in default under the Contract, the 

Owner having performed Owner's obligations thereunder, the SURETY may promptly remedy the 

default or shall promptly: 
 

A. Complete the Contract in accordance with its terms and conditions; or 
 

B. Obtain a bid or bids for completing the Contract in accordance with its terms and 

conditions, and upon determination by SURETY of the lowest responsible bidder, or, if the 

Owner elects, upon determination by the Owner and the SURETY jointly of the lowest 

responsible bidder, arrange for a Contract between such bidder and the Owner.  SURETY 

shall make available as the work progresses (even though there should be a default or a 

succession of defaults under the Contract or Contracts of completion arranged under this 

Paragraph) sufficient funds to pay the costs of completion, including other costs and 

damages for which the SURETY may be liable hereunder, the amount set forth in the first 

paragraph hereof. 
 

3. Any changes in or under the Contract Documents and compliance or noncompliance with any 

formalities connected with the Contract or the changes shall not affect SURETY’S obligation 

under this bond.  Any increase in the total Contract amount as authorized by the Owner shall 

accordingly increase the SURETY’S obligation by the same dollar amount of said increase.  The 

Principal shall be responsible for notification to SURETY of all such changes. 
 

4. The undersigned expressly acknowledges its obligations and liabilities for liquidated damages 

suffered by the Owner under the provisions of the Contract Documents. 
 

5. The undersigned, covenant and agree that no change, extension of time, exercise of options for 

Contract renewals, changes to Contract amounts, alterations or additions to the terms of the 

Contract or the work to be performed thereunder, or the specifications accompanying the same 

shall in any way affect their obligation on this bond, and the SURETY does hereby expressly 

waive notice of any such change, extension of time, change to Contract amount, alteration, or 

addition.  Moreover, no alterations or additions to this bond form shall be binding unless 

specifically agreed to in writing by the parties. 
 

6. The Contractor shall save the Owner harmless from any and all damages, expenses and costs 

which may arise by virtue of any defects in said work or materials within a period of one (1) year 

from the date of Final Completion of the Project. 
 

Signed and sealed this the ______________________________________ day of _______________________, 

20__. 
 

        CONTRACTOR, AS PRINCIPAL 
 

WITNESS:      ____________________________________________ 

         Firm Name 

_______________________________________________ BY:________________________________________ 

         Signature 

       ___________________________________________ 

         Type Name and Title 
 

_______________________________________________ ____________________________________________ 

SURETY        AGENT FOR SURETY 

       ____________________________________________ 

NAIC Number:___________________________________   Signature 
 

BY: ____________________________________________ AGENCY ADDRESS:______________________ 
 

SURETY ADDRESS: _____________________________ _________________________________________ 
 

________________________________________________ PHONE __________________________________ 
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Licensed Florida Insurance Agent? Yes _____________ No _____________ 

 

License Number:________________________________________________________ 

 

STATE OF   ________________________) 

 

COUNTY OF  ________________________) SS 

 

CITY OF    ________________________) 

 

_______________________________________________________________________________________________ 

 

Before me, a Notary Public duly commissioned, qualified and acting personally, appeared: 

______________________________________________________________________________________ 

 

to me well known, who being by me first duly sworn upon oath says that he is Attorney-in-Fact for 

______________________________________________________________________________________ 

 

as Surety, and that he has been authorized by said Surety to execute the foregoing Performance Bond on 

behalf of the Principal (Contractor) named therein in favor of the owner. 

 

Subscribed and sworn to before me this the ____________ day of ___________________, 20______. 

_________________________________________________________ 

Notary Public 

_________________________________________________________ 

(Print, Type or Stamp Commissioned Name of Notary Public) 

 

Personally Known ____________ or Produced Identification _____________________________________ 

 

Type of Identification:_____________________________________________________________________ 

 

 

In accordance with Part C, Section 19 and Part F Article 8 of the Contract, if applicable, list the Lead Surety. 

 

 

_____________________________________________    ____________________________________________ 

LEAD SURETY AGENT FOR SURETY 

 

_____________________________________________    ____________________________________________ 

  Signature 

 

BY:_________________________________________    AGENCY ADDRESS:__________________________ 

 

SURETY ADDRESS:__________________________    _____________________________________________ 

 

____________________________________________    PHONE_______________________________________ 
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P A YM E N T  B O N D 

 

BOND NUMBER __________________________ 

 

KNOW ALL MEN BY THESE PRESENTS that  

 

Name of Contractor_______________________________________ 

 

Address_________________________________________________ 

 

Phone Number____________________________________________ 

 

Corporation, Partnership or Individual__________________________ 
 

Thereinafter called Contractor, as Principal, and  

Name and Address of 

Surety___________________________________________________________________ 

hereinafter called SURETY , as SURETY, are held and firmly bound unto Orange County, 400 East South 

Street, Orlando, FL  32801, (407) 836-5635 a Political Subdivision of the State of Florida as Obligee, in 

the full and just sum of $______________, lawful money of the United States of America, to the payment 

of which sum, well and truly to be made, the Contractor and SURETY bind themselves, their 

representatives, and each of their heirs, executors, administrators, successors, and assigns, jointly and 

severally, firmly by these presents. 
 

WHEREAS, the Contractor has entered into Contract No. Y20-140  with the "County", also referred to 

herein as the OWNER, for the project entitled: COUNTY WIDE ROOF MAINTENANCE AND REPAIRS, 

various locations throughout Orange County, Florida  with conditions and provisions as are further 

described in the aforementioned Contract, which Contract is by reference made a part hereof for the 

purpose of explaining this bond. 

 

General description of the Work: Work includes but is not limited to regular and emergency 

miscellaneous roof repairs and replacements on various roof systems throughout Orange County as 

specified in the Bid Item Schedule. 
 

NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION IS such that if Contractor shall promptly 

make payments to all claimants for any and all labor and material used or reasonably required for use or 

furnished in connection with the performance of said Contract, and shall perform all other covenants and 

obligations of this bond, then this obligation shall be void; otherwise it shall remain in full force and effect. 
 

1. The undersigned shall promptly make payment to all persons supplying services, labor, material 

or supplies used directly or indirectly by said Contractor, or any subcontractor(s) or sub-

subcontractor(s), in the prosecution of the work provided for in said Contract. 
 

2. Subject to the Owner’s priority, claimants covered by Section 713.01 of the Florida Statutes shall 

have a direct right of action against the Principal and SURETY under this obligation, after written 

notice of the performance of labor or delivery of materials or supplies, and non-payment 

therefore.  Any claimant who seeks to recover against the Principal or SURETY under this 

obligation must also satisfy the notice requirement and time limitations of Section 255.05 of the 

Florida Statutes, as amended. 
 

3. The undersigned, covenant and agree that no change, extension of time, exercise of options for 

Contract renewals, change to Contract amounts, alterations or additions to terms of the Contract 

or the work to be performed thereunder, or the specifications accompanying the same shall in any 

way affect their obligation on this bond and the SURETY does hereby expressly waive notice of 

any such change, extension of time, exercise of options for Contract renewal, changes to 

Contract amount, alternations or additions.  Moreover, no alterations or additions to this bond 

form shall be binding unless specifically agreed to in writing by the parties. 
 

The applicable provisions of Sections 255.05 and Florida Statutes apply to this bond. 
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4. Any changes in or under the Contract Documents and compliance or noncompliance with any 

formalities connected with the Contract or the changes shall not affect SURETY’S obligation 

under this bond.  Any increase in the total Contract amount as authorized by the Owner shall 

accordingly increase the SURETY’S obligation by the same dollar amount of said increase.  The 

Principal shall be responsible for notification to SURETY of all such changes. 
 

Signed and sealed this the ____________________ day of ________________________________,20____. 
 

      CONTRACTOR, AS PRINCIPAL: 
 

WITNESS:     ___________________________________________ 

        Firm Name 
 

_____________________________________  By: _______________________________________ 

 Signature      Signature 
 

      ___________________________________________ 

       Type Name and Title 
 

______________________________________ ___________________________________________ 

SURETY:      AGENT FOR SURETY: 
 

      BY: _______________________________________ 

NAIC Number:_________________________    Signature 
 

 

BY: __________________________________ AGENCY ADDRESS:________________________ 
 

SURETY ADDRESS____________________ ___________________________________________ 
 

_____________________________________ PHONE NO.  _______________________________ 
 

 

Licensed Florida Insurance Agent? Yes ___________ No ______________ 
 

License Number:________________________________________________________ 
 

 

STATE OF  ___________________________) 
 

COUNTY OF __________________________) SS 
 

CITY OF _______________________________) 
 

______________________________________________________________________________________ 
 

Before me, a Notary Public duly commissioned, qualified and acting personally, appeared: 

________________________________________________________________________ 

to me well known, who being by me first duly sworn upon oath says that he is Attorney-in-Fact for  

________________________________________________________________________ 

as Surety, and that he has been authorized by said Surety to execute the foregoing Payment Bond on 

behalf of the Principal (Contractor) named therein favor of the owner. 
 

Subscribed and sworn to before me this the ____________ day of _____________, 20__. 
 

_____________________________________ 

Notary Public 
 

_____________________________________ 

(Print, Type or Stamp Commissioned Name of Notary Public) 

 

Personally Known ______ or Produced Identification (Type) ______________________ 
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In accordance with Part C, Section 19 and Part F Article 8 of the Contract, if applicable, list the Lead Surety. 

 

 

_____________________________________________    ____________________________________________ 

LEAD SURETY AGENT FOR SURETY 

 

_____________________________________________    ____________________________________________ 

  Signature 

 

BY:_________________________________________    AGENCY ADDRESS:__________________________ 

 

SURETY ADDRESS:__________________________    _____________________________________________ 

 

____________________________________________    PHONE_______________________________________ 
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 (THIS FORM MUST BE UTILIZED IN ALL FINAL PAY APPLICATIONS) 
 

F I N A L R E L E A S E  O F  L I E N 
 

KNOW ALL MEN BY THESE PRESENTS, that for and in consideration of the sum of 

monies, set out in the accompanying Estimate Statement No. ______, final, which quantity, the 

receipt of which is hereby acknowledged, is accepted as full and complete compensation for all 

work done, materials furnished and damages or claims arising under Orange County Contract 

No. Y18-140-EB, entitled:  COUNTY WIDE ROOF MAINTENANCE AND REPAIRS 

 

___________________________________________________________________________ 

 

 By: 

 

 ________________________________ 

 Contractor 

 

 (SEAL) 

 

STATE OF _________________________ 

 

COUNTY OF _______________________ 
 

 

 

 

 

The foregoing  instrument was acknowledged before this __________ day of 

 

 

 ____________________ 20_______, by _________________________________. 

 

 

 

 

Personally Known ________________ OR Produced Identification ____________________ 

 

 

Type of identification Produced _________________________________________________
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CHANGE ORDER REQUEST 

PURCHASE ORDER / DELIVERY ORDER / CONTRACT 
 

*Vendor Code:                                *Vendor Name:                                                                 .    *Date:____________ 
 

*Change Order Request No.:               *Document No.:                                                  Contract No. _____________ 
 

*Department:                                                          *Contact/Phone No.:_______________________  
 

ACCOUNTING LINE CHANGE ONLY: 
 

Accounting Line From: _____________________________________________     Amount: __________________ 
 

Accounting Line To:     _____________________________________________    Amount:  __________________ 
 

COMMODITY LINE NUMBER ADD: 
 

Comm. Line No.:  ______    Commodity Code:  ________    Quantity:  _________    Unit of Measure:  _________   
 

Unit Cost: _______________    Description: ______________________________________  MA Line No.______   
 

Accounting Line: ______________________________________________             Amount: __________________ 
 

COMMODITY LINE NUMBER INCREASE / DECREASE / DELETE: 
 

Comm. Line No. ____   Increase Qty By: _______  Decrease Qty By: ________  Increase Unit Cost By: _________ 
 

Decrease Unit Cost By: ________  Accounting Line: __________________________________________________ 
 

Delete: ____ (check only if you want to delete this line number). 
 

CANCELLATION: 
 

_____  Please cancel Purchase Order / Delivery Order                         Original sent to vendor:  _____Yes    _____No  
 

*JUSTIFICATION (Required for all transactions): ________________________________________________ 
 

____________________________________________________________________________________________ 
 

Enter Retainage for line number(s)  _______________________________    in the amount of   ______________% 
 
 

 

 

 

 

 

 

 

 

 

 

 

By signing this agreement, the Contractor hereby releases the County, its agents, and employees from any and all 

liabilities under this contract for further equitable adjustments and/or claims associated with this change order. 

 

*Vendor/Contractor Authorization:_____________________________             Date:_________________________ 

 

*Departmental Approval:_____________________________________            Date:_________________________ 

 

*Purchasing & Contracts Approval: ____________________________             Date: ________________________ 

For Purchasing Use Only    Track Change Order:  __Yes __ No     Change Award Amount to:  $ _________________ 

 

Add the following text to the PO/DO: __________________________________________________ 

 

 

*Original PO/DO/Contract Award/Encumbrance  Contract Amount         Encumbered/De-Encumbered Amount 

circle one   

 $                                                       . $                                                         . 

*Net Dollars for Previous Change Orders 

 (Addition/Subtraction) circle one    $                                                       .  $                                                         . 

 

*Net Dollars for This Change Order  

(Addition/Subtraction)  circle one            $                                                       . $                                                         . 

 

*Total Dollars $                                                        . $                                                         . 
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CHANGE ORDER REQUEST CONTINUATION SHEET   Document No.: __________________ 

PURCHASE ORDER / DELIVERY ORDER / CONTRACT 
 

ACCOUNTING LINE CHANGE ONLY:      
 

Accounting Line From: ________________________________________              Amount: __________________ 
 

Accounting Line To:     ________________________________________              Amount: __________________ 
 

Accounting Line Add: _________________________________________              Amount: __________________ 
 

Accounting Line From: ________________________________________              Amount: __________________ 
 

Accounting Line To:     ________________________________________              Amount: __________________ 
 

Accounting Line Add: _________________________________________              Amount: __________________ 
 

COMMODITY LINE NUMBER ADD: 
 

Comm. Line No.:  ______    Commodity Code:  ________    Quantity:  _________    Unit of Measure:_______  
 

Unit Cost: _______________    Description: ______________________________________  MA Line No.______  
 

Accounting Line: ______________________________________________            Amount: __________________ 
 

Comm. Line No.:  ______   Commodity Code:  ________   Quantity:  _________   Unit of Measure:  ________  
 

Unit Cost: _______________    Description: ______________________________________  MA Line No.______  
 

Accounting Line: ______________________________________________            Amount: __________________ 
 

Comm. Line No.:  ______   Commodity Code:  ________   Quantity:  _________   Unit of Measure:  ________ 
  

Unit Cost: _______________    Description: ______________________________________  MA Line No.______  
 

Accounting Line: ______________________________________________            Amount: __________________ 
 

COMMODITY LINE NUMBER INCREASE / DECREASE / DELETE: 
 

Comm. Line No. ____   Increase Qty By: _____  Decrease Qty By: ______  Increase Unit Cost By: ________ 
 

Decrease Unit Cost By: ________  Accounting Line: ________________________________________________ 
 

Delete: ____ (check only if you want to delete this line number). 
 

Comm. Line No. ____ Increase Qty By: _______ Decrease Qty By: ______ Increase Unit Cost By:________ 
 

Decrease Unit Cost By: ________  Accounting Line: ________________________________________________ 
 

Delete: ____ (check only if you want to delete this line number). 
 

Comm. Line No. ____  Increase Qty By: ______ Decrease Qty By:________ Increase Unit Cost By:_______ 
 

Decrease Unit Cost By: ________  Accounting Line: 

__________________________________________________ 
 

Delete: ____ (check only if you want to delete this line number). 
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*Departmental Approval:                                                                                                          Date:_________________________ 

 

Purchasing & Contracts Approval: _________________________________                      Date: _________________________ 
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DRUG-FREE WORKPLACE FORM 
 
The undersigned vendor, in accordance with Florida Statute 287.087 hereby certifies that 
___________________________________________________________________________does: 

                                                                       Name of Business 
 
1. Publish a statement notifying employees that the unlawful manufacture, distribution, 

dispensing, possession, or use of a controlled substance is prohibited in the 
workplace and specifying the actions that will be taken against employees for 
violations of such prohibition. 

 
2. Informs employees about the dangers of drug abuse in the workplace, the 

business's policy of maintaining a drug-free workplace, any available drug 
counseling, rehabilitation, employee assistance programs and the penalties that 
may be imposed upon employees for drug abuse violations. 

 
3. Gives each employee engaged in providing the commodities or contractual 

services that are under bid a copy of the statement specified in Paragraph 1. 
 
4. In the statement specified in Paragraph 1, notifies the employees that, as a 

condition of working on the commodities or contractual services that are under bid, 
the employee will abide by the terms of the statement and will notify the employer 
of any conviction of, or plea of guilty or nolo contendere to, any violation of Chapter 
893 or of any controlled substance law of the United States or any state, for a 
violation occurring in the workplace no later than five (5) days such conviction. 

 
5. Imposes a sanction on, or requires the satisfactory participation in a drug abuse 

assistance or rehabilitation program if such is available in the employee's 
community, by any employee who is so convicted. 

 
6. Makes a good faith effort to continue to maintain a drug-free workplace through 

implementation of Paragraphs 1 thru 5. 
 
 
 
As the person authorized to sign this statement, I certify that this firm complies fully 
with above requirements. 
 
 

_______________________________________ 

Bidder's Signature 
 

_______________________________________ 
Date 
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PART F 
GENERAL CONDITIONS 

 

ARTICLE 1 - THE CONTRACT 
 

The Contract Documents are identified in the Contract, Part E.  Titles, Subtitles, Headings, 
Running Headlines, Table of Contents, and Indexes are printed in the Contract Documents 
merely for convenience. 
 

ARTICLE 2 - DEFINITIONS 
 

The words and expressions (or pronouns used in their stead) defined in this Article shall, 
wherever they appear in the Contract Documents, be construed as follows unless a 
different meaning is clear from the context. 
 

"Addenda" shall mean any additional solicitation provisions issued in writing by the 

County prior to the date and time for bid openings. 
 

"Bid Proposal" shall mean the offer of proposal of the Bidder submitted on the prescribed 
form setting forth the prices for the Work to be performed. 
 

"Bidder" shall mean any person, firm or corporation submitting a Bid for the Work. 
 

"Board of County Commissioners" shall mean the Board of County Commissioners, 
Orange County, Florida, or their duly authorized representative(s). 
 

"Change Order" shall mean a written order to the Contractor, signed by the County, 
authorizing an addition, deletion or revision in the Work, or an adjustment in the Contract 
and/or Delivery Order, or the Contract Performance Period or Completion Time issued 
after execution of the Contract or issuance of a Delivery Order. 
 

"Completion Time" shall mean the number of days specified on a Delivery Order for 
completion of the Work on that delivery order. 
 

"Contract" shall mean the written agreement between the County and the Contractor 
covering the Work to be performed; the Contract will be attached to and made a part of the 
Contract Documents. 
 

"Contractor" shall mean successful Bidder (and vice versa), whether a corporation, firm, 
individual or any combination thereof, and its (or their) successors, personal 
representatives, executors, administrators and assigns. 
 

"Contract Amount" shall mean the total estimated award amount.  The term "Contract 
Price" where used in the Contract Documents refers to the Contract Amount. 
 

“Contract Float” shall mean the number of days that an activity or a sequence of 
activities does not necessarily have to start or end on the scheduled dates to maintain 
the schedule, or as a minimum, the number of days that an activity may be delayed 
from its early start date without delaying completion of the Work beyond the Contract 
Time for Substantial Completion or Final Acceptance. 
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"Contract Performance Period" shall mean the overall performance period of this 
Contract. 
 

"County" shall mean the Board of County Commissioners, Orange County, Florida, or 
their duly authorized representative(s), for whom the Contract Work is being performed. 
 

"Day" shall mean one calendar day when used in the Contract Documents. 
 
"Defective Work" shall mean (a) Work that is unsatisfactory, deficient or damaged, does 
not conform to the Contract Documents, or does not meet the requirements of any 
inspection, test or approval, or (b) Work associated with punch list items that the 
Contractor fails to complete within a reasonable time after issuance of the punch list by the 
Project Manager. 
 
"Delivery Order" shall mean any order issued against the basic Contract for construction 
work in accordance with its terms and conditions. 
 
"Drawings" shall mean any drawings issued in conjunction with a Delivery Order to 
illustrate or further define the work. 
 
"Final Acceptance" shall mean acceptance of the Work specified on an individual 
Delivery Order by the County upon the expiration of the warranty period as stated in the 
Contract Documents. 
 
"Final Completion" shall mean acceptance of the Work by the County as evidenced by 
its signature upon final Certificate of Completion and approval thereof by the Board of 
County Commissioners.  The final Certificate of Completion shall be signed only after the 
County has assured itself by tests, inspection or otherwise that all of the provisions and 
requirements of the Contract have been carried out to its satisfaction. 
 
"Notice" shall mean written Notice.  Notice shall be served upon the Contractor either 
personally or by leaving the said Notice at his residence, or place of business, or with his 
Agent in charge of the Work, or addressed to the Contractor at the residence or place of 
business given in the Bid and deposited in a postpaid wrapper in any post box regularly 
maintained by the United States Post Office. 
 
"Notice of Award" shall mean the written notice of award of the Contract given by the 
County to the apparent successful Bidder. 
 

"Project Manager" shall be the duly authorized representative of the County during the 
construction period and is named in Article 10. 
 

"Shop Drawings" shall mean all drawings, diagrams, illustrations, brochures, schedules, 
and other data which are prepared by the Contractor, a Subcontractor, a manufacturer, 
supplier or distributor and which illustrate the equipment, material and/or some portion of 
the work. 
 

"Site" shall mean the area upon or in which the Contractor's operations are carried on and 
such other areas adjacent thereto as may be designated as such by the Project Manager.
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"Specifications" shall mean parts of the Contract Documents identified as 
"Specifications" and organized into Divisions.  The specifications include general 
requirements and technical descriptions of materials, equipment, construction systems, 
standards and workmanship.  The term "Technical Provisions" where used in the Contract 
Documents refers to the Specifications. 
 

"Subcontractor" shall mean any person, firm or corporation other than employees of the 
Contractor who or which contracts with the Contractor to furnish, or actually furnishes 
labor, materials and/or equipment for the work. 
 

"Substantial Completion" shall mean the completion of the Work by the Contractor to 
the point where the County may make beneficial use of the Work. 
 

"Surety" shall mean any corporation that executes, as Surety, the Contractor's Bid Bond 
and/or Payment and Performance Bonds securing the performance of this Contract, if 
required. 
 

"Work" shall mean any and all obligations, duties and responsibilities necessary to the 
successful completion of the construction assigned to or undertaken by the Contractor 
under the Contract documents, including the furnishing of all labor materials, equipment, 
and other incidentals. 
 

ARTICLE 3 - ASSIGNMENT OF CONTRACT 
 

The Contractor may not make any assignment of the contractual agreement between the 
parties, in whole or in part, without prior written authorization as may be given by the 
County, at its sole discretion. 
 

No assignment by a party hereto of any rights under or interests in the Contract 
Documents will be binding on another party hereto without written consent of the party 
sought to be bound; and specifically but without limitation, monies that may become due 
and monies that are due may not be assigned without such consent (except to the extent 
that the effect of this restriction may be limited by law), and unless specifically stated to the 
contrary in any written consent to an assignment, no assignment will release or discharge 
the assignor from any duty or responsibility under the Contract Documents. 
 

ARTICLE 4 - QUOTATIONS, DELIVERY ORDER AMOUNT, PERFORMANCE PERIOD, 
PRE-CONSTRUCTION CONFERENCE 
 

The County will issue a written Request for Quotation to the Contractor based upon a 
specific requirement for work that is within the scope of this Contract.  The Contractor shall 
within seven (7) calendar days visit the site, if needed, and submit a written quotation to 
the County, based solely upon the unit prices contained in the Bid Item Schedule, Part D.  

The Contractor shall also provide with the quotation a proposed completion time (in 
number of days) for the project. 
 

The Project Manager will review the quotation, negotiate quantities and/or completion time 
as needed, and, upon acceptance of the quotation, issue a Delivery Order to the 
Contractor. 
 

The Delivery Order will specify the number of days to completion for the work covered by 
the Delivery Order. 
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Pre-construction (Pre-work) Conference:  Within 20 days after the effective date of the 
Contract, but before Contractor starts the Work at any site, a conference attended by 
Contractor, Project Manager, other personnel as required and others as appropriate will be 
held to discuss such topics as may include, but not limited to; schedules, procedures for 
handling Shop Drawings and other submittals, processing of invoices, maintenance of 
traffic, initiation of coordination with affected utilities, and to establish a working 
understanding among the parties as to the Work. 
 
ARTICLE 5 - INTERPRETATION AND INTENT OF THE CONTRACT DOCUMENTS 
 
It is the intent of the Specifications and Drawings (if applicable) to describe the work to be 
constructed in accordance with the Contract Documents. However, the County makes no 
representation or warranty of any nature whatsoever to the Contractor concerning such 
documents.  The Contract Documents are complementary; what is called for by one is as 

binding as if called for by all.  If the Contractor finds a conflict, error or discrepancy in the 
Contract Documents, he should call it to the Project Manager's attention in writing before 
proceeding with the work affected thereby.  Any work that may reasonably be inferred from 
the applicable Specifications or Drawings as being required to produce the intended result 
shall be supplied whether or not it is specifically called for.  Work, materials or equipment 
described in words which so applied have a well-known technical or trade meaning shall 
be deemed to refer to such recognized standards.  In case of conflict, the more stringent 
requirements shall take precedence and govern. 
 
ARTICLE 6 - REFERENCE POINTS (If Applicable) 
 

Availability of Lands:  The County will furnish, as indicated in the Contract Documents 
and not later than the date when needed by the Contractor, the lands upon which the 
Work is to be done, rights-of-way for access thereto and such other lands which are 
designated for the use of the Contractor.  Easements for permanent structures or 
permanent changes in existing facilities will be obtained by the County unless otherwise 
specified in the Contract Documents.  If the Contractor believes that any delay in the 
County's furnishing these lands or easements entitles him to an extension of the Contract 
time, he may make a claim therefore as provided in Article 13.  The Contractor shall 
provide for all additional lands and access thereto that may be required for temporary 
construction facilities or storage of materials and equipment.  The Project Manager will 
upon request furnish to the Contractor copies of all available boundary surveys and 
subsurface tests. 
 

Unforeseen subsurface conditions:  The Contractor shall promptly notify the Project 

Manager in writing of any subsurface or latent physical conditions at any site which may 
differ materially from those indicated in the Contract documents.  The Project Manager will 
promptly investigate those conditions and advise the Contractor in writing if further surveys 
or subsurface tests are necessary.  Promptly thereafter, if needed, the Project Manager 
will obtain the necessary additional surveys and tests and furnish copies to the Contractor. 
 If the Project Manager finds that the results of such surveys or tests indicate subsurface 
or latent physical conditions differing significantly from those indicated in the Contract 
documents, a change order shall be issued incorporating the necessary revisions. 
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Reference points:  The Contractor shall be responsible for all field survey work that is 
needed for the execution of the work and the completion of this project as specified herein. 
 All survey Work shall be done under the supervision of a Registered Professional  
Surveyor and Mapper. 
 

The County will furnish, one time, a set of permanent reference markers to form the basis 
for the above Contractor's survey. 
 

All section corners and quarter section corners falling within the limits of this project 
shall be perpetuated by a Florida Registered Surveyor and Mapper. 
 

a. All such corners falling within or on the boundaries of this project shall have 
reference ties made, certified to and submitted to the County surveyor, Orange 
County, Florida, prior to the commencing of construction. 

 

b. Upon completion of construction and prior to final acceptance by the County, 
certified corner records shall be submitted to the department of natural resources in 
compliance with Florida Statutes, Chapter 177.507 and a copy of said certified 
corner record shall also be submitted to the Orange County surveyor.  Said corner 
records shall reflect the corner as perpetuated and which shall meet these 
minimum standards: 

 

1. If the corner falls in asphalt or concrete construction, the corner shall be a 2 
1/4" metal disc marked according to standard government practices and set 
in concrete no less than 18" in depth and shall be encased in an adjustable 
5 1/4" diameter or larger valve box raised to the finished surface of 
construction. 

 

2. If the corner falls at any other location, it shall be a 4" x 4" concrete 
monument no less than 23" long with a 2 1/4" metal disc marked according 
to standard government practices.  The top of said monument shall be set 
flush with the ground (+0.5' depending on conditions). 

 

Any U.S.C. and G.S. monument within limits of construction are to be protected.  if 
monuments are in danger of damage, the Contractor shall contact the Project Manager 
and the Orange County Surveyor prior to the commencing of construction. 
 

Payment for all necessary survey work shall be included in the Bid as part of the 
Contractor's base Bid. 
 

ARTICLE 7 - BONDS AND INSURANCE AND INDEMNIFICATION 
 

Payment and Performance Bonds:  The Contractor shall execute and deliver to the 
County the Payment and Performance Bonds (see Part C, 2-h) included herein as 
security for the faithful performance and completion of the Work and payment for all 
materials and labor furnished or supplied in connection with all Work included in the 
Contract Documents.   
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These Bonds shall be in amounts at least equal to the Contract Amount, shall name the 
County as obligee and shall be in such form and by sureties of financial standing having 
a rating from A.M. Best Company (or other equivalent rating company) equal to or better 
than A- VI and must be included on the approved list of sureties issued by the United 
States Department of Treasury.  
 
Prior to execution of the Contract Documents the County may require the Contractor to 
furnish such other Bonds, in such form and with such sureties as it may require.  If such 
Bonds are required by written instructions given prior to opening of Bids, the premium 
shall be paid by the Contractor.  If the Contract Amount is increased by Change Order, 
the Contractor shall insure that the Payment and Performance Bonds be amended 
accordingly and a copy of the amendment is forwarded to the County. 
 
The Contractor shall record the payment and performance bonds in Orange County 
public records as required by Florida Statutes, Chapter 255.05.  Before commencing 
the work the Contractor shall provide to the Manager of the Procurement Division a 
certified copy of the recorded bonds.  No payment will be made to the contractor 
until the contractor has provided a copy of the recorded bonds. 
 
If the Surety on any bond furnished by Contractor is declared bankrupt or becomes 
insolvent or its right to do business is terminated in any State where any part of the Work 
is located or it ceases to meet the requirements imposed by the Contract Documents, the 
Contractor shall within five (5) days thereafter substitute another Bond with another Surety 
both of which shall be acceptable to the County. 
 
Insurance Requirements: 
 
The Contractor shall maintain on a primary basis and at its sole expense, at all times 
throughout the duration of this Contract the following types of insurance coverage with 
limits and on forms (including endorsements) as described herein.  These requirements, 
as well as the County’s review or acceptance of insurance maintained by Contractor is 
not intended to and shall not in any manner limit or qualify the liabilities  assumed by 
Contractor under this Contract. The Contractor shall maintain any coverage required by 
federal and state workers’ compensation or financial responsibility laws including but not 
limited to Chapter 324 and 440, Florida Statutes, as may be amended from time to time.  
Insurance carriers providing coverage shall be authorized and/or eligible to do business 
in the State of Florida and shall possess a current A.M. Best’s Financial Strength Rating 
of A- Class VIII. 
 
The Contractor shall require and ensure that each of its subcontractors maintain insurance 

until the completion of their work under any contract associated with this Contract.  Failure 
of the Contractor to maintain insurance coverage for itself or for any other persons or 
entities for whom it is responsible or to ensure that its subcontractors maintain coverage 
shall not relieve the Contractor of any contractual responsibility, obligation or liability. 
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If the CONTRACTOR intends to bid on this Contract as a Joint Venture then all 
insurance coverage required herein shall include the Joint Venture as “named 
insured”.  If the Joint Venture has no employees then this requirement is waived 
for workers’ compensation.  The Joint Venture shall also purchase discontinued 
completed operations coverage for any claims made after the dissolution of the 
Joint Venture.   This coverage shall be for a period of two years following final 
completion of the project or continuing service contract. 
 

The minimum types and amounts of insurance inclusive of any amount provided by an 
umbrella or excess policy, shall be as follows: 
 

 Workers’ Compensation – The Contractor shall maintain coverage for its 
employees with statutory workers’ compensation limits, and no less than the limits 
indicated in the Schedule of Limits (see below) for Employers’ Liability. Said coverage 
shall include a waiver of subrogation in favor of the County.  The County will not accept 
elective exemptions. Any contractor using an employee leasing company shall complete 
the Leased Employee Affidavit (Exhibit A). 
 
 Required Endorsements: 
 

  Waiver of Subrogation- WC 00 03 13 or its equivalent (Exhibit G) 
 

  Commercial General Liability – The Contractor shall maintain coverage issued on 
an ISO form CG 00 01 or its equivalent, with a limit of liability of not less than the limits 
indicated in the Schedule of Limits (see below).  Contractor further agrees coverage shall 
not contain any endorsement(s) excluding or limiting Product/Completed Operations, 
Independent Contractors, Contractual Liability, or Separation of Insureds. The General 
Aggregate limit shall either apply separately to this Contract or shall be at least twice the 
required occurrence limit. All projects with a Contract Amount greater than $20,000,000 
shall be written on a Designated Premises or Projects basis (Exhibit B).  Commercial 
umbrella and excess coverage shall include liability coverage for damage to the 
Contractor’s completed work equivalent to that provided under ISO Form CG 00 01 04 13. 
  
 Required Endorsements: 
 

  Additional Insured- CG 20 10 04 13 and CG 20 37 04 13 or its equivalent 
(Exhibits E and F) 

 
   Waiver of Subrogation- CG 24 04 05 09 or its equivalent 

Note: If blanket endorsements are being submitted please include the 

entire endorsement.  The policy number to which the endorsement applies 
shall be indicated directly on the endorsement. 

 
  Business Automobile Liability - The Contractor shall maintain coverage for all 

owned; non-owned and hired vehicles issued on ISO form CA 00 01 or its equivalent, with 
limits of not less than the limits indicated in the Schedule of Limits (see below).  In the 
event the Contractor does not own automobiles the Contractor shall maintain coverage for 
hired and non-owned auto liability, which may be satisfied by way of endorsement to the 
Commercial General Liability policy or separate Business Auto Liability policy.
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 Required Endorsements: 
  MCS-90- for operations governed under Sections 29 & 30 of the Motor 

Carrier Act of 1980 
 

Schedule of Limits: 
 

Contract Amount Workers’ Comp/  General Automobile  
Employers’ Liability      Liability     Liability 

 
 Up to $10 million Statutory/$500,000    $1,000,000    $1,000,000 
 
 $10 - $20 million Statutory/$1,000,000   $5,000,000     $5,000,000 
 
 Over $20 million To Be Determined by the County 
 

 Pollution Legal Liability - The Contractor agrees to maintain Contractor’s Pollution 
Legal Liability with a limit of not less than one million ($1,000,000) per occurrence on a 
per-project basis.    
 

 Builders’ Risk - If this Contract includes: (1) construction of a new above-ground 
structure or structures, (2) any addition, improvement, alteration, or repair to an existing 
structure or structures, or (3) the installation of machinery or equipment into an existing 
structure or structures, the Contractor shall maintain builders’ risk insurance providing 
coverage to equally protect the interests of the County, the Professional, the Contractor 
and subcontractors of any tier.  Coverage shall be written on a completed value form   
(Exhibit C) in an amount at least equal to 100% of the estimated completed value of the 
project plus any subsequent modifications of that sum.   
 

The coverage shall be written on an “all-risk” basis and shall, at a minimum cover 
the perils insured under the ISO CP 10 30 Special Causes of Loss Form (Exhibit D) 
and shall include property in transit and property stored on or off premises, which 
shall become part of the project.  The Contractor agrees not to maintain a wind or 
flood sub-limit less than 25% of the estimated completed value of the project.  The 
Contractor agrees any flat deductible(s) shall not exceed $25,000, and any wind 
percentage deductible (when applicable) shall not exceed five-percent (5%).  The 
coverage shall not be subject to automatic termination of coverage in the event the 
project/building is occupied in whole or in part, or put to its intended use, or partially 
accepted by the County.  If such restriction exists the Contractor shall request that 
the carrier endorse the policy to amend the automatic termination clause to only 
terminate coverage if the policy expires, is cancelled, the County’s interest in the 

project ceases, or the project is accepted and insured by the County. 
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 Professional Liability- If the construction method is “design-build” the Contractor 
agrees to maintain Professional Liability on a per-project basis.     The Contractor agrees 
to provide coverage with limits and deductibles as prescribed below. 
 

Project Cost    Minimum Limit   Maximum Deductible  

 $0-1,000,000               50% of project cost  10% of project cost 
   subject to a minimum  or $25,000, whichever 
   of $100,000/occurrence is smaller 
         

$1,000,000-5,000,000  $1,000,000    $100,000  

over $5,000,000                       Determined by the County  

 
When a self-insured retention or deductible exceeds $100,000 the County reserves the 

right to request a copy of the Contractor’s most recent annual report or audited financial 
statement. For policies written on a “Claims-Made” basis the Contractor agrees to 
maintain a retroactive date prior to or equal to the effective date of this contract.  In the 
event the policy is canceled, non-renewed, switched to occurrence form, or any other 
event which triggers the right to purchase a Supplemental Extended Reporting Period 
(SERP) during the life of this contract the Contractor agrees to purchase the SERP with 
a minimum reporting period of not less than two years.  Purchase of the SERP shall not 
relieve the Contractor of the obligation to provide replacement coverage. 
 
The Contractor shall be responsible for all risk of loss whether insured or not until final 
acceptance of the project by the County.  The Contractor agrees to be fully and solely 
responsible for any costs or expenses resulting from a coverage deductible, co-
insurance penalty, or self-insured retention; including any loss not covered because of 
the application of said deductible, co-insurance penalty, self-insured retention, or 
coverage exclusion or limitation.  The County has the right to request that the 
Contractor procure and maintain a surety bond for any deductible amounts that exceed 
any amount stated herein in such amount and on such form that are acceptable to the 
County. 
 
The County reserves the right, but not the responsibility to periodically review any and 
all policies of insurance and to reasonably adjust the limits and/or types of coverage 
required herein, from time to time throughout the term of this Contract.  In such event, 
the County shall provide the Contractor written notice of such adjustments and the 
Contractor shall comply within thirty (30) days of receipt thereof.  Any request for an 
exception to these insurance requirements must be submitted in writing to the County 
for approval. 
 
The Contractor agrees to specifically include the County as an Additional Insured on the 
Commercial General Liability policy with a CG 20 37 – Additional Insured - Owners, 
Lessees or Contractors-Completed Operations (Exhibit E) or CG 20 10 – Additional 
Insured-Owners, Lessees or Contractors-Scheduled Person or Organization 
Endorsement, or their equivalent (Exhibit F).   
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The Contractor shall also specifically include the County as an Additional Insured on 
any Commercial Umbrella or Excess policies unless the County is automatically defined 
under the policy as an Additional Protected Person.  Additionally, the Contractor agrees 
to specifically include the County as an Additional Insured under the Contractor’s 
Pollution Liability coverage (when applicable).  The name of the organization identified 
in each Additional Insured endorsement’s schedule shall read Orange County Board of 
County Commissioners. 
 
The Contractor agrees by entering into this written Contract to provide a Waiver of 
Subrogation in favor of the County, Contractor, Professional, and sub-contractors of any 
tier for each required policy providing coverage during the life of this Contract.  When 
required by the insurer, or should a policy condition not permit an endorsement, the 
Contractor agrees to notify the insurer and request that the policy(ies) be endorsed with 
a Waiver of Transfer of Rights of Recovery Against Others, or an equivalent 
endorsement.  This Waiver of Subrogation requirement shall not apply to any policy, 
which includes a condition that specifically prohibits such an endorsement or voids 
coverage should the Contractor enter into such an agreement on a pre-loss basis. 
 

Before execution of this Contract by the County and the start of any Work and for 
the duration of this Contract, the Contractor shall provide the COUNTY with current 
certificates of insurance evidencing all required coverage.  The certificates shall 
clearly indicate that the Contractor has obtained insurance of the type, amount and 
classification as required for strict compliance with this insurance section.  No 
material change or cancellation of the insurance shall be effective without thirty (30) 
days prior written notice to the COUNTY. Certificates shall specifically reference the 
project title and contract number.   The certificate holder shall read: 
 

                                                      Orange County, Florida 
c/o Procurement Division 
400 E. South Street 
Orlando, Florida 32801 

 

 Prior to commencement of any Work performed by subcontractors (if any), the 
Contractor shall obtain certificates of insurance evidencing coverage from each of its 
subcontractors and shall furnish within five days, copies of said certificates upon 
request by the County.  In addition to the certificate(s) of insurance the Contractor shall 
also provide a blanket or specific additional insured endorsement and all waivers of 
subrogation or transfer of rights of recovery endorsements for each policy. 

 
  Failure of the County to demand such certificate or other evidence of full compliance 

with these insurance requirements or failure of the County to identify a deficiency from 
evidence provided will not be construed as a waiver of the Contractor’s obligation to 
maintain such insurance. 
 

Indemnification: 

Subject to the limitations in the third paragraph under this heading, the Contractor shall 
defend, indemnify and hold harmless the County, its agents and employees from and 
against all liabilities, claims, damages, losses, costs and expenses (including attorney’s 
fees) arising out of or resulting from the performance of the Work, provided that any 
such liability, claim, damage, loss, cost or expense: 
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 is attributable to bodily injury, sickness, disease or death, or to injury to or 
destruction of tangible property (other than the Work itself) including the loss of 
use resulting there from and, 

 is caused in whole or in part by any act or omission of the Contractor, any 
subcontractor, anyone directly or indirectly employed by any of them or anyone 
for whose acts any of them may be liable, regardless of whether or not it is 
caused in whole or in part by a party indemnified hereunder. 

 
The Contractor hereby acknowledges receipt of One Hundred Dollars ($100) and other 
good and valuable consideration from the County as consideration for the 
indemnification provisions in this Contract. 
 

In any and all claims against the County, its agents or employees; employees of the 
Contractor and subcontractor; all persons directly or indirectly employed by any of them 
or anyone for whose acts any of them may be liable, the indemnification obligation 

under the previous paragraph shall not be limited in any way as to the amount or type of 
damages, compensation or benefits payable by or for the Contractor or any 
subcontractor under workers’ compensation acts, disability benefit acts or other 
employee benefit acts. 
 

The indemnification obligations of the Contractor under this section shall not extend to 
the liability of the Professional and its agents or employees arising out of the 
preparation or approval of maps, drawings, opinions, reports, surveys, change orders, 
designs or specifications, or the giving or the failure to give requested interpretations by 
the Professional and their agents or employees, provided such giving or failure to give is 
the primary cause of injury or damage. 
 

The Contractor shall defend, indemnify and hold harmless the County and anyone 
directly or indirectly employed by it from and against all claims, damages, losses and 
expenses (including attorney’s fees) arising out of any infringement of patent rights or 
copyrights held by others during or after completion of the Work, and shall defend all 
such claims in connection with any alleged infringement of such rights. 
 

Provided however, if this Contract is deemed by a court of competent jurisdiction to be a 
construction contract under Section 725.06, Florida Statutes, any obligation of the 
Contractor to defend, indemnify or hold harmless the County, its officers and employees 
shall be limited to an obligation to indemnify and hold harmless to the extent caused by 
the negligence, recklessness or intentionally wrongful conduct of the Contractor and 
persons employed or utilized by the Contractor in the performance of the Contract.  
The indemnification provisions contained herein shall survive the termination of this 
Contract. 
 
 

ARTICLE 8 - CONTRACTOR'S RESPONSIBILITIES 
 

Supervision and Superintendence - The Contractor shall supervise and direct the work 
efficiently and with his best skill and attention.  He will be solely responsible for the means, 
methods, techniques, sequences and procedure of construction, unless otherwise 
specified.  The Contractor shall ensure that the finished Work complies accurately and 
completely with the Contract Documents. 
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The Contractor shall keep on the site at all times during its work a competent 
superintendent who shall not be replaced without written notice to the Project 
Manager.  The superintendent will be the Contractor's representative at the site and shall 
have authority to act on behalf of the Contractor.  All communications given to the 
superintendent shall be as binding as if given to the Contractor. 
 

The Project Manager may require in writing that the Contractor remove from the Work 
any of Contractor's personnel that the Project Manager determines to be incompetent, 
careless or otherwise objectionable.  No claims for an increase in Contract Amount or 
Contract Time based on the Project Manager's use of this provision will be valid.  
Contractor shall indemnify and hold the County harmless from and against any claim by 
Contractor's personnel on account of the use of this provision. 
 

Labor, Materials and Equipment - The Contractor shall provide competent, suitable, 
qualified personnel to lay out the Work and perform construction as required by the 
Contract Documents.  He shall at all times maintain good discipline and order at the site. 
 

The Contractor shall furnish all materials, equipment, labor, transportation, construction 
equipment and machinery, tools, appliances, fuel, power, light, heat, telephone, water and 
sanitary facilities and incidentals necessary for the execution, testing, initial operation and 
completion of the Work. 
 

All materials and equipment will be new except as otherwise provided in the Contract 
Documents.  If required by the Project Manager, the Contractor will furnish satisfactory 
evidence as to the kind and quality of materials and equipment furnished.  All materials 
and equipment shall be applied, installed, connected, erected, used, cleaned and 
conditioned in accordance with the instructions of the applicable manufacturer, fabricator 
or processors except as otherwise provided in the Contract Documents. 
 
Emergencies - In emergencies affecting the safety of persons, the Work or property at the 
site or adjacent thereto, the Contractor, without special instruction or authorization from the 
Project Manager, shall act at his discretion to prevent threatened damage, injury or loss.  
He shall give the Project Manager prompt written notice of any significant changes in the 
Work covered by a Delivery Order, or deviations from the Contract Documents caused 
thereby, and a Change Order shall thereupon be issued covering the changes and 
deviations involved.  If the Contractor believes that additional Work done by him in an 
emergency which arose from causes beyond his control entitles him to an increase in the 
Contract price or an extension of the Contract Time, he may make a claim therefore. 
 
Shop Drawing And Samples - After checking and verifying all field measurements, the 
Contractor shall submit to the Project Manager for acceptance in accordance with the 

accepted schedule of Shop Drawing submission - five copies (or at the Project Manager's 
option, one reproducible copy) of all Shop Drawings, which shall have been checked by 
and stamped with the approval of the Contractor and identified as the Project Manager 
may require.  The data shown on the Shop Drawings shall be complete with respect to 
dimensions, design criteria, materials of construction and the like to enable the Project 
Manager to review the information as required. 
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Substitute Materials or Equipment - If it is indicated in the Specifications that the 
Contractor may furnish or use a substitute that is equal to any material or equipment 
specified, and if the Contractor wishes to furnish or use a proposed substitute, he will 
within fifteen (15) days after the award of the Contract make written application to the 
Project Manager for acceptance of such a substitute, certifying in writing that the proposed 
substitute will perform adequately the duties imposed by the general design, be similar and 
of equal substance to that specified and be suited to the same use and capable of 
performing the same function as the specified.  The application shall include sufficient 
information to allow the Project Manager to evaluate the substitutions.  The 
application will state the extent, if any, to which the review, acceptance, furnishing 
and installation of the proposed substitute will prejudice Contractor's completion of 
the Work within the Contract Time(s).  If the cost of the review of the substitution is 
greater than that of the originally specified item, the Contractor shall reimburse the 
County for all costs.  County may require Contractor to furnish at Contractor's 
expense a special performance guarantee or other Surety with respect to any 
substitute.  The benefit of lower cost items shall be shared between the County and 
Contractor as specified in the Instructions to Bidders.  No substitute shall be ordered or 
installed without the written acceptance of the Project Manager who shall be the sole judge 
of acceptability. 
 
Concerning Subcontractors - The Contractor shall not employ any Subcontractor, other 
person or organization against whom the County or the Project Manager may have 
reasonable objections, nor shall the Contractor be required to employ any Subcontractor 
against whom he has reasonable objection.  The Contractor shall not make any 
substitution for any Subcontractor who has been accepted by the Project Manager, unless 
the County and the Project Manager determine that there is good caused for doing so. 
 
The Contractor shall be fully responsible for all acts and omissions of his Subcontractors 
and of persons directly or indirectly employed by them and of persons for whose acts any 
of them may be liable to the same extent that they are employed by him.  Nothing in the 
Contract documents shall create, nor shall it be interpreted to create, privity or any other 
contractual relationship whatsoever between any Subcontractor and the County, or any 
person or business entity except the Contractor, or any obligation on the part of the County 
to pay or to see to the payment of any monies due any Subcontractor, except as may 
otherwise be required by law.  The County may furnish to any Subcontractor, to the extent 
practicable, evidence of amounts paid to the Contractor on account of specific Work done. 
 
The divisions and sections of the Specifications and the identifications of any Drawings 
shall not control the Contractor in dividing the Work among Subcontractors or delineating 
the Work to be performed by any specific trade. 

 
The Contractor agrees to bind specifically every Subcontractor to the applicable 
terms and conditions of the Contract documents for the benefit of the County. 
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All Work performed for the Contractor by the Subcontractor shall be pursuant to an 
appropriate agreement between the Contractor and the Subcontractor which shall contain 
provisions that waive all rights the contracting parties may have against one another for  
damages caused by fire or other perils covered by insurance held by the County as 
trustee.  The Contractor shall pay each Subcontractor a share of any insurance monies 
received by the Contractor under this insurance. 
 
Patent Fees And Royalties - The Contractor shall pay all license fees and royalties and 
assume all costs incident to the use of any invention, design, process or device which is 
the subject of patent rights or copyrights held by others. 
 
Utilities - The Contractor shall pay all public utility charges except as provided for in the 
Contract documents. 
 
Laws And Regulations - The Contractor shall give all notices and comply with all laws, 
ordinances, rules and regulations applicable to the Work.  If the Contractor observes that 
the Specifications or Drawings are at variance therewith, he shall give the Project Manager 
prompt written notice thereof, and any necessary changes shall be adjusted by an 
appropriate modification.  If the Contractor performs any Work knowing it to be contrary to 
such laws, ordinances, rules and regulations and without such notice to the Project 
Manager, he shall bear all costs arising therefrom; however, it shall not be his primary 
responsibility to make certain that the Drawing and Specifications are in accordance with 
such laws, ordinances, rules and regulations. 
 
Use Of Premises - The Contractor shall confine his equipment, the storage of materials 
and equipment, and the operations of his workmen to the areas permitted by law, 
ordinances, permits or the requirements of the Contract Documents and shall not 
unreasonably encumber the premises with materials or equipment. 
 

The Contractor shall confine the operation of workmen and equipment, and the storage of 
materials and equipment to the County's property at the project site.  In the event the 
Contractor desires to have access to the project site, or perform work or operations 
pertaining to the Contract on, over or from non-County property adjacent to the project 
site, the Contractor shall obtain written authorization to do so from the respective adjacent 
property owner(s) prior to using such property.  Such written authorization shall include a 
provision whereby the property owner agrees to hold the County harmless, and to defend 
the County, in the event of any liability, loss, injury, or claim incurred as a result of the 
Contractors work or operations involving the use of the adjacent non-County property.  
The County shall be provided with a notarized, certified copy of such written 
authorization(s) before the Contractor commences work or operations or use of such 

property in connection with work or operations pursuant to this Contract. 
 
Safety And Protection - The Contractor shall initiate, maintain and supervise all safety 
precautions and programs in connection with the Work.  He shall take all necessary 
precautions for the safety of and will provide the necessary protection to prevent damage, 
injury or loss to: 
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A. All employees on the site and other persons who may be affected thereby; 
 
B. All the Work and all materials or equipment to be incorporated therein, whether in 

storage on or off the site; and 
 
C. Other property at the site or adjacent thereto including trees, shrubs, lawns, walks, 

pavements, roadways, structures and utilities not designated for removal, relocation 
or replacement in the course of construction. 

 
The Contractor shall comply with all applicable laws, ordinances, rules, regulations and 
orders of any public body having jurisdiction for the safety of persons or property or to 
protect them from damage, injury or loss.  He shall erect and maintain, as required by the 
conditions and the progress of the Work, all necessary safeguards for safety and 
protection and, in addition, he shall comply with all applicable recommendations of the 
Manual of Accident Prevention in Construction of the Associated General Contractors of 
America, Inc., and the Manual on Uniform Traffic Control Devices for Streets and 
Highways (MUTCD) and subsequent revisions and addenda as published by the U.S. 
Department of Transportation, Federal Highway Administration and adopted by the Florida 
Department of Transportation.  He shall notify owners of adjacent utilities when 
prosecution of the Work may affect them.  All damage, injury or loss to any property or all 
damage, disruption, discontinuance or other loss to any utility system or roadways referred 
to in Paragraph B. and C. caused directly or indirectly, in whole or in part by the 
Contractor, any Subcontractor, anyone directly or indirectly employed by any of them, or 
anyone for whose acts any of them may be liable will be remedied by the Contractor; 
except damage or loss attributable to the fault of the Drawings or the Specifications or to 
the acts or omissions of the County, and not attributable, directly or indirectly, in whole or 
in part, to the fault of negligence of the Contractor.  The Contractor shall also comply with 
the guidelines set forth in the Orange County Safety & Health Manual.  The manual can be 
accessed online at the address below: 
http://www.orangecountyfl.net/VendorServices/OrangeCountySafetyandHealthManu
al.aspx 
 
The Contractor shall designate a responsible member of his organization whose duty shall 
be the prevention of accidents at the site.  This person shall be the Contractor's 
superintendent unless otherwise designated in writing by the Contractor to the 
Project Manager. 
 
Emergencies – In emergencies affecting the safety of persons, the Work of property at 
the site or adjacent thereto, the Contractor, without special instruction or authorization from 
the Project Manager, is obligated to act at his discretion to prevent threatened damage, 

injury or loss.  He shall give the Project Manager prompt written notice of any significant 
changes in the Work or deviations from the Contract Documents caused thereby, and a 
Change Order shall thereupon be issued covering the changes and deviations involved.  If 
the Contractor believes that additional Work done by him in an emergency which arose 
from causes beyond his control entitles him to an increase in the Contract Amount or an 
extension of the Contract Time, he may make a claim therefore as provides in Articles 12 
and 13. 
 
Cleaning Up - The Contractor shall keep the site free from accumulations of waste 

http://www.orangecountyfl.net/VendorServices/OrangeCountySafetyandHealthManual.aspx
http://www.orangecountyfl.net/VendorServices/OrangeCountySafetyandHealthManual.aspx
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materials, rubbish and other debris resulting from the Work; at the completion of the Work 
he will remove all waste materials, rubbish and debris from and about the premises as well 
as all tools, construction equipment and machinery, and surplus materials, and will leave 
the site clean and ready for occupancy by the County.  The Contractor shall restore to their 
original condition those portions of the site not designated for alteration by the Delivery 
Order. 
 

 

Severability - The provision of this Agreement are declared by the parties to be severable. 
However, the material provisions of this Agreement are dependent upon one another, and 
such interdependence is a material inducement for the parties to enter into this agreement. 
Therefore, should any material term, provision, covenant, or condition of this Agreement 
be held invalid or unenforceable by a court of competent jurisdiction, the party protected or 
benefited by such term, provision, covenant, or condition may demand that the parties 
negotiate such a reasonable alternate contract language or provision as may be 
necessary either to restore the protected or benefited party to its previous position or 
otherwise mitigate the loss of protection or benefit resulting from holding. 
 

Non-Discrimination - The County’s policies of equal opportunity and nondiscrimination 
are intended to assure equal opportunity to every person, regardless of race, religion, sex, 
color, age, disability or national origin, in securing or holding employment in a field of work 
or labor for which the person is qualified, as provided and enforced by section 17-314 of 
the Orange County Code and the County’s relevant Administrative Regulations. It is also 
the County policy that person(s) doing business with the County shall recognize and 
comply with this policy and that the County shall not extend public funds or resources in a 
manner as would encourage, perpetuate or foster discrimination. As such: 
 

1) The Contractor shall adopt and maintain, or provide evidence to the County that the 
Contractor has adopted and maintains, a policy of nondiscrimination as defined by 
Section 17-288, Orange County Code, throughout the term of this Agreement. 
 

2) The Contractor agrees that, on written request, the Contractor shall permit 
reasonable access to all business records or employment, employment 
advertisement, application forms, and other pertinent data and records, by the 
county, for the purpose of investigating to ascertain compliance with the 
nondiscrimination provisions of this contract; provided, that the contractor shall not 
be required to produce for inspection records covering periods of time more than 
one year prior to the date of this agreement. 

 
3) The Contractor agrees that, if any obligations of this contract are to be performed 

by subcontractor(s), the provisions of subparagraphs “1” and “2” of this Section 
shall be incorporated into and become a part of the subcontract. 
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ARTICLE 9 – WORK BY OTHERS AND UTILITY COORDINATION 
 

Work by Others – The County may perform additional work related to the project by 
itself, or it may let other direct contracts which shall contain general conditions similar to 
these.  The Contractor shall afford the other contractors who are parties to such direct 
contracts (or the County, if it is performing the additional work itself), reasonable 
opportunity for the introduction and storage of materials and equipment and the 
execution of work, and shall properly connect and coordinate his Work with theirs.  
Should the contract entail relocation of facilities not a part of this Contract, the 
Contractor will coordinate and cooperate with the applicable entity responsible for this 
portion of the work.  
 
If any part of the Contractor’s Work depends (for proper execution of results) upon work 
of any such other Contractor (or the County), the Contractor shall inspect and promptly 
report to the Project Manager in writing any defects, deficiencies or delays in such work 
that render it unsuitable for such proper execution and results. 
 
The Contractor’s failure to report shall constitute an acceptance of the other work, 
except as to defects, deficiencies and delays which may appear in the other work after 
the execution of the work. 
 

The Contractor shall do all cutting, fitting and patching of his Work that may be required 
to make its several parts come together properly, and fit it to receive or be received by 
such other work.  The Contractor shall not endanger any work of others by cutting, 
excavating or otherwise altering such other work and shall only cut or alter such other 
work with the written consent of the Project Manager. 
 

If the performance of additional work by other Contractors or the County is not noted in 
the contract documents prior to the execution of the Contract, written notice thereof 
shall be given to the Contractor prior to starting any such additional work.  If the 
Contractor believes that the performance of such additional work by the County or 
others involves him in additional expense or entitles him to an extension of the Contract 
Time, he may make a claim therefore as provided in Article 13. 
 

Utility Coordination – Section 337.401 (1), Florida Statutes and other applicable law 
allows utility owners to install and maintain along, above, under, across or on any road 
or right-of-way any electric transmission or distribution facilities, telephone, telegraph, 
pole lines, poles, railway structures, ditches, sewers, water, heat, gas mains, pipelines, 
fences, gasoline tanks and pumps, waterlines, gas lines, wire lines, utility service 
connections, water and gas meter boxes, valve boxes, light standards, cable lines, 
cable ways, signals, signal boxes, and all other utility installations, improvements and 
utility appurtenances to be installed and maintained in the right-of-way.   
 

The Contractor understands and agrees that the lands upon which the Work is to be 
performed consists of prior existing right-of-way, as well as, recently acquired right-of-
way.  The Contractor acknowledges and agrees that utility installations and 
appurtenances are located within the limits of the planned construction Work.  The 
utility installations and appurtenances may be in conflict with the Contractor’s Work or 
require relocation or adjustments.  All utility conflict resolutions, relocations, or 
adjustments are to be moved by the utility owners at their expense, unless otherwise 
provided in the Contract documents. 
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The Contractor, by submission of a bid, agrees that prior to bid he has studied, 
performed field inspections, and evaluated all potential utility conflicts, the locations of 
permanent and temporary utility appurtenances in their present and relocated positions 
as may be shown on the plans.  The Contractor acknowledges and agrees that the 
Contractor’s bid has considered all potential utility conflicts, the locations of permanent 
and temporary utility appurtenances in their present and relocated positions including 
those shown on the plans, not shown on the plans, and those identified during the 
Contractor’s pre-bid study or that should have been identified during the Contractor’s 
field inspections, and evaluation of the limits of the planned construction Work. 
 

The design Professional may show surface or subsurface utility conflicts, relocations, or 
adjustments in the drawings and plans.  The surface and subsurface utility information 
shown in the drawings and plans was obtained and used by the design Professional to 
establish design criteria for the design plans.  The accuracy as to location and the 
identification of all surface or subsurface utility information is not warranted or 

guaranteed and is not to be construed as part of the construction plans governing the 
construction Work.  The Contractor shall solely make his own determinations as to 
surface and subsurface conditions. 
 
The Contractor shall be solely responsible for utility coordination including all utility 
conflict resolutions, relocations, and adjustments.  The concept of “utility coordination” 
means that the Contractor shall, at a minimum: 
 

A. Investigate both subsurface and aboveground conditions to identify potential 
conflicts far enough in advance of his planned construction operations to allow 
the Contractor to coordinate with utility owners and responsible parties any 
necessary conflict resolutions, relocations, or adjustments such that they can 
occur without delay to the Contractor’s operations and Progress Schedule. 

 
B. Conduct regularly scheduled Utility Coordination Meetings with all affected 

utilities, and shall maintain detailed minutes of the discussions. 
 

C. Contact all utility owners in advance of any needed conflict resolutions, 
relocations, or adjustments. 

 
D. Contact the Project Manager as to all Contractor scheduled utility conflict 

resolutions, relocations, or adjustments. 
 
E. Schedule all work to be performed by the utility owners related to utility conflict 

resolutions, relocations, or adjustments. 
 
F. Schedule all work to be performed by the utility owners so as not to delay or 

disrupt in any way the Contractor’s own performance of the Contractor’s 
Performance Schedule. 

 
G. Assure the proper connection of the Contractor’s Work with the work of the utility 

owners. 
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H. Assure that the schedule, contacts, and proper connections between the 
Contractor’s Work and the utility owner’s work harmonize the work of both in a 
common action to achieve resolution of utility conflicts, relocations, and 
adjustments. 

 
I. Contractor shall, at no cost to the County, adjust the project schedule to allow 

the work to proceed in such a manner that delays to the progress of the work are 
minimized. 

 
As discussed more fully in Article 18, delays to the Contractor’s Progress Schedule 
resulting from the resolution of utility conflicts, relocations, and adjustments to utilities 
will not be considered as the basis for granting a change in Contract Amount or 
Contract Time. 

 

ARTICLE 10 - PROJECT OWNER STATUS DURING CONSTRUCTION 
 

The Contractor shall provide the following information to all subcontractors and suppliers: 
 

County's Representatives - The Project Owner shall be the Board of County 
Commissioners.  The Board shall be represented by the Project Manager listed below 
during the construction period: 
 

    Manager, Facilities Management Division, or designee 
    2010 East Michigan Street, Orlando, Florida 32806 
     

ARTICLE 11 - CHANGES IN THE WORK 
 

Without invalidating the Contract, the County may at any time or from time to time by 
written order or directive have additions, deletions or revisions made to the Contract or as 
specified in individual Delivery Orders; authorized by Change Orders.  Upon receipt of a 
written Change Order, the Contractor will proceed with the change in the Work so ordered 
or directed. 
 
In the event the County issues the Contractor a written order or directive to change the 
Work and if the County and the Contractor do not arrive at a mutually acceptable increase 
or decrease in the Delivery Order price at the time the written order or directive is issued, 
the Contractor shall not use such lack of mutual acceptance as a basis or cause to stop or 
otherwise delay the progress or completion of any of the work ordered, directed or 
required pursuant to the Delivery Order.  All such Work shall be executed under the 
applicable conditions of the Contract Documents.  If any Change Order causes an 
increase or decrease in the Delivery Order price or any extension or shortening of the 
Delivery Order completion time, an equitable adjustment will be made as provided in 
Article 12 or Article 13. 
 

Additional Work performed by the Contractor without authorization of a Change Order will 
not entitle him to an increase in the Delivery Order price or any extension of the 
completion time of a Delivery Order, except in the case of an emergency as provided in 
Article 8. 
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If a Payment Bond and a Performance Bond has been required, it is the Contractor's 
responsibility to notify his Surety of any changes affecting the general scope of the 
Work or change of the Contract Price and the amount of the applicable Bonds shall 
be adjusted accordingly and an amended bond document furnished to the County. 
 
ARTICLE 12 - CHANGE OF CONTRACT PRICE/DELIVERY ORDER 
 

The amount specified on individual Delivery Orders constitutes the total compensation 
payable to the Contractor for performing the specified Work.  All duties, responsibilities 
and obligations assigned to or undertaken by the Contractor shall be at his expense 
without change in the Contract Price. 
 

The Delivery Order price may only be changed by written Change Order issued by the 
County.  To be eligible for consideration by the County, any claim for an increase in the 
Delivery Order Price shall be in writing and delivered to the Project Manager within fifteen 
(15) days of the occurrence of the event giving rise to the claim.  All claims for adjustment 
in the Delivery Order Price shall be determined by the Project Manager.  Any change in 
the Delivery Order Price or Contract Price shall be incorporated in a Change Order.  
However, no claim for an adjustment to the Delivery Order Price or Contract Amount will 
be considered for unforeseeable causes that were beyond the fault of negligence of the 
Contractor or his Subcontractors or supplier, such as acts of God, floods, riots, etc. This 
restriction does not restrict submission of claims for additional Completion Time due to 
events of this nature. 
 
In the event the value of any Work covered by a Change Order is not mutually agreed to 
by the County and the Contractor prior to the County issuing the Contractor a written order 
or directive to proceed with the changed Work, then the County, without the Change Order 
document being executed by the Contractor, shall not be prevented from issuing the 
Change Order, nor shall the Contractor fail to proceed without delay with the changed 
Work as ordered or directed by the County. 
 
The value of any Work covered by a Change Order or of any claim for an increase or 
decrease in the Delivery Order Price shall be determined by unit prices contained in the 
Contract Documents, by application of unit prices to the quantities of the items involved. 
 
The amount of credit to be allowed by the Contractor to the County for any such change 
which results in a net decrease in cost, will be the amount of the actual net decrease as 
determined by the County.  When both additions and credits are involved in any one 
change, the combined overhead and profit shall be figured on the basis of the net 
decrease, if any. 

 
Cash Allowances - It is understood that the Contractor has included in the Contract Price 
any allowances so named in the Contract Documents and shall cause the Work so 
covered to be done by such material men, suppliers or Subcontractors and for such sums 
within the limit of the allowances as the County may approve.  Prior to final payment, the 
Contract Price shall be adjusted as required and an appropriate Change Order issued.  
The Contractor agrees that the original Contract Price includes such sums as he deems 
proper for cost and profit on account of cash allowances.  No demand for additional cost or 
profit in connection therewith will be allowed. 
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ARTICLE 13 - CHANGE OF CONTRACT PERFORMANCE PERIOD  
 
The Contract Performance Period or the Completion Time of any Delivery Order may only 
be changed by a written Change Order.  Any claim for an extension in the Completion 
Time to be eligible for consideration shall be in writing and delivered to the Project 
Manager within five (5) days of the occurrence of the event giving rise to the claim.  All 
claims for adjustment in the Completion Time shall be determined by the Project Manager. 
Any change in the Completion Time resulting from any such claim shall be incorporated in 
a Change Order. 
 

The Contract may be extended in an amount equal to time lost due to delays beyond the 
control of the Contractor if he makes a claim therefor.  Such delays shall include, but not 
be restricted to, acts or neglect by any separate Contractor employed by the County; fires; 
floods; labor disputes; epidemics or acts of God. 
 

All time limits stated in the Delivery Order are of the essence to the Contract. 
 

In the event the Contractor submits a written claim requesting an extension in the 
Completion Time, whether such request relates to the County's issuance of a Change 
Order or for delays beyond the control of the Contractor, the Contractor shall submit with 
the claim supporting data, information, etc., indicating why the Completion Time cannot be 
met or maintained.  The fact that the Work has been changed by a change order, or that a 
delay has occurred beyond the control of the Contractor, shall not of or by itself be 
considered as justification for an extension in the Completion Time unless or until it is 
established by the Contractor and approved by the County that the established 
Completion Time is insufficient for the Contractor to perform or complete the Work 
required by the Delivery Order. 
 

ARTICLE 14 - WARRANTY AND GUARANTEE: ACCEPTANCE OF DEFECTIVE 
WORK 
 

Warranty and Guarantee - The Contractor warrants and guarantees to the County that all 
materials and equipment will be new unless otherwise specified and that all Work will be of 
good quality, free from faults or defects and in accordance with the requirements of the 
Contract Documents and any inspections, test or approvals referred to in this Article.  All 
unsatisfactory Work; all faulty Work; and all Work not conforming to the requirements of 
the Contract Documents or such inspections, tests or approvals shall be considered 
defective.  Prompt notice of all defects shall be given to the Contractor. All defective Work, 
whether or not in place, may be rejected, corrected or accepted as provided in this Article. 
 

All warranty and guarantee coverage periods shall commence from the date of 
acceptance of the Work under a Delivery Order, regardless of the date of installation of 
Work, except for items which are determined by the County to be in an incomplete or a 
non-comply status at the time of substantial completion of the Work.  The coverage 
commencement date for warranties and guarantees of such non-comply items shall be the 
date of the County's acceptance of non-comply items regardless of the date of installation 
of the Work.  The coverage commencement date of warranties and guarantees shall, in 
accordance with the provisions stated above, be entered on each warranty or guarantee 
document.  However, in the event the coverage commencement date entered on the 
warranty or guarantee document is not in accordance with the provisions stated above, the 
coverage commencement date shall none-the-less be the date determined by applying the 
provisions stated above. 
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Tests and Inspections - If the Contract Documents, laws, ordinances, rules, regulations 
or order of any public authority having jurisdiction over the permitting, construction, use 
occupancy, activation or operation of the project require any Work to specifically be 
inspected, tested or approved by someone other than the Contractor, the Contractor shall 
give the Project Manager timely notice of readiness therefor.  The Contractor shall furnish 
the Project Manager with the required certificates of inspection, testing or approval.  All 
such tests shall be in accordance with the methods prescribed by the American Society for 
Testing Materials or such other applicable organizations as may be required by law or the 
Contract Documents.   
 

If any such Work required to be inspected, tested or approved is covered without written 
approval of the Project Manager, it must if requested by the Project Manager be 
uncovered for observation at the Contractor's expense.  The cost of all such inspections, 
tests and approvals shall be borne by the Contractor unless otherwise provided. 
 

Neither observations by the Contractor nor inspections, tests or approvals by persons 
other than the Contractor shall relieve the Contractor from his obligations to perform the 
Work in accordance with the requirements of the Contract Documents. 
 

Access To The Work - The Project Manager and his representative, other 
representatives of the County and representatives of all Agencies having jurisdiction over 
the permitting, construction, occupancy, use, activation and operation of the Work will at all 
times have access to the Work.  The Contractor shall provide proper facilities for such 
access and observation of the Work and also for any inspection or testing thereof by 
others. Uncovering Work - If any Work is covered contrary to the request of the Project 
Manager or contrary to the requirements of the Contract documents and applicable 
standards, it shall, if requested by the Project Manager, be uncovered for observation and 
replaced at the Contractor's expense. 
 
If the Project Manager considers it necessary or advisable that covered Work be inspected 
or tested by others, the Contractor, at the Project Manager's request, will uncover, expose 
or otherwise make available for observation, inspection or testing as the Project Manager 
may require, that portion of the Work in question, furnishing all necessary labor, material 
and equipment. If it is found that such Work is defective, the Contractor shall bear all the 
expense of such uncovering, exposure, observation, inspection and testing, and of 
satisfactory reconstruction.  If, however, such Work is not found to be defective, the 
Contractor shall be allowed an increase in the Contract Price or an extension of the 
Contract Time, or both, directly attributable to such uncovering, exposure, observation, 
inspection, testing and re-construction, if he makes a claim therefor as provided in Articles 
12 and 13. 
 
Notice to Cure - If the County determines the Work performed pursuant to issuance of a 
Delivery Order is defective or deficient; if the Contractor fails to supply sufficient skilled 
workers or suitable materials or equipment; if the Contractor fails to make prompt 
payments to Subcontractors for labor, materials or equipment; if the work is not 
progressing in a safe, orderly or well coordinated manner; or if the general progress and/or 
quality of the work is not adequate to ensure continuation or completion of the work in 
accordance with the Contract completion time requirements, 
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then the Procurement Division Manager may issue a notice to cure, giving the Contractor 
a specific period of time (1) in which to submit to the Project Manager a written Plan of 
Action including a schedule setting forth a plan by which the deficiencies will be corrected, 
and (2) a specific period of time in which to correct the deficiencies.  If the Contractor does 
not submit a Plan of Action to indicate how and when the deficiencies indicated in the 
notice to cure will be cured within the specified time frame that is acceptable to the Project 
Manager, and if those deficiencies are not corrected within that time frame, then the 
County may take further action, up to and including Contract termination.  The Contractor 
shall not be entitled to any delay claims as a result of the County's issuance of the notice 
to cure. 
 

Correction or Removal Of Defective Work - If required by the Project Manager prior to 
approval payment on a Delivery Order, the Contractor shall, promptly, without cost to the 
County and as specified by the Project Manager, either correct any defective Work 
whether or not fabricated, installed or completed or, if the Work has been rejected by the 
Project Manager, remove it from the site and replace it with non-defective Work.  If the 
Contractor does not correct such defective Work or remove and replace such rejected 
Work within a reasonable time, or as specified in a written notice from the Project 
Manager, the County may have the deficiency corrected or the rejected Work removed 
and replaced.  All direct and indirect costs of such correction or removal and replacement 
shall be paid by the Contractor.  The Contractor shall also bear the expense of making 
good all Work of others destroyed or damaged by this correction, removal or replacement 
of his defective Work. 
 
One (1) year Correction Period - If, after the approval of payment and prior to the 
expiration of one (1) year after the date of Completion or such longer period of time as 
may be prescribed by law or by the terms of any applicable special guarantee required by 
the Contract Documents, any Work under a Delivery Order is found to be defective; the 
Contractor shall promptly without cost to the County and in accordance with the Project 
Manager's written instructions, either correct such defective Work or, if it has been rejected 
by the Project Manager, remove it from the site and replace it with non-defective Work.  If 
the Contractor does not promptly comply with the terms of such instructions, the Project 
Manager may have the defective work corrected or the rejected Work removed and 
replaced; all direct and indirect costs of such removal and replacement shall be paid by the 
Contractor. 
 

Acceptance Of Defective Work - If, instead of requiring correction or removal and 
replacement of defective Work, the Project Manager prefers to accept it, then he may do 
so.  In such case, if found that acceptance occurs prior to approval of final payment, a 
Change Order will be issued incorporating the necessary revisions in the Delivery Order 
including an appropriate reduction in the price of the order.  If the acceptance occurs after 
approval of final payment, an appropriate amount shall be paid by the Contractor to the 
County. 
 
Neglected Work By Contractor - If the Contractor should neglect to prosecute the Work 
in accordance with the Contract Documents, including any requirements of the progress 
schedule, the County may, after three (3) days written notice to the Contractor and without 
prejudice to any other remedy it may have, make good such deficiency and the cost 
thereof shall be charged against the Contractor. 
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A Change Order will be issued incorporating the necessary revision in the Contract 
documents including an appropriate reduction in the Contract Price.  If the payments then 
or therefore due the Contractor are not sufficient to cover such amount, the Contractor 
shall pay the difference to the County. 
 
ARTICLE 15 - WARRANTY AND PAYMENT 
 

 

Contractor's Warranty Of Title - The Contractor warrants and guarantees that title to all 
Work, materials and equipment covered by an invoice, whether incorporated in the Work 
or not, will have passed to the County prior to issuance of the invoice, free and clear of all 
liens, claims, security interests and encumbrances; and that no Work, materials or 
equipment covered by an invoice will have been acquired by the Contractor or by any 
other person performing the Work at the site or furnishing materials and equipment for the 
Work subject to an agreement under which as interest therein or encumbrance thereon is 
retained by the seller or otherwise imposed by the Contractor or such other person. 

 
Application of Payments – Applications for payments shall be processed in accordance  
with Florida Statute 218.735, Part VII, “Local Government Prompt Payment Act”. 
 
The Project Manager shall provide written notice to the Contractor identifying the name, 
address, phone number and email address of the agent or employee the Contractor shall 
submit payment requests or invoices to. This notice will be provided no later than ten (10) 
days after issuance of the Notice to Proceed. 
 
Based upon Applications for Payment submitted to the Project Manager by the Contractor 
and Certificates for Payment issued by the Project Manager the County will make progress 
payments on account of the Contract Amount to the Contractor as provided in the Contract 
Documents as follows: 
 
If the Project Manager determines that progress payments are applicable to individual 
delivery orders, and if the Project Manager determines retainage will be held on individual 
delivery orders,  then in the timeframes outlined in FS 218.735, Section 2, ninety five 
percent (95%) of the portion of the Contract Amount properly allocable to labor, materials 
and equipment incorporated in the Work and ninety five percent (95%) of the portion of the 
Contract Amount properly allocable to materials and equipment suitably stored at the site 
or at some other location agreed upon in writing, for the period covered by the application 
for payment, less the aggregate of previous payments made by the Owner.   

 
If the Project Manager determines retainage is to be withheld, the Project Manager, will 

reduce the retainage percentage withheld to 2% when the completion of the Work 
ascertained as payable exceeds fifty percent (50%) of the total contract amount.  Upon 
Final completion of the entire Work covered by a delivery order, a sum sufficient to 
increase the total payments to one hundred percent (100%) of the Contract Amount, less 
such amounts as the Owner shall determine for all incomplete work and unsettled claims 
as provided in the Contract Documents. 
 
Upon Final Completion of a Delivery Order, one hundred percent (100%) of the order 
amount, less such amounts as the County determines for all incomplete work and 
unsettled claims as provided in the Contract Documents, will be paid. 
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Approval of Payments - The Project Manager will, within twenty (20) business days after 
receipt of each application for payment, either indicate his approval of payment or return 
the Application to the Contractor indicating in writing the reason for refusing to approve 
payment.  In the latter case, the Contractor may make the necessary corrections and 
re-submit the Application.  The County will pay the Contractor the amount approved within 
the time frame set forth in the Local Government Prompt Payment Act. 

 
In the event the Contractor and the Project Manager do not achieve mutual agreement on 
the basis or amount of the payment, and should the Contractor be unwilling to make the 
necessary corrections or modifications, and re-submit the Application, then the County, to 
avoid delay in paying the Contractor the amount the County has determined the 
Contractor is entitled to receive, shall approve and process the Application by making such 
adjustments thereto as the County deems appropriate so that the Contractor receives, 
without delay, payment of the amount the County has determined to have been earned 
and owing to the Contractor. 
 
In the event a dispute arises involving payments or invoices that have been rejected by the 
Project Manager and resubmitted by the Contractor and that cannot be resolved in 
accordance with F.S. 218.735 (3), the Orange County Payment/Invoice Disputes 
Resolution Process Procedures shall be used to resolve the dispute. The procedures can 
be obtained by contacting the Procurement Division at 407-836-5635. 
 
The Project Manager's approval of any payment requested in an application for payment 
shall constitute a representation by him to the County, based on the Project Manager's 
on-site observations of the Work in progress and on his review of the application for 
payment and the supporting data, that the Work has progressed to the point indicated; 
that, to the best of his knowledge, information and belief, the quality of the Work is in 
accordance with the Contract Documents (subject to an evaluation of the Work as a 
functioning Project upon Substantial Completion, to the results of any subsequent tests 
called for in his approval); and that the Contractor is entitled to payment of the amount 
approved.  However, by approving any such payment, the Project Manager will not 
thereby be deemed to have represented that he made exhaustive or continuous on-site 
inspections to check the quality or quantity of the Work, that he has reviewed the means, 
methods, techniques, sequences and procedures of construction nor that he has made 
any examination to ascertain how or for what purpose the Contractor has used the 
moneys paid or to be paid to him on account of the Contract Amount. 

 
The Contractor may, at the discretion of the County's Project Manager, be required to 
have applications for Progress Payments accompanied by Consent of Surety to Partial 
Payment.  However, if there are no payment or performance bonds required, the County’s 

Project Manager may require applications for Progress Payments accompanied by legally 
effective partial releases or waivers of liens executed by all Subcontractors which 
performed services and suppliers of material or equipment for the Contractor for services 
or supplies which were included in the previous Application for Progress Payment.  The 
Contractor shall include the following certification on each Application for Progress 
Payments and the Application for Final Payment: 
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"The undersigned Contractor certifies that the work covered by this application for 
payment has been done, or completed in accordance with the Contract documents, that all 
amounts have been paid by Contractor for work, supplies, material or equipment for which 
previous Certificates for Payment were issued and that the current payment shown herein 
is now due". 
 

The Project Manager's approval of final payment will constitute an additional 
representation by him to the County that the conditions precedent to the Contractor's belief 
being entitled to final payment as set forth in this Article have been fulfilled. 

 

The Project Manager may refuse to approve the whole or any part of any payment if in his 
opinion he is unable to make such representations to the County.  He may then refuse to 
approve any such payment because of subsequently discovered evidence or the results of 
subsequent inspections or tests, nullify any such payment previously approved, to such 
extent as may be necessary in his opinion to protect the County from loss because: 

 

A. The Work is defective; 
 

B. Claims have been filed or there is reasonable evidence indicating the 
probable filing thereof; 

 

C. The Contract Amount has been reduced because of Change Order(s); 
 

D. The County has been required to correct defective Work or complete the 
Work in accordance with Article 14; or 

 

E. Of unsatisfactory prosecution of the Work, including failure to clean up as 
required by Article 8. 

 

Inspection - Upon written notice from the Contractor that all the Work is complete 
including the previously listed deficiencies and that the Work is complete in all respects, 
the Project Manager will make an inspection with the Contractor. The Project Manager will 
issue a single punch list of items to be completed or corrected by the Contractor. The 
punch list must specify a date, not to exceed five (5) days after the punch list has been 
developed and reviewed, in which the delivery of the punch list to the Contractor shall be 
made. Items not included on the punch list cannot be used as a basis to withhold final 
payment for retainage. In addition, the final contract completion date shall be at least thirty 
(30) days after the delivery of the punch list to the Contractor.  Punch lists not provided to 
the Contractor by the date agreed upon for delivery will cause the contract time for 
completion to be extended by the number of days the local government exceeded the 
delivery date. Damages may only be assessed against the Contractor in the event the 

Contractor fails to complete the project within the contract period as was extended by the 
guidelines set forth in this provision. 
 

The final undisputed retainage payment, if any, must be made within twenty (20) business 
days after receipt of a proper payment request.  

 

This would be less any amount withheld in accordance with contract provisions for 
incomplete or uncorrected work unless otherwise provided for by written notice to the 
Contractor specifying the failure of the Contractor to meet contract requirements in the 
development of the punch list. 
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Inspection For Final Payment - After the Contractor has completed any such corrections 
to the satisfaction of the Project Manager and delivered all documents as required by the 
Contract Documents, he may submit an invoice, following the procedure for payment.   
 

For contracts that require Payment and Performance Bonds the Contractor may at the 
discretion of the Project Manager have the final application for payment for each delivery 
order be accompanied by legally effective final release or waiver of lien from the 
Contractor and the consent of Surety to final payment.  The Final Release of Lien, Form E-
12, must be utilized in all Final Pay Applications. 
 

For contracts not requiring bonds the Contractor may at the discretion of the Project 
Manager have the final application for payment for each delivery order be accompanied by 
legally effective final releases or waivers of liens from the Contractor and all 
Subcontractors that performed services for the Contractor and all suppliers of material 

and/or equipment to the Contractor. The Final Release of Lien, Form E-12, must be 
utilized in all Final Pay Applications. 
 

Contractor's Continuing Obligation - The Contractor's obligation to complete the Work 
in accordance with the Contract Documents shall be absolute.  Neither approval of any 
invoice by the County, any payment by the County to the Contractor under the Contract 
Documents, any use or occupancy of the Work or any part thereof by the County, any act 
of acceptance by the County, any failure to do so, nor any correction of defective Work by 
the County shall constitute an acceptance of Work not in accordance with the Contract 
Documents. 
 

Waiver Of Claims - The making and acceptance of payment shall constitute: 
 

A. A waiver of all claims by the County against the Contractor other than those arising 
from unsettled liens, from  non-conforming, non-complying, deficient, incomplete or 
defective Work appearing after final payment or from failure to comply with the 
requirements of the Contract Documents, or from the terms of any special guarantees 
specified therein, and, 
 
B. A waiver of all claims by the Contractor against the County other than those 
previously made in writing and still unsettled. 

 
ARTICLE 16 - SUSPENSION OF WORK AND TERMINATION 
 
County May Suspend Work - The County may at, any time and without cause, suspend 
the Work or any portion thereof by notice in writing to the Contractor.  The Project 
Manager will fix the date on which Work shall be resumed and the Contractor shall resume 
the Work on the date so fixed.  For unreasonable delays, the Contractor may be allowed 
an increase in the Delivery Order Price, an extension of the completion time specified in 
the Delivery Order, or both, if directly attributable to any suspension and if he makes a 
claim therefore as provided in Articles 12 and 13.  However, no profits will be allowed on 
claims for suspended work.  Also, during any period of suspension, the Contractor shall 
take all available measures to mitigate costs such as taking on new Work, reassigning 
resources to other Contracts, etc. 
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Termination for Default- If the Contractor is adjudged bankrupt or insolvent; if he makes 
a general assignment for the benefit of his creditors without County approval; if a trustee or 
receiver is appointed for the Contractor or for any of his property; if he files a petition to 
take advantage of any debtor's act or to reorganize under the bankruptcy or similar laws; if 
he fails to prosecute and complete the work in accordance with the established project 
schedule or within the Contract time period; if he repeatedly fails to supply sufficient skilled 
workers or suitable materials or equipment; if he repeatedly fails to make prompt payment 
to Subcontractors for labor, materials or equipment; if he disregards laws, ordinances, 
rules, regulations or orders of any public body having jurisdiction; if he disregards the 
authority of the Project Manager; or if he otherwise substantially violates any provisions of 
the Contract Documents, then the County may, without prejudice to any other right or 
remedy and after giving the Contractor and his Surety seven (7) days written notice, 
terminate the contract for default and assign the completion of the Work to the Surety or 
take possession of the Work and of all materials, equipment, tools, construction equipment 
and machinery thereon owned by the Contractor and finish the Work by whatever method 
it may deem expedient.   
 
Prior to termination for default, the County will provide adequate written notice to the 
(vendor/contractor/consultant) through the Manager, Procurement Division, affording 
him/her the opportunity to cure the deficiencies or to submit a specific plan to resolve the 
deficiencies within ten (10) days (or the period specified in the notice) after receipt of the 
notice.  Failure to adequately cure the deficiency shall result in termination action.  Such 
termination may also result in suspension or debarment of the Contractor in accordance 
with the County’s Procurement Ordinance.  
 
The Contractor and its surety shall be liable for any damage to the County resulting from 
the Contractor’s default of the contract.  This liability includes any increased costs incurred 
by the County in completing contract performance. 
 
If the amount of the Delivery Order exceeds the direct and indirect cost of the County 
completing the Project, such excess shall be paid to the Contractor.  If such cost exceeds 
such unpaid balance, the Contractor shall pay the difference to the County.  Such cost 
incurred by the County will be determined by the County and incorporated in a Change 
Order. 
 

In the event of termination by the County for any cause, the contractor will not have, under 
any circumstance, any claim against the County for lost profits or compensation for lost 
opportunities.  After a receipt of a Termination Notice and except as otherwise directed by 
the County the vendor shall: 

 

A. Stop work on the date and to the extent specified. 
 
B. Terminate and settle all orders and subcontracts relating to the performance of 

the terminated work. 
 

C. Transfer all work in process, completed work, and other materials related to the 
terminated work as directed by the County. 

 

D. Continue and complete all parts of that work that have not been terminated. 
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If the contractor’s failure to perform the contract arises from causes beyond the control and 
without the fault or negligence of the (vendor/contractor/consultant), the contract shall not 
be terminated for default.  Examples of such causes include (1) acts of God or the public 
enemy, (2) acts of a government in its sovereign capacity, (3) fires, (4) floods, (5) 
epidemics, (6) strikes and (7) unusually severe weather. 

 
Where the Contractor's services have been so terminated by the County, said termination 
shall not affect any rights of the County against the Contractor then existing or which may 
thereafter accrue.  Any payment of monies by the County due the Contractor will not 
release the Contractor from liability. 
 

Termination for Convenience: Upon seven (7) days written notice to the Contractor and 
the Surety, or sooner if reasonable under the circumstances, the County may, without 
cause and without prejudice to any other right or remedy, elect to terminate any part of the 
Work, or the Contract in whole or in part, as the County may deem appropriate.  In any 

termination for convenience, the Contractor shall be paid for Work completed by the 
Contractor, Subcontractors and suppliers at the time of termination provided the Work has 
been inspected and accepted by the County.  However, the payment to the Contractor will 
exclude any and all anticipated supplemental costs, administrative expenses and profit for 
uncompleted Work.   
 
Upon termination for convenience, the County shall have full power and authority to take 
possession of the Work, assume any subcontracts with Subcontractors and suppliers that 
the County selects, and prosecute the Work to completion by Contract or as the County 
may deem expedient. 
 
A termination for convenience may apply to individual delivery orders, purchase orders or 
to the contract in its entirety. 
 
Authority to Terminate: The authority to terminate this Contract including all notices 
thereto is the sole responsibility of the Manager, Procurement Division. 
 

ARTICLE 17 – VERBAL ORDERS 
 

The Project Manager under the following conditions may issue verbal Change Orders to 
the Delivery Order: 
 

A. To address bona fide emergency requirements. 
 

B. To ensure the continuity of critical elements of contract performance. 
 

Any such verbal direction shall be confirmed in writing by the Project Manager to 
the contractor within five (5) calendar days after issuance.  Concurrently, a copy of 
the written direction shall be provided to the Manager, Procurement Division with 
documentation in the form of an emergency justification for the action taken.  A 
formal Change Order and associated Contract amendment, if applicable, will be 
negotiated in conjunction with the Procurement Division and shall succeed the written 
confirmation not later than thirty (30) calendar days after issuance of the verbal direction. 
 

Board approval, as applicable, shall be obtained. 
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ARTICLE 18 - MAINTENANCE AND EXAMINATION OF RECORDS 
 

 

The Contractor shall keep adequate records and supporting documents applicable to 
this Contract.  Said records and documentation shall be retained by the Contractor for a 
minimum of five (5) years after the date of final payment on this contract.   
 
If any litigation, claim or audit is commenced prior to the expiration of the five (5) year 
period, the records shall be maintained until all litigation, claims or audit findings 
involving the records have been resolved. 
 

If applicable, time records and cost data shall be maintained in accordance with generally  
accepted accounting principles.  This includes full disclosure of all transactions associated 
with the contract. 

 

Contractor’s “records and supporting documents” as referred to in this Contract shall 
include any and all information, materials and data of every kind and character, including 
without limitation, records, books, papers, documents, subscriptions, recordings, 
agreements, purchase orders, invoices, leases, contracts, commitments, arrangements, 
notes, daily diaries, superintendent reports, drawings, receipts, vouchers and 
memoranda, and any and all other agreements, sources of information and matters that 
may in the County’s judgment have any bearing on or pertain to any matters, rights, 
duties or obligations under or covered by any Contract document.   
 
Such records and documents shall include (hard copy, as well as computer readable 
data; written policies and procedures; time sheets; payroll registers; cancelled checks; 
subcontract files (including proposals of successful and unsuccessful bidders, bid 
recaps, etc.); original estimates; estimating worksheets; correspondence; change order 
files (including pricing data used to price change proposals and documentation covering 
negotiated settlements); back-charge logs and supporting documentation; general ledger 
entries detailing cash and trade discounts earned, insurance rebates and dividends; and 
any other contractor records which may have a bearing on matters of interest to the 
County in connection with the Contractor’s dealings with the County (all foregoing 
hereinafter referred to as “records and supporting documents”) to the extent necessary 
to adequately permit evaluation and verification of:  

 

a) Contractor compliance with contract requirements; or  
b) Compliance with provisions for pricing change orders; or 
c) Compliance with provisions for pricing invoices; or  
d) Compliance with provisions regarding pricing of claims submitted by the 

Contractor or his payees; or  
e) Compliance with the County’s business ethics; or 

f) Compliance with applicable state statutes and County Ordinances and 
regulations. 

 

Records and documents subject to audit shall also include those records and 
documents necessary to evaluate and verify direct and indirect costs, (including 
overhead allocations) as they may apply to costs associated with this Contract.  In those 
situations where Contractor’s records have been generated from computerized data 
(whether mainframe, mini-computer, or PC based computer systems), the Contractor 
shall provide the County’s representatives with extracts of data files in computer 
readable format on data disks or suitable alternative computer exchange formats. 
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The County and its authorized agents shall have the right to audit, inspect and copy 
records and documentation as often as the County deems necessary throughout the 
term of this contract and for a period of five (5) years after final payment.  Such activity 
shall be conducted during normal business hours.   
 
The County, or any of its duly authorized representatives, shall have access within forty-
eight (48) hours to such books, records, documents, and other evidence for inspection, 
audit and copying.  
 
The County, during the period of time defined by the preceding paragraph, shall have 
the right to obtain a copy of and otherwise inspect any audit made at the direction of the 
Contractor as concerns the aforesaid records and documentation. 
 
Records and documents shall be made accessible at the Contractor’s local place of 
business.  If the records are unavailable locally, the Contractor shall insure that all 
required records are provided at the Contractor’s expense including payment of travel 
and maintenance costs incurred by the County’s authorized representatives or 
designees in accessing records maintained out of the county.  The direct costs of 
copying records, excluding any overhead cost, shall be at the County’s expense. 

 
The Contractor shall require all payees (examples of payees include subcontractors, 
insurance agents, material suppliers, etc.) to comply with the provisions of this article by 
including the requirements hereof in a written contract agreement between contractor 
and payee.   
 
Such requirements include a flow-down right of audit provisions in contracts with 
payees, which shall also apply to Subcontractors and Sub-subcontractors, material 
suppliers, etc.  The Contractor shall cooperate fully and shall cause all aforementioned 
parties and all of Contractor’s subcontractors (including those entering into lump sum 
subcontracts and lump sum major material purchase orders) to cooperate fully in 
furnishing or in making available to the County from time to time whenever requested in 
an expeditious manner any and all such records, documents, information, materials and 
data. 
 
The County’s authorized representatives or designees shall have reasonable access to 
the Contractor’s facilities, shall be allowed to interview all current or former employees 
to discuss matters pertinent to the performance of this Contract and shall have 
adequate and appropriate work space, in order to conduct audits in compliance with this 
article. 

 
Even after a change order proposal has been approved, Contractor agrees that if the 
County later determines the cost and pricing data submitted was inaccurate, 
incomplete, not current or not in compliance with the terms of the contract regarding 
pricing of change orders, then an appropriate contract price reduction will be made.  
Such post-approval contract price adjustment will apply to all levels of contractors 
and/or subcontractors and to all types of change order proposals specifically including 
lump sum change orders, unit price change orders, and cost-plus change orders. 
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If an audit inspection or examination by the County, or its designee, in accordance with 
this article discloses overpricing or overcharges (of any nature) by the Contractor to the 
County in excess of one-half of one percent (.5%) of the total contract billings, the 
reasonable actual cost of the County’s audit shall be reimbursed to the County by the 
Contractor.  Any adjustments and /or payments that must be made as a result of any 
such audit or inspection of the contractor’s invoices and /or records and supporting 
documents shall be made within a reasonable amount of time (not to exceed 90 days) 
from presentation of the County’s findings to the Contractor.  
 
ARTICLE 19 - FEDERAL REQUIREMENTS 
 
In the event this Contract is paid in whole or in part from any federal governmental agency 
or source, the specific terms, regulations and requirements governing the disbursement of 
these funds shall be specified herein and become a part of this clause. 
 
All Contracts in excess of one hundred and fifty thousand dollars ($150,000.00) 
shall comply with all the requirements of Section 114 of the Clean Air Act (42 USC 
7401 et seq.) as amended and Section 308 of the Federal Water Pollution Control 
Act (33 USC 1251 et seq.) as amended. 
 
ARTICLE 20 - MINORITY/WOMEN OWNED BUSINESS ENTERPRISE 
REQUIREMENTS AND SMALL BUSINESS PROVISIONS 
 
The Contractor shall comply with all requirements of Orange County's Minority/Women 
Owned Business Enterprise Ordinance No. 94-01, as amended by Ordinance No. 2009-
21.  In summary, the ordinances establish a goal of 25% of the County's annual (i.e. 
each year contract is renewed) monetary value of contracts be awarded to 
minority/women owned business enterprises meeting Contract specifications. 
 
The goals for work force employment levels are 18% minority and 6% women.  Other 
provisions of the Ordinance as it pertains to construction projects may be found in Part 
C of this document. 
 
To facilitate monitoring for compliance with the Ordinance, the Contractor must: 
 
A. Provide to the County's Business Development Division Liaison all subcontracts 

and/or purchase orders denoting the annual dollar amount for all years of the 
contract, fully executed by both parties, with each Subcontractor and supplier 
listed on Attachment C-2 in the Prime Contractor's bid (M/WBE's and 
non-M/WBE's).  The prime Contract will not be executed by the County until 

these documents are on file in the Business Development Division.  Prime 
Contractor should include in the subcontract / purchase order a statement that 
makes the legality of the document contingent upon execution of the prime 
Contract by the County. 

 

B. The Contractor must include in the purchase order/subcontractor agreement: 
 

1. Prompt Payment Clause to the M/WBE subcontractor 
2. Payment schedule in all subcontracts and purchase orders (including those 
with non-M/WBE's) stating that payment will be made to the 
Subcontractor/suppliers within 72 hours of receipt of payment from the County.   
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3. The following statement:  “It is the M/WBE responsibility to submit the 
required Monthly M/WBE utilization reports to the prime and Final M/WBE 
payment verification form to Business Development Division.”   

 

The M/WBE’s failure to submit the required documents could negatively 

impact their M/WBE certification. 
 

 This provision in no way creates any contractual relationship between any 
Subcontractor and Orange County or any liability on Orange County for the 
Contractor's failure to make timely payments.  The timeliness of such 
payments may be evaluated by the Business Development Division Liaison 
in considering compliance with the Ordinance. 

 
C. The Contractor must submit: 
 

1) A Monthly Workforce Report (Current Field Employment Data).  
Contractor shall also ensure that all Subcontractors/suppliers with 
contracts over $50,000 supply a Monthly Workforce Report; and 
 

2) A Monthly Prime Contractor's Report including M/WBE Utilization Reports.  
 
 The Contractor shall furnish written documentation evidencing actual 

dollars paid to each Subcontractor/supplier listed and/or utilized by the 
Contractor.  This will include, but not be limited to:  copies of canceled 
checks, approved invoices, and signed, sworn affidavits certifying the 
accuracy of payments so that the County may determine actual 
participation achieved by the Contractor prior to issuance of final payment. 

 
 The required reports are to be submitted to the Business Development 

Division Liaison no later than the fifth day of each month beginning one 
month after the Work begins and to continue until Final Completion of the 
project/contract.  The Business Development Division Liaison has the 
authority to delay Contractor’s Progress Payments if reports are not 
submitted in a timely manner. 

 

 The final Prime Contractor's Report-M/WBE Utilization Report must be 
signed by the Contractor's authorized agent certifying that all information 
contained therein is a true and accurate account of M/WBE utilization per 
the bid and contract documents. Approval of the final Application for 
Payment is contingent upon receipt of this certification. 

 
D. The Contractor must not substitute, replace or terminate any M/WBE firm without 

prior written authorization from the Orange County Business Development 
Manager, nor must the Contractor reduce the scope of work or monetary value 
of a subcontract without prior written authorization of the Business Development 
Manager. All modifications, additions and deletions to any and all Contracts 
issued to said M/WBE’s must also have prior written authorization of the 
Business Development Manager.   

 
E. The Contractor shall expeditiously advise all M/WBE's and the Business 

Development Division Liaison of all Change Orders, contract modifications, 
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additions and deletions to any and all contracts issued to said M/WBE’s. 
 

F. Failure of the Contractor to adhere to the provisions of the Ordinance may 

subject the Contractor to penalties as outlined in Sec. 17-326 of the Ordinance.  
The penalties include: 

 
1) Liquidated damages up to 10% of the Contract; 

 
 2) Suspension or permanent debarment from bidding; 
  

3) Termination of any present contracts; 
 

 4) Withholding retainage; 
 
 5) A negative evaluation of good-faith effort on future bids; 
 

 6) Withholding of payments. 
 
ARTICLE 21 - ASBESTOS FREE MATERIALS 
 
A. Project shall be constructed with asbestos free materials.  A written, notarized 

statement on company letterhead is to be submitted with the Contract.  Payment 
shall be withheld until such statement is submitted. 

 
B. The Contractor shall agree that if materials containing asbestos are subsequently 

discovered at any future time to have been included in the construction performed 
by the Contractor or any of its Subcontractors or agents and were not specified in 
the design or required by the Contract document, the Contractor shall be liable for 
all costs related to the abatement of such asbestos and damages or claims against 
the County. 

 

ARTICLE 22 - CONDITION OF MATERIALS AND PACKAGING 
 

In instances where the Specifications, (Part H) make this subject applicable (and unless 
otherwise indicated), all goods and items offered for sale and/or shipped by the Contractor 
pursuant to the requirements imposed upon said Contractor by this Contract shall be new 
and in first class condition: all related containers being new and suitable for storage and 
shipment; all prices including the cost of standard commercial packaging.  The Contractor 
shall be solely responsible for making any and all claims against carriers as concerns 
missing or damaged items. 
 

ARTICLE 23 -NO ASSIGNMENT OF AGREEMENT 
 

The Contractor may not make any assignment of the contractual agreement between the 
parties, in whole or in part, without prior written authorization as may be given by the 
County, at its sole discretion. 
 
No assignment by a party hereto of any rights under or interests in the Contract 
Documents will be binding on another party hereto without written consent of the party 
sought to be bound; and specifically but without limitation, monies that may become due 
and monies that are due may not be assigned without such consent (except to the extent 



 

F-35 

that the effect of this restriction may be limited by law), and unless specifically stated to the 
contrary in any written consent to an assignment, no assignment will release or discharge 
the assignor from any duty or responsibility under the Contract Documents. 
 
ARTICLE 24 - CONSTRUCTION TERM CONTRACT 
 

This is a construction term Contract for the services specified, and effective for the period 
specified. The quantities provided are estimates only and are not purchased by this 
Contract.  Performance shall be accomplished only as authorized by Delivery Orders 
issued against the Contract.  The County may issue orders requiring performance at the 
multiple locations. 
 
ARTICLE 25 - CONTRACT TERM/RENEWAL 
 

The Contract resulting from this solicitation shall commence effective upon execution by 

both parties and extend for a period of twelve (12) months.  
 
The County may unilaterally renew the Contract for the periods specified on the Bid 
Proposal Form for twenty-four (24) months.   
 
ARTICLE 26 - OPTION TO EXTEND THE TERM OF THE CONTRACT 
 
The County may unilaterally extend the term of this Contract by written notice to the 
Contractor at least 60 days before the expiration of any Contract term.  The exercise of the 
option shall be for the period specified and for the prices listed on the Bid Proposal Form.  
All other terms and conditions of the Contract shall apply to the option periods. 
 
ARTICLE 27 - MINIMUM/MAXIMUM DELIVERY ORDER AMOUNT 
 
The Contractor is not obligated to accept Delivery Orders less than $1,000 or in excess of 
$200,000.  However, if the Contractor accepts any orders outside these parameters, they 
shall be performed in accordance with all requirements of the Contract. 
 

ARTICLE 28 - ISSUANCE AND ADMINISTRATION OF ORDERS 
 

Any order issued during the effective period of this Contract not completed within that 
period shall be completed by the Contractor within the time specified in the order.  The 
Contract shall govern the Contractor's and the County's rights and obligations with 
respect to that order to the same extent as if the order were completed during the 
Contract's performance period. 
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ARTICLE 29 - VARIATION IN ESTIMATED QUANTITY 
 

If the quantity of a unit priced item in this Contract is an estimated quantity, and the actual 
quantities ordered exceeds the estimate by 50% or more, then the County may negotiate a 
lower unit price, which will be incorporated into the Contract by Contract Amendment. 
 

Failure of the Contractor to agree to a reduced unit price may result in the termination of 
the Contract and re-solicitation of the requirement. 
 

ARTICLE 30 -  MISCELLANEOUS 
 

Whenever any provision of the Contract Documents requires the giving of written notice, it 
shall be deemed to have been validly given if delivered in person to the individual, to a 
member of the firm or to an officer of the corporation for whom it is intended, or if delivered 
at or sent by registered or certified mail (postage prepaid) to the last business address 
known to the County. 
 

Specifications and Drawings, if any, furnished to the Contractor by the County shall remain 
the County's property, and shall apply to a specified delivery order. 
 

The duties and obligations imposed by these General Conditions and the rights and 
remedies available hereunder, and, in particular but without limitation, the warrants, 
guarantees and obligations imposed upon the Contractor and the rights and remedies 
available to the County thereunder shall be in addition to and not a limitation of any 
otherwise imposed or available by law, by special guarantee or other provisions of the 
Contract Documents. 
 

Should the County or the Contractor suffer injury or damage to its person or property 
because of any omission or act of the other or of any of his employees, agents or others 
for whose acts he is legally liable, claim should be made in writing to the other party within 
a reasonable time of the first observance of such injury or damage. 
 

 

This Contract shall be governed by the laws of the State of Florida.  Any and all legal 
action necessary to enforce the provisions of this Contract will be held in Orange County, 
Florida.  Venue for any litigation involving this Contract shall be the Ninth Circuit Court in 
and for Orange County, Florida. 
 

ARTICLE 31 – CONTRACT CLAIMS 
 

“Claim” as used in this provision means a written demand or written assertion by one of 
the contracting parties seeking as a matter of right, the payment of a certain sum of 
money, the adjustment or interpretation of contract terms, or other relief arising under or 
relating to this contract. 
 

“Claim” as used in this provision applies after failure of the parties to agree to an 
adjustment as provided in Article 12, Change of Contract Price/Delivery Order and Article 
13, Change of Contract Performance Period. 
 

Claims made by a Contractor against the County relating to a particular contract shall 
be submitted to the Procurement Division Manager in writing clearly labeled “Contract 
Claim” requesting a final decision. 
 
The Contractor also shall provide with the claim a certification as follows:  “I certify that 
the claim is made in good faith; that the supporting data are accurate and complete to 
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the best of my knowledge and belief; that the amount requested accurately reflects the 
contract adjustment for which the Contractor believes the County is liable; and that I am 
duly authorized to certify the claim on behalf of the Contractor. 
 
Failure to document a claim in this manner shall render the claim null and void.  
Moreover, no claim shall be accepted after final payment of the contract. 
 
The decision of the Procurement Division Manager shall be issued in writing and shall 
be furnished to the Contractor.  The decision shall state the reasons for the decision 
reached.  The Procurement Division Manager shall render the final decision within sixty 
(60) days after receipt of Contractor’s written request for a final decision.   
 
The Procurement Division Manager’s decision shall be final and conclusive. 
 
The Contractor shall proceed diligently with performance of this contract pending final 
resolution of any request for relief, claim, appeal or action arising under the contract and 
shall comply with any final decision rendered by the Manager of the Procurement 
Division. 
 
ARTICLE 32 - VALUE ENGINEERING 
 
A. Intent and Objective:  This Section applies to any cost reduction proposal 

(hereinafter referred to as a Value Engineering Change Proposal or VECP) 
initiated and developed by the CONTRACTOR for the purpose of refining the 
Contract Documents so as to contribute to design cost effectiveness or 
significantly improve the quality of the Work.  This Section does not, however, 
apply to any such proposal unless it is identified by the CONTRACTOR, at the 
time of its submission to the COUNTY, as a proposal submitted pursuant to this 
Section. 

 
VECPs contemplated are those that would result in net savings to the COUNTY 
by providing either: (A) a decrease in the cost of performance of the Work, or; (B) 
a reduction in cost of ownership (hereinafter referred to as collateral costs) of the 
Work, regardless of acquisition costs. 
 
VECPs must result in savings without impairing essential functions and 
characteristics such as safety, service, life, reliability, economy of operation, ease 
of maintenance, aesthetics and necessary standard design features.  However, 
nothing herein prohibits the submittal of VECPs where the required functions and 
characteristics could be combined, reduced or eliminated as being nonessential 

or excessive. 
 
Plan errors which are identified by the CONTRACTOR and which result in a cost 
reduction, will not qualify for submittal as a VECP. 
 

The COUNTY reserves the right to reject at its discretion any VECP submitted.  
Substitution of another design alternate, which is detailed in the Plans, for the 
one on which the CONTRACTOR bid, will not be allowed under this Section.  
Pending execution of a formal supplemental Agreement, implementing an 
approved VECP, the CONTRACTOR shall remain obligated to perform in 
accordance with the terms of the existing Contract.  
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No time extensions will be granted due to the time required to review a VECP. 
 
B. Subcontractors: The CONTRACTOR is encouraged to include the provisions 

of this Section in contracts with subcontractors.  The CONTRACTOR shall 
encourage submission of VECPs from subcontractors, however, it is not 
mandatory that VECPs be submitted nor is it mandatory that the CONTRACTOR 
accept or transmit to the COUNTY VECPs proposed by his subcontractors. 

 

C. Data Requirements:  As a minimum, the following information shall be 
submitted by the CONTRACTOR with each VECP; 

 

A description of the difference between the existing requirements and the 
proposed change, and the comparative advantages and disadvantages.  
Separate detailed cost estimates for both the existing requirements and the 
proposed change.  The cost estimates shall be broken down by item numbers 
indicating quantity increases or decreases and deleted pay items.  
 

Additional proposed Work, now covered by the Contract Documents, shall be 
identified by current COUNTY pay item numbers. In preparing the estimates, the 
CONTRACTOR shall include overhead, profit and bond.  No separate pay 
item(s) for these costs will be allowed. 

 

An itemization of plan details, plan sheets, design standards and Specifications 
that must be changed or added if the VECP is adopted.  Preliminary plan 
drawings must be sufficient to describe the proposed changes. 
 

An estimate of the effects the VECP would have on collateral costs to the 
COUNTY. 
 

Engineering Incentive or other analysis in sufficient detail to identify and describe 
specific features of the Contract Documents which must be changed if the VECP 
is accepted, with a proposal as to how these changes can be accomplished and 
an assessment of their effect on other Project elements.  The COUNTY may 
require that Engineering Incentive analyses be performed by a prequalified 
consultant in the applicable class of Work.  Any design changes which result 
from the VECP must be supported by computations sealed by a Professional 
registered in the State of Florida. 
 
A statement of the time by which approval of the VECP must be issued by the 
COUNTY to obtain the total estimated cost reduction during the remainder of this 
Contract noting any effect on the Contract completion time or delivery schedule. 

 

D. Processing Procedures: Two copies of each VECP shall be submitted to the 
County’s Project Manager, or his/her duly authorized representative, VECPs will 
be processed expeditiously; however, the COUNTY will not be liable for any 
delay in acting upon a VECP submitted pursuant to this Section. 

 

The CONTRACTOR may withdraw, in whole or in part, a VECP not accepted by 
the COUNTY within the period specified in the VECP.  The COUNTY shall not be 
liable for any VECP development cost in the case where a VECP is rejected or 
withdrawn.  The COUNTY shall be the sole judge of the acceptability of a VECP 
and of the estimated net savings in construction and/or collateral costs from the 
adoption of all or any part of such proposal. 
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In determining the estimated net savings, the right is reserved to disregard the 
Contract prices if, in the judgment of the COUNTY, such prices do not represent 
a fair measure of the value of Work to be performed or to be deleted. 
 
Prior to approval, the COUNTY may modify a VECP, with the concurrence of the 
CONTRACTOR, to make it acceptable. If any modification increases or 

decreases the net savings resulting from the VECP, the CONTRACTOR’S fair 
share will be determined upon the basis of the VECP modified and upon 
determination of final quantities.  The net savings shall be computed by 
subtracting the revised total cost of all bid items affected by the VECP design 
from the total cost of the same bid items as represented in the Contract 
Documents.   
 
Prior to approval of the VECP, which initiates the supplemental Contract, the 
CONTRACTOR shall provide acceptable contract quality Plan sheets revised to 
show all details consistent with the VECP design. 
 

E. Computations for Change in Contract Cost of Performance:  CONTRACTOR 
development and implementation costs for the VECP will not be recoverable.  If 
the VECP is adopted, the CONTRACTOR’S share of the net savings as defined 
hereinafter shall be considered full compensation to the CONTRACTOR for the 
VECP.  COUNTY costs of processing or implementation of a VECP will not 
normally be considered in the estimate.  However, the COUNTY reserves the 
right, where it deems such action appropriate, to require the CONTRACTOR to 
pay the COUNTY’S cost of investigating and implementing a VECP submitted by 
the CONTRACTOR as a condition of considering such proposal. 
 

Where such a condition is imposed, the CONTRACTOR shall indicate his 
acceptance thereof in writing, and such acceptance shall constitute full authority 
for the COUNTY to deduct amounts payable to the COUNTY from any monies 
due or that may become due to the CONTRACTOR under the Contract. 

 

F. Computations for Collateral Costs:   When collateral cost savings are 
sought by the CONTRACTOR, separate estimates must be prepared for 
collateral costs of both the existing Contract requirement and the proposed 
change.  Each estimate shall consist of an itemized breakdown of all costs and 
the basis for the data used in the estimate. 

 
Cost benefits to the COUNTY include, but are not limited to:  reduced costs of 
operation, maintenance or repair, and extended useful service life.  Increased 
collateral costs include the converse of such factors.  Computations shall be as 

follows: 
 

Costs shall be calculated over a 20-year period on a uniform basis for each 
estimate.  If the difference in the estimates as approved by the COUNTY indicate 
a savings, the CONTRACTOR shall divide the resultant amount by 20 to arrive at 
the average annual net collateral savings.  The resultant savings shall be shared 
as stipulated in paragraph G below. 

 

G. Sharing Arrangements: If a VECP is approved by the COUNTY, the 
CONTRACTOR may be entitled to share in both construction savings and 
collateral savings to the full extent provided for in this subsection.  
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Except for innovative ideas, the CONTRACTOR and COUNTY shall each receive 
50 percent of net reduction in the cost of performance of this Contract.  For 
innovative ideas, the reduction in the cost of performance shall be shared as 
follows: 

 

 ACCRUED NET  CONTRACTOR’S   COUNTY’S 
 SAVINGS   SHARE %    SHARE % 
 

 Less than $25,000   85    15 
 $25,000 to $50,000   75    25 
 Over $50,000    50    50 
 

If an approved change is identical or similar to a previously submitted VECP or an idea 
previously utilized by the COUNTY it will not be considered an innovative idea, thus, will 

only qualify for a 50 percent sharing of savings. 
 

When collateral savings occur, the CONTRACTOR shall receive 20 percent of the average 
one year’s net collateral savings.  The CONTRACTOR shall not receive construction 

savings or collateral savings on optional Work listed in this Contract until the COUNTY 
exercises its option to obtain that Work. 
 

ARTICLE 33 - CONTRACT TYPE 

 

The County’s requirements in this contract are estimated and there is no commitment 
by the County to order any specified amount.  Also, if the estimated quantities are not 
achieved, this shall not be the basis for an equitable adjustment. 
 
Moreover, if the Manager of the Procurement Division determines that the Contractor’s 
performance is less than satisfactory, the County may order the goods or services from 
other sources until the deficient performance has been cured or the contract terminated. 
 
ORDER LIMITATIONS 
 

a.  Minimum Order - When the County requires goods or services covered by this 
contract in an amount less than $1,000.00, the County is not obligated to 
purchase, nor is the Contractor obligated to provide these goods or services under 
the contract. 
 

b. Maximum Order – The Contractor is not obligated to honor any order for goods 
or services in excess of $200,000. 
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Delivery or performance shall be only as authorized by orders in accordance with the 
terms of this contract.  The Contractor shall furnish to the County, when and if ordered, the 
goods and/or services up to and including the quantity designated in the schedule as the 
“Total Estimated Amount.”  The County will order at least the quantity designated as the 
“Minimum” during the initial contract performance period.  The County may issue orders 
requiring delivery to multiple destinations or performance at multiple locations. 
 

ARTICLE 34 – PATENTS AND ROYALTIES 

 

Unless otherwise provided, the bidder shall be solely responsible for clearing the right to 
use any patented or copyrighted materials in the performance of the contract. 
 
The Contractor, without exception, shall indemnify and save harmless the County and 
its employees from liability of any nature or kind, including cost and expenses for or on 
account of any copyrighted, patented, or unpatented invention, process, or article 
manufactured or supplied by the Contractor.  In the event of any claim against the 
County of copyright or patent infringement, the County shall promptly provide written 
notification to the Contractor. 
 
If such a claim is made, the Contractor shall use its best efforts to promptly purchase for 
the County any infringing products or services or procure a license, at no cost to the 
County, which will allow continued use of the service or product.  If none of the 
alternatives are reasonably available, the County agrees to return the article on request 
to the Contractor and receive reimbursement, if any, as may be determined by a court 
of competent jurisdiction. 
 

ARTICLE 35 – OWNER DIRECT PURCHASE 
 
Pursuant to Florida Statutes, Section 212.08(6), and Florida Administrative Code, 
Number 12A-1.094, Orange County Florida is exempt from Florida Sales Tax for the 
purchase of construction materials, supplies and/or equipment incorporated into a 
construction project. 
 
For construction Contracts valued at $10,000,000, or lesser amounts as determined by 
the County, the County may, at its discretion, use the direct purchase method for large 
dollar value equipment and materials that realize a tax savings of at least $5000.   
 
Direct purchases will be negotiated with the Contractor based on those items identified 
by the Professional.  The final determination as to whether to direct purchase any 
materials or equipment shall be made by the Manager of the Procurement Division after 
consultation with the County’s Project Manager. 
 

When it has been determined that the use of direct purchases is warranted, the, Orange 
County Owner Direct Purchase Provision in Exhibit 2 shall govern. 
 

ARTICLE 36 – PUBLIC RECORDS COMPLIANCE (APPLICABLE FOR SERVICE 
CONTRACTS) 
 

Orange County is a public agency subject to Chapter 119, Florida Statutes.  The 
Contractor agrees to comply with Florida’s Public Records Law.  Specifically, the 
Contractor shall:  
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1. Keep and maintain public records required by Orange County to perform the 

service.  

2. Upon request from Orange County’s custodian of public records, provide Orange 

County with a copy of the requested records or allow the records to be inspected 

or copied within a reasonable time at a cost that does not exceed the cost 

provided in this chapter or as otherwise provided by law.  

3. Ensure that public records that are exempt or confidential and exempt from the 

public records disclosure requirements are not disclosed except as authorized by 

law for the duration of the contract term and following completion of the contract 

if the Contractor does not transfer the records to Orange County.  

4. Upon completion of the contract, Contractor agrees to transfer at no cost to 

Orange County all public records in possession of the Contractor or keep and 

maintain public records required by Orange County to perform the service.  If the 

Contractor transfers all public record to Orange County upon completion of the 

contract, the Contractor shall destroy any duplicate public records that are 

exempt or confidential and exempt from public records disclosure requirements. 

If the Contractor keeps and maintains public records upon completion of the 

contract, the Contractor shall meet all applicable requirements for retaining public 

records. All records stored electronically must be provided to Orange County, 

upon request from Orange County’s custodian of public records, in a format that 

is compatible with the information technology systems of Orange County.  

5. A Contractor who fails to provide the public records to Orange County within a 

reasonable time may be subject to penalties under section 119.10, Florida 

Statutes.  

6. For purposes of Section 119.07, Florida Statutes and other related provisions of 
law, the Construction Manager acknowledges that it is the custodian of any 
documents in its possession that are public records. In the event that a public 
records request is submitted either to Orange County or to the Construction 
Manager, the Construction Manager shall be responsible for complying with the 
Public Records Act codified in Chapter 119, Florida Statutes to the extent that the 
request pertains to public records that are in the Construction Manager’s 
possession.” 

 

7. IF THE CONTRACTOR HAS QUESTIONS REGARDING THE APPLICATION OF 

CHAPTER 119, FLORIDA STATUTES, TO THE CONTRACTOR’S DUTY TO 

PROVIDE PUBLIC RECORDS RELATING TO THIS CONTRACT, CONTACT THE 

CUSTODIAN OF PUBLIC RECORDS AT :  

Procurement Division Public Records Liaison 
400 E. South Street, 2nd Floor, Orlando, FL  32801 
407-836-5897 
ProcurementRecords@ocfl.net 

mailto:ProcurementRecords@ocfl.net
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ARTICLE 37 - MULTIPLE AWARDS 

 

In the event of multiple awards the County, after any applicable contract minimums 
have been satisfied, will give the primary contractor first opportunity to perform all 
available work.  If the County, at its sole discretion, determines the primary contractor 
cannot respond in time, an alternate contractor may be contacted to perform the 
required work. 



  

EXHIBIT A 
 

LEASED EMPLOYEE AFFIDAVIT 
CONTRACT #_______________ 

 
 I affirm that an employee leasing company provides my workers’ compensation 
coverage. I further understand that my contract with the employee leasing company 
limits my workers’ compensation coverage to enrolled worksite employees only. My 
leasing arrangement does not cover un-enrolled worksite employees, independent 
contractors, uninsured subcontractors or casual labor exposure. 
 
 I hereby certify that 100% of my workers are covered as worksite employees with 
the employee leasing company. I certify that I do not hire any casual or uninsured labor 
outside the employee leasing arrangement. I agree to notify the County in the event that 
I have any workers not covered by the employee leasing workers’ compensation policy. 
In the event that I have any workers not subject to the employee leasing arrangement, I 
agree to obtain a separate workers’ compensation policy to cover these workers. I 
further agree to provide the County with a certificate of insurance providing proof of 
workers’ compensation coverage prior to these workers entering any County jobsite.  
 
 I further agree to notify the County if my employee leasing arrangement 
terminates with the employee leasing company and I understand that I am required to 
furnish proof of replacement workers’ compensation coverage prior to the termination of 
the employee leasing arrangement. 
 
 I certify that I have workers’ compensation coverage for all of my workers through 
the employee leasing arrangement specified below: 
 

Name of Employee Leasing Company:         
 
Workers’ Compensation Carrier:          
 
A.M. Best Rating of Carrier:          
 
Inception Date of Leasing Arrangement:         
 

I further agree to notify the County in the event that I switch employee-leasing 
companies. I recognize that I have an obligation to supply an updated workers’ 

compensation certificate to the County that documents the change of carrier.  
 
Name of Contractor:           
 
Signature of Owner/Officer:          
 
Title:        Date:     
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EXHIBIT B 
 
POLICY NUMBER:          COMMERCIAL GENERAL 
LIABILITY 

CG 25 03 03 97 
 

THIS ENDORSMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY. 
 

DESIGNATED CONSTRUCTION PROJECT(S) 
GENERAL AGGREGATE LIMIT 

 
This endorsement modifies insurance provided under the following: 
 
 COMMERCIAL GENERAL LIABILITY COVERAGE PART 

 
SCHEDULE 

 

Designated Construction Projects: 
  “Any person or organization on whose behalf you are required to obtain 
   a Designated Construction Project under a written contract or agreement” 
 

(If no entry appears above, information required to complete this endorsement will be shown in 

the Declarations as applicable to this endorsement.) 

A. For all sums which the insured becomes 

legally obligated to pay as damages 

caused by “occurrences” under 

COVERAGE A (SECTION I), and for all 

medical expenses caused by accidents 
under COVERAGE C (SECTION I),  which 

can be attributed only to ongoing 

operations at a single designated 

construction project shown in the 

Schedule above: 

1. A separate Designated Construction 

Project General Aggregate Limit 

applies to each designated 

construction project, and that limit is 

equal to the amount of the General 

Aggregate Limit shown in the 

Declarations.  

2. The Designated Construction Project 

General Aggregate Limit is the most 

we will pay for the sum of all 
damages under COVERAGE A, 

except damages because of “bodily 

injury” or “property damage” included 

in the “products-completed 

operations hazard”, and for medical 

expenses under COVERAGE C 

regardless of the number of: 

a. Insureds; 

b. Claims made or “suits” brought 

or  

c. Persons or organization making 

claims or bringing “suits” 

3. Any payments made under 
COVERAGE A  

for damages or under COVERAGE C 

for medical expenses shall reduce the 

Designated Construction Project 

General Aggregate Limit for that 

designated construction project. Such 

payments shall not reduce the 

General Aggregate Limit shown in the 

Declarations nor shall they reduce 

any other Designated Construction 

Project General Aggregate Limit for 

any other designated construction 

project shown in the Schedule above. 

4. The limits shown in the Declarations 

for Each Occurrence, Fire Damage 

and Medical Expense continue to 
apply. However, instead of being 
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subject to the General Aggregate 

Limit shown in the Declarations, such 

limits will be subject to the applicable 

Designated Construction Project 

General Aggregate Limit.  

B. For all sums which the insured becomes 

legally obligated to pay as damages 

caused by “occurrences” under 

COVERAGE A (SECTION I), and for all 

medical expenses caused by accidents 
under COVERAGE C (SECTION I), which 

cannot be attributed only to ongoing 

operations at a single designated 

construction project shown in the 

Schedule above: 

1. Any payments made under 
COVERAGE A for damages or under 

COVERAGE C for medical expenses 

shall reduce the amount available 

under the General Aggregate Limit or 

the Products-Completed Operations 

Aggregate Limit, whichever is 

applicable; and 

2. Such payments shall not reduce any 

Designated Construction Project 

General Aggregate Limit. 

C. When coverage for liability arising out of 

the       “products- completed operations 

hazard” is provided, any payments for 

damages because of “bodily injury” or 

“property damage” included in the 

“products-completed operations hazard” 

will reduce the Products-Completed 

Operations Aggregate Limit, and not 

reduce the General Aggregate Limit nor 

the Designated Construction Project 

General Aggregate Limit. 

D. If the applicable designated construction 

project has been abandoned, delayed, or 

abandoned and then restarted, or if the 

authorized contracting parties deviate from 

plans, blueprints, designs, specifications 

or timetables, the project will still be 

deemed to be the same construction 

project. 

E. The provisions of Limits of Insurance 
(SECTION III) not otherwise modified by 

this endorsement shall continue to apply 

as stipulated. 
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EXHIBIT C 
 

COMMERCIAL PROPERTY 
CP 00 20 06 07 

 
BUILDERS RISK COVERAGE FORM 

 
Various provisions in this policy restrict coverage. Read the entire policy carefully to determine 
rights, duties and what is and is not covered. 
Throughout this policy the words “you” and “your” refer to the Named Insured shown in the 
Declarations. The words “we”, “us” and “our” refer to the Company providing this insurance.  
Other words and phrases that appear in quotation marks have special meaning. Refer to 
Section G., Definitions. 

A. Coverage  

We will pay for direct physical loss of or 
damage to Covered Property at the 

premises described in the Declarations 
caused by or resulting from any Covered 

Cause Loss.  
1. Covered Property  

Covered Property as used in this 
Coverage Part, means the type of 
property described in this section, A.1., 
and limited in A.2., Property Not 

Covered, If a Limit of Insurance is 
shown in the Declarations for that type 

of property.  
Building Under Construction, 

meaning the building or structure 
described in the Declarations while in 

the course of construction, including: 
a. Foundations; 

b. The following property: 
    (1) Fixtures and machinery; 

   (2) Equipment used to service the 

building; and   
   (3) Your building materials and 

supplies used for construction; 

Provided such property is intended to 
be permanently located in or on the 

building or structure described in the 
Declarations or within 100 feet of its 

premises; 
c. If not covered by other insurance, 

temporary structures built or 
assembled on site, including cribbing, 

scaffolding and construction forms.  
2. Property Not Covered 

    Covered Property does not include: 
 
a. Land (including land on which the 

property is        located) or water; 
   b. The following property when outside of 

buildings: 
(1) Lawns, trees, shrubs or plants; 

(2) Radio or television antennas 
(including satellite dishes) and their lead-

in wiring, master or towers; or  
(3) Signs (other than signs attached to 

buildings) 
3. Covered Causes of Loss 

See applicable Causes Of Loss Form as 
shown in the Declarations. 

4. Additional Coverages 
a. Debris Removal 

(1)  Subject to Paragraphs (3) and (4), we  

  will pay your expense to remove 

debris of Covered Property caused by 
or resulting from a Covered Cause of 

Loss that occurs during the policy 
period. The expenses will be paid only 

if they are reported to us in writing 
within 180 days of the date of direct 

physical loss or damage.  
(2) Debris Removal does not apply to 

costs  to:   
(a) Extract “pollutants” from land or 

water; or 
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 (b) Remove, restore or replace 

polluted land or water. 
(3) Subject to the exceptions in paragraph 

(4), the following provisions apply: 

(a) The most we will pay for the total of 

direct physical loss or damage plus 

debris removal expense is the Limit 
of Insurance applicable to the 

Covered Property that has 
sustained loss or damage. 

(b) Subject to (a) above, the amount 

we will pay for debris removal 

expense is limited to 25% of the 
sum of the deductible plus  

the amount that we pay for direct 
physical loss or damage to the 

Covered Property that has 
sustained loss or damage. 

(4)  We will pay up to an additional 

$10,000 for debris removal expense, 

for each location, in any one 
occurrence of physical loss or damage 

to Covered Property if one or both of 
the following circumstances apply: 
(a) The total of the actual debris 

removal expense plus the amount we 

pay for direct physical loss or 
damage exceeds the Limit of 

Insurance on the Covered Property 
that has sustained loss or damage. 

(b) The actual debris removal expense 

exceeds 25% of the sum of the 

deductible plus the amount that we 
pay for direct physical loss or 

damage to the Covered Property that 
has sustained loss or damage.  

Therefore if (4)(a) and/or (4)(b) apply, 

our total payment for direct physical 

loss or damage and debris removal 
expense may reach but will never 

exceed the Limit of Insurance on the 
Covered Property that has sustained 

loss or damage, plus $10,000. 
(5) Examples  

 The following examples assume that 
there is no Coinsurance penalty. 

Example #1 

 

Limit or Insurance:   $90,000 

Amount of Deductible:   $    
 500 

Amount of Loss:   
 $50,000 

Amount of Loss Payable:  
 $49,500 

    ($50,000 - $500) 
Debris Removal Expense:  

 $10,000 
Debris Removal Expense Payable: 

 $10,000 
($10,000 is 20% of $50,000.) 

The debris removal expense is less than 25% 
of the sum of the loss payable plus the 

deductible. The sum of the loss payable and 
the debris removal expense ($49,500 + 

$10,000 = $59,500.) is less than the Limit of 
Insurance. Therefore, the full amount of debris 

removal expense is payable in accordance 
with the terms of Paragraph (3). 

Example #2 

Limit of Insurance:   $90,000 

Amount of Deductible:   $    
 500 

Amount of Loss:   
 $80,000 

Amount of Los Payable:   
 $79,500 

    ($80,000 - $500) 
Debris Removal Expense:  

 $30,000 
Debris Removal Expense Payable 

  Basic Amount: 
 $10,500 

  Additional Amount: $10,000 
The basic amount payable for debris removal 
expense under the terms of Paragraph (3) is 

calculated as follows: $80,000 ($79,500 + 

$500) x .25 = $20,000; capped at $10,500. 
The cap applies because the sum of the loss 

payable ($79,500) and the basic amount 
payable for debris removal expense ($10,500) 

cannot exceed the Limit of Insurance 
($90,000). 
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The additional amount payable for debris 
removal expense is provided in accordance 
with the terms of Paragraph (4),  because the 

debris removal expense ($30,000) exceeds 

25% of the loss payable plus the deductible 
($30,000 is 37.5% of $80,000), and because 

the sum of loss payable and debris removal 
expense ($79,500 + $30,00 = $109,500) 

would exceed the Limit of Insurance 
($90,000). The additional amount of covered 

debris removal expense is $10,000, the 
maximum payable under Paragraph (4). Thus 

the total payable for debris removal expense 
in this example is $20,500; $9,500 of the 

debris removal expense is not covered.  
b. Preservation Of Property  

If it is necessary to move Covered 
Property from the described premises to 

preserve it from loss or damage by a 
Covered Cause of Loss, we will pay for 

any direct physical loss or damage to that 
property: 
(1) While it is being moved or while 

temporarily stored at another location; 

and  
(2) Only if the loss or damage occurs 

within 30 days after the property is first 
moved.  

c. Fire Department Service Charge 

When the fire department is called to save 

or protect Covered Property from a 
Covered Cause of Loss, we will pay up to 

$1,000, unless a higher limit is shown in 
the Declarations, for your liability for fire 

department service charges: 
(1) Assumed by contract or agreement 

prior to loss; or 
(2) Required by local ordinance. 

No Deductible applies to this Additional 
Coverage. 

d. Pollutant Clean-up And Removal 

We will pay your expense to extract 

“pollutants” from land or water at the 
described premises if the discharge, 

dispersal, seepage, migration, release or 
escape of the “pollutants” is caused by or 

results from a Covered Cause of Loss that 
occurs during the policy period. The 

expense will be paid only if they are 
reported to us in writing within 180 days of 

the date on which the Covered Cause of 
Loss occurs.  

This Additional Coverage does not apply to 
costs to test for, monitor or assess the 

existence, concentration or effects of 
“pollutants”. But we will pay for testing 

which is performed in the course of 
extracting the “pollutants” from the land or 

water. 
The most we will pay under this Additional 

Coverage for each described premises is 
$10,000 for the sum of all covered 

expenses arising out of Covered Causes 
of Loss occurring during each separate 12 

month period of this policy. 
5. Coverage Extensions 

a. Building Materials And Supplies Of 
Others 

(1)  You may extend the insurance provided 

by this Coverage Form to apply to 

building materials and supplies that are: 
 (a) Owned by others; 

 (b) In your care, custody or control; 

 (c) Located in or on the building 

described in the Declarations, or within 

100 feet of its premises; and 

 (d) Intended to become a permanent part 

of the building. 
(2) The most we will pay for loss or damage 

under this Extension is $5,000 at each 

described premises, unless a higher Limit 

of Insurance is specified in the 

Declarations. Our payment for loss of or 

damage to property of others will only be 

for the account of the owner of the 
property. 

b. Sod, Trees, Shrubs And Plants 

 You may extend the insurance provided by 

this Coverage Form to apply to loss or 

damage to sod, trees, shrubs and plants 

outside of buildings on the described 

premises, if the loss or damage is caused by 

or results from any of the following causes of 

loss: 
 (1) Fire; 

 (2) Lightning; 
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 (3) Explosion; 
 (4) Riot or Civil Commotion; or 

 (5) Aircraft. 

 The most we will pay for loss or damage 

under this Extension is $1,000, but not 
more than $250 for any one tree, shrub or 

plant. These limits apply to any one 
occurrence, regardless of the types or 

number of items lost or damaged in that 
occurrence.   

B. Exclusions And Limitations 

See applicable Causes Of Loss From as 

shown in the Declarations. 
C. Limits Of Insurance 

The most we will pay for loss or damage in 
any one occurrence is the applicable Limit of 

Insurance shown in the Declarations. 
The most we will pay for the loss or damage 

to outdoor signs attached to buildings is 
$2,500 per sign in any one occurrence.  

The limits applicable to the Coverage 
Extensions and the Fire Department Service 

Charge and Pollutant Clean-up And 
Removal Additional Coverage are in addition 

to the Limit of insurance.  
Payments under the Preservation Of 

Property Additional Coverage will not 
increase the applicable Limit of insurance.  

D. Deductible 

In any one occurrence of loss or damage 

(hereinafter referred to as loss), we will first 
reduce the amount of loss if required by 

Additional Condition – Need For Adequate 
Insurance. If the adjusted amount of loss is 

less than or equal to the Deductible, we will 
not pay for that loss. If the adjusted amount 

of loss exceeds the Deductible, we will then 
subtract the Deductible from the adjusted 

amount of loss, and will pay the resulting 
amount or the Limit of Insurance, whichever 

is less. 
When the occurrence involves loss to more 

than one item of Covered Property and 
separate Limits of Insurance apply, the 

losses will not be combined in determining 
application of the Deductible But the 

Deductible will be applied only once per 
occurrence.  

Example #1 

(This example assumes there is no penalty for 

underinsurance.) 
Deductible:    $   1,000 

Limit of Insurance – Building #1:  $ 
60,000 

Limit of Insurance – Building #2:  $ 
80,000 

Loss to Building #1:   $ 60,100 
Loss to Building #2:   $ 90,000 

The amount of loss to Building #1 ($60,100) is 
less than the sum ($61,000) of the Limit of 

Insurance applicable to Building #1 plus the 
Deductible. 

The Deductible will be subtracted from the 
amount of loss in calculating the loss payable 

for Building #1: 
 $60,100 

 -   1,000  
 $59,100  Loss Payable – Building #1 

The Deductible applies once per occurrence 
and therefore is not subtracted in determining 

the amount of loss payable for Building #2. 
Loss payable for Building #2 is the Limit of 

Insurance of $80,000.  
Total amount of loss payable:$59,100 + 

$80,000 = $139,100. 
Example #2 

(This example, too, assumes there is no 
penalty for underinsurance.)  

The Deductible and Limits of Insurance are 
the same as those in Example #1 

Loss to Building #1:   $  70,000 
(Exceeds Limit of Insurance plus Deductible) 

Loss to Building # 2   $  90,000 
(Exceeds Limit of Insurance plus Deductible) 

Loss Payable - Building #1:  $  60,000 
(Limit of Insurance) 

Loss Payable – Building #2  $  80,000 
(Limit of Insurance) 

Total amount of loss payable: 
 $140,000 
E. Loss Conditions 

The following conditions apply in addition to 

the Common Policy Conditions and the 
Commercial Property Conditions. 
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1. Abandonment 

There can be no abandonment of any 

property to us. 
Appraisal 

 If we and you disagree on the value of 
the property or the amount of loss, either 

may make written demand for an appraisal 
of the loss. In this event, each party will 

select a competent and impartial 
appraiser. The two appraisers will select 

and umpire. If they cannot agree, either 
may request that selection be made by a 

judge of a court having jurisdiction. The 
appraiser will state separately the value of 

the property and amount of loss. If they fail 
to agree, they will submit their differences 

to the umpire. A decision agreed to by any 
two will be binding. Each party will: 

 a. Pay its chosen appraiser; and  
b. Bear the other expenses of the 

appraisal and umpire equally. 
If there is an appraisal, we will still retain 

our right to deny claim.  
3.  Duties In The Event Of Loss Or Damage 

a. You must see that the following are done 

in the event of loss or damage to Covered 

Property: 
(1) Notify the police if a law may have 

been broken. 
(2) Give us prompt notice of the loss or 

damage. Include a description of the 
property involved.  

(3) As soon as possible, give us a 

description of how, when and where 

the loss or damage occurred.  
(4)  Take all reasonable steps to protect 

the Covered Property from further 
damage, and keep a record of your 

expenses necessary to protect the 
Covered Property, for consideration in 

the settlement of the claim. This will not 
increase the Limit of Insurance. 

However, we will not pay for any 
subsequent loss or damage resulting 

from cause of loss that is not a 
Covered Cause of Loss. Also if 

feasible, set the damaged property 
aside and in the best possible order for 

examination.  
(5)  At our request, give us complete 

inventories of the damaged and 
undamaged property. Include 

quantities, costs, values and amount of 
loss claimed.  

(6)  As often as may be reasonably 

required, permit us to inspect the 

property proving the loss or damage 
and examine your books and records.  

 Also permit us to take samples of 
damaged and undamaged property for 

inspection, testing and analysis, and 
permit us to make copies from your 

books and records 
(7)  Send us a signed, sworn proof of loss 

containing the information we request 
to investigate the claim. You must do 

this within 60 days after our request. 
We will supply you with the necessary 

forms. 
(8)  Cooperate with us in the investigation 

or settlement of the claim.  
b.   we may examine any insured under 

oath while not in the presence of any 
other insured and at such times as may 

be reasonably required, about any 
matter relating to this insurance or the 

claim, including an insured’s books and 
records. In the event of an 

examination, an insured’s answer must 
be signed. 

4. Loss Payment 
a. In the event of loss or damage covered 

by this Coverage Form, at our option, we 
will either: 

 (1)  Pay the value of lost or damaged 

property; 

(2) pay the cost of repairing or replacing 

the lost or damaged property, subject to 
b. below; 

(3) Take all or any part of property at an 

agreed or appraised value; or 
(4) Repair, rebuild or replace the property 

with other property of like kind and 
quality, subject to b. below.  

We will determine the value of lost or 

damaged property, or the cost of its repair  
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or replacement, in accordance with the 
applicable terms of the Valuation 

Condition in this Coverage Form or any 
applicable provision which amends or 

supersedes the Valuation Condition. 
b. The cost to repair, rebuild or replace 

does not include the increased cost 
attributable to enforcement of any 

ordinance or law regulating the 
construction, use or repair of any 

property. 
c. We will give notice of our intentions 

within 30 days after we receive the sworn 
proof of loss.  

d. We will not pay you more than your 

financial interest in the Covered 

Property.  
e. We may adjust losses with the owners 

of lost or damaged property if other than 
you. If we pay the owners, such 

payments will satisfy your claims against 
us for the owners’ property. We will not 

pay the owners more than their financial 
interest in the Covered Property. 

f. We may elect to defend you against 

suits arising from claims of owners of 

property. We will do this at our expense. 
g. We will pay for covered loss or damage 

within 30 days after we receive the sworn 
proof of loss, if you have complied with 

all of the terms of this Coverage Part 
and: 
(1) We have reached agreement with 

you on the amount of loss; or 
 (2) An appraisal award has been made. 
h. A party wall is a wall that separates and 

is common to adjoining buildings that are 
owned by different parties. In settling 

covered losses involving a party wall, we 
will pay a portion of the loss to the party 

wall based on your interest in the wall in 
proportion to the interest of the owner of 

the adjoining building. However, if you 
elect to repair or replace your building 

and the owner of the adjoining building 
elects not to repair or replace the 

building, we will pay you the full value of 
the loss to the party wall, subject to all 

applicable policy provisions 
including Limits of Insurance, the 

Valuation and Coinsurance Conditions 
and all other provisions of this Loss 

Payment Condition. Our payment under 
the provision of this paragraph does not 

alter any right of subrogation we may 
have against any entity, including the 

owner or insurer of the adjoining building, 
and does not alter the terms of the 

Transfer Of Rights Of Recovery Against 
Others To Us Condition in this policy.  

5. Recovery Property 

 If either you or we recover any property 

after loss settlement, that party must give 
the other prompt notice. At your option, the 

property will be returned to you. You must 
then return to us the amount we paid to 

you for the property. We will pay recovery 
expenses and the expenses to repair the 

recovered property, subject to the Limit of 
Insurance.  

6. Valuation 

 We will determine the value of Covered 

Property at actual cash value as of the 
time of loss or damage. 

F. Additional Conditions 

 The following conditions apply in 

addition to the Common Policy Conditions 
and the Commercial Property Conditions.  

 1. Mortgageholders 
a. The term mortgageholder includes trustee.  

b. We will pay for covered loss of or damage 

to buildings or structures to each 

mortgageholder shown in the Declarations 

in their order of precedence, as interests 

may appear.  

c. The mortgageholder has the right to 

receive loss payment even if the 

mortgageholder has started foreclosure or 

similar action on the building or structure.  
d. If we deny your claim because of your 

acts or because you have failed to comply 

with the terms of this Coverage Part, the 

mortgageholder will still have the right to 

receive loss payment if the 
mortgageholder:
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(1)  Pays any premium due under this 

Coverage Part at our request if you 

have failed to do so; 
(2)  Submits a signed, sworn proof of 

loss within 60 days after receiving 
notice from us of your failure to do so; 

and  
(3)  Has notified us of any change in 

ownership, occupancy or substantial 
change in risk known to the 

mortgageholder.  
All of the terms of this Coverage Part will 

then apply directly to the 
mortgageholder. 

e. If we pay the mortgageholder for any 

loss or damage and deny payment to 

you because of your acts or because you 
have failed to comply with the terms of 

this Coverage Part: 
(1) The mortgageholder’s rights under 

the mortgage will be transferred to us 
to the extent of the amount we pay; 

and  
(2) The mortgageholder’s right to recover 

the full amount of the mortgageholder’s 
claim will not be impaired.  

At our option, we may pay to the 
mortgageholder the whole principal on 

the mortgage plus any accrued interest. 
In this event, your mortgage and note will 

be transferred to us and you will pay your 
remaining mortgage debt to us. 

f. If we cancel this policy, we will give 

written notice to the mortgageholder at 

least: 
(1)  10 days before the effective date of 

cancellation if we cancel for your 
nonpayment of premium; or 

(2)  30 days before the effective date of 

cancellation if we cancel for any other 

reason.  
g. If we elect not to renew this policy, we 

will give written notice to the 
mortgageholder at least 10 days before 

the expiration date of this policy. 
2. Need for Adequate Insurance 

 We will not pay a greater share of any 
loss than the portion that the Limit of 

Insurance bears to the value on the date of 
completion of the building described in the 

Declarations.  
EXAMPLE #1 (UNDERINSURANCE) 

When: The value of the building on the date of 
completion is:   $200,000 

 The Limit of Insurance for it is:
 $100,000 

 The Deductible is:  $       500  
The amount of loss is:  $  

80,000 
Step (1): $100,000 ÷ $200,000 =.50 

   
Step (2): $80,000 x .50 = $40,000 

Step (3): $40,000 - $500 = $39,500.  

We will pay no more than $39,500. The 

remaining $40,500 is not covered. 
EXAMPLE #2 (ADEQUATE INSURANCE) 

When:  The value of the building on the 
date of completion is:  

 $200,000  
The Limit of Insurance for it is:

 $200,000 
The Deductible is:  $    1,000 

The amount of loss is:  $  
80,000 

The limit of Insurance in the example is 
adequate and therefore no penalty applies. 

We will pay no more than $79,000 ($80,000 
amount of loss minus the deductible of 

$1,000).  
3. Restriction Of Additional Coverage – 

Collapse 

 If the Causes Of Loss – Broad Form is 

applicable to this Coverage Form, 
Paragraph C.2.f. of the Additional Coverage 

– Collapse does not apply to this Coverage 
Form. 

 If the Cause Of Loss – Special Form is 
applicable to this Coverage Form, 
Paragraphs D.2.c. and D.2.d of the 

Additional Coverage Collapse do not apply 

to this Coverage Form. 
4. When Coverage Ceases 

 The insurance provided by this 
Coverage Form will end when one of the 

following first occurs: 
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 a. This policy expires or is cancelled. 

 b. The property is accepted by the 

purchaser;  
 c. Your interest in the property ceases; 

d. You abandon the construction with no 

intention to complete it; 
e. Unless we specify otherwise in writing.  

 (1) 90 days after construction is 

complete or; 
(2) 60 days after any building described in 

the Declarations is: 
 (a) Occupied in whole or in part; or 
 (b) Put to its intended use.  

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

G.  Definitions 

“Pollutants” means any solid, liquid, 

gaseous or thermal irritant or contaminant, 
including smoke, vapor, soot, fumes, 

acids, alkalis, chemicals and waste. Waste 
includes materials to be recycled, 

reconditioned or reclaimed.
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EXHIBIT D 
COMMERCIAL PROPERTY 

CP 10 30 06 07 
 

CAUSES OF LOSS – SPECIAL FORM 
 
Words and phrases that appear in quotation marks have special meaning. Refer to Section G., 

Definitions.
A. Covered Causes Of Loss 

 When Special is shown in the 

Declarations, Covered Causes of Loss 
means Risk of Direct Physical Loss unless 

the loss is: 
 1. Excluded in Section B., Exclusions; 

or  
 2. Limited in Section C., limitations;  

that follow. 
B. Exclusions 

1. We will not pay for loss or damage 

caused directly or indirectly by any of the 

following. Such loss or damage is 
excluded regardless of any other cause or 

event that contributes concurrently or in 
any sequence to the loss.  

 a. Ordinance or Law  

The enforcement of any ordinance or 

law: 
(1)  Regulating the construction, use or 

repair of any property; or  
(2)  Requiring the tearing down of any 

property, including the cost of 
removing its debris. 

This exclusion, Ordinance Or Law 
applies whether the loss results from: 

(a)  An ordinance or law that is 

enforced even if the property has 

not been damaged; or 
(b)  The increased costs incurred to 

comply with an ordinance or law 
in the course of construction, 

repair, renovation, remodeling or 
demolition of property, or removal 

of its debris, following a physical 
loss to that property.  

b. Earth movement 
(1) Earthquake, including any earth 

sinking, rising or shifting related to such 

event; 
(2) Landslide including any earth sinking, 

rising or shifting related to such event.  
(3) Mine subsidence, meaning subsidence 

of a man-made mine, whether or not 
mining activity has ceased; 

(4) Earth sinking (other than sinkhole 

collapse), rising or shifting including 

soil conditions which cause settling, 
cracking or other disarrangement of 

foundations or other parts or realty. Soil 
conditions include contraction, 

expansion, freezing, thawing, erosion, 
improperly compacted soil and the 

action of water under the ground 
surface.  

But if Earth Movement, as described in 
b.(1) through (4) above, results in fire or 

explosion, we will pay for the loss or 
damage caused by that fire or explosion. 
(5) Volcanic eruption, explosion or 

effusion. But if volcanic eruption, 

explosion or effusion results in fire, 
building glass breakage or Volcanic 

Action, we will pay for the loss or 
damage caused by that fire, building 

glass breakage or Volcanic Action.  
  Volcanic Action means direct loss or 

damage resulting from the eruption of a 
volcano when the loss or damage is 

caused by: 
(a) Airborne volcanic blast or airborne 

shock waves;  
(b) Ash, dust or particulate matter; or  

(c) Lava flow.  

All volcanic eruptions that occur within 

any 168-hour period will constitute a 
single occurrence.  
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Volcanic Action does not include the 
cost to remove ash, dust or particulate 

matter that does not cause direct 
physical loss or damage to the 

described property. 
c. Governmental Action 

 Seizure or destruction of property by 
order of governmental authority.  

 But we will pay for loss or damage 
caused by or resulting from acts of 

destruction ordered by governmental 
authority and taken at the time of a fire to 

prevent its spread, if the fire would be 
covered under this Coverage Part.  

d. Nuclear Hazard 

 Nuclear reaction or radiation, or 

radioactive contamination, however 
caused.  

 But if nuclear reaction or radiation, or 
radioactive contamination, results in fire, 

we will pay for the loss or damage 
caused by that fire.  

e. Utility Services 

 The failure of power, communication, 

water or other utility service supplied to 
the described premises, however 

caused, if the failure: 
(1)  Originates away from the described 

premises; or 
(2)  Originates at the described premises 

but only if such failure involves 
equipment used to supply the utility 

service to the described premises 
from a source away from the 

described premises.  
Failure of any utility service includes lack 

of sufficient capacity and reduction in 
supply. Loss or damage caused by a 

surge of power is also excluded, if the 
surge would not have occurred but for an 

event causing failure of power. 
But if the failure or surge of power, or the 

failure of communication, water or other 
utility service, results in Covered Cause 

of loss, we will pay for the loss or 
damage caused by that Covered Cause 

of Loss.  
Communication services include but are 

not limited to service relating to Internet 
access or access to any electronic, 

cellular or satellite network.  
f. War And Military Action 

 (1)  War, including undeclared or civil 

war; 
 (2)  Warlike action by military force, 

including action in hindering or 

defending against an actual or 
expected attack, by any 

government, sovereign or other 
authority using military personnel or 

other agents; or 
 (3)  Insurrection, rebellion, revolution, 

usurped power, or action taken by 
governmental authority in hindering 

or defending against any of these.  
g. Water 

 (1)  Flood, surface water, waves, tides, 

tidal waves, overflow of any body of 

water or their spray, all whether 
driven by wind or not; 

(2)  Mudslide or mudflow; 
(3)  Water that backs up or overflows 

from a sewer, drain or sump; or  
(4)  Water under the ground surface 

pressing on, or flowing or seeping 
through: 

 (a) Foundations, walls, floors or paved 

surfaces; 
 (b) Basements, whether paved or not; 

or 
 (c) Doors, windows or other openings. 
But if Water, as described in g.(1). 

Through g.(4). above, results in fire, 

explosion or sprinkler leakage, we will pay 

for the loss or damage caused by that fire 

explosion or sprinkler leakage. 
h. “Fungus”, Wet Rot, Dry Rot And 

Bacteria 

Presence, growth, proliferation, spread 

or any activity of “fungus”, wet or dry rot 

or bacteria.  

But if “fungus”, wet or dry rot or bacteria 

results in a “specified cause of loss”, we 

will pay for the loss or damage caused 

by that “specified cause of loss”. This 

exclusion does not apply: 
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1. When “fungus”, wet or dry rot or   

bacteria results from fire or lightning; or  
2. To the extent that coverage is 

provided in the Additional Coverage – 

Limited Coverage For “Fungus”, Wet 
Rot, Dry Rot And Bacteria with 

respect to loss or damage by a cause 
of loss other than fire or lightning.  

Exclusions B.1.a. through B.1h. apply 

whether or not the loss event results in 

widespread damage or affects a substantial 
area.  
2. We will not pay for loss or damage 

caused by or resulting from any of the 

following: 
a. Artificially generated electrical, magnetic 

or electromagnetic energy that damages, 
disturbs, disrupts or otherwise interferes 

with any: 
(1)  Electrical or electronic wire, device, 

appliance, system or network; or  
(2)  Device, appliance, system or 

network utilizing cellular or satellite 
technology.  

For the purpose of this exclusion, 
electrical, magnetic or electromagnetic 

energy includes but is not limited to: 
 (a) Electrical current, including arcing; 

(b) Electrical charge produced or 

conducted by a magnetic or 

electromagnetic field;  
(c)  Pulse of electromagnetic energy; or 

(d) Electromagnetic waves or 

microwaves. 

But if fire results, we will pay for the loss or 
damage caused by the fire.  

b. Delay, loss of use or loss of market. 
c. Smoke, vapor or gas from agricultural 

smudging or industrial operations 
 
d. (1) Wear and tear; 

(2)  Rust or other corrosion, decay, 

deterioration, hidden or latent defect or 
any quality in property that causes it to 

damage or destroy itself; 
(3)  Smog; 

(4)  Setting, cracking, shrinking or 

expansion; 

(5)  Nesting or infestation, or discharge or 

release of waste products or secretions, 

by insects, birds, rodents or other 
animals.  

(6)  Mechanical breakdown, including 

rupture or bursting caused by centrifugal 

force. But if mechanical breakdown 
results in elevator collision, we will pay 

for the loss or damage caused by the 
elevator collision.  

(7)  The following causes of loss to personal 

property: 
 (a) Dampness or dryness of 

atmosphere; 
 (b) Changes in or extremes of 

temperature; or  
 (c) Marring or scratching.  

But if an excluded cause of loss that is listed 
in 2.d.(1). through (7) results in a “specified 

cause of loss” or building glass breakage, 

we will pay for the loss or damage caused 
by that “specified cause of loss” or building 

glass breakage. 
e. Explosion of steam boilers, steam pipes, 

steam engines or steam turbines owned or 
leased by you, or operated under your 

control. But if explosion of steam boilers, 
steam pipes, steam engines or steam 

turbines result in fire or combustion 
explosion, we will pay for the loss or 

damage caused by that fire or combustion 
explosion. We will also pay for loss or 

damage caused by or resulting from 
explosion of gases or fuel within the 

furnace of any fired vessel or within the 
flues or passages through which the gases 

of combustion pass.  
f. Continuous or repeated seepage or 

leakage of water, or the presence or 
condensation of humidity, moisture or 

vapor, that occurs over period of 14 days 
or more.  

g. Water, other liquids, powder or molten 

material that leaks or flows from plumbing, 

heating, air conditioning or other 
equipment (except fire protective systems) 

caused by or resulting from freezing, 
unless:
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(1) You do your best to maintain heat in 

the building or structure; or 
(2) You drain the equipment and shut off 

the supply if the heat is not maintained.  
h. Dishonest or criminal act by you, any of 

your partners, members, officers, 

managers, employees (including leased 
employees), directors, trustees, authorized 

representatives or anyone to whom you 
entrust the property for any purpose.  
(1)  Acting alone or in collusion with others; 

or  
(2)  You drain the equipment and shut off 

the supply if the heat is not maintained.  

This exclusion does not apply to acts of 
destruction by your employees (including 

leased employees); but theft by employees 
(including leased employees) is not 

covered.   
i. Voluntary parting with any property by you 

or anyone else to whom you have 
entrusted the property if induced to do so 

by any fraudulent scheme, trick, device or 
false pretense. 

j. rain, snow, ice or sleet to personal 
property in the open.  

k. Collapse, including any of the following 

conditions of property or any part of the 

property: 
 (1)  An abrupt falling down or caving in; 

(2)  Loss of structural integrity, including 

separation of parts of the property or 

property in danger of falling down or 
caving in; or 

(3)  Any cracking, bulging, sagging, 

bending, leaning, setting, shrinkage or 

expansion as such condition relates to 
(1) or (2) above. 

But if collapse results in a Covered Cause 
of Loss at the described premises, we will 

pay for the loss or damage caused by that 
Covered Cause of Loss.   
The exclusion, k., does not apply: 

(a)  To the extent that coverage is 

provided under the Additional 
Coverage – Collapse; or  

(b)  To collapse caused by one or more 

of the following: 

 (i) The “specified cause of loss”; 
 (ii) Breakage of building glass; 

(iii) Weight of rain that collects on a 

roof; or 
(iv) Weight of people or personal 

roperty. 
l. Discharge, dispersal, seepage, migration, 

release or escape of “pollutants” unless 

the discharge, dispersal, seepage, 
migration, release or escape is itself 

caused by any of the “specified causes of 
loss”. But if the discharge, dispersal, 

seepage, migration, release or escape of 
“pollutants” results in “specified cause of 

loss”, we will pay for the loss or damage 
caused by that “specified cause of loss”. 

 The exclusion, I., does not apply to 

damage to glass caused by chemicals 

applied to glass. 
m.  Neglect of an insured to use all 

reasonable means to save and preserve 
property from further damage at and 

after the time loss.  
3. We will not pay for loss or damage caused 

by or resulting from any of the following, 3.a. 
 through 3.c. But if an excluded cause of 

loss that is listed in 3.a. through 3.c. results 

in a Covered Cause of Loss, we will pay for 

the loss or damage caused by that Covered 
Cause of Loss.  
a. Weather conditions. But this exclusion 

only applies if weather conditions 

contribute in any way with a cause or 
event excluded in Paragraph 1. above to 

produce the loss or damage.  
b. Acts or decisions, including the failure to 

act or decide, of any person, group, 
organization or governmental body.  

c. Faulty, inadequate or defective: 
(1) Planning, zoning, development, 

surveying, siting; 
(2) Design, specifications, workmanship, 

repair, construction, renovation, 
remodeling, grading, compaction; 

(3) Materials used in repair, construction 

renovation or remodeling; or  

(4) Maintenance; 



 CP 10 30 06 07 Page 5 of 10 

of part or all of any property on or off the 
described premises. 

4. Special Exclusions 

 The following provisions apply only to the 

specified Coverage Forms.  
a. Business Income (And Extra Expense) 

Coverage Form, Business Income 
(Without Extra Expense) Coverage 

Form, Or Extra Expense Coverage Form 

 We will not pay for: 
(1) Any loss caused by or resulting from: 

(a) Damage or destruction of “finished 

stock”; or 
(b)  The time required to reproduce 

“finished stock”. 
This exclusion does not apply to Extra 

Expense. 
(2) Any loss caused by or resulting from 

direct physical loss or damage to radio 
or television antennas (including 

satellite dishes) and their lead in-wiring, 
masts or towers.  

(3) Any increase of loss caused by or 

resulting from: 
(a)  Delay in rebuilding, repairing or 

replacing the property or resuming 

“operations”, due to interference at 
the location of the rebuilding, repair 

or replacement by strikers or other 
persons; or 

(b)  Suspension, lapse or cancellation 

of any license, lease or contract. 

But if the suspension, lapse or 
cancellation is directly caused by 

the “suspension” of “operations”, we 
will cover such loss that affects your 

Business Income during the “period 
of restoration” and any extension of 

the “period of restoration” in 
accordance with the terms of the 

Extended business Income 
Additional Coverage and the 

Extended Periods Of Indemnity 
Optional Coverage or any variation 

of these.  
(4)  Any Extra Expense caused by or 

resulting from suspension, lapse or 
cancellation of any license, lease or 

contract beyond the “period of 
restoration”. 

(5)  Any other consequential loss.  
b. Leasehold interest Coverage Form 

(1) Paragraph B.1.a., Ordinance Or Law, 

does not apply to insurance under this 

Coverage Form.  
(2) We will not pay for any loss caused by: 

(a) Your cancelling the lease; 
(b) The suspension lapse or 

cancellation of any license; or 
(c) Any other consequential loss.  

c. Legal liability Coverage Form 
(1) The following exclusions do not apply 

to insurance under this Coverage 
Form: 
(a) Paragraph B.1.a., Ordinance Or 

Law; 
(b) Paragraph B.1.c., Governmental 

Action  
(c) Paragraph B.1.d., Nuclear Hazard; 
(d) Paragraph B.1.e., Utility Services; 

and  
(e) Paragraph B.1.f., War And Military 

Action   
(2) The following additional exclusions 

apply to insurance under this Coverage 
Form:  
(a) Contractual Liability  

 We will not defend any claim or 

“suit”, or pay damages that you are 
legally liable to pay solely by reason 

of your assumption of liability in a 
contract or  agreement. But 

this exclusion does not apply to a 
written lease agreement in which 

you have assumed liability for 
building damage resulting from an 

actual or attempted burglary or 
robbery, provided that: 
(i)  Your assumption of liability was 

executed prior to accident; and  
(ii) The building is Covered 

Property under this Coverage 

Form. 
(b) Nuclear Hazard 

 We will not defend any claim or 
“suit”, or pay any damages, loss, 
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expense or obligation, resulting 
from nuclear reaction or radiation, 

or radioactive contamination, 
however caused. 

5. Additional Exclusion 

The following provisions apply only to the 

specified property. 
LOSS OR DAMAGE TO PRODUCTS 

We will not pay for loss or damage to any 
merchandise, goods or other product caused 

by or resulting from error or omission by any 
person or entity (including those having 

possession under an arrangement where 
work or a portion of the work is outsourced) 

in any stage of the development, production 
or use of the product, including planning, 

testing, processing, packaging, installation, 
maintenance or repair. This exclusion 

applies to any effect that compromises the 
form, substance or quality of the product. 

But if such error or omission results in a 
Covered Cause loss, we will pay for the loss 

or damage caused by that Covered Cause 
of Loss.  
C. Limitations 

 The following limitations apply to all 

policy forms and endorsements, unless 
otherwise stated.  
1. We will not pay for loss of or damage 

to property, as described and limited in 

the section. In addition, we will not pay 
for any loss that is a consequence of 

loss or damage as described and 
limited in this section.  
a. Steam boilers, steam pipes steam 

engines or steam turbines caused by 

or resulting from any condition or 
event inside such equipment. But we 

will pay for loss of or damage to such 
equipment caused by or resulting 

from an explosion of gases or fuel 
within the furnace of any fired vessel 

or within the flues or passages 
through which the gases of 

combustion pass.  
b. Hot water boilers or other water 

heating equipment caused by ore 
resulting from any condition or event 

inside such boilers or equipment, 
other than an explosion. 

c. The interior of any building or 

structure or to personal property in 

the building or structure, caused by or 
resulting from rain, snow, sleet, ice, 

sand or dust, whether driven by wind 
or not, unless: 
(1)  The building or structure first 

sustains damage by a Covered 

Cause of Loss to its roof or walls 
through which the rain, snow, 

sleet, ice, sand or dust enters; or 
(2)  The loss or damage is caused by 

or results from thawing of snow, 
sleet or ice on the building or 

structure. 
d. Building materials and supplies not 

attached as part of the building or 
structure caused by or resulting from 

theft. 
 However, this limitation does not apply 

to: 
(1) Building materials and supplies 

held for sale by you, unless they 
are insured under the Builders 

Risk Coverage Form; or  
(2) Business Income Coverage or 

Extra Expense Coverage. 
e. Property that is missing, where the 

only evidence of the loss or damage 
is a shortage disclosed on taking 

inventory, or other instances where 
there is no physical evidence to show 

what happened to the property.  
f. Property that has been transferred to 

a person or to a place outside the 
described premises on the basis of 

unauthorized instructions.  
2. We will not pay for loss of or damage to the 

following types of property unless caused by 
the “specified causes of loss” or building 

glass breakage: 
a. Animals, and then only if they are killed or 

their destruction is made necessary. 
b. Fragile articles such as statuary, marbles, 

chinaware and porcelains, if broken. This 
restriction does not apply to: 
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(1) Glass; or 
(2) Containers of property held for sale. 

c. Builders’ machinery, tools and equipment 

owned by you or entrusted to you, 

provided such property is Covered 
Property. 
(1)  If the property is located on or within 

100 feet of the described premises, 

unless the premises is insured under 
the Builders Risk Coverage Form; or 

(2)  To Business Income Coverage or to 

Extra Expense Coverage. 
3. The special limit shown for each category, 

a. through d., is the total limit for loss of or 

damage to all property in that category. The 
special limit applies to any one occurrence 

of theft, regardless of the types or number of 
articles that are lost or damaged in that 

occurrence. The special limits are: 
a. $2,500 for furs, fur garments and 

garments trimmed with fur.  
b. $2,500 for jewelry, watches, watch 

movements, jewels, pearls, precious and 
semiprecious stones, bullion, gold, silver, 

platinum, and other precious alloys or 
metals. This limit does not apply to jewelry 

and watches worth $100 or less per item. 
c. $2,500 for patterns, dies, molds and 

forms. 
d. $250 for stamps, tickets, including lottery 

tickets held for sale, and letters for credit.  
These special limits are part of, not in 

addition to, the Limit of Insurance applicable 
to the Covered Property. 
This limitation, C.3., does not apply to 

Business Income Coverage or Extra 

Expense Coverage. 
4. We will not pay the cost to repair any defect 

to a system or appliance from which water, 
other liquid, powder or molten material 

escapes. But we will pay the cost to repair or 
replace damaged parts of fire-extinguishing 

equipment if the damage: 
a. Results in discharge of any substance 

from an automatic fire protection system; 
or 

b. Is directly caused by freezing.  

However, this limitation does not apply to 

Business Income Coverage or to Extra 
Expense Coverage. 

D. Additional Coverage – Collapse 

The coverage provided under this Additional 

Coverage – Collapse applies only to an 
abrupt collapse as described and limited in 
D.1., through D.7.,  
1. For the purpose of this Additional 

Coverage –Collapse, abrupt collapse 
means an abrupt falling down or caving in 

of a building or any part of a building with 
the result that building or part of the 

building cannot be occupied for its 
intended purpose.  

2. We will pay for direct physical loss or 

damage to Covered Property, caused by 

abrupt collapse of building or any part of a 
building that is insured under this 

Coverage Form or that contains Covered 
Property insured under this Coverage 

Form, if such collapse is caused by one or 
more of the following.  

 
a. Building decay that is hidden from view 

unless the presence of such decay is 
known to an insured prior to collapse; 

b. Insect or vermin damage that is hidden 

from view, unless the presence of such 

damage is known to an insured prior to 
collapse; 

c. Use of defective material or methods in 

construction, remodeling or renovation if 

the abrupt collapse occurs during the 
course of the construction, remodeling or 

renovation. 
d. Use of defective material or methods in 

construction, remodeling or renovation if 
the abrupt collapse occurs after the 

construction, remodeling or renovation is 
complete but only if the collapse is 

caused in part by: 
(1) A cause of loss listed in 2.a. or 2.b.; 

(2) One or more of the “specified causes 

of loss”;  
(3) Breakage of building glass;  
(4) Weight of people or personal 

property; or  
(5) Weight of rain that collects on a roof. 
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3. This Additional Coverage – Collapse 
does not apply to:  

a. A building or any part of a building that 

is in danger of falling down or caving in;  
b. A part of a building that is standing, 

even if it has a separated from another 

part of the building; or 
c. A building that is standing or any part of 

a building that is standing even if it 
shows evidence of cracking, bulging, 

sagging, bending, leaning, setting, 
shrinkage or expansion. 

4. With respect to the following property: 
a. Outdoor radio or television antennas 

(including satellite dishes) and their lead-
in wiring, masts or towers; 

b. Awnings, gutters and downspouts; 
c. Yard fixtures; 

d. Outdoor swimming pools;  
e. Fences; 

f. Piers, wharves and docks; 
g. Beach or diving platforms or 

appurtenances; 
h. Retaining walls; and  

i. Walks, roadways and other paved 

surfaces;  

if an abrupt collapse is caused by cause of 
loss listed in 2.a. through 2.d., we will pay 

for loss or damage to that property only if: 
(1)  Such loss or damage is a direct 

result of the abrupt collapse of a 
building insured under this Coverage 

Form. 
(2)  The property is Covered Property 

under this Coverage Form.  
5. If personal property abruptly falls down or 

caves in and such collapse is not the 

result of abrupt collapse of a building, we 

will pay for loss or damage to Covered 
property caused by such collapse of 

personal property only if:  
a. The collapse of personal property was 

caused by a cause of loss listed in 2.a. 
through 2.d.;  

b. The personal property which collapses 

is inside a building; and  
c. The property which collapses is not of a 

kind listed in 4., regardless of whether 

that kind of property is considered to be 
personal property or real property. 

The coverage stated in the Paragraph 5. 

does not apply to personal property if 

marring and/or scratching is the only 
damage to that personal property caused 

by the collapse.  
6. This Additional Coverage – Collapse does 

not apply to a personal property that has 
not abruptly fallen down or caved in, even 

if the personal property shows evidence of 
cracking, bulging, sagging, bending, 

leaning, settling, shrinkage or expansion.  
7. This Additional Coverage – Collapse will 

not increase the Limits of Insurance 
provided in this Coverage Part. 

8. The term Covered Cause of Loss includes 

the Additional Coverage – Collapse as 
described and limited in D.1. through D.7. 

E. Additional Coverage – Limited Coverage 

For “Fungus”, Wet Rot, Dry Rot And 
Bacteria  

1. The coverage described in E.2.  and E.6. 

only applies when the “fungus”, wet or dry 

rot or bacteria is the result of one or more 
of the following causes that occurs during 

the policy period and only if all reasonable 
means were used to save and preserve 

the property from further damage at the 
time of and after that occurrence.  
a. A “specified cause of loss” other than 

fire or lightning; or  
b. Flood, if Flood Coverage Endorsement 

applies to the affected premises.  
2. We will pay for loss or damage by 

“fungus” wet or dry rot or bacteria. As used 

in this Limited Coverage, the term loss or 
damage means: 
a. Direct physical loss or damage to 

Covered Property caused by “fungus”, 

wet or dry rot or bacteria including the 
cost of removal of the “fungus”, wet or 

dry rot or bacteria; 
b. The cost to tear out and replace any 

part of the building or other property as 
needed to gain access to the “fungus”, 

wet or dry rot or bacteria; and 
c. The cost of testing performed after 
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removal, repair, replacement or 
restoration of the damaged property is 

completed, provided there is a reason to 
believe that “fungus”, wet or dry rot or 

bacteria are present.  
3. The coverage described under E.2.  of 

this Limited Coverage is limited to 
$15,000. Regardless of the number of 

claims, this limit is the most we will pay for 
the total of all loss or damage arising out of 

all occurrences of “specified cause of loss” 
(other than fire or lightning) and Flood 

which take place in a 12 month period 
(starting with the beginning of the present 

annual policy period). With respect to a 
particular occurrence of loss which results 

in “fungus”, wet or dry rot or bacteria, we 
will not pay more than a total of $15,000 

even if the “fungus”, wet or dry rot or 
bacteria continues to be present or active, 

or recurs, in a later policy period.  
4. The coverage provided under this Limited 

Coverage does not increase the applicable 
Limit of Insurance on any Covered 

Property. If a particular occurrence results 
in loss or damage by “fungus”, wet or dry 

rot or bacteria, and other loss or damage, 
we will not pay more, for the total of all loss 

or damage, than the applicable Limit of 
Insurance on the affected Covered 

Property.  
 If there is covered loss or damage to 

Covered Property, not caused by “fungus”, 
wet or dry rot or bacteria, loss payment will 

not be limited by the terms of this Limited 
Coverage, except to the extent that 

“fungus”, wet or dry rot or bacteria causes 
an increase in the loss. Any such increase 

 in the loss will be subject to the terms 
of this Limited Coverage. 

5. The terms of this Limited Coverage do not 

increase or reduce the coverage provided 
under Paragraph F.2. (Water Damage, 

Other Liquids, Powder Or Molten Material 

Damage) of this Causes Of Loss Form or 
under the Additional Coverage – Collapse. 

6. The following, 6.a or 6.b., applies only if 

Business Income and/or Extra Expense 

Coverage applies to the described 
premises and only if the “suspension” of 

“operations” satisfies all terms and 
conditions of the applicable Business 

Income and/or Extra Expense Coverage 
Form.  
a. If the loss which resulted in “fungus”, 

wet rot or dry rot or bacteria does not in 

itself necessitate a “suspension” of 
“operations”, but such “suspension” is 

necessary due to loss or damage to 
property caused by “fungus” wet or dry 

rot or bacteria, then our payment under 
Business Income and/or Extra Expense 

is limited to the amount of loss and/or 
expense sustained in a period of not 

more than 30 days. The days need not 
be consecutive.  

b. If a covered “suspension” of 

“operations” was caused by loss or 

damage other than “fungus”, wet or dry 
rot or bacteria but remediation of 

“fungus”, wet or dry rot or bacteria but 
remediation of “fungus”, wet or dry rot or 

bacteria prolongs the “period of 
restoration”, we will pay for loss and/or 

expense sustained during the delay 
(regardless of when such delay occurs 

during the “period of restoration”), but 
such coverage is limited to 30 days. The 

days need not be consecutive.  
F. Additional Coverage Extensions 

1. Property In Transit  

This Extension applies only to your 

personal property to which this form 
applies.  
a. You may extend the insurance provided 

by this Coverage Part to apply to your 

personal property (other than property in 
the care, custody or control of your 

salespersons) in transit more than 100 
feet from the described premises. 

Property must be in or on a motor vehicle 
you own, lease or operate while between 

points in the coverage territory. 
b. Loss or damage must be caused by or 

result from one of the following causes of 
loss:



  

(1) Fire, lightning, explosion, windstorm 

or hail riot or civil commotion, or 

vandalism.  
(2) Vehicle collision, upset or overturn. 

Collision means accidental contact of 
your vehicle with another vehicle or 

object. It does not mean your 
vehicle’s contact with the roadbed. 

(3) Theft of an entire bale, case or 

package by forced entry into a 

securely locked body or compartment 
of the vehicle. There must be visible 

marks of the forced entry.  
c. The most we will pay for loss or damage 

under this Extension is $5,000. 
 This Coverage Extension is additional 

insurance. The Additional Condition, 
Coinsurance, does not apply to this 

Extension.  
2. Water Damage, Other Liquids, Powder 

Or Molten Material Damage 

 If loss or damage caused by or resulting 

from covered water or other liquid, powder 
or molten material damage loss occurs, we 

will also pay the cost to tear out and 
replace any part of the building or structure 

to repair damage to the system or 
appliance from which the water or other 

substance escapes. This Coverage 
Extension does not increase the Limit of 

Insurance.  
3. Glass 

a. We will pay for expenses incurred to put 

up temporary plates or board up 

openings if repair or replacement of 
damaged glass is delayed.  

b. We will pay for expenses incurred to 

remove or replace obstructions when 

repairing or replacing glass that is part of 
a building. This does not include 

removing or replacing window displays. 
The Coverage Extension, F.3., does not 

increase the Limit of Insurance.  
G. Definitions  

1. “Fungus” means type or form of fungus, 

including mold or mildew, and any 

mycotoxins, spores, scents or by-products 
produced or released by fungi. 

2. “Specified cause of loss” means the 

following: fire; lightning; explosion; 

windstorm or hail; smoke; aircraft or 
vehicles; riot or civil commotion; 

vandalism; leakage from fire-extinguishing 
equipment; sinkhole collapse; volcanic 

action; falling objects; weight of snow, ice 
or sleet; water damage. 
a. Sinkhole collapse means sudden 

sinking or collapse of land into 

underground empty spaces created by 
the action of water on limestone or 

dolomite. This cause of loss does not 
include: 
(1) The cost of filling sinkholes; or  
(2) Sinking or collapse of land into 

manmade underground cavities.  
b. Falling objects does not include loss or 

damage to: 
(1) Personal property in the open; or  

(2) The interior of a building or structure, 

or property inside a building or 

structure, unless the roof or an 
outside wall of the building or 

structure is first damaged by a falling 
object.  

 
c. Water damage means accidental 

discharge or leakage of water or steam 
as the direct result of the breaking apart 

or cracking of a plumbing, heating, air 
conditioning or other system or appliance 

(other than a sump system including its 
related equipment and system including 

its related equipment and parts), that is 
located on the described premises and 

contains water or steam.  
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EXHIBIT E 
SAMPLE ONLY 

 

POLICY NUMBER:    COMMERCIAL GENERAL LIABILITY    

       CG 20 37 04 13 

THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY. 

 

ADDITIONAL INSURED – OWNERS, LESSEES OR CONTRACTORS 

SCHEDULED PERSON – COMPLETED OPERATIONS 

 
This endorsement modifies insurance provided under the following: 

  

 COMMERCIAL GENERAL LIABILITY COVERAGE PART 

 PRODUCTS/COMPLETED OPERATIONS LIABILITY COVERAGE PART 

 

SCHEDULE 

 

Name Of Additional Insured Person(s) 

Or Organization(s): 

 

Location(s) and Description Of Completed 

Operations 

Orange County Board of County Commissioners 

Procurement Division 

400 E. South Street 

Orlando, FL 32801 

 

Information required to complete this Schedule, if not shown above, will be shown in the Declarations. 

 

A. Section II – Who Is An Insured is amended to 

include as an additional insured the person(s) or 

organization(s) shown in the Schedule but only 

with respect to liability for “bodily injury”, or 

"property damage”  caused, in whole or in part by 

“your work” at the location designated and 

described in the Schedule of this endorsement 

performed for that additional insured and included 

in the “products-completed operations hazard”. 

However: 

1. The insurance afforded to such additional 

insured only applies to the extent permitted by 

laws; and  

2. If coverage provided to the additional insured is 

required by a contract or agreement, the 

insurance afforded to such additional insured will 

not be broader than that which you are required 

by the contract or agreement to provide for such 

additional insured. 

 

B. With respect to the insurance afforded to these 

additional insureds, the following is added to 

Section III-Limits of Insurance:   

 If coverage provided to the additional insured 

is required by a contract or agreement, the most we 

will pay on behalf of the additional insured is the 

amount of insurance: 

1. Required by the contract or agreement; or 

2. Available under the applicable Limits of 

Insurance shown in the Declarations; Whichever 

is less.  

This endorsement shall not increase the 

applicable Limits of Insurance shown in the 

Declarations.  



 

  

EXHIBIT F 

SAMPLE ONLY 

POLICY NUMBER:                  

 COMMERCIAL GENERAL LIABILITY  

              

 CG 20 10 04 13 

THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY. 

 

ADDITIONAL INSURED – OWNERS, LESSEES OR CONTRACTORS-

SCHEDULE PERSON OR ORGANIZATION  
 

This endorsement modifies insurance provided under the following: 

 

 COMMERCIAL GENERAL LIABILITY COVERAGE PART  

 

SCHEDULE  

 

Name Of Additional Insured Person(s) 

Or Organization(s): 

 

Location(s) Of Covered Operations 

Orange County Board of County Commissioners 

Procurement Division 

400 E. South Street 

Orlando, FL 32801 

 

Information required to complete this Schedule, if not shown above, will be shown in the Declarations. 

A.  Section II – Who is An Insured is amended to 

include as an additional insured the person(s) or 

organizations(s) shown in the Schedule, but only with 

respect to liability for “bodily injury”, “property damage” or 

“personal and advertising injury” caused, in whole or in part, 

by: 

1. Your acts omissions; or 

2. The acts or omissions of those acting on your behalf; 

In the performance of your ongoing operations for the 

additional insured(s) at the location(s) designated above.  

However: 

1.  The insurance afforded to such additional insured only 

applies to the extent permitted by law; and  

2. If coverage provided to the additional insured is required 

by a contract or agreement, the insurance afforded to 

such additional insured will not be broader than that 

which you are required by the contract or agreement to 

provide for such additional insured. 

 
 

B.  With respect to the insurance afforded to these 

additional insureds, the following additional exclusions 

apply: 

This insurance does not apply to “bodily injury” or property 

damage occurring after:: 

1.  All work , including materials, parts or equipment 

furnished in connection with such work, on the project (other 

than service, maintenance or repairs) to be performed by or on 

behalf of the additional insured (s) at the location of the 

covered operations has been completed; or 

2.    That portion of “your work” out of which the injury or 

damage arises has been put to its intended use by any person 

or organization other than another contractor or subcontractor 

engaged in performing operations for a principal as a part of 

the same project. 

 

C. With respect to the insurance afforded to these 

additional insureds, the following is added to Section 

III- Limits of Insurance: 

If coverage provided to the additional insured is required by 

a contract or agreement, the most we will pay on behalf of 

the additional insured is the amount of insurance: 

1.  Required by the contract or agreement; or 

2. Available under the applicable Limits of Insurance 

shown in the Declarations; whichever is less. 

 

This endorsement shall not increase the applicable Limits of 

Insurance shown in the Declarations. 



 

  

 

EXHIBIT G 
SAMPLE ONLY 

 
WORKERS COMPENSATION AND EMPLOYERS LIABILITY INSURANCE POLICY WC 00 03 13 

              

     (Ed. 4-84) 

 

 

 

WAIVER OF OUR RIGHT TO RECOVER FROM OTHERS ENDORSEMENT 

 

We have the right to recover our payments from anyone liable for an injury covered by this policy.  We will not 

enforce our right against the person or organization named in the Schedule.  (This agreement applies only to the 

extent that you perform work under a written contract that requires you to obtain this agreement from us.) 

 

This agreement shall not operate directly or indirectly to benefit anyone not named in the Schedule. 

 

Schedule 

Name of Person or Organization:   

 

ORANGE COUNTY BOARD OF COUNTY COMMISSIONERS 

PROCUREMENT DIVISION 

400 E. SOUTH STREET 

ORLANDO, FL  32801 

 

 

This endorsement changes the policy to which it is attached and is effective on the date issued unless otherwise 

stated. 

(The information below is required only when this endorsement is issued subsequent to preparation of the policy.) 

 

Endorsement     Effective Policy No.    Endorsement No. 

 

Insured 

 

Insurance Company      Countersigned 

by_______________________________ 

 

 

 

 

 

WC 00 03 13 

 

 

 

 

 
 

© 1983 National Council on Compensation Insurance, Inc. 



EXHIBIT 2 

ORANGE COUNTY 

OWNER DIRECT PURCHASE PROVISION 

  

 

 

 

 

EXHIBIT H 
                 SAMPLE ONLY 

 

 
POLICY NUMBER:  _______________________________     COMMERCIAL GENERAL LIABILITY 

 CG 24 04 0509 

 

THIS ENDORSEMENT CHANGES THE POLICY.  PLEASE READ IT CAREFULLY 
 

WAIVER OF TRANSFER OF RIGHTS OF RECOVERY AGAINST 

OTHERS TO US 
 
This endorsement modifies Insurance provided under the following: 

 

COMMERCIAL GENERAL LIABILITY COVERAGE PART 

PRODUCTS/COMPLETED OPERATIONS LIABILITY COVERAGE PART 

 

  

 

SCHEDULE 
Name of Person or Organization:   

 

ORANGE COUNTY BOARD OF COUNTY COMMISSIONERS 

PROCUREMENT DIVISION 

400 E. SOUTH STREET 

ORLANDO, FL  32801 
 

(Information required to complete this Schedule, if not shown above, will be shown in the Declarations.) 
 

 

The following is added to Paragraph 8, Transfer of rights of Recovery Against Others To Us of Section 

IV – Conditions: 

 

 

We waive any right to recovery we may have against the person or organization shown in the Schedule 

above because of payments we make for injury or damage arising out of your ongoing operations or 

“your work” done under a contract with that person or organization and included in the “Products-

completed operations hazard”.  This waiver applies only to the person or organization shown in the 

Schedule above. 



EXHIBIT 2 

ORANGE COUNTY 

OWNER DIRECT PURCHASE PROVISION 

  

 

1.   OBJECTIVE: 

 
To provide guidelines for Owner Direct Purchases (ODP) i n  o r d e r  to realize the benefits of 

owner tax exempt status for the procurement of materials for incorporation into a public works 

project. 

 

2.   AUTHORITY: 

 

Pursuant to Florida Statutes, Section 212.08(6), and Florida Administrative Code, Number 12A-

1.094, Orange County Florida is exempt from Florida Sales Tax for the purchase of construction 

materials, supplies and/or equipment incorporated into a construction project. Under this program, 

the Florida Sales Tax rate of 6% shall apply to purchases of $5000.01 and above.  For purchases of 

$5000 or less 6.5% shall apply.  For example on a $100,000 purchase 6% sales tax would apply to 

the total purchase and the .5% would apply to the first $5000 only.  Total sales tax saved on a 

$100,000 purchase would be $6025. 

 

3.   DIRECTION: 

 

The Owner has elected to exercise this right to direct purchase  selected materials on all 

construction projects and such direct purchase shall be without any additional cost to the Owner. 

All bids are to be submitted with all applicable taxes included.   

 
The Contractor shall be fully responsible for all matters relating to the receipt of materials, 

equipment, supplies and furnishings, including but not limited to providing and obtaining all 

warranties and guarantees in favor of and for the benefit of the County for all materials, 

equipment, supplies and furnishings as required by the Contract.  At the time of and subsequent to 

the delivery of such materials, equipment, supplies and furnishings, the County shall be liable for 

all loss or damage to materials, equipment, supplies and furnishings purchased pursuant to the 

owner direct purchase provisions.  Notwithstanding the foregoing, the County shall be responsible 

for payment of the invoices issued by the supplier, vendor or subcontractor.  The County shall 

retain the risk of loss of and damage to County furnished materials, equipment, supplies and 

furnishings for the purpose of receiving a tax exemption under Section 212.08(6), Fla. Stat, which 

meets the criteria in Rule 12A 1.094(4)(b)(1-4), Fla. Admin. Code, to determine if the County is 

the purchaser for the purposes of the tax exemption under Section 212.08(6), Fla. Stat. 

 
The procedures outlined here may change at any time without prior notice to Contractor. 

 
4.   TERMS - For the purpose of this document, the following terms are defined as: 

 

a.  Change Order (CO): A written order authorizing a change in the scope of work, 

contract amount or contract time. (Attachment F) 

b. Contractor:  A General Contractor (GC), Construction Manager (CM) or  Design 

Builder.  

c.  Orange County Board of County Commissioners, Orange County, 

Florida:  OC or Owner.



EXHIBIT 2 

ORANGE COUNTY 

OWNER DIRECT PURCHASE PROVISION 

  

 

d.  Owner Direct Purchase Order (ODP):  A purchase order issued by the Owner 

directly to the Contractor's vendor for the purchase of materials exempt from sales 

tax. 

e. Owner Direct Purchase Procedures:  Guidelines outlined in this document.  

f. Material:  Any material, supplies, or equipment incorporated into an OC 

construction project. 

g. Letter of Indemnification: Agreement between Contractor and Owner that will 

undertake to indemnify Contractor from any and all liability for unpaid sales tax due 

to DPO. (Attachment E) 

h. Letter of Understanding:  Agreement between Contractor and Owner that 

Contractor contractual duties remain the same insofar as the inspection, handling, 

storage, protection and installation of the direct purchase item into the work.  

(Attachment D) 

i. Purchase Requisition (PR):  A request to purchase stated material or 

 services for a quoted price. (Attachment A) 

j. Purchase Order (PO):  A written authorization issued by the Owner for a 

vendor to delivery material or services at a specified price, which becomes a 

legally binding contract upon acceptance by the vendor. 

k. Vendor:  A company supplying material to the Project, whether such 

provision includes installation or not. 

l.  Vendor List:  A list provided by the Contractor of the vendors the Owner will 

direct purchase material from. 

 

5. FUNCTIONS: 
 
The County reserves the right to require the Contractor to assign some or all of its 
subcontracts or other agreements with material suppliers directly to the County.  This process 
will be referred to as ODP and is a method that may be utilized to create savings for the 
County. 

 
A. Initial Requirements. 

 

A purchase order may be awarded for supplies or materials without competition where 

such supplies or materials are being procured by the County as an ODP for incorporation 

into a public works project (as defined in Section 12A-1.094, 4c. of the Florida Department 

of Revenue, Florida Administrative Code), the contract for which was previously awarded 

by the County and which prior award included the cost of such supplies or materials.  In 

such event, the County may procure the supplies or materials in compliance with the 

requirements of the Florida Department of Revenue, Florida Administrative Code Section 

12A-1.094, as amended; for the direct purchase of materials and/or other tangible personal 

property that is incorporated into or becomes a part of a public facility pursuant to a public 

works contract, and that will not be used to furnish or equip the project in accordance with 

Section 12A-1.038(4) of the Florida Administrative Code, as amended. Under no 

circumstances shall any materials which will not be incorporated into the public works 

project be purchased by the County as ODP materials, including but not limited to, any 

consumables such as fuel or any equipment related to the public works project which will 

not be affixed or otherwise incorporated into the public works project such as reusable 

construction equipment.
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ORANGE COUNTY 

OWNER DIRECT PURCHASE PROVISION 

  

 

 

B. Procedural Requirements. 

 

The following steps are to be followed unless modified by the Manager of the Procurement 

Division, or designee, and may be enhanced based on individual project circumstances or at 

the discretion of the Manager of the Procurement Division: 

 

i.   The price for all construction materials will be provided in the Contractor’s bid. The 

Contractor’s bid shall also include all Florida State Sales and other taxes normally 

applicable to  such  material.  The County  may  consider  purchasing  any  

approved materials. 

 
ii.    At any time upon the request of the County, the Contractor shall provide County with 

a list of all intended suppliers for such materials as specified by County for 

consideration for procurement by the County as ODP materials. The list shall include 

price quotes from the suppliers, as well as a description of the materials to be 

supplied, estimated quantities and prices.   The Owner will purchase the material 

from Vendors selected by the Contractor for the price originally negotiated by the 

Contractor. 

  

iii.   The Contractor shall be responsible for maintaining the project schedule 

and the execution  of  the  terms  and  conditions  of  the  ODP  purchase  order,  

including expediting the suppliers' delivery schedules.  The Contractor shall assume 

all risk and remain fully responsible for all material incorporated into any project, 

directly purchased by the Owner or not.  This will include, but not be limited to, 

insurance, theft, storage, damage during installation, coordination, quantities ordered, 

submittals, protection, scheduling, shipping, security, expediting, receiving, 

installation, cleaning and all applicable warranties, etc. 

 

iv.    After receipt of the Purchase Requisition Form and all required documents,  the 

County shall prepare a purchase order for all items of material which County 

chooses to purchase directly. The purchase order shall include the County’s 

Consumer’s Certificate of Exemption number and a copy of the Consumer’s 

Certificate of Exemption, and a Certificate of Entitlement (See Attachment “B”).  

The County’s purchase order shall be sent directly to the supplier by the County 

with a copy sent to the Contractor, including a  copy  of  the  Certificate  of  

Entitlement.  Pursuant  to  the purchase order, the supplier will provide the 

required quantities of material at the price established in the supplier's quote to the 

Contractor or subcontractor. 

 

v.         In conjunction with the PR the Contractor shall submit the Letter of Understanding 

and a Letter of Indemnification. 
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vi.    In conjunction with the issuance by the County of Purchase Orders for ODP 

materials to suppliers, Owner shall submit a deductive change order to Contractor 

who shall execute and deliver to County deductive change orders, with a complete 

description referencing the full value of all ODP materials to be provided by each 

supplier from whom the County elected to purchase materials directly, plus all sales 

taxes associated with such materials in Contractor's bid to the County.   

 

vii.   The Contractor shall be required to obtain consent from their Surety acknowledging 

that Surety’s obligation under our Payment and Performance. Bond remains 

unmodified and in full force and effect, notwithstanding that Orange County has 

entered into a separate Purchase Order with (Supplier) for the direct purchase of the 

Materials that will be deducted and deleted from the Contract by the Deductive 

Change Order.  This must accompany the deductive change order.  

 

viii.    Notwithstanding  the  transfer  of  ODP  materials  by  the  County  to  the  

Contractor’s possession, the County shall retain legal and equitable title to any and 

all ODP materials. The transfer of possession of ODP materials from the County to 

the Contractor shall constitute a bailment for the mutual benefit of the County and 

the Contractor. The County shall be considered the bailor and the Contractor the 

bailee of the ODP materials. Transfer of possession shall be deemed to occur 

immediately and automatically upon delivery of ODP materials to the County 

without notice from County to Contractor.  ODP materials shall be considered 

returned to the County for purposes of their bailment at such time as they are 

incorporated into the project.  While in Contractor’s possession, Contractor shall 

handle and store all ODP materials in a manner consistent with the supplier’s or 

manufacturer’s instructions regarding handling and storage to ensure later 

installation of ODP materials in a sound and undamaged condition. 

 

ix.   The County will make payment directly to the suppliers of the ODP materials. 

 
x.         The  Contractor  shall  purchase  and  maintain  builders  risk  insurance  sufficient  

to protect against any loss of or damage to ODP materials. Such insurance shall 

cover the full value of any ODP materials not yet incorporated into the work during 

the period between the time the County first takes title to any of such ODP materials 

and the time  when  the  last  of  such  is  incorporated  into  the  work.  The 

Contractor shall purchase and maintain builders risk, “all-risk” insurance based on 

the completed value of the Project. The Contractor must name the County as 

additional insured on its policy with respect to all ODP materials and County shall be 

solely entitled to all proceeds related to the loss or damage of ODP materials. 

 
x i .    The Contractor shall be required to review all invoices submitted to the County 

by suppliers of ODP materials and either concur or object to the County’s issuance of 

payment to the suppliers, based upon Contractor's records of materials and any defects 

detected in such materials.  
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The County shall directly pay all suppliers with respect to ODP materials purchased 

by the County. 

x i i .     The Contractor shall ensure that ODP materials conform to all specifications 

contained in the contract documents.   

 

Contractor   shall   determine   prior   to incorporation into the work if such materials 

are patently defective, and whether such materials are identical to the materials 

ordered and match the description on the bill of lading.  

  

If the Contractor discovers defective or non-conformities in ODP materials upon 

such visual inspection, the Contractor shall not utilize such nonconforming or 

defective materials in the work and instead shall promptly notify the County of the 

defective or nonconforming condition so that repair or replacement of those materials 

can occur without any undue delay or interruption to the work.  

 

If the Contractor fails to perform such inspection and otherwise incorporates into the 

work such defective or nonconforming ODP materials, the condition of which it 

either knew or should have known by performance of an inspection, Contractor shall 

be responsible for all damages to County resulting from Contractor's incorporation of 

such materials into the work, including liquidated or delay damages. 

 

xiii.    In order to arrange for timely payment to the suppliers of ODP materials, 

Contractor shall promptly submit to County within five (5) days of County’s receipt 

of an invoice from a supplier (i) a copy of the applicable purchase order as receiving 

report, (ii) copies of the delivery tickets, (iii) written acceptance of the delivered 

items by the Contractor, and (iv) such other documentation as may be reasonably 

required by the COUNTY. Upon receipt of the appropriate documentation, the 

County shall prepare a check drawn to the supplier based upon the data provided by 

Contractor. This check will be made payable and remitted directly to the supplier. 

The Contractor agrees to assist the County to immediately obtain partial or final 

release of waivers as appropriate. 

 
xiv.   The Contractor shall maintain records of all ODP materials it incorporates into 

the work. The Contractor shall account monthly to the County for any ODP 

materials delivered into the Contractor's possession, indicating portions of all such 

materials which have been incorporated into the work 

 

xv.   The Contractor shall be responsible for obtaining and managing all warranties and 

guarantees for all ODP materials in the same manner and on the same terms as 

materials obtained by the Contractor as required by the contract documents. All 

repair, maintenance or damage-repair calls shall be forwarded to the Contractor for 

resolution with the appropriate supplier or subcontractor. 
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The Contractor agrees and understands that it shall undertake all warranty 

enforcement and other related duties of the County for all ODP materials.  

Additionally, all ODP materials shall be warranted and guaranteed by the Contractor 

as part of the Contractor's warranty and guarantee of the work to the same extent and 

degree as other materials procured and provided to the work by Contractor.  

Contractor’s warranty and guarantee duties shall be governed by and carried out 

pursuant to the terms of the contract documents. To that end, the Contractor expressly 

agrees it shall make no distinction in discharging such warranty and guarantee duties 

and obligations between ODP materials and equipment and materials otherwise 

supplied by the Contractor. 

 

xvi.    The County shall in no way be liable for any interruption or delay in the public 

works project, for any defects or other problems with the public works project, or 

for any extra costs resulting from any delay in the delivery of, or defects in ODP 

materials. Contractor's sole or exclusive remedy shall be an extension of the time of 

completion of the public works project for such reasonable time as determined by 

County. 

 

6.   REQUIREMENTS FOR PURCHASE ORDER ISSUANCE: 
 

The Procurement Division will issue a Purchase Order to the intended supplier and a 

deductive change order will be prepared by the County’s Project Manager to reduce 

the amount of the contract with the Contractor by the cost of materials purchased 

through ODP (including tax savings). 

 

Upon request from the County and in a timely manner, Contractor shall prepare a 

Purchasing Requisition Request Form which shall, in form and detail acceptable to 

County, specifically identify the materials which County, in its discretion, has 

identified and elected to purchase directly as ODP materials. The Purchasing 

Requisition Request Form shall include: 

 

a. the name, address, telephone number and a contact person for the material 

supplier; 

b. the manufacturer or brand, model or specification number of the item; 

c. quantity needed as estimated by Contractor; 

d. the price quoted by the supplier for the materials identified; 

e. any sales tax associated with such quote; 

f.  delivery dates as established by Contractor; 

g. t he PR and the quote must indicate FOB Destination or Job Site.  The Owner 

will not pay shipping and handling charges. 

 

Upon receipt of a Purchase Order Request Form, the PM will initiate a requisition 

specifying price, quantity, delivery, material/equipment description, etc. and provide a 

copy of the Purchase Order Request form and all backup to the P r o c u r e m e n t  

D i v i s i o n .   Upon receipt of the electronic requisition, the Procurement Division 

will review all submittals and issue the purchase order. 
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The original ODP purchase order, along with a copy of the County’s Tax Exemption 

Certificate and the signed Certificate of Entitlement, will be either e-mailed or faxed and 

mailed to the material supplier; and a copy will be sent to the Contractor including a copy 

of the Certificate of Entitlement. 

 

7.   REQUIREMENTS FOR PURCHASE ORDER PAYMENT: 
 

a. Upon delivery of ODP materials to such locations as the County may designate, the 

Contractor shall visually inspect all shipments from suppliers, and sign off on all 

receiving reports for ODP material delivered or received. The Contractor shall assure 

that each delivery of ODP materials is accompanied by delivery tickets or such other 

documentation as is adequate to identify the purchase order against which the purchase 

is made. This documentation may consist of a delivery ticket and a copy of the invoice 

from the supplier conforming to the purchase order together with such additional 

information as the County may require. The Contractor will then forward the delivery 

tickets to the County to match up with the invoice for payment.  The County shall be 

directly invoiced by the suppliers for all ODP materials.  In the event that Contractor 

receives any invoices (other than copies of invoices the originals of which have 

been sent directly by the supplier to the County), Contractor shall not pay such 

invoice and shall immediately notify the supplier that the County must be directly 

invoiced on all ODP materials. 

 

b. Invoices for payment will be submitted by the materials supplier to the County.  The 

purchase order number must be noted on all invoices. 

 

c. Except as expressly stated herein, Contractor shall be fully responsible for all matters 

relating to the procurement of ODP materials furnished by and incorporated into the 

public works project including, but not limited to, assuring the correct quantities, 

verifying documents and the placement of all orders in a timely manner, assuring 

coordination  of  purchases,  providing  and  obtaining  all  warranties  and  guarantees 

required by the contract documents, and inspection and acceptance of the materials at 

the time of delivery. The Contractor shall coordinate delivery locations and schedules, 

sequence of delivery, loading orientation, and other arrangements normally required by 

the Contractor for the particular materials furnished. The Contractor shall provide all 

services required for the unloading, handling and storage of materials through 

installation.  The County assumes the risk of loss of ODP materials from the time 

title to such material passes from the supplier at purchase, or upon delivery if 

allowed by Laws and Regulations. 

 

8.   REFERENCES: 

 
 Owner Direct Purchase Requisition Form 

 Certificate of Entitlement 

 Consumers Certificate of Exemption 

 Letter of Understanding 

 Letter of Indemnification 

 Change Order Form 

 Example Consent of Surety 



 

 

DIRECT PURCHASE REQUISITION 

 

 

Project Name:        Request 

No:     _________________ 

It is requested that Orange County make arrangements for Direct Purchase by the County  

of the following item which is included in the work to be done by the Contractor pursuant  

to the requirements set forth in Contract #Y20-140 

 

ITEM   (Brief Description):  

 

COST   (Value) of item to be purchased: 

Total Cost (Value) including taxes and freight charges $ 

Amount of Florida State Sales Tax     $ 

Direct Purchase Cost Less Florida State Sales Tax  $ 

 

PURCHASE   Directly from (Vendor): 

 

 Vendor’s Complete Company Name:  

 Federal Employee Identification No.:          

 

 Mailing Address:   

 

 Contact Person:   

 Position/Title:              

 

 Telephone No.:  

 Email Address:     

 

Purchase Deletion: 

 

This Direct Purchase is to be deleted by Change Order to the contract which has been executed between the 

Contractor and: 

  Company/Trade/Sub Contractor Name           

  Trade/Sub Contract Execution Date           

 

REQUEST MADE BY:              

    Construction Manager/General Contractor/Design Builder 

    By: 

    Title: 

    Date: 

 
 

$ 

$ 

 

 

 



 

  

 

CERTIFICATE OF ENTITLEMENT 

(For direct purchase of construction materials by a governmental entity pursuant to 212.08(6), 

F.S. and Rule 12A-1.094, F.A.C.) 

 

The undersigned authorized representative of Orange County Board of County Commissioners 

(hereinafter “Governmental Entity”), Florida Consumer’s Certificate of Exemption Number 85-

8012622266C-O, affirms that the tangible personal property purchased pursuant to Purchase 

Order Number ______________ from ______________________________________ (Vendor) 

on or after _____________(date) will be incorporated into or become a part of a public facility as 

part of a public works Contract # Y___________ with 

______________________________________________________ (Name of Contractor) for the 

construction of ____________________________________________. 

Governmental Entity affirms that the purchase of the tangible personal property contained in the 

attached Purchase Order meets the following exemption requirements contained in Section 

212.08(6), F.S., and Rule 12A-1.094, F.A.C.: 

Initial each of the following requirements. 

_____ 1. The attached Purchase Order is issued directly to the vendor supplying the tangible 

personal property the Contractor will use in the identified public works. 

_____ 2. The vendor’s invoice will be issued directly to Governmental Entity. 

_____ 3. Payment of the vendor’s invoice will be made directly by Governmental Entity to the 

vendor from public funds. 

_____ 4. Governmental Entity will take title to the tangible personal property from the vendor at 

the time of purchase or of delivery by the vendor. 

_____ 5. Governmental Entity assumes the risk of damage or loss at the time of purchase or 

delivery by the vendor. 

Governmental Entity affirms that if the tangible personal property identified in the 

attached Purchase Order does not qualify for the exemption provided in Section 212.08(6), F.S. 

and Rule 12A-1.094, F.A.C., Governmental Entity will be subject to the tax, interest, and 

penalties due on the tangible personal property purchased. If the Florida Department of Revenue 

determines that the tangible personal property purchased tax-exempt by issuing this Certificate 

does not qualify for the exemption, Governmental Entity will be liable for any tax, penalty, and 

interest determined to be due. 

 

 I understand that if I fraudulently issue this certificate to evade the payment of sales tax I 

will be liable for payment of the sales tax plus a penalty of 200% of the tax and may be subject 

to conviction of a third degree felony. 

 

 Under penalties of perjury, I declare that I have read the foregoing Certificate of 

Entitlement and the facts stated in it are true. 

 

 

__________________________________   __________________________ 

Carrie Mathes, MPA, CFCM, CPPO, C.P.M.    Date 
 CPPB, APP, Manager, Procurement Division 

 

Federal Employer Identification Number: ________________ 

 

Telephone Number: _______________________



 

  

 

 

 

 

You must attach a copy of the Purchase Order to this Certificate of 

Entitlement. 
 
 

Do not send to the Florida Department of 

Revenue. 
 
 

This Certificate of Entitlement must be retained in the 

vendor’s and the contractor’s books and records. 
 
 

 



 

 



 

 

LETTER OF UNDERSTANDING 
 

CM/DB/GC_____________, in its capacity as Construction Manager/Design Builder/General 
Contractor, agrees that the direct purchase of ___________________________ by Orange 
County, Owner, from _________________________, as Supplier/Vendor, does not in any 
way or manner diminish or modify the contractual duties of the Construction 
Manager/Design-Builder/General Contractor to the Owner insofar as the inspection, 
handling, storage, protection, and installation of the aforementioned direct purchase item 
into the Work is concerned and that such duties pertinent thereto as are set forth in the 
contract between CM/DB/GC, as Construction Manager/Design-Builder/General Contractor, 
and Orange County, as Owner, remain unchanged. 
 
ORANGE COUNTY   CM/DB/GC 
BOARD OF COUNTY COMMISSIONERS 
  
By:______________________________       By:_______________________________ 

 Carrie Mathes, MPA, CFCM, CPPO, C.P.M.  

 CPPB, APP, Manager, Procurement Division 

   
    _______________________________ 
       Name Typed  
     
 
Date: _____________________  _______________________________ 
    Title 
 



 

 

LETTER OF INDEMNIFICATION 
 
 
 

The County does hereby undertake to indemnify ______________________________ 
(CM/DB/GC) from any and all liability for unpaid sales tax which the CM/DB/GC may 
suffer as a result of claims, demands, costs or judgments against the CM/DB/GC, 
made by or in favor of the State of Florida on occasion by any claim on account of 
failure of the CM/DB/GC to pay Florida State taxes on materials purchased by County 
under this Purchase Order.  The County agrees to defend against any such claims or 
actions brought against the CM/DB/GC whether rightfully or wrongfully brought or 
filed.  The CM/DB/GC agrees that it will promptly notify the County in writing of any 
such claim, demand or action. 

  
 ORANGE COUNTY    
 BOARD OF COUNTY COMMISSIONERS CM/DB/GC  
 
 
 
By: ________________________________    By:______________________________ 

 Carrie Mathes, MPA, CFCM, CPPO, C.P.M.  

 CPPB, APP, Manager, Procurement Division 

  
  _______________________________ 
  Name Printed 
 

Date: ____________________       _______________________________ 
  Title: 



 

 

1 



 

 

 2 

 3 

 4 

 5 



  

 Date 
 
 Contractor/Trade Contractor/Subcontractors Name 
 Point of Contact 
 Address 
 Re:Orange County Project Name and Contract Number 

 
 
Please be advised that we have reviewed a copy of Deductive 
Change Order No. ____ issued to (CM/DB/GC) and we 
acknowledge that its obligation under our Payment and 
Performance Bond remains unmodified and in full force and effect, 
notwithstanding that Orange County has entered into a separate 
Purchase Order with (Supplier) for the direct purchase of the 
Materials deducted and deleted from the Contract by the 
Deductive Change Order. 

 
 Sincerely, 
 (Name of Attorney in Fact for Surety) 
 Attorney in Fact 
 (Name of Surety) 

 
 
 

NOTE:  Must be accompanied by effectively dated Power of Attorney 
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PART G 
SPECIAL TERMS AND CONDITIONS  

A. QUALIFICATION OF BIDDERS 

This bid will be awarded to the low, responsive, responsible bidder to provide the 
work herein specified.  The Bidders shall submit the following information with 
their Bids: 

 
1. Submit copy of Certified Roofing Contractor license issued by the State of 

Florida Construction Industry Licensing Board.  
 

2. Submit proof that the bidder is a current member of the National Roofing 
Contractors Association (NRCA). This is a requirement to access Drawing and 

Details for the Project Manual Specifications as referenced herein.   
 

3. List of personnel by first name, last name, title and years of experience 
performing roof replacement and repair work.  This list shall include information 
for management, foremen/supervisors available to perform the work as 
identified in the Scope of Services and Project Manual.  The Bidder shall 
include copies of personnel’s relevant certifications and training received from 
manufacturers, national associations and/or trade schools.  
 

4. Submit proof, in the form of business tax receipts that the company has been 
in business for the last five (5) consecutive years providing roofing replacement 
and repair services within Orange, Lake, Seminole, or/and Osceola Counties 
in Florida. 

 

B. MULTIPLE AWARDS 

The County may award more than one contract as a result of this IFB.  At its sole 
discretion, the County may award multiple contracts for this work.  If this decision 
is made, the low responsive and responsible bidder for those requirements 
identified in the Bid Schedule for the Primary Contract shall be awarded the 
Primary Contract followed by award to the low responsive and responsible 
Bidder(s) for those requirements identified in the Bid Schedule for the Secondary 
Contractor.  After any applicable minimums have been satisfied, the Primary 
Contractor will be given priority consideration for all work under the Contract.  If 
the County, at its sole discretion determines that the Primary Contractor cannot 
respond in time or is unable to perform due to heavy workloads or high volume of 
multiple concurrent delivery orders, then the other Contractor may be issued 
orders to perform the required work. 
 
The minimum guaranteed work for all contracts issued under this solicitation will 
be $10,000.00 each for the base performance period. 
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PART G 

SUPPLEMENTAL CONDITIONS 
 

1. SECURITY AND IDENTIFICATION  
 

A. All costs for background investigations including state and national finger-
printing-based record checks shall be Contractor's responsibility.  The 
County will have the right to request any additional investigative background 
information including, but not limited to, the employment record, Right-To-
Know records, training records, payroll records, position for which hired 
including site location of any personnel assigned to perform the services.  
The Contractor shall furnish, in writing, such information to the extent 
allowed by law, prior to commencement of services.  The County reserves 
the right to conduct its own investigation of any employee of the Contractor. 

B. The Contractor shall be responsible for security clearance compliance for 
all employees and subcontractors. Background checks and security 
clearance requirements shall be based on the security requirements for 
each facility. The Contractor shall perform background checks at the 
Contractor’s expense, including any security clearance required by the 
Florida Department of Law Enforcement (FDLE), Division of Criminal 
Justice Information Services (CJIS) and submit them to County for 
determining whether the employee is allowed to work for in a particular 
facility.   

 
 Background Checks for the Contractor’s staff must be approved by the 

County prior to working in any County facility.  Contractors are responsible 
for obtaining the necessary forms for background checks as follows: 

1. For all Contractor’s staff that will be working at the Courthouse 
Complex or Courthouse related facilities, including the Juvenile 
Justice Center, - request forms from the Facilities Management 
Downtown District via e-mail from Lisa.Brown@ocfl.net.   

2. For all Contractor’s staff that will be working at the Sheriff’s Central 
Complex or any other Sheriff related facility - request forms from the 
Facilities Management Special Services District via e-mail from 
Bruce.Heffelbower@ocfl.net 

3. For all Contractor’s staff that will be working at Corrections or a 
Correction related facilities - request forms via e-mail from 
MichaelJeffrey.Adkins@ocfl.net.   

4. For all Contractor’s staff that will be working at other Orange County 
facilities – a Criminal History Check, conducted at the FDLE website 
(www.fdle.state.fl.us/ - there is a cost to the contractor), is required.  

mailto:Lisa.Brown@ocfl.net
mailto:Bruce.Heffelbower@ocfl.net
http://www.fdle.state.fl.us/
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Contact Bruce.Heffelbower@ocfl.net for specifics before completing 
the check.  

   For security purposes and to maintain privacy when submitting FDLE 
Background Checks via e-mail the subject line of the email must 
contain the following: ***EXEMPT***  

Due to the time required to process background checks, the Contractor 
should allow 2-3 weeks turn-around time.  Each County Representative will 
inform the contractor of their Background Check results. 

Upon Background Check approval, the Contractor’s staff shall go to the 
Orange County Human Resources office located at 450 E. South St., 
Orlando, FL 32801 with an Affidavit of Identity form (issued by Contractor, 
sample form in contract documents) and a State of Florida I.D. or Driver’s 
License to obtain their Orange County photo I.D. badge. 

 C. Contractor's employees will not be allowed to work in Orange County 
facilities without completed and approved background investigations.  

 D. Upon termination or transfer of any employee of the Contractor working 
under this contract, the Contractor shall immediately notify the County’s 
Representative, in writing, of such termination or transfer and return said 
employee’s Orange County photo I.D. badge to the Facilities Management 
Division Contract Administrator. 

E. The Contractor shall report the arrest of any employee working under the 
terms of this contract to the County’s Representative within twenty four (24) 
hours of the arrest or knowledge of the arrest.  It shall be subject to the 
approval of the County whether the employee shall continue to work at 
County locations within this contract.   
 

F. The Contractor shall remove from County premises any of his employees 
who, in the opinion of the County’s Representative, is not performing the 
services in a proper manner or does not comply with the rules and 
regulations of the County.  The Contractor shall, in no way, interpret such 
removal to require dismissal or other disciplinary action of the employee.  
The County’s Representative will request that anyone suspected of working 
under the influence of alcohol or controlled substances be removed from 
the workplace.  The Contractor shall establish, implement and maintain 
procedures and controls to ensure that their employees comply with all 
applicable provisions of the contract and all site rules and practices of the 
County. 

  
G. The Contractor shall not use employees of any temporary employment 

agency to supplement his work force in County buildings for any reason.  
Only Contractor employees shall be used to perform the required services 

mailto:Bruce.Heffelbower@ocfl.net
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of this contract unless otherwise approved, in writing, by the County’s 
Representative.  

 
H. The Contractor shall prevent its employees from tampering with any owned 

items of County employees or County owned property or entering into any 
area unless required in the performance of the services.  

 
I. Contractor personnel are required to wear uniforms and employer 

identification badges displaying their company name to adequately identify 
them as company staff.  The contractor shall ensure that all of its employees 
are clean, neat and appropriately attired during performance of the services.  

 
J. The Contractor shall ensure all employees prominently wear the ID badge 

on the front of his or her uniform at all times while on County premises. 
 

K. Access to a site must be coordinated through the County’s Representative.  
 

L. Sixty (60) days prior to each Contract renewal or contract end, the 
Contractor’s Orange County photo ID badge will be inventoried by the 
Facilities Management Division Contract Administrator.  At that time, the 
Contractor will be advised of any missing ID cards.  If any ID Cards are 
missing, the Contractor will be charged a $25.00 fee per each missing ID 
badge.  However, the County may charge and collect this fee at any time 
during the contract.  

 

2. SPECIAL CONDITIONS FOR WORKING AT THE CORRECTIONS COMPLEX  
 
The following are specific conditions and rules that must be followed while 
providing services at the Corrections Complex. 

A. All Contractor employees shall carry a valid ID at all times. 
 

B. The Contractor shall provide a list of all employees that will be working 
inside any jail.  A full criminal history shall be run on each employee by 
the Corrections Department.  No Contractor employee will be allowed to 
work inside any jail if they are on active probation, home confinement, 
parole or have been arrested within the last five (5) years or have been 
arrested for any crime involving violence, drugs or theft.  The Contractor 
employee list shall include: 

 
1. Employee’s Full name 
2. Employee’s date of birth 
3. Employee’s Race/Sex 
4. Employee’s Social Security Number 
5. Employee’s Driver’s License number 
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C. Only authorized employees of the Contractor shall be allowed to work at 
Corrections.  WORK RELEASE INMATES ARE NOT AUTHORIZED TO 
WORK ON ANY JAIL PROJECT. 

 D. Contractor’s employee shall wear their Contractor issued ID on the collar of 
their shirt at all times while on the Corrections compound.  This ID will be 
issued to each Contractor employee at the North perimeter building and will 
only be given upon surrendering of a valid personal ID. 

E. If an ID is lost, the Contractor’s employee shall report it immediately to their 
escort officer. 

F. In the event of an emergency, the Contractor’s employee shall report it to 
the nearest Corrections staff member.  They will contact 911. 

G. The Contractor’s employees shall follow direction of the escort officer at all 
times. 

H. The Contractor’s employees shall not bring tobacco or tobacco products 
inside any jail or on top of any roof or within any jail fence line. 

I. The Contractor’s employees shall not bring or wear hats or sunglasses 
inside any facility. 

J. The Contractor’s employees shall not bring any cell phones inside the 
facility unless authorized by Corrections. 

K. Contractor vehicles shall have the windows rolled up and be locked at all 
times and parked in only pre-authorized areas. 

L. The Contractor shall ensure that during breaks, if a Contractor’s employee 
leaves an area, all tools must be removed. 

M. All Contractor tools will be inventoried going into and out of a facility.  
Contractor shall ensure that employees take in only what is needed to 
perform the services.  

N. At the end of each workday, the Contractor shall ensure that all tools and 
debris are collected.  The Contractor shall conduct an inspection of all areas 
to ensure all tools are accounted for. 

O. No illegal drugs or drug paraphernalia are allowed in the compound. 

P. No weapons, guns or ammunition are allowed in the compound. 

Q. The Contractor shall ensure that no inmate interaction occurs.  The 
Contractor’s employees shall not talk to or give or receive anything from an 
inmate, including cigarettes. 

 R. The Contractor shall only use storage areas approved at the beginning of 
the project, unless otherwise permitted during a project by Corrections.  
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S. The Contractor shall not leave clothing unattended, including hats and 
sunglasses. 

3. ORANGE CCOUNTY CONVENTION CENTER - SECURITY AND IDENTIFICATION 

 
A.  All costs for background investigations will be Contractor's responsibility.  

The County shall have the right to request any additional investigative 
background information including, but not limited to, the employment 
record, Right-To-Know records, E-Verify system records (if the Contractor 
uses this service as a means to determine employment eligibility, available 
through www.uscis.gov), training records, payroll records, position for which 
hired including site location of any personnel assigned to perform the 
services.  The Contractor shall furnish, in writing, such information to the 
extent allowed by law, prior to commencement of services.  The County 
reserves the right to conduct its own investigation of any employee of the 
Contractor. 

B.  Background Checks for the Contractor’s staff must be approved by OCCC 
Security team prior to working in any County facility.  Contractors are 
responsible for obtaining the necessary forms for background checks as 
follows.  The background checks must be performed yearly: 

1. For all Contractor’s staff and/or employee that will be working at 
any part of  the Convention Center and related facilities, including 
Destination Parkway Parking  Structure,  the  Contractor  shall  
perform background checks at its expense and  submit them to 
OCCC for determining whether the employee is acceptable to be 
allowed to work for OCCC.  The background checks must be 
submitted each year the contract is valid. 

 
2. The contractor shall provide a level 1 (5 years) background check, 

dated 90 days prior to contract start and five panel drug screen, for 
any employees before starting work to include: 

 
a. Identification Verification 
b. Selective Service Status (registered/unregistered).  
c. FDLE Automated Criminal Record 
d. Clerk of Courts by County of Residence  
e. Employment Verification 
f. DMB by State Residence  
g. Military Verification 
h. Professional License and Certification Check 

 
Drug Screen – Five Panel 

 
Amphetamines  
Cocaine Metabolites 
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Marijuana Metabolites  
Opiate Metabolites 
Phencyclidine 

 
C. Contractor's employees will not be allowed in Orange County Convention 

Center without completed and approved background investigations. 
 
D. Upon termination or transfer of any employee of the Contractor working 

under this contract, the Contractor shall immediately notify the County 
Representative, in writing, of such termination or transfer. 

 
E. The Contractor shall report the arrest of any employee working under the 

terms of this contract to the Orange County Convention Center 
Representative within twenty four (24) hours of the arrest or knowledge of 
the arrest.  It  shall  be  subject  to  the  approval  of  the  Orange  County 
Convention Center whether the employee shall continue to work at Center 
locations within this contract. 

 
F. The  Contractor  shall  ensure  that  all  vehicles  used  by  their  staff  are 

properly identified with the companies name and logo. 

 
G. The Contractor shall remove from Convention Center  premises any of his 

employees   who,  in  the  opinion  of  the  County’s  Representative,  or 
designee, is not performing  the services in a proper manner, or who is 
incompetent,  disorderly,  abusive,   dangerous,  disruptive,  or  does  not 
comply with the rules and regulations of the County. The Contractor shall 
in no way, interpret such removal to require dismissal or other disciplinary 
action of the employee.  Employees shall not use controlled substances, 
unless prescribed, nor illegal substances, and shall not use alcohol on the 
Center premises. The Convention Center Representative will request that 
anyone suspected of working under the influence of alcohol or controlled 
substances be removed from the workplace. 

 
H. OCCC Photo Identification Badges will be issued on an as-needed basis 

for the Contractor’s employees that have successfully passed their 
background check and five panel drug screen check.  Badges are the 
property of the OCCC.  Each lost and/or misplaced badge will result in a 
$25.00 replacement fee, payable to the OCCC.  Payment should be taken 
to the Business Services office prior to obtaining the replacement badge 
(receipt must be presented in order to receive a replacement badge).  Keys 
may also be issued to Contractor’s employees on an as-needed basis.  All 
keys are the property of the OCCC.  There will be a $35 charge per key 
for all lost and unreturned keys.  If multiple cores must be changed due to 
a missing key, the Contractor shall be responsible for all the core changes.  
Core changes are $35.00 per core.   
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4. ORANGE COUNTY HOLIDAYS 
 

Legal holidays when most County buildings will be closed to the public, are as 
follows:  

1. New Year’s Day  

2. Martin Luther King Day  

3. Memorial Day  

4. Fourth of July  

5. Labor Day  

6. Thanksgiving Day and the Friday after Thanksgiving Day  

7. Christmas Eve and Christmas Day  

In addition to Orange County Holidays, the Ninth Judicial Circuit Court and the 
Clerk of Court also observe the following:  

1. Good Friday  

2. Rosh Hashanah  

3. Yom Kippur  
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PART H 

SCOPE OF SERVICES 

1. OVERVIEW 

Orange County Board of County Commissioners seeks to establish an annual term 
contract for roof maintenance, replacement and repairs. The Contractor shall 
provide all labor, supervision, materials, and equipment necessary to perform roof 
maintenance, repairs, and replacements at Orange County owned and operated 
facilities.  

The work under this contract may include, but is not limited to, the following items: 

1 Miscellaneous roof repairs on various roof systems. 
2 Emergency repairs of various roof systems. 
3 Roof Replacement of various roof systems up to maximum roof size 

10,000 SF per replacement 
 

Orange County Facilities Management (OCFM) will be the prime entity under the 
contract. Other County Departments and Divisions, including but not limited to, 
Orange County Utilities, Fire Rescue, and Orange County Convention Center may 
choose to utilize this contract. At that point, contract administration and supervision 
of the work will be the responsibility of the Division/Department issuing the Delivery 
Order, inspecting and accepting the work.   

The Contractor shall coordinate with the issuing Division/Department Service 
Coordinator and verify that the work has been completed in accordance with 
specifications and contract terms and conditions and handle all problems that may 
arise related to this contract.  

Work under this contract may occur during standard and non-standard hours as 
defined below.  The Contractor shall coordinate all work with the user 
department/division. 

Hours of Performance: 

1. Standard Hours:  The standard working hours are Monday through 
Friday, 6:00 AM to 6:00 PM, excluding Orange County holidays. 

2. Non-Standard Hours:  Non-standard working hours are Monday through 
Friday, 6:01 PM to 5:59 AM, weekends, and Orange County holidays.   

2. MULTIPLE CONCURRENT PROJECTS   

A. During the performance of this Contract, the Contractor shall have 
adequate resources to perform multiple Orange County projects at the 
same time. Multiple concurrent projects are defined as three or more 
projects.  
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B. For non-emergency services, the Contractor shall notify the County’s 
Service Coordinator in writing if the Contractor has maximized all resources 
and the volume of work is beyond their operational capacity. The Contractor 
shall provide this notification to the Service Coordinator within three (3) 
business days of initial occurrence.  

 
C. The inability of the Contractor to meet the requirement for multiple 

concurrent projects will be reported to the Procurement Division as has 
unsatisfactory performance.  The Contractor’s failure to advise the 
County’s Service Coordinator of its maximized resources and subsequent 
failure to meet the multiple concurrent project requirements may lead to 
Contract termination. 

 
3. PERSONNEL REQUIREMENTS 

A. The Contractor shall provide competent, suitable, and qualified personnel 
in adequate quantities to perform the work as required herein and by the 
Project Manual specifications.  

B. The Contractor shall provide a list of all employees who will perform the 
work to the County’s Contract Administrator within ten (10) days of contract 
award. The list shall include the employees’ working titles, years of 
experience, and certification. The Contractor shall be required to notify the 
Contract Administrator and Service Coordinator of any changes to the 
employee listing.  

C. The Contractor shall provide a list of twenty-four (24) hour emergency 
telephone numbers. 

D. The Contractor shall designate a competent Foreman for each project who 
shall not be replaced without written notice to the Service Coordinator at 
least twenty-four (24) hours before the change if possible. The name and 
contact information for the replacement Foreman shall be provided at the 
same time.  

E. The assigned Foreman shall be present at the job site at all times and shall 
have the authority to act on behalf of the Contractor.  All communications 
(both verbal and written) given to the Contractor assigned Foremen by the 
County’s Service Coordinator will be as binding as if given to the Contractor.   

NOTE: The Contractor and assigned Foremen shall discuss and resolve all 
worksite issues with the County’s Service Coordinator. Likewise, the 
Service Coordinator shall communicate with only or the Contractor or 
Contractor’s Foremen. County staff that are not assigned service 
coordinators shall not provide direction or instructions to the Contractor 
and/or subcontractors. Subcontractors shall not represent the primary 
contractor on projects. 
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F. All Contractor’s Foremen and points of contact shall be able to 
communicate in the English language and shall be able to identify and 
understand all signs and notices in and around County Facilities. 

4. BACKGROUND CHECKS AND SECURITY CLEARANCE  

A. Background checks for the Contractor’s staff must be approved by the 
County at locations requiring a background check prior to the staff working 
in the respective County facility(ies). Background check and security 
clearance requirements may differ by Department and County buildings. 
All costs for the required background investigations shall be Contractor's 
responsibility. The County reserves the right to conduct its own 
investigation and request any additional investigative background 
information of any personnel assigned to perform the services. The 
Contractor shall furnish, in writing, such information to the extent allowed 
by law, prior to commencement of services. 

 
5. GENERAL PROVISIONS  

A. The Contractor shall conform to all Federal, State, County and Authority 
Having Jurisdiction (AHJ) standards and regulations during performance 
under this contract.  In the event of differing requirements the more stringent 
requirement shall prevail.    

Any person found not in compliance with such requirements will not be 
allowed on the worksite and willl constitute cause for termination of the 
contract.  

B. Any fines levied due to inadequacies or failure to comply with any and all 
requirements of this contract by the Contractor’s personnel and 
subcontractors shall be the sole responsibility of the Contractor. 

C. All workmanship and materials shall be of the best construction practice and 
shall comply with contract specification and the latest editions of the 
following: 

 The National Roofing Contractors Association (NRCA) “Roofing and 
Waterproofing Manual” 

 Factory Mutual Research Corporation (FM) publications “Loss 
Prevention Data for Roofing Contractors” and “Building Materials 
Approval Guide” 

 Underwriters Laboratories, Inc. “Roofing Materials and Systems 
Directory”  

 
The Contractor shall comply with contract requirements that exceed the 
minimum requirements of the manufacturer. Should a conflict arise between 
the Project Manual, this Scope of Service, and those of the referenced 
publications and standards, the more stringent requirement shall prevail.  
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D. All materials, tools, labor, and equipment and incidental needed to complete 
the work shall be furnished by the Contractor and included in the bid item 
pricing on the Bid Item Schedule, unless otherwise stated.    

E. At the County’s discretion, the rental of hydraulic lifts, cranes, and scaffolds 
may be reimbursed at cost with prior written approval from the Service 
Coordinator.  Approval of such equipment shall be for buildings exceeding 
twenty feet (20’) in height and where there are no alternate method of roof 
access. Alternate methods of roof access shall be review on a case by case 
basis, equipment rental may be approved if the County at its sole discretion 
deems the method of roof access is inadequate. The Contractor shall 
provide the final third-party rental receipt to the County with the project 
invoice as back-up documentation to support the charge.  Timeframe for 
equipment rental must coincide with the referenced project timeframe for 
reimbursement. The Contractor shall not be reimbursed for Contractor 
owned equipment. 

F. The Contractor shall schedule and execute work without exposing the 
building interior to the effects of inclement weather. The Contractor shall 
protect the building and its occupants against such risks. Any work related 
damages caused by the Contractor shall be repaired at the Contractor’s 
expense to the County’s satisfaction. 

G. The  Contractor  shall  not  install  roofing  systems  or  sealants  during  
precipitation, including fog, or when air temperature is below 40° F (4° C) or 
is expected to go below 40°  F  (4°  C)  during  application,  or  when  there  
is  ice,  frost,  moisture,  or  visible dampness on the roof. 

H. The Contractor shall clean roofs as identified by the County, using low-
pressure water and chemical solution (no pressure washing).    

I. When determined necessary by the Service Coordinator, a mandatory Pre-
Construction Conference will be scheduled and conducted to ensure 
understanding of the project requirements and the cooperation of all parties.  

J. Initial site visits for the purpose of identifying repair requirements, 
formulating quotations/reports, and meetings as requested by either party 
shall be at no additional cost to the County.  

K. The Contractor shall not start any work without a County issued Delivery 
Order and a Notice to Proceed (NTP) has been negotiated with the Service 
Coordinator.  The Delivery Order will contain a start and completion date or 
a specified timeframe for completion stated in the number of calendar days 
for each project released under this contract.  

L. The Contractor shall provide the Service Coordinator, when requested, 
status and details of the different Delivery Orders being completed. 
Progress meetings shall be scheduled at the Service Coordinator’s request 
and discretion.  
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M. The Contractor shall notify the Service Coordinator of each visit to the 
worksite.  

N. The Contractor shall coordinate all work and maintain open communication 
with the Service Coordinator at all times. Either party may request and be 
granted a conference upon request in a timely manner. 

6. CONTRACTOR’S USE OF PREMISES 

A. The County reserves the right to occupy the premises during the entire 
construction period. The Contractor shall cooperate with the County’s 
Service Coordinator in scheduling operations to minimize conflicts with the 
County’s use of the premises. The Contractor shall limit the use of premises 
to allow for continuous, uninterrupted County occupancy and use.  The 
County will not approve dumpsters, tankers, ladders, staging, or any other 
equipment to be placed along the front elevation of the building or facility at 
any time during the County’s use of the premises.  

B. The Contractor, when required by the Service Coordinator, shall notify all 
occupants within the work areas as to when the work shall take place and 
the level of inconvenience that will be involved, at no additional cost to the 
County. If needed, this notification shall take place at least five (5) business 
days prior to commencement of work in that area.   

C. The Contractor shall coordinate work around or with other Contractors 
working in or around the Facility.  The County’s Service Coordinator will 
notify the Contractor of this needed as it becomes necessary.   

D. The Contractor shall keep all drive lanes open at all times and maintain all 
exits from the building as fire exits. The Contractor shall stop work during 
the County operations and specialized functions to allow full use of all 
egresses from the building should it deem necessary by the Service 
Coordinator.  

E. The Contractor shall supply shoring, supports, and other items or materials 
necessary to brace and support the roof as needed.  

F. The Contractor shall predetermine and obtain approval, in advance from the 
Service Coordinator for vertical and horizontal transportation of construction 
materials onto and off of the building’s roof. 

G. The County will not provide specific staging and/or storage areas.  Any 
agreement between the County and the Contractor to use areas for staging 
shall be obtained in writing from the Service Coordinator. The Contractor 
shall obtain and pay for use of additional storage or work areas needed for 
operations under this Contract. 
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H. The Contractor is responsible for the safekeeping and control of the 
Contractor’s products, machinery, equipment, surplus materials and other 
possessions that are stored on the County’s premises. 

I. The Contractor shall supply, install, and maintain barriers protection, 
warning lines, lighting, and personnel required to segregate the work 
area(s) from pedestrian or vehicular traffic, as well as to prevent damage 
to the building, its occupants, and the surrounding landscape and paved 
areas.  The Contractor shall observe all applicable OSHA requirements. 

J. The selected use of public roads and streets by the Contractor shall cause 
minimum inconvenience to the public and must be approved by the Service 
Coordinator. Maintenance of Traffic (M.O.T.) shall be in accordance with 
the most recent version of Florida Department of Transportation "Roadway 
and Traffic Design Standards". 

K. The Contractor shall immediately notify the Service Coordinator of any 
vehicular or pedestrian safety or efficiency problems incurred as a result of 
the project. 

L. The Contractor shall supply labor, tools, and equipment necessary to keep 
the worksite and adjacent areas clean or with as little accumulation of dust 
and debris as possible on a daily basis. 

M. The Contractor shall keep inlet openings free from the debris generated 
from the work and shall ensure that concrete and other prohibited materials 
will not be washed into drains or storm drain inlets at any time. The 
Contractor’s failure to adhere to these requirements may result in the 
requirement for the Contractor to jet out affected pipes and drains at 
Contractor's expense or reimburse the County for the clean-up effort 
carried out by County personnel or another vendor at cost.  

N. The Contractor shall dispose of debris in accordance with all Federal, State, 
and AJH regulations in effect at the time of disposal. All cost related to the 
debris collection and removal shall be at the Contractor’s expense, 
including but not limited to, the cost of the dumpster and removal service 
to dispose of the debris.  The Contractor shall not dispose of debris in 
dumpsters not designated for the project.  

7. QUALITY CONTROL PROVISIONS 

A. The Contractor shall institute a quality control plan for work under this 
contract.  The Contractor shall verify all quality control actions to the 
Service Coordinator as directed. 

 
B. Safety data sheets (SDS) shall be submitted to the Service Coordinator in 

complete sets for all products to be used prior to any work being performed. 
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C. The Contractor shall submit to the Service Coordinator digital colored 
photographs on CD (or other County approved media such as via e-mail 
on USB Drive) of each site before and after any work is performed.  
Photographs shall be taken from a minimum of five (5) angles to adequately 
illustrate the conditions before and after the work is performed.  The 
Contractor shall note all pre-existing deficiencies of the work area prior the 
start of a project. All photographs shall be time and date stamped.  A list of 
photographs taken shall be submitted to the Service Coordinator and shall 
contain the following information: 

 
1. Contractor's name 
2. Building 
3. File name 
4. Short description of view 
5. Photo number and date taken 

 
D. The Contractor shall immediately notify the Service Coordinator of any 

damages that occurred during the performance of work. The Contractor 
shall restore all areas damaged during the performance of the work to their 
original or better condition at the Contractor’s expense. It shall be the user 
Department/Division discretion if patching, surface repairs, or Contractor 
proposed repair of the affected sections will not be allowed.   
 

E. Any damage due to the services performed by the Contractor’s personnel 
or subcontractor’s shall be the sole responsibility of the Contractor and any 
and all repairs required shall be paid by the Contractor.  Any damages to 
the any County or non-County property, including but not limited to, 
buildings, sidewalks and parking lots, and vehicles will be corrected at the 
Contractor’s expense. All ruts shall be filled, areas where sod has been 
damaged shall be re-sodded with like material, and disturbed areas shall 
be re-graded and re-sodded.  The Contractor shall coordinate all repair of 
damages and restoration efforts with the Service Coordinator. 

 
8. EMERGENCY RESPONSE 

A. The Contractor shall provide and maintain a current list of emergency 
contact numbers for 24-hour emergency response.  Any changes to the 
emergency contact list shall be communicated to the County within 24-hours 
after the change is made  

B. The Contractor shall arrive at the worksite within two (2) hours of notification 
by the County’s Service Coordinator of an emergency (as determined by 
the County) to provide repair services.  Notification of an emergency may 
be verbal or by written communication. Emergency response applies to all 
work hours, twenty-four (24) hours per day, and 365 days per year.   
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C. Should the Contractor fail to arrive within the two (2) hours, the County 
reserves the right to take necessary measures to respond to the emergency, 
which may include contracting with other vendors as needed to resolve the 
emergency. Any cost incurred by the County for using another contractor 
shall be the Contractor’s responsibility and may be deducted from payments 
owed to the Contractor.     

D. The total cost for emergency response shall be based on the total dollar 
value of the work performed. The Contractor shall be reimbursed for the 
work, plus the lump sum Emergency Surcharge at the percentage on the 
Bid Item Schedule.   

For example: If the surcharge rate is 10% and the total cost of 
emergency is $1,000.00, the total to be reimbursed to the Contractor 
shall be $1,000 x 1.10 = $1,100.00.   

Surcharge = $100.00 

The surcharge shall only apply if the Contractor arrived onsite to perform 
work within the two (2) hour timeframe. 

E. The Contractor shall be required to submit an itemized invoice to the 
Service Coordinator within twenty-four (24) hours of the initial emergency 
visit. If work is not complete, the Contractor shall submit a proposal 
inclusive of work already completed and additional resources needed to 
complete the work per the bid item schedule.  

It is imperative that either an invoice or proposal is received by the County 
within twenty-four (24) hours of service. If the emergency occurred on a 
day or at a time when the County department is closed (usually during the 
weekend or a holiday), the Contractor shall submit the required document 
prior to close of business on the next business day. The Contractor’s failure 
to adhere to this require may lead to payment delays or non-payment.   

9. NON-EMERGENCY RESPONSE 

A. Any non-emergency work required under this Contract must be authorized 
by a formal County issued Delivery Order, which will specify a period of 
performance mutually agreed on by the Service Coordinator and the 
Contractor. 

B. As the needs arise, the County’s Service Coordinator will notify the 
Contractor of existing requirements by issuing a Request for  
Services (RFS). 

C. Upon the receipt of the RFS, the Contractor shall respond within twenty-
four (24) hours by acknowledging receipt and establishing contact with 
Service Coordinator to define the scope of the requirement. If required by 
the Service Coordinator, the Contractor shall visit the proposed worksite 
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within two (2) business days (or as otherwise agreed by both parties) in the 
company of the Service Coordinator or designee to further define the scope 
of the work.  

D. Within three (3) business days of the worksite visit (or unless otherwise 
agreed to by the Service Coordinator) the Contractor shall submit a written 
report on the findings with a recommended scope of work and a detailed 
proposal using the Contract’s Bid Item Schedule.  The Contractor shall 
prepare the proposal document for accomplishment of the task according 
to the following guidelines: 

1. At minimum, the proposal shall include the following elements: 

 Scope (clear description of the work to be performed).  The 
Contractor shall include colored photographs of the existing roof 
conditions. 

 Line items on the Bid Item Schedule that will be used to perform 
the work. The wording of the line item and structure must be the 
same as on the bid item schedule. The line item number shall 
also be included for each line item.  

 Timeframe in the number of calendar days to complete the work 
from the County’s authorization to proceed. 

 Estimated cost of permits to be obtained (if applicable) 

 Estimated cost of equipment rental (if applicable) 

2. Upon receipt of Contractor's proposal, the Service Coordinator will 
review the proposal for completeness and may negotiate and reach 
agreement with Contractor on quantities, schedule, and all other 
terms, prior to acceptance of proposal and issuance of a Delivery 
Order.  

3. The Service Coordinator reserves the right to enter into negotiations 
with the Contractor whenever it deems that negotiations will be in the 
best interest of the County. These negotiations may increase or 
decrease the original scope of work. Upon completion of 
negotiations, a new proposal shall be prepared by the Contractor and 
submitted to the Service Coordinator for approval. Upon approval the 
County will issue a Delivery Order for the work or a change order if 
work is already in progress.  

4. The Contractor shall not begin work until the Contractor has received 
the County issued delivery order and a NTP has been established. 
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10. CHANGE ORDERS 

A. The Contractor shall notify the County as soon as an unforeseen condition 
is apparent. This includes but is not limited to, conditions that will affect the 
scope of work, timeframe for performance, or project total cost.  

B. If the unforeseen condition will change the scope and/or dollar value of the 
previously accepted proposal the Contractor shall provide a revised 
proposal to the County. The revised proposal shall include a clear 
description of the unforeseen condition that was encountered and 
justification for all affected elements of the issued Delivery Order. Upon 
acceptance of the revised proposal, the County will issue a change order 
to the current delivery order. 

C. The Contractor shall not proceed with the work without the County’s written 
authorization. The Contractor’s failure to adhere to this requirement may 
result in partial or non-payment for any additional work 

11. CONSTRUCTION SCHEDULE:  REPLACEMENTS OR MAJOR REPAIRS 

A. For complete roof replacements or repairs with extensive requirements, a 
preconstruction conference and site inspection will be coordinated by the 
Service Coordinator. Proper coordination of all aspects of the work by the 
Contractor and any sub-trades/subcontractor is critical to ensure proper 
installation and performance of the work. Therefore, the Contractor's 
Foreman and all involved subcontractors shall be required to attend the 
preconstruction conference to discuss all aspects of each individual project 
prior to issuance of a Delivery Order.  
 

B. The Contractor shall submit the written report with the recommended scope 
of work and a detailed proposal per the Bid Item Schedule within ten (10) 
calendar days of the conference. A Delivery Order will be issued for the 
accepted proposal. 

 
C. The Contractor shall submit a construction schedule via e-mail for 

completion of the work. At minimum, the construction schedule shall: 

 list the phases and milestones or each project and timeframe for 
phase completion 

 identify the on-site crew foreman and the size of the crew to be 
utilized 

 outline the coordination between job tasks of all involved sub-trades 

 identify the completion date and/or number of calendar days for 
project completion 
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D. The construction schedule shall be subject to review and acceptance by the 
Service Coordinator prior to start of work. After defining the location(s) of 
the work progress, the County will arrange to control occupancy in the 
building to the greatest extent possible. 
 

E. The Contractor shall be permitted to perform all aspects of the work when 
the following has occurred: 

 
1. The   Service Coordinator   has   reviewed   and   approved   the   

Contractor’s construction schedule. 

2. The Service Coordinator   has sufficient time to control occupancy 
beneath the scheduled work area. 

3. The Service Coordinator   determines that the disruption to building 
occupants from the construction is tolerable. 

4. The Contractor has taken additional measures necessary to prevent 
fumes and odors associated with solvents and heated bitumen from 
entering the occupied space. 

F. The accepted schedule shall be strictly adhered to by the Contractor and 
any sub-trades. 

G. The Contractor shall keep the crew size consistent and work shall be 
continuous throughout the project, from start-up to completion. The 
Contractor’s foreman shall be on site at all times that work is performed 

H. The Service Coordinator shall be entitled at all times to be advised, at 
his/her request, as to the status and details of work being completed by 
Contractor or at a frequency determined by the Service Coordinator and 
communicated to the Contractor in writing.  

I. The Contractor shall consult the Service Coordinator prior to any schedule 
variance.  The notification shall occur at least three (3) days before the day 
of the scheduled variance and must be agreed to by the Service Coordinator 
in writing. 

J. The Contractor shall maintain coordination with the County Service 
Coordinator at all times.  Either party may request and be granted a 
conference upon request in a timely manner.  Progress meetings on site will 
be scheduled by the Service Coordinator as deemed necessary. 

12. ROOF LEAKS - INSPECTION AND REPAIR  

A. The Service Coordinator shall assist the Contractor in identifying roof leaks 
by conducting a walk-thru of the interior of the affected building(s).  The 
Contractor will be responsible for extrapolating this information over the 
subject roof area to make necessary repairs.   
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B. The Contractor is responsible for all non-preexisting roof related leaks and 
damages to existing roofing at all locations in which he has initiated work, 
to include trafficking, and materials storage.  

C. The Contractor shall not be responsible for reported roof related leaks which 
exist prior to initiating work in the leak areas.   

D. If during the course of initiated work, the Contractor discovers unforeseen 
conditions or underlying damage that requires repair beyond the scope of 
the Delivery Order the Contractor shall stop work and secure the site until 
the Service Coordinator has reviewed the unforeseen conditions and 
determined a course of action.  The Contractor shall provide and maintain 
necessary protection to prevent interior leakage. If damage occurred due to 
Contractor’s negligence to provide the necessary protection as stated in this 
sub-paragraph, the Contractor shall be responsible for the repair of said 
damages.  

13. LIQUIDATED DAMAGES   

A. Time is of the essence. Should the Contractor fail to complete all work on 

or before the date or timeframe stipulated for completion on a Delivery 

Order, the Contractor may be required to pay liquidated damages for each 

consecutive calendar day after the date allowed by the Delivery Order or 

approved extension date until the entire work is  complete and accepted by 

the County.  Any extensions to project end date will be approved in writing 

by the Service Coordinator. 

B. The Service Coordinator may designate specific Delivery Orders under this 

contract to be assessed with liquidated damages should the Contractor fail 

to deliver the project on time. Said Delivery Orders will be negotiated with 

the Contractor prior to their designation for liquidated damages and prior to 

issuance of the Delivery Order.  The Liquidated Damages will be subtracted 

from final compensation for the work. 

 The sums of money for Liquidated Damage per calendar day of delay are 
stipulated below: 

 

Delivery Order Amount  Amount per Calendar Day 
 

$500 to $25,000   $125.00 per day 
$25,000 to $50,000   $150.00 per day 

$50,000 to $75,000   $175.00 per day 
$75,000 to $200,000  $200.00 per day 

 
C. The application of Liquidated Damages to a specific Delivery Order will be 

noted on the Request for Proposal and in the resulting Delivery Order.  
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PART H 

SCOPE OF WORK 

1. SPECIFICATIONS AND REFERENCES  

Publications listed herein form a part of this contract to the extent referenced and 
are indicated in the text by basic designation only.  

Applicable publications referenced shall be those that were issued and in use at 
the time of the Bid submission. 

The following documents are incorporated into this contract: 

 Roofing Terminology  

 Project Manual (County Wide Roof Maintenance, Repairs, and 
Replacement Project Manual) inclusive of all indexes and references. The 
Contractor shall refer to and comply the appropriate specification sections 
for further information about installation methods and components to be 
provided.   

 Drawings and Detail References as prepared by the National Roofing 
Contractors Association (NRCA). 

2. LABOR, MATERIAL, AND EQUIPMENT  

Unless otherwise stated, the unit prices on the Bid Item Schedule includes, but are 
not limited to all labor, services, materials, equipment, maintenance of traffic, 
taxes, tests, mobilization/demobilization, insurance, incidentals and other 
miscellaneous cots, overhead and profit, that are necessary to successfully 
complete all work herein. 

3. MEASUREMENT AND PAYMENT 

The quantities represented on the Bid Item Schedule are estimates only and the 
County is not obligated to purchase all quantities listed under this contract, nor is 
the County obligated to issue concurrent project work. All work will be ordered by 
the County’s Service Coordinator in the form of Delivery Orders on an as needed 
basis. 

 

A. METHOD OF MEASUREMENTS: Measurements used for quotation of work 
shall be according to the actual dimensions of areas to be repaired or replaced. 
The Contractor shall not include additional measurements for wastage of 
overhead charges incurred by the Contractor for doing business.  All wastage 
and overhead cost shall be the Contractor’s responsibility and built into the unit 
prices on the Bid Item Schedule.  

1. Board Foot (BF) - 1 BOARD FOOT = 12" x 12" X 1" (Nominal 

Dimensions) 
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2. Each (EA) 

3. Gauge (GA)  

4. Linear Feet (LF) - shall be measured along the horizontal length of the 

centerline of the installed material, unless otherwise specified. 

5. Lump Sum (LS):  The Measurement  of Work for lump sum orders and/or 

items shall be based  on  the  information  provided  in  the  Contract  

Documents  or  as defined in the Owner’s scope of work for each delivery 

order. 

6. MIL - 1/1000 of an inch 

7. Square Feet (SF) - shall be measured as the amount of the unit of   

measure installed.   

8. Piece (PC) 

9. Ply - thickness or layer of a folded or laminated material 

Payment shall be made for actual quantities of work properly 
performed/installed/finished as approved by the County Service Coordinator 
unless otherwise indicated herein. 

4. BID ITEM SCHEDULE - ADDITIONAL SERVICES 

A. TEMPORARY REPAIRS – SECURE TARP OF PLASTIC – This unit price shall 
be for labor and material to provide temporary repair of leaks using trap or 
plastic.  The Contractor shall retains ownership of the material and is 
responsible for installation and removal of such material.  

B. PRESSURE CLEANING EXTERIOR PARAPET WALLS – This unit price shall 
be use for pressure cleaning of exterior parapet walls in conjunction with 
projects under this contract.  

C. EMERGENCY SURCHARGE: The Contractor shall be reimbursed for 
emergency work, plus the lump sum Emergency Surcharge at the percentage 
on the Bid Item Schedule.   

For example: If the surcharge rate is 10% and the total cost of 
emergency is $1,000.00, the total to be reimbursed to the Contractor 
shall be $1,000 x 1.10 = $1,100.00.   

Surcharge = $100.00 

The surcharge shall only apply if the Contractor arrives onsite to perform work 
within the two (2) hours of notification by the County.  
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D. TRIP CHARGE - SMALL SCALE REPAIRS UNDER $1,000 – Projects under 
$1,000 shall be classified as “small scale”.  The Contractor reserves the right 
to apply a trip charge for small scale repairs not to exceed the unit price for 
small scale repair on the Bid Item Schedule.  The small scale repair trip charge 
is not applicable to: cleaning of gutter and downspouts, pressure washing of 
parapet walls, leak testing and roof analysis/infrared scan.  

E. TRIP CHARGE - RESPONSE FOR “OFF CONTRACT” WORK – The 
Contractor reserves the right to charge the County for work requested by the 
County under this contract but up on arrival at work site and diagnostic, it is 
agreeable by the County Service Coordinator and the Contractor that the work 
requested is not the Contractor’s responsibility to repair under this contract.  
For example, the Contractor is called out for repair of roof leaks but upon arrival 
and diagnostic, it is revealed that the leak is related to a plumbing issue which 
is not a part of the contract scope. The price on the Bid Item Schedule is a not 
to exceed unit price and shall be for the purpose of offsetting cost to the 
Contractor for mobilization and diagnostic labor for work cannot be ordered 
under this contract.  Not applicable it the Contractor accepts and agrees to 
complete the work, at which point the requesting department is responsible for 
payment of work off contract.  

F. ROOF ANALYSIS/INFRARED SCAN - This unit price shall be used for the 
scanning a roof surface with an infrared camera. Scans are usually conducted 
approximately one hour after the sun sets and will be used to determine the 
presence of entrapped rainwater within the roofing assembly which will require 
removal and replacement.  The entrapped water will appear with a color that 
contrasts with the color of the roof areas that are not wet.  The need for a scan 
will be determined by the roofing contractor and approved by the County prior 
to implementation. 

G. ROOF LEAK TESTING:  The unit price for leak testing shall be used by the 
Contractor to investigate a leak reported by the County.  Unit prices is inclusive 
of a site visit along with water testing to determine the entrance point, the 
migration path and the exit point of the water intrusion.  This scope of work 
item will only be used if the source of a leak is not apparent, and should be 
completed only after approval from the County.  This unit price also includes 
the submission of a leak report to the County describing the causes of the leak 
and the recommended repairs.   

H. RENTAL EQUIPMENT REIMBURSEMENT - 20'' MINIMUM HEIGHT (AT 
COST):  All equipment costs for access building up to 20' high shall be built-
into the unit price on the Bid Item Schedule. At the County’s discretion, the 
rental of hydraulic lifts, cranes, and scaffolds may be reimbursed at cost with 
prior approval by the Service Coordinator.  Approval of such equipment shall 
be for buildings equal to or exceeding twenty (20) feet in height and where 
there are no alternate methods of roof access. The Contractor shall be required 
to provide the final third-party rental receipt to the County with the project 
invoice as back-up documentation to support the charge.  Timeframe for 
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equipment rental must coincide with the referenced project timeframe for 
reimbursement. The Contractor shall not be reimbursed for Contractor owned 
equipment. The County will not be responsible for equipment rental period 
exceeding the timeframe of work completion and what was mutually agreed 
upon by the Contractor and Service Coordinator in writing.  

I. PERMIT REIMBURSEMENT – The County shall reimburse the Contractor for 
permit expenses for work under this contract. These expenses shall be 
reimbursed at cost with proof of payment to the permitting authority.  

J. SUBMITTALS - The Bid Item Schedule unit prices are inclusive of the 
requirement to submit to the County, including but not limited to: 

 product data of each material (SDS sheets)  

 Manufacturer’s name/part numbers, and measurements of materials 
installed.  

 shop drawings of all details where applicable 

 warranty information and any applicable documents identified in the 
Project Manual  

 Florida product approval information for each new roofing assembly  

All submittal documents shall be provided to the Service Coordinator upon 
completion of work.  

 

5. SUMMARY OF PROJECT REQUIREMENTS 

The Work requirements of the Contract can be summarized by reference to Bid 
Item Schedule, Contract, County Wide Roof Maintenance, Repairs, and 
Replacement Project Manual, NRCA Drawings and Details, and Addenda and 
Modifications to the Contract Documents, including, but not limited to, the printed 
matter referenced in these requirements.  It is recognized that the Work is affected 
or influenced by governing regulations, natural phenomenon (including weather 
conditions), unforeseen conditions uncovered by the Work, and other forces 
outside of the Contract Documents. 

6. INVOICING REQUIREMENTS 

A. Upon completion of work, the Contractor shall submitted the invoice and 

supporting documents to the appropriate County Division/Department per the 

issued Delivery Order within thirty (30) calendar days of completion.   

At minimum, all invoice shall contain the following information: 

 Delivery order number; 

 Start and ending date of the work  
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 Itemized services per the Delivery Order, including all change orders  
- Description of work performed to include materials removed and 

installed by manufacturer’s name and original part numbers, type, 
and measurements.   

 Location of the work 

 Invoice total  
 

B.  The County will review invoices for required information. The County reserves 

the right to reject invoices based on improper invoice format and missing 

documentation. 

C. The Contractor shall not invoice the County for any repairs not accepted by the 

County. Should the County received such invoices, they will be rejected. 

D. At the end of the contract, the County reserves the right to delay payment of 

final invoice(s) to the Contractor for the purpose of applying any applicable 

deductions.  If no payments are owed to the Contractor or amount owed to the 

County exceeds payments owed to the Contractor, the Contractor shall be 

responsible for reimbursement to the County upon notification of amount owed. 

E. Unless otherwise authorized by the corresponding department in writing, 

delivery of invoices and back-up documentation via e-mail and/or fax is not 

allowed under this contract. All invoices shall be mailed or hand delivered to the 

appropriate Department as referenced as the “Invoice To:” location and on the 

Delivery Order.  

F. The Contractor shall submit monthly statements of unpaid invoices to each 

department ordering services under this contract. The Contractor shall not 

combine statements for different departments utilizing this contract.  At 

minimum, the statement shall contain the following information: 

 Statement date 

 Invoice numbers 

 Invoice dates 

 Invoice total or unpaid balance if different from invoice total  

 Delivery order number corresponding to each invoice listed 

 Balance carry forward  

 Cumulative outstanding balance 

 
Statements shall be sent to the corresponding ordering department, fiscal 

department, and contract administrator by the 15th of each month for service 

performed in the prior month and as requested by the County. 

 

END OF PART H 



Y20-140 TERM CONTRACT FOR COUNTY WIDE ROOF MAINTENANCE AND REPAIRS
                                               CONTRACT DEFINITIONS

A 
 Absorption: the ability of a material to accept within its body quantities of gases or liquid, such

as moisture.
 Accelerated Weathering: the process in which materials are exposed to a controlled

environment where various exposures such as heat, water, condensation, or light are altered to
magnify their effects, thereby accelerating the weathering process. The material’s physical
properties are measured after this process and compared to the original properties of the
unexposed material, or to the properties of the material that has been exposed to natural
weathering.

 Adhere: to cause two surfaces to be held together by adhesion, typically with asphalt or roofing
cements in built-up roofing and with contact cements in some single-ply membranes.

 Aggregate: rock, stone, crushed stone, crushed slag, water-worn gravel or marble chips used for
surfacing and/or ballasting a roof system.

 Aging: the effect on materials that are exposed to an environment for an interval of time.
 Alligatoring: the cracking of the surfacing bitumen on a built-up roof, producing a pattern of

cracks similar to an alligator’s hide; the cracks may or may not extend through the surfacing
bitumen.

 Aluminum: a non-rusting metal sometimes used for metal roofing and flashing.
 Ambient Temperature: the temperature of the air; air temperature.
 Application Rate: the quantity (mass, volume, or thickness) of material applied per unit area.
 Apron Flashing: a term used for a flashing located at the juncture of the top of the sloped roof

and a vertical wall or steeper-sloped roof.
 Architectural Shingle: shingle that provides a dimensional appearance.
 Asphalt: a dark brown or black substance found in a natural state or, more commonly, left as a

residue after evaporating or otherwise processing crude oil or petroleum.
 Asphalt Emulsion: a mixture of asphalt particles and an emulsifying agent such as bentonite

clay and water. These components are combined by using a chemical or a clay emulsifying agent
and mixing or blending machinery.

 Asphalt Felt: an asphalt-saturated and/or an asphalt-coated felt. (See Felt.)
 Asphalt Roof Cement: a trowelable mixture of solvent-based bitumen, mineral stabilizers, other

fibers and/or fillers. Classified by ASTM Standard D 2822-91 Asphalt Roof Cement, and D 4586-
92 Asphalt Roof Cement, Asbestos-Free, Types I and II.

 Attic: the cavity or open space above the ceiling and immediately under the roof deck of a steep-
sloped roof.

B 
 Back-Nailing: (also referred to as Blind-Nailing) the practice of nailing the back portion of a

roofing ply, steep roofing unit, or other components in a manner so that the fasteners are covered
by the next sequential ply, or course, and are not exposed to the weather in the finished roof
system.

 Ballast: an anchoring material, such as aggregate, or precast concrete pavers, which employ the
force of gravity to hold (or assist in holding) single-ply roof membranes in place.

 Barrel Vault: a building profile featuring a rounded profile to the roof on the short axis, but with
no angle change on a cut along the long axis.



 Base Flashing (membrane base flashing): plies or strips of roof membrane material used to 
close-off and/or seal a roof at the roof-to-vertical intersections, such as at a roof-to-wall juncture. 
Membrane base flashing covers the edge of the field membrane. (Also see Flashing.) 

 Base Ply: the lowermost ply of roofing in a roof membrane or roof system. 
 Base Sheet: an impregnated, saturated, or coated felt placed as the first ply in some multi-

ply built-up and modified bitumen roof membranes. 
 Batten: (1) cap or cover; (2) in a metal roof: a metal closure set over, or covering the joint 

between, adjacent metal panels; (3) wood: a strip of wood usually set in or over the structural 
deck, used to elevate and/or attach a primary roof covering such as tile; (4) in a membrane roof 
system: a narrow plastic, wood, or metal bar which is used to fasten or hold the roof membrane 
and/or base flashing in place. 

 Batten Seam: a metal panel profile attached to and formed around a beveled wood or metal 
batten. 

 Bitumen: (1) a class of amorphous, black or dark colored, (solid, semi-solid, or viscous) 
cementitious sub-stances, natural or manufactured, composed principally of high molecular 
weight hydrocarbons, soluble in carbon disulfide, and found in petroleum asphalts, coal tars and 
pitches, wood tars and asphalts; (2) a generic term used to denote any material composed 
principally of bitumen, typically asphalt or coal tar. 

 Blackberry (sometimes referred to as Blueberry or Tar-Boil): a small bubble or blister in the 
flood coating of an aggregate-surfaced built-up roof membrane. 

 Blind-Nailing: the use of nails that are not exposed to the weather in the finished roofing system. 
 Blister: an enclosed pocket of air, which may be mixed with water or solvent vapor, trapped 

between impermeable layers of felt or membrane, or between the membrane and substrate. 
 Blocking: sections of wood (which may be preservative treated) built into a roof assembly, 

usually attached above the deck and below the membrane or flashing, used to stiffen the deck 
around an opening, act as a stop for insulation, support a curb, or to serve as a nailer for 
attachment of the membrane and/or flashing. 

 BOMA: Building Owners & Managers Association 
 Brake: hand- or power-activated machinery used to form metal. 
 British Thermal Unit (BTU): the heat energy required to raise the temperature of one pound of 

water one degree Fahrenheit (joule). 
 Brooming: an action carried out to facilitate embedment of a ply of roofing material into hot 

bitumen by using a broom, squeegee, or special implement to smooth out the ply and ensure 
contact with the bitumen or adhesive under the ply. 

 Buckle: an upward, elongated tenting displacement of a roof membrane frequently occurring over 
insulation or deck joints. A buckle may be an indication of movement within the roof assembly. 

 Building Code: published regulations and ordinances established by a recognized agency 
prescribing design loads, procedures, and construction details for structures. Usually applying to 
designated jurisdictions (city, county, state, etc.). Building codes control design, construction, and 
quality of materials, use and occupancy, location and maintenance of buildings and structures 
within the area for which the code has been adopted. 

 Built-Up Roof Membrane (BUR): a continuous, semi-flexible multi-ply roof membrane, 
consisting of plies or layers of saturated felts, coated felts, fabrics, or mats between which 
alternate layers of bitumen are applied. Generally, built-up roof membranes are surfaced with 
mineral aggregate and bitumen, a liquid-applied coating, or a granule-surfaced cap sheet. 

 Bundle: an individual package of shakes or shingles. 
 Butt Joint: a joint formed by adjacent, separate sections of material, such as where two 

neighboring pieces of insulation abut. 
 Button Punch: a process of indenting two or more thicknesses of metal that are pressed against 

each other to prevent slippage between the metal. 



 Butyl: rubber-like material produced by copolymerizing isobutylene with a small amount of 
isoprene. Butyl may be manufactured in sheets or blended with other elastomeric materials to 
make sealants and adhesives. 

 Butyl Coating: an elastomeric coating system derived from polymerized isobutylene. Butyl 
coatings are characterized by low water vapor permeability. 

 Butyl Rubber: a synthetic elastomer based on isobutylene and a minor amount of isoprene. It is 
vulcanizable and features low permeability to gases and water vapor. 

 Butyl Tape: a sealant tape sometimes used between metal roof panel seams and end laps; also 
used to seal other types of sheet metal joints, and in various sealant applications. 
 
C 

 Camber: a slight convex curve of a surface, such as in a prestressed concrete deck. 
 Canopy: any overhanging or projecting roof structure, typically over entrances or doors. 

Sometimes the extreme end is unsupported. 
 Cant: a beveling of foam at a right angle joint for strength and water run-off. 
 Cant Strip: a beveled or triangular-shaped strip of wood, wood fiber, perlite, or other material 

designed to serve as a gradual transitional plane between the horizontal surface of a roof deck or 
rigid insulation and a vertical surface. 

 Cap Flashing: usually composed of metal, used to cover or shield the upper edges of the 
membrane base flashing, wall flashing, or primary flashing. (See Flashing and Coping.) 

 Cap Sheet: a granule-surface coated sheet used as the top ply of some built-up or modified 
bitumen roof membranes and/or flashing. 

 Capillary Action: the action that causes movement of liquids by surface tension when in contact 
with two adjacent surfaces such as panel side laps. 

 Caulking: (1) the physical process of sealing a joint or juncture; (2) sealing and making weather-
tight the joints, seams, or voids between adjacent units by filling with a sealant. 

 Cavity Wall: a wall built or arranged to provide an air space within the wall (with or without 
insulating material), in which the inner and outer materials are tied together by structural framing. 

 CCF: 100 cubic feet. 
 Chalk: a powdery residue on the surface of a material. 
 Chalk Line: a line made on the roof by snapping a taut string or cord dusted with colored chalk. 

Used for alignment purposes. 
 Chalking: the degradation or migration of an ingredient, in paints, coatings, or other materials. 
 Chimney: stone, masonry, prefabricated metal, or a wood framed structure, containing one or 

more flues, projecting through and above the roof. 
 Cladding: a material used as the exterior wall enclosure of a building. 
 Cleat: a metal strip, plate or metal angle piece, either continuous or individual (“clip”), used to 

secure two or more components together. 
 Closed-Cut Valley: a method of valley application in which shingles from one side of the valley 

extend across the valley while shingles from the other side are trimmed back approximately 2 
inches (51mm) from the valley centerline. 

 Closure Strip: a metal or resilient strip, such as neoprene foam, used to close openings created 
by joining metal panels or sheets and flashings. 

 Coal Tar: a dark brown to black colored, semi-solid hydrocarbon obtained as residue from the 
partial evaporation or distillation of coal tars. Coal tar pitch is further refined to conform to the 
following roofing grade specifications: 

 Coal Tar Bitumen: a proprietary trade name for Type III coal tar used as the damp proofing or 
waterproofing agent in dead-level or low-slope built-up roof membranes, conforming to ASTM D 
450, Type III. 

 Coal Tar Pitch: a coal tar used as the waterproofing agent in dead-level or low-slope built-up roof 
mem-branes, conforming to ASTM Specification D 450, Type I or Type III. 



 Coal Tar Waterproofing Pitch: a coal tar used as the damp proofing or waterproofing agent in 
below-grade structures, conforming to ASTM Specification D 450, Type II. 

 Coated Base Sheet: a felt that has previously been saturated (filled or impregnated) with asphalt 
and later coated with harder, more viscous asphalt, which greatly increases its impermeability to 
moisture. 

 Coated Fabric: fabrics that have been impregnated and/or coated with a plastic-like material in 
the form of a solution, dispersion hot-melt, or powder. The term also applies to materials resulting 
from the application of a preformed film to a fabric by means of calendering. 

 Coated Felt (Sheet): (1) an asphalt-saturated felt that has also been coated on both sides with 
harder, more viscous “coating” asphalt; (2) a glass fiber felt that has been simultaneously 
impregnated and coated with asphalt on both sides. 

 Coating: a layer of material spread over a surface for protection or decoration. Coatings for SPF 
are generally liquids, semi-liquids, or mastics; spray, roller, or brush applied; and cured to an 
elastomeric consistency. 

 Cohesion: the degree of internal bonding of one substance to itself. 
 Cold Process Built-Up Roof: a continuous, semi-flexible roof membrane, consisting of a ply or 

plies of felts, mats or other reinforcement fabrics that are laminated together with alternate layers 
of liquid-applied (usually asphalt-solvent based) roof cements or adhesives installed at ambient 
or a slightly elevated temperature. 

 Combustible: capable of burning. 
 Compatible Materials: two or more substances that can be mixed, blended, or attached without 

separating, reacting, or affecting the materials adversely. 
 Composition Shingle: a unit of asphalt shingle roofing. 
 Concealed-Nail Method: a method of asphalt roll roofing application in which all nails are driven 

into the underlying course of roofing and covered by an adhered, overlapping course. 
 Condensation: the conversion of water vapor or other gas to liquid state as the temperature 

drops or atmospheric pressure rises. (Also see Dew Point.) 
 Conductor Head: a transition component between a through-wall scupper and downspout to 

collect and direct run-off water. 
 Contact Cements: adhesives used to adhere or bond various roofing components. These 

adhesives adhere mated components immediately on contact of surfaces to which the adhesive 
has been applied. 

 Contamination: the process of making a material or surface unclean or unsuited for its intended 
purpose, usually by the addition or attachment of undesirable foreign substances. 

 Coping: the covering piece on top of a wall which is exposed to the weather, usually made of 
metal, masonry, or stone. It is preferably sloped to shed water back onto the roof. 

 Copper: a natural weathering metal used in metal roofing; typically used in 16 or 20 ounce per 
square foot thickness (4.87 or 6.10 kg/sq m). 

 Cornice: the decorative horizontal molding or projected roof overhang. 
 Counterflashing: formed metal sheeting secured on or into a wall, curb, pipe, rooftop unit, or 

other surface, to cover and protect the upper edge of the membrane base flashing or underlying 
metal flashing and associated fasteners from exposure to the weather. 

 Course: (1) the term used for each row of shingles of roofing material that forms the roofing, 
waterproofing, or flashing system; (2) one layer of a series of materials applied to a surface (e.g., 
a five-course wall flashing is composed of three applications of roof cement with one ply of felt or 
fabric sandwiched between each layer of roof cement). 

 Coverage: the surface area covered by a specific quantity of a particular material. 
 Cricket: an elevated roof substrate or structure, constructed to divert water around a chimney, 

curb, away from a wall, expansion joint, or other projection/penetration. (See Saddle.) 
 Cross Ventilation: the effect that is provided when air moves through a roof cavity between the 

vents. 



 Cupola: a relatively small roofed structure, generally set on the ridge or peak of a main roof area. 
 Curb: (1) a raised member used to support roof penetrations, such as skylights, mechanical 

equipment, hatches, etc. above the level of the roof surface; (2) a raised roof perimeter relatively 
low in height. 

 Cure: a process whereby a material is caused to form permanent molecular linkages by exposure 
to chemicals, heat, pressure, and/or weathering. 

 Cure Time: the time required to effect curing. The time required for a material to reach its 
desirable long-term physical characteristics. 

 Cutoff: a permanent detail designed to seal and prevent lateral water movement in an insulation 
system and used to isolate sections of a roofing system. (Note: A cutoff is different from a tie-off, 
which may be a temporary or permanent seal.) (See Tie-Off.) 

 Cutout: the open portions of a strip shingle between the tabs. 
 
D 

 Dead Level: essentially horizontal or flat, as in a roof deck or rooftop with no intentional slope to 
the roof drains. Also referred to as zero (0) slope. 

 Dead Loads: permanent non-moving loads that result from the weight of a building’s structural 
and architectural components, mechanical and electrical equipment, and the roof assembly itself. 
Essentially the same as “dead weight” or “dead weight loads.” 

 Deck: a structural component of the roof of a building. The deck must be capable of safely 
supporting the design dead and live loads, including the weight of the roof systems, and the 
additional live loads required by the governing building codes. Decks are either non-combustible 
(e.g., corrugated metal, concrete, or gypsum) or combustible (e.g., wood plank or plywood), and 
provide the substrate to which the roofing or waterproofing system is applied. 

 Deflection (Bowing, Sagging): the downward displacement of a structural member or system 
under load. 

 Delamination: separation of the laminated layers of a component or system. 
 Design Loads: those loads specified in building codes or standards published by federal, state, 

county, or city agencies, or in owners’ specifications to be used in the design of a building. 
 Dew Point Temperature: the temperature at which water vapor condenses in cooling air at the 

existing atmospheric pressure and vapor content. Cooling at or below the dew point will cause 
condensation. 

 Dome: a roof that is shaped like a half-circle, or a variation of one. 
 Dormer: a framed projection through the sloping plane of a roof. 
 Double Graveling: the process of applying two layers or flood coats of bitumen and aggregate 

to a built-up roof. Loose aggregate should be swept from the first application prior to the second 
coating of bitumen and aggregate. Approximately 50% of the second aggregate application will 
remain adhered in the bitumen flood coat unless physically removed. 

 Double Lock Standing Seam: a standing seam that utilizes a double, overlapping interlock 
between two seam panels. (See Standing Seam.) 

 Downspout: a conduit used to carry runoff water from a scupper, conductor head, or gutter of a 
building to a lower roof level, or to the ground or storm water runoff system. 

 Drain: an outlet or other device used to collect and direct the flow of runoff water from a roof area. 
 Drip Edge: a metal flashing, or other overhanging component, with an outward projecting lower 

edge, intended to control the direction of dripping water and help protect underlying building 
components. A drip edge also can be used to break the continuity of contact between the roof 
perimeter and wall components to help prevent capillary action. 

 Dynamic Load: any load which is non-static, such as a wind load or a moving live load. 
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 Eave: a projecting edge of a roof that extends beyond the supporting wall. 



 Efflorescence: the formulation of crystalline deposits, generally whitish in color, on the surface 
of stone, brick, concrete, or other masonry surface when moisture moves through and evaporates 
on the masonry. May also be caused by free alkalies leached from mortar, grout, or adjacent 
concrete. 

 Efflorescence: the formulation of crystalline deposits, generally whitish in color, on the surface 
of stone, brick, concrete, or other masonry surface when moisture moves through and evaporates 
on the masonry. May also be caused by free alkalies leached from mortar, grout, or adjacent 
concrete. 

 Elastomeric Coating: a coating system which, when fully cured, is capable of being stretched at 
least twice its original length (100% elongation) and recovering to its original dimensions. 

 EPDM: Ethylene Propylene Diene Monomer (See also Ethylene Propylene Diene Terpolymer.) 
 Expansion Joint: a structural separation between two building elements that allows free 

movement between the elements without damage to the roofing or waterproofing system. 
 Exposed-Nail Method: a method of asphalt roll roofing application in which all nails are driven 

into the adhered, overlapping course of roofing. Nails are exposed to the weather. 
 Exposure: (1) the traverse dimension of a roofing element or component not overlapped by an 

adjacent element or component in a roof covering. For example, the exposure of any ply in a built-
up roof membrane may be computed by dividing the felt width minus 2 inches (51mm) by the 
number of shingled plies; thus, the exposure of 36 inch (914mm) wide felt in a shingled, four-ply 
membrane should be approximately 8 1 Ú2 inches (216mm) (See Figure 8); (2) the dimension of 
sidewall or roofing covering that is not covered or overlapped by the upslope course of 
component. The typical exposure for a standard-size, 3-tab shingle is 5 inches (127mm), 
depending upon manufacturer specifications. 

 Extrusion: a manufacturing process which consists of forcing batched and formulated material 
(which may be molten) through an orifice called a “die.” The shape and dimensions of the orifice 
determine the shape and dimensions of the finished product. Extrusion is one method by which 
some single-ply roofing membranes are manufactured. 

 Eyebrow: a dormer, usually of small size, whose roof line over the upright face is typically an 
arched curve, turning into a reverse curve to meet the horizontal at either end. Also, a small shed 
roof projecting from the gable end of the larger, main roof area. 
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 Fabric: a woven cloth or material of organic or inorganic filaments, threads, or yarns used for 
reinforcement in certain membranes and flashings. 

 Factory Seam: a splice/seam made by the manufacturer during the assembly of sections of 
materials into large sheets. 

 Fading: any lightening of initial color. 
 Fascia: a vertical or steeply sloped roof or trim located at the perimeter of a building. Typically, it 

is a border for the low-slope roof system that waterproofs the interior portions of the building. 
 Fasteners: any of a wide variety of mechanical securement devices and assemblies, including 

nails, screws, cleats, clips, and bolts, which may be used to secure various components of a roof 
assembly. 

 Felt: a flexible sheet manufactured by the interlocking of fibers through a combination of 
mechanical work, moisture, and heat. Roofing felts may be manufactured principally from wood 
pulp and vegetable fibers (organic felts), asbestos fibers (asbestos felts), glass fibers (fiberglass 
felts or ply sheet), or polyester fibers. 

 Ferrule: a small metal sleeve placed inside a gutter at the top. A spike is nailed through the gutter 
into the fascia board to hold the gutter in place. The ferrule acts as a spacer in the gutter to 
maintain its original shape. 



 Fiberglass Insulation: blanket or rigid board insulation, composed of glass fibers bound together 
with a binder, faced or unfaced, used to insulate roofs and walls. Rigid boards usually have an 
asphalt and Kraft paper facer. 

 Field of the Roof: the central or main portion of a roof, excluding the perimeter and flashing. 
 Fishmouth: (also referred to as an Edge Wrinkle) (1) a half-cylindrical or half-conical shaped 

opening or void in a lapped edge or seam, usually caused by wrinkling or shifting of ply sheets 
during installation; (2) in shingles, a half-conical opening formed at a cut edge. 

 Flaking: detachment of a uniform layer of a coating or surface material, usually related to internal 
movement, lack of adhesion, or passage of moisture. 

 Flame Retardant: a substance which is added to a polymer formulation to reduce or retard its 
tendency to burn. 

 Flange: the projecting edge of a rigid or semi-rigid component, such as a metal edge flashing 
flange, skylight flange, flashing boot, structural member, etc. 

 Flash Point: the lowest temperature of a liquid at which it gives off vapors sufficient to form an 
ignitable mixture with air near its surface. 

 Flashing: components used to weatherproof or seal the roof system edges at perimeters, 
penetrations, walls, expansion joints, valley, drains, and other places where the roof covering is 
interrupted or terminated. For example, membrane base flashing covers the edge of the field 
membrane, and cap flashings or counterflashings shield the upper edges of the base flashing. 

 Flashing Cement: as used by the roofing industry, an ASTM D 2822 Type II roof cement that is 
a trowelable mixture of solvent-based bitumen and mineral stabilizers that may include asbestos 
or other inorganic or organic fibers. Generally, flashing cement is characterized as vertical-grade, 
which indicates it is intended for use on vertical surfaces. (See Asphalt Roof Cement and Plastic 
Cement.) 

 Flashing Collar: (sometimes referred to as a Roof Jack or Flashing Boot) an accessory flashing 
used to cover and/or seal soil pipe vents and other penetrations through the roof. 

 Flat Lock: a method of interlocking metal panels in which one panel edge is folded back on top 
of itself and the other panel is folded under, after which the two panels are hooked together. 

 Flood (Pour) Coat: the surfacing layer of bitumen into which surfacing aggregate is embedded 
on an aggregate-surfaced built-up roof. A flood coat is generally thicker and heavier than a glaze 
coat and is applied at approximately 45-60 pounds per square (2-3 kilograms per meter). 

 Flood Test: the procedure where a controlled amount of water is temporarily retained over a 
horizontal surface to determine the effectiveness of the waterproofing. 
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 Gable: a triangular portion of the endwall of a building directly under the sloping roof and above 
the eave line. 

 Gable-Shaped Roof: a single-ridge roof that terminates at gable end(s). 
 Galvalume ®: trade name for a coating, used over metal, that is composed of aluminum zinc for 

corrosion protection. 
 Galvanic Action: an electrolytic reaction between dissimilar metals in the presence of an 

electrolyte. 
 Galvanize: to coat with zinc. 
 Galvanized Steel: steel coated with zinc for corrosion resistance. 
 Gambrel: a roof that has two pitches on each side. 
 Granule: (also referred to as Mineral or Ceramic Granule) opaque, natural, or synthetically 

colored aggregate commonly used to surface cap sheets, shingles, and other granule-surfaced 
roof coverings. 

 Gravel: aggregate resulting from the natural erosion of rock. 
 Gravel Stop: a low profile upward-projecting metal edge flashing with a flange along the roof 

side, usually formed from sheet or extruded metal. Installed along the perimeter of a roof to 



provide a continuous finished edge for roofing material. Acts as a bitumen-stop during mop 
application of hot bitumen along a perimeter edge. 

 Gutter: a channeled component installed along the downslope perimeter of a roof to convey 
runoff water from the roof to the drain leaders or downspouts. 
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 Heat Welding: method of melting and fusing together the overlapping edges of separate sheets 
or sections of polymer modified bitumen, thermoplastics or some uncured thermoset roofing 
membranes by the application of heat (in the form of hot air or open flame) and pressure. 

 Hem: the edge created by folding metal back on itself. 
 Hip: the inclined external angle formed by the intersection of two sloping roof planes. 
 Hip Roof: a roof that rises by inclined planes to form one or more hips. 
 Hoist: a mechanical lifting device. 
 “Hot” or “Hot Stuff”: the roofer’s term for hot bitumen. 
 Humidity: the amount of moisture contained in the atmosphere. Generally expressed as percent 

relative humidity (the ratio of the amount of moisture [water vapor] actually present in the air, 
compared to the maxi-mum amount that the air could contain at the same temperature.) 

 HVAC: heating, ventilating, and air conditioning equipment. 
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 Ice Dam: a mass of ice formed at the transition from a warm to a cold roof surface, frequently 
formed by refreezing meltwater at the overhang of a steep roof, causing ice and water to back up 
under roofing materials. 

 Ignition Temperature: the minimum temperature to which a solid, liquid, or gas must be heated 
in order to initiate or cause self-sustained combustion independent of the heating element. 

 Impact Resistance: the ability of a roofing material to resist damage (e.g., puncturing) from falling 
objects, application equipment, foot traffic, etc. The impact resistance of the roofing assembly is 
a function of all of its components, not just the membrane itself. 

 Impregnate: to coat, saturate, and/or surround the fibers of a reinforcing mat or fabric with an 
enveloping liquid material, (e.g., bitumen, elastomeric compound, etc.). 

 Infrared Thermography: a practice of roof system analysis where an infrared camera is used to 
measure the temperature differential of a roof surface to locate areas of underlying wet or moist 
insulation. 

 Inorganic: any chemical or compound that is derived from minerals, does not contain carbon, 
and is not classified as organic; being or composed of materials other than hydrocarbons and 
their derivatives; not of plant or animal origin. 

 Interlocking Shingles: individual shingles that mechanically attach to each other to provide wind 
resistance. 

 Inverted Roof Membrane Assembly (IRMA TM): a patented, proprietary variation of the 
“Protected Membrane Roof Assembly” in which Styrofoam ® Brand Insulation and ballast are 
placed over the roof membrane. IRMA TM and Styrofoam ® are registered trademarks of the Dow 
Chemical Company. 
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 Joist: any of the small timbers, metal or wood beams arranged parallel from wall to wall to support 
a floor, ceiling, or roof of a building. 

 Lap: that part of a roofing, waterproofing, or flashing component that overlaps or covers any 
portion of the same or another type of adjacent component. 

 Lap Cement: an asphalt-based roof cement formulated to adhere overlapping plies or asphalt 
roll roofing. 

 Lap Seam: occurs where overlapping materials are seamed, sealed, or otherwise bonded. 



 Latex: a colloidal dispersion of a polymer or elastomer in water which coagulates into a film upon 
evaporation of the water. 

 Lead: a soft workable metal used for miscellaneous flashings. 
 Live Loads: temporary loads that the roof structure must be designed to support, as required by 

governing building codes. Live loads are generally moving and/or dynamic or environmental, (e.g., 
people, installation equipment, wind, snow, ice or rain, etc.). 

 Loose-laid Membranes: membranes that are not attached to the substrate except at the 
perimeter of the roof and at penetrations. Typically, loose-laid membranes are held in place with 
ballast, such as water-worn stone, gravel, pavers, etc. 
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 Mansard: a decorative steep-sloped roof on the perimeter of a building. 
 Mansard Roof: a steeper roof that terminates into a flat roof at its high point. 
 Mechanically-Fastened Membranes: generally used to describe membranes that have been 

attached at defined intervals to the substrate. Mechanical fastening may be performed with 
various fasteners and/or other mechanical devices, such as plates or battens. 

 Membrane: a flexible or semi-flexible material, which functions as the waterproofing component 
in a roofing or waterproofing assembly, and whose primary function is the exclusion of water. 

 Metal Flashing: accessory components fabricated from sheet metal and used to weatherproof 
terminating roof covering edges. Frequently used as through-wall flashing, cap flashing (coping), 
counterflashing, step flashing, etc. (See Flashing.) 

 Meter: unit of length measurement in the metric system, equal to 39.37 inches. 
 Mil: a unit of measure, one mil is equal to 0.001 inches or 25.400 microns, often used to indicate 

the thickness of a roofing membrane. 
 Mildew: a superficial coating or discoloring of an organic material due to fungal growth, especially 

under damp conditions. 
 Millimeter: a unit of measure equal to one thousandth (0.001) of a meter, or 0.03937 inches. 
 Mineral-Surfaced Roofing: roofing materials whose surface or top layer consists of mineral 

granules. 
 Mineral-Surfaced Sheet: a roofing sheet that is coated on one or both sides with asphalt and 

surfaced with mineral granules. 
 Miter: the joint produced by joining two diagonally cut pieces. 
 Modified Bitumen: (1) a bitumen modified through the inclusion of one or more polymers (e.g., 

atactic polypropylene, styrene butadiene styrene, etc.); (2) composite sheets consisting of a 
polymer modified bitumen often reinforced and sometimes surfaced with various types of mats, 
films, foils, and mineral granules. 

 Mopping: the application of hot bitumen, with a roofer’s hand mop or mechanical applicator, to 
the substrate or to the felts of a bituminous membrane. 

Solid Mopping: a continuous mopping of a surface. 
Spot Mopping: a mopping pattern in which hot bitumen is applied in roughly circular areas, 

leaving a grid of un-mopped, perpendicular bands on the roof. 
Sprinkle Mopping: a random mopping pattern in which heated bitumen beads are strewn 

onto the substrate with a brush or mop. 
Strip Mopping: a mopping pattern in which hot bitumen is applied in parallel bands. 
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 Nailer: (commonly referred to as Blocking) a piece or pieces of dimensional lumber and/or 
plywood secured to the structural deck or walls, which provide a receiving medium for the 
fasteners used to attach membrane or flashing. Generally, it is recommended that nailers be the 
same thickness as the adjacent insulation and may be treated with a non-oil-borne preservative, 



and be of sufficient width to fully support the horizontal flashing flange of a metal flashing (where 
used). 

 Nailing: the application of nails. May be: (1) exposed nailing of roofing wherein nail heads are 
exposed to the weather; (2) concealed nailing of roofing wherein nail heads are concealed from 
the weather by an overlapping material. 

 Neoprene: a synthetic rubber (polychloroprene) used in liquid-applied and sheet-applied 
elastomeric roof membranes or flashings. 

 Net Free Vent Area: the area, measured in square inches, open to unrestricted air flow and 
commonly used as a yardstick to measure relative vent performance. 

 Night Seal (or Night Tie-Off): a material and/or method used to temporarily seal a membrane 
edge during construction to protect the roofing assembly in place from water penetration. Usually 
removed when roofing application is resumed. 

 Nineteen-Inch Selvage (Double-Coverage or Split-Sheet): a prepared roofing sheet with a 17 
inch (430mm) granule surfaced exposure and a non-granule surfaced 19 inch (485mm) selvage 
edge. This material is some-times referred to as SIS, double-coverage, or according to ASTM 
Standard D 371-89, Standard Specification for Asphalt Roll Roofing (Organic Felt) Surfaced with 
Mineral Granules, Wide Selvage. 

 Ninety-Pound: a prepared organic felt roll roofing with a granule surfacing that has a mass of 
approximately 90 pounds per 100 square feet, (4400 g/m 2 ). 

 NRCA: National Roofing Contractors Association. 
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 Open Valley: a method of valley construction in which the steep-slope roofing on both sides are 
trimmed along each side of the valley, exposing the valley flashing. 

 Organic: being or composed of hydrocarbons or their derivatives originating from plant or animal 
matter. 

 Organic Felt: an asphalt roofing base material manufactured from cellulose fibers. 
 Organic Shingle: an asphalt shingle reinforced with material manufactured from cellulose fibers. 
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 Pallet: a platform (typically wooden) used for storing and shipping materials. 
 Pan: the bottom flat part of a roofing panel which is between the ribs of the panel. 
 Parapet Wall: that part of a perimeter wall immediately adjacent to the roof which extends above 

the roof. 
 Penetration: (1) any object passing through the roof; (2) the consistency (hardness) of a 

bituminous material expressed as the distance, in tenths of a millimeter (0.1 mm), that a standard 
needle penetrates vertically into a sample of material under specified conditions of loading, time, 
and temperature. 

 Perlite: an aggregate used in lightweight insulating concrete and in preformed perlite insulation 
boards, formed by heating and expanding siliceous volcanic glass. 

 Pitch-Pocket (Pitch-Pan): a flanged, open bottomed enclosure made of sheet metal or other 
material, placed around a penetration through the roof, filled with grout and bituminous or 
polymeric sealants to seal the area around the penetration. 

 Pittsburgh Lock Seam: a method of interlocking metal, usually at a slope change. 
 Plastic Cement: a roofing industry generic term used to describe Type I asphalt roof cement that 

is a trowel-able mixture of solvent-based bitumen, mineral stabilizers, other fibers and/or fillers. 
Generally, intended for use on relatively low slopes — not vertical surfaces. 

 Pliability: the material property of being flexible or moldable. 
 Ply: a layer of felt, ply sheet, or reinforcement in a roof membrane or roof system. 
 PMR: Protected Membrane Roof. 



 Polyvinyl Chloride (PVC): a synthetic thermoplastic polymer prepared from vinyl chloride. PVC 
can be compounded into flexible and rigid forms through the use of plasticizers, stabilizers, fillers, 
and other modifiers; rigid forms are used in pipes; flexible forms are used in the manufacture of 
sheeting and roof membrane materials. 

 Ponding: the excessive accumulation of water at low-lying areas on a roof. 
 Pop Rivet: a relatively small headed pin with an expandable head for joining relatively light gauge 

metal. 
 Positive Drainage: the drainage condition in which consideration has been made during design 

for all loading deflections of the deck, and additional roof slope has been provided to ensure 
drainage of the roof area within 48 hours of rainfall, during ambient drying conditions. 

 Primer: (1) a thin, liquid-applied solvent-based bitumen that may be applied to a surface to 
improve the adhesion of subsequent applications of bitumen; (2) a material which is sometimes 
used in the process of seaming single-ply membranes to prepare the surfaces and increase the 
strength (in shear and peel) of the field splice. 
 
 
 

 Puncture Resistance: extent to which a material is able to withstand the action of a sharp object 
without perforation. 

 Purlin: horizontal secondary structural member that transfers loads from the primary structural 
framing. 
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 Rafter: one of a series of sloped structural members, that extend from the ridge or hip to the 
downslope perimeter or eave, designed to support the roof deck and its associated loads 

 Raggle: a groove or slot, often cut in a masonry wall or other vertical surface adjoining a roof, for 
inserting an inset flashing component such as a reglet. 

 Rake: the sloped edge of a roof at or adjacent to the first or last rafter. 
 Rake-Starter (Bleeder Strip): starter-strip used along rake edges in conjunction with asphalt 

shingle roofing. 
 Reglet: a sheet metal receiver for the attachment of counterflashing. (A reglet may be inset into 

a raggle, embedded behind cladding, or be surface mounted.) 
 Reinforced Membrane: a roofing or waterproofing membrane that has been strengthened by the 

addition or incorporation of one or more reinforcing materials, including woven or nonwoven glass 
fibers, polyester mats or scrims, nylon, or polyethylene sheeting. 

 Ridge: highest point on the roof, represented by a horizontal line where two roof areas intersect, 
running the length of the area. 

 Ridge Cap: a material or covering applied over the ridge of a roof. 
 Ridge Course: the last or top course of roofing materials, such as tile, roll roofing, shingles, etc., 

that covers the ridge and overlaps the intersecting field roofing. 
 Ridge Vent: a ventilator located at the ridge that allows the escape of warm and/or moist air from 

the attic area or rafter cavity. Most ridge vents are either premanufactured metal or flexible, 
shingle-over type. 

 Roll Roofing: smooth-surfaced or mineral-surfaced, coated, prepared felts. 
 Roof Assembly: an assembly of interacting roof components (includes the roof deck, vapor 

retarder [if present], insulation, and roof covering). 
 Roof Jack: a metal bracket used to support toe-boards on steep-slope roofs. 
 Roof Slope: the angle a roof surface makes with the horizontal, expressed as a ratio of the units 

of vertical rise to the units of horizontal length (sometimes referred to as run). For English units of 
measurement, when dimensions are given in inches, slope may be expressed as a ratio of rise to 
run, such as 4:12, or as a percent. 



 Run: horizontal dimension of a slope. 
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 Saddle: a relatively small raised substrate or structure constructed to channel or direct surface 
water to drains or off the roof. A saddle may be located between drains or in a valley, and is often 
constructed like a small hip roof or like a pyramid with a diamond-shaped base. (See Cricket.) 

 Sag: undesirable excessive flow in material after application to a surface. 
 Saturated Felt: a felt that has been partially saturated with low softening point bitumen. 
 Seam Strength: the force or stress required to separate or rupture a seam in the membrane 

material. 
 Self-Adhering Membrane: a membrane that can adhere to a substrate and to itself at overlaps 

without the use of an additional adhesive. The undersurface of a self-adhering membrane is 
protected by a release paper or film, which prevents the membrane from bonding to itself during 
shipping and handling. 

 Self-Drilling Screw: a fastener that drills and taps its own hole during application. 
 Self-Sealing Shingle: an asphalt shingle containing factory-applied strip or spots of heat 

sensitive adhesive intended to adhere the overlying shingle once installed on the roof and warmed 
by the sun. 

 Self-Tapping Screw: a fastener that forms receiving threads when turned into a previously drilled 
hole. 

 Selvage: (1) an edge or edging that differs from the main part of a fabric, granule-surfaced roll 
roofing or cap sheet, or other material; (2) a specially defined edge of the material (lined for 
demarcation), which is designed for some special purpose, such as overlapping or seaming. 

 Selvage Edge: an edge designed for certain sheet good materials, e.g., mineral-surfaced sheets. 
With mineral surfaced sheets, the surfacing is omitted over a portion of the longitudinal edge of 
the sheet (e.g., mineral sur-face cap sheet) in order to obtain better adhesion of the overlapping 
sheet. 

 Shading: slight differences in surfacing color, such as shingle granule coloring, that may occur 
as a result of manufacturing operations. 

 Shed Roof: a roof containing only one sloping plane. Has no hips, ridges, or valleys. 
 Shingle: (1) individual unit of prepared roofing material designed for installation with similar units 

in overlap-ping rows or courses on inclines normally exceeding 3:12 slope (25%); (2) to cover 
with shingles; (3) to apply any roofing material in succeeding overlapping rows or courses similar 
to shingles. 

 Shingling: (1) the application of shingles; (2) the procedure of applying shingles or laying parallel 
felts so that one longitudinal edge of each felt overlaps and the other longitudinal edge of the 
adjacent shingle or felts underlaps. Felts are normally shingled from a downslope portion of the 
roof to the upslope portion of the roof area so that runoff water flows over rather than against each 
felt lap. Felts are also applied in shingle fashion on relatively low slopes. 

 Side Lap: the continuous longitudinal overlap of neighboring like materials. 
 Sill: the bottom horizontal framing member of an opening, such as below a window or door. 
 Sill Flashing: a flashing of the bottom horizontal framing member of an opening, such as below 

a window or door. 
 Skylight: a roof accessory, set over an opening in the roof, designed to admit light. Normally 

transparent and mounted on a raised framed curb. 
 Slab-On-Grade: a horizontal placement of concrete placed directly over a prepared earth 

substrate. 
 Slate: a hard, brittle metamorphic rock consisting mainly of clay minerals, used extensively as 

dimensional stone for steep roofing, and in granular form as surfacing on some other roofing 
materials. 

 Slope: the angle of incline, usually expressed as a ratio of rise to run, or as a percent. 



 Snow Guard: a series of devices attached to the roof in a pattern that attempts to hold snow in 
place, thus preventing sudden snow or ice slides from the roof. 

 Snow Load: a load imposed on buildings or other structures due to snowfall. (Categorized as live 
or environmental load.) 

 Soffit: the enclosed underside of any exterior overhanging section of a roof eave. 
 Soffit Vent: a premanufactured or custom built air inlet source located at the downslope eave or 

in the soffit of a roof assembly. 
 Soil Stack: a sanitation pipe that penetrates the roof; used to vent plumbing fixtures. 
 Spalling: a condition in which the outer layer or layers of masonry or concrete material begin to 

break off or flake away. 
 Splash Block: a small masonry or polymeric block laid on the ground or lower roof below the 

opening of a downspout used to help prevent soil erosion and aggregate scour in front of the 
downspout. 

 Square: 100 square feet (9.29 m 2 ) of roof area. 
 Stainless Steel: an alloy of steel that contains a high percentage of chromium. Also may contain 

nickel or copper. Generally, has very good resistance to corrosion. 
 Standing Seam: a metal roof system that consists of an overlapping or interlocking seam that 

occurs at an upturned rib. The standing seam may be made by turning up the edges of two 
adjacent metal panels and overlapping them, then folding or interlocking them in a variety of ways. 

 Starter Course: the first layer of roofing, applied along a line adjacent to the downslope perimeter 
of the roof area. With steep-slope water shedding roof coverings, the starter course is covered by 
the first course. 

 Starter Sheets: (1) felt, ply sheet, or membrane strips that are made or cut to widths narrower 
than the standard width of the roll, used to start the shingling pattern at an edge of the roof; (2) 
particular width sheets designed for perimeters in some mechanically attached and fully adhered 
single-ply systems. 

 Starter Strip: roll roofing or shingle strips applied along the downslope eave line, before 
application of the first course of roofing, intended to fill spaces between cutouts and joints of the 
first course. 

 Static Load: any load, as on a structure, that does not change in magnitude or position with time. 
 Step Flashing: individual pieces of material used to flash walls, around chimneys, dormers, and 

such projections along the slope of a roof. Individual pieces are overlapped and stepped up the 
vertical surface. 

 Substrate: the surface upon which the roofing or waterproofing membrane is applied (e.g., in 
roofing, the structural deck or insulation). 

 Sump: an intentional depression around a roof drain or scupper that serves to promote drainage. 
 
T 

 Tab: the exposed portion of strip shingles defined by cutouts. 
 Test Cut: a sample of the roof, which may contain all components or just the membrane, usually 

used to diagnose the condition of the existing membrane, evaluate the type and number of plies 
or number of membranes, or rates of application such as determine the weight of the average 
interply bitumen moppings. 

 Thermal Shock: the stress-producing phenomenon resulting from sudden temperature changes 
in a roof membrane when, for example, a cold rain shower follows brilliant hot sunshine, which 
may result in sudden cooling or rapid contraction of the membrane. 

 Tie-Off: (in roofing and waterproofing) the transitional seal used to terminate a roofing or 
waterproofing application at the top or bottom of flashings, or by forming a watertight seal with the 
substrate, membrane or adjacent roofing or waterproofing system. 

 Toggle Bolt: a two-piece assembly consisting of a threaded bolt and an expanding clip that can 
fit through a drilled hole. The clip can spring outward to provide anchorage from the blind side. 



 Tongue and Groove Planks: one of the oldest types of dimensional structural wood used as roof 
decking. The sides are cut with convex and concave grooves so adjacent planks may join in 
alignment with each other to form a uniform roof deck. 

 Thermoplastic Polyolefin (TPO) is a single-ply reflective roofing membrane made from 
polypropylene and ethylene-propylene rubber polymerized together. It is typically installed in a 
fully adhered or mechanically attached system, allowing the white membrane to remain exposed 
throughout the life of the roof. 
 
U 

 Ultraviolet (UV): (1) situated beyond the visible spectrum, just beyond the violet end, having 
wavelengths shorter than wavelengths of visible light and longer than those of X-rays; (2) relating 
to, producing, or employ-ing ultraviolet radiation. 

 Underlayment: an asphalt-saturated felt or other sheet material (may be self-adhering) installed 
between the roof deck and the roof system, usually used in a steep-slope roof construction. 
Underlayment is primarily used to separate the roof covering from the roof deck, to shed water, 
and to provide secondary weather protection for the roof area of the building. 
 
V 

 Valley: the internal angle formed by the intersection of two sloping roof planes. 
 Vapor Retarder: material installed to impede or restrict the passage of water vapor through a 

roof assembly. 
 Vent: an opening designed to convey air, heat, water vapor or other gas from inside a building or 

a building component to the atmosphere. 
 Ventilation Short Circuit: (as it relates to a passive ventilation system where the system is 

designed for air flow between intake and exhaust vents) a ventilation short circuit occurs when air 
is introduced into the ventilation system from an area higher than the intake vent thereby 
minimizing or defeating the effectiveness of the intake vent. One example can be a gable vent in 
a soffit-to-ridge ventilation system. Air intake from the gable vent can short circuit the stack-effect 
draw of air through the soffit vents and interrupt the thorough venting of the roof cavity. 

 Ventilator: an accessory that is designed to allow for the passage of air. 
 
W 

 Weep Holes: small openings whose purpose is to permit drainage of water that accumulates 
inside a building component (e.g., a brick wall, skylight frame, etc.). 

 Wicking: the process of moisture movement by capillary action, as contrasted to movement of 
water vapor. 

 Wind Uplift: the force caused by the deflection of wind at roof edges, roof peaks or obstructions, 
causing a drop in air pressure immediately above the roof surface. This force is then transmitted 
to the roof surface. Uplift may also occur because of the introduction of air pressure underneath 
the membrane and roof edges, where it can cause the membrane to balloon and pull away from 
the deck. 

 Woven Valley: a method of valley construction in which shingles or roofing from both sides of the 
valley extend across the valley and are woven together by overlapping alternate courses as they 
are applied. 
 


