
IFB #Y18-139-KB           
Addendum No. 2 
Page 1 of 1 
 

November 16, 2017 
 

 
BOARD OF COUNTY COMMISSIONERS 

ORANGE COUNTY, FLORIDA 
 

IFB #Y18-139-KB 
HVAC PREVENTATIVE MAINTENANCE AND REPAIR 

 
 ADDENDUM NO.2 

 
This addendum is hereby incorporated into the Invitation for Bids document. The following 
items are clarifications, corrections, additions, deletions and/or revisions to and shall take 
precedence over the original documents.  
 
 

1. Invitation for Bid Y18-139-KB HVAC Preventative Maintenance and Repair Term 
Contract issued on November 1, 2017 is replaced with Invitation for Bid Y18-139-KB 
HVAC and Refrigeration Preventative Maintenance and Repair Term Contract issued on 
November 16, 2017 in its entirety.  

 
  
 

ACKNOWLEDGEMENT OF ADDENDA 
 
a. The bidder shall acknowledge receipt of this addendum by completing the applicable 

section in the solicitation or by completion of the acknowledgement information on the 
addendum.  Either form of acknowledgement must be completed and returned not later 
than the date and time for receipt of the bid. 

b. Receipt acknowledged by: 

__________________________________     ________________________ 
Authorized Signer     Date Signed 
__________________________________ 
Title 
__________________________________ 
Name of Bidder 



Issue Date: November 16, 2017 
 

 
INVITATION FOR BIDS #Y18-139-KB 

 
 
NOTICE IS HEREBY GIVEN that the Board of County Commissioners of Orange 
County, Florida, henceforth referred to as the County is accepting sealed bids for: 

 
HVAC AND REFRIGERATION PREVENTATIVE MAINTENANCE AND REPAIR 

TERM CONTRACT 
 
 
Sealed bid offers in an original and three (3) copies for furnishing the above will be 
accepted up to 2:00 PM (local time), Tuesday, December 19, 2017 in the 
Procurement Division, Internal Operations Centre II, 400 E. South Street, 2nd Floor, 
Orlando, FL  32801. 
 
Copies of the bid documents may be obtained from the Orange County Procurement 
Division at the above address.  Copies may be requested by phoning (407) 836-5635 or 
by download from the Internet at: 
 
http://apps.ocfl.net/orangebids/bidopen.asp 
 
 
A Non-Mandatory Pre-Bid Conference will be held on Wednesday, December 6, 
2017, 2:00PM, located at Facilities Management Training Room, 2010 East 
Michigan Street, Orlando, FL 32806.  Attendance is not mandatory but is encouraged. 
 
 

Carrie Woodell, MPA, CFCM, CPPO, C.P.M. 
Manager, Procurement Division 

 
 
 

NOTICE TO BIDDERS 
 
 
To ensure that your bid is responsive, you are urged to request clarification or guidance 
on any issues involving this solicitation before submission of your response.  Your point-
of-contact for this solicitation is Kathy Bozeman, Purchasing Agent at 
kathy.bozeman@ocfl.net. 
 
 
 
 
 
 
 
 
 
 

http://apps.ocfl.net/orangebids/bidopen.asp
mailto:kathy.bozeman@ocfl.net
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GENERAL TERMS AND CONDITIONS 
 
1. GENERAL INFORMATION 
 
 These specifications constitute the complete set of requirements and bid forms.  

The bid response page(s), and all forms listed on the bid response page(s) shall 
be completed, signed, and sealed in an envelope bearing the bid number on the 
outside and mailed or presented to the Procurement Division on or before the 
specified time and date.  Failure to comply with the preceding requirements 
shall result in the rejection of the bid. 

 
Bids submitted by e-mail, telephone or fax shall not be accepted.  An e-
mailed or a faxed bid shall be rejected as non-responsive regardless of 
where it is received. 

 
 It is the sole responsibility of the Bidder to ensure that their bid reaches the 

Procurement Division.  All bids, unless otherwise specified, must be delivered to 
the following address no later than the time and date specified in the solicitation: 

 
Procurement Division 

Internal Operations Centre II 
400 E. South Street, 2nd Floor 

Orlando, FL  32801 
 
 Bidders are cautioned that they are responsible for delivery to the specific 

location cited above.  Therefore, if your bid is delivered by an express mail carrier 
or by any other means, it is your responsibility to ensure delivery to the above 
address.  This office will not be responsible for deliveries made to any place 
other than the specified address.  

 
 The County shall not be responsible for delays caused by any occurrence.  

The time/date stamp clock located in the Procurement Division shall serve 
as the official authority to determine lateness of any bid.  The bid time shall 
be scrupulously observed.  Under no circumstances shall bids delivered 
after the time specified be considered.  Late bids will be returned to the 
Bidder unopened.  The decision to refuse to consider a bid that was 
received beyond the date/time established in the solicitation shall not be 
the basis for a protest pursuant to the Orange County Code (Procurement 
Ordinance). 

 
 All bids must be typewritten or filled in with pen and ink, and must be signed in 

ink by an officer or employee having authority to bind the company or firm.  
Errors, corrections, or changes on any document must be initialed by the 
signatory of the bid. 

 
 Bidders shall not be allowed to modify their bids after the opening time and date.  

Bid files may be examined during normal working hours, thirty (30) days after bid 
opening or upon recommendation for award, whichever occurs first.  Bidders 
desiring to view these documents are urged to schedule an appointment. 

 
 For information concerning this bid, please contact the Procurement Division at 

the address listed above or by calling 407-836-5635.  Please specify the bid 
number for which you are inquiring. 
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2. QUESTIONS REGARDING THIS SOLICITATION  
 
All questions or concerns regarding this Invitation for Bids shall be submitted by 
email to kathy.bozeman@ocfl.net, no later than 5:00 PM Thursday, December 7, 
2017 to the attention of Kathy Bozeman, Procurement Division, referencing the 
IFB number.  When required the Procurement Division shall issue an addendum 
to the Invitation for Bids.  The addendum shall be available on the Internet for 
access by potential Bidders.  Bidders are instructed not to contact the initiating 
division directly.  No oral interpretation of this Invitation for Bids shall be 
considered binding.  The County shall be bound by information and statements 
only when such statements are written and executed under the authority of the 
Manager, Procurement Division. 
 
This provision exists solely for the convenience and administrative efficiency of 
Orange County.  No Bidder or other third party gains any rights by virtue of this 
provision or the application thereof, nor shall any Bidder or third party have any 
standing to sue or cause of action arising there from. 

 
3. FEDERAL AND STATE TAX 
 
 The County is exempt from Federal and State Sales and Use Taxes for tangible 

personal property (Certificate of Registry for tax transactions under Chapter 32, 
Internal Revenue Code and Florida Sales/Use Tax Exemption Certificate).  The 
Manager, Procurement Division will sign an exemption certificate submitted by 
the Contractor.   

 
Contractors doing business with the County shall not be exempted from paying 
sales tax to their suppliers for materials to fulfill contractual obligations with the 
County, nor shall any Contractor be authorized to use the County’s Tax 
Exemption Number in securing such materials. 

 
4. ACCEPTANCE/REJECTION/CANCELLATION 
 
 The County reserves the right to accept or to reject any or all bids and to make 

the award to that bidder who, in the opinion of the County, will be in the best 
interest of and/or the most advantageous to the County.  The County also 
reserves the right to reject the bid of any bidder who has previously failed in the 
proper performance of an award or to deliver on time contracts of a similar nature 
or who, in the County’s opinion, is not in a position to perform properly under this 
award.  The County reserves the right to inspect all facilities of bidders in order to 
make a determination as to the foregoing.  The County reserves the right to 
waive any irregularities and technicalities and may, at its discretion, request a re-
bid.  Award will be made to the lowest responsive and responsible bidder as 
determined by the County. 

 
The County reserves the right, and the Manager, Procurement Division has 
absolute and sole discretion, to cancel a solicitation at any time prior to approval 
of the award by the Board of County Commissioners when such approval is 
required.  The decision to cancel a solicitation cannot be the basis for a protest 
pursuant to the Orange County Code. 

 

mailto:kathy.bozeman@ocfl.net
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5. NO BID 
 
 Where more than one item is listed, any items not bid upon shall be indicated as 

“NO BID”. 
 
6. CONFLICT OF INTEREST 
 
 The award is subject to provisions of applicable State Statutes and County 

Ordinances.  All bidders must disclose with their bid the name of any officer, 
director, or agent who is also an employee of Orange County.  Further, all 
bidders must disclose the name of any County employee who owns, directly or 
indirectly, an interest of ten percent (10%) or more in the Bidder’s firm or any of 
its branches.  Should the Contractor permanently or temporarily hire any County 
employee who is, or has been, directly involved with the Contractor prior to or 
during performance of the resulting contract, the contract shall be subject to 
immediate termination by the County. 

 
7. LEGAL REQUIREMENTS 
 
 All applicable Federal and State laws and County ordinances that in any manner 

affect the items covered herein apply.  Lack of knowledge by the Bidder shall in 
no way be a cause for relief from responsibility. 

 
A. Contractors doing business with the County are prohibited from 

discriminating against any employees, applicant, or client because of race, 
religion, color, disability, national origin, gender, or age with regard to but 
not limited to the following: employment practices, rates of pay or other 
compensation methods, and training selection. 

 
B. Businesses wishing to participate in the County procurement process as 

an Orange County Certified M/WBE firm are required to complete a 
certification application to attain recognition as such.  You may contact the 
Procurement Division or the Business Development Division for 
information and assistance. 

 
8. MISTAKES 
 
 In the event of extension error(s), the unit price will prevail and the Bidder’s total 

offer will be corrected accordingly.  In the event of addition errors, the extended 
totals will prevail and the Bidder’s total will be corrected accordingly.   

 
Bidders must check their bid where applicable.  Failure to do so will be at the 
Bidder’s risk.  Bids having erasures or corrections must be initialed in ink by the 
Bidder.   

 
9. AVAILABILITY OF FUNDS 
 
 The obligations of the County under this award are subject to the availability of 

funds lawfully appropriated for its purpose by the State of Florida and the Orange 
County Board of County Commissioners, or other specified funding source for 
this procurement. 
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10. EEO STATEMENT 
 

It is hereby declared that equal opportunity and nondiscrimination shall be the 
County’s policy intended to assure equal opportunities to every person, 
regardless of race, religion, sex, sexual orientation and gender 
expression/identity, color, age, disability or national origin, in securing or holding 
employment in a field of work or labor for which the person is qualified, as 
provided by Section 17-314 of the Orange County Code and the County 
Administrative Regulations. 
 
Further, the Contractor shall abide by the following provisions: 
 
A. The Contractor shall represent that the Contractor has adopted and 

maintains a policy of nondiscrimination as defined by applicable County 
ordinance throughout the term of this contract. 

 
B. The Contractor shall allow reasonable access to all business and 

employment records for the purpose of ascertaining compliance with the 
non-discrimination provision of the contract. 

 
The provisions of the prime contract shall be incorporate by the Contractor into 
the contracts of any applicable subcontractors. 

 
11. BID TABULATION AND RESULTS 
 
 Bid tabulations shall be available thirty (30) days after opening on the Orange 

County website at:  http://apps.ocfl.net/orangebids/bidresults/results.asp , or 
upon notice of intended action, whichever is sooner. 

 
12. BID FORMS 
 
 All bids must be submitted on the County’s standard Bid Response Form.  Bids 

on Bidder’s quotation forms shall not be accepted. 
 
13. REFERENCES 
 
 A contact person shall be someone who has personal knowledge of the Bidder’s 

performance for the specific requirement listed.  Contact person shall have been 
informed that they are being used as a reference and that the County may be 
contacting them.  More than one person can be listed but all shall have 
knowledge of the project.  The reference shall be the owner or a representative 
of the owner.  Contractors who provided services under the referenced project 
(contract) shall not be accepted as references.  DO NOT list principals or officers 
who shall not be able to answer specific questions regarding the project.  Failure 
of references listed to respond to the County’s inquiries may negatively impact 
the responsibility of the Bidder. 

 
14. RECIPROCAL PREFERENCE 
 

In the event the lowest responsive and responsible bid submitted in response to 
any Invitation for Bids is by a bidder whose principal place of business is in a county 
other than Orange County, and such county grants a bid preference for purchases 
to a bidder whose principal place of business is in such county, then Orange 

http://apps.ocfl.net/orangebids/bidresults/results.asp
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County may award a preference to the (next) lowest responsive and responsible 
bidder having a principal place of business within Orange County, Florida.  Such 
preference will be equal to the preference granted by the county in which the lowest 
responsive and responsible bidder has its principal place of business except as 
provided below.  
 
1. Effective July 1, 2015 the reciprocal local preference will not apply to 

construction services in which 50 percent or more of the cost will be paid 
from state-appropriated funds which have been appropriated at the time 
of the competitive solicitation. 

 
2. If the solicitation involves a federally funded project where the funding 

source requirements prohibit the use of state and/or local preferences, the 
reciprocal local preference will not be applied. 

 
15. POSTING OF RECOMMENDED AWARD AND PROTESTS 
 
 The recommended award will be posted for review by interested parties at the 

Procurement Division and at: 
 
 http://apps.ocfl.net/OrangeBids/AwardsRec/default.asp prior to submission 

through the appropriate approval process and will remain posted for a period of 
five (5) full business days.  

 
• Orange County Lobbyist Regulations General Information  
 http://www.orangecountyfl.net/OpenGovernment/LobbingAtOrangeC

ounty.aspx   
 
 A lobbying blackout period shall commence upon issuance of the solicitation until 

the Board selects the Contractor.  For procurements that do not require Board 
approval, the blackout period commences upon solicitation issuance and 
concludes upon contract award. 

 
 The Board of County Commissioners may void any contract where the County 

Mayor, one or more County Commissioners, or a County staff person has been 
lobbied in violation of the black-out period restrictions of Ordinance No. 2002-15. 

 
• Orange County Protest Procedures 

http://www.orangecountyfl.net/VendorServices/VendorProtestProced
ures.aspx    

 
 Failure to file a protest with the Manager, Procurement Division by 5:00 PM on 

the fifth full business day after posting, shall constitute a waiver of bid protest 
proceedings.  

 
16. BID AND RELATED COSTS 
 
 By submission of a bid, the Bidder agrees that any and all costs associated with 

the preparation of the bid will be the sole responsibility of the Bidder.  The Bidder 
also agrees that the County shall bear no responsibility for any costs associated 
with the preparation of the bid including but not limited to any administrative or 
judicial proceedings resulting from the solicitation process. 

http://apps.ocfl.net/OrangeBids/AwardsRec/default.asp
http://www.orangecountyfl.net/OpenGovernment/LobbingAtOrangeCounty.aspx
http://www.orangecountyfl.net/OpenGovernment/LobbingAtOrangeCounty.aspx
http://www.orangecountyfl.net/VendorServices/VendorProtestProcedures.aspx
http://www.orangecountyfl.net/VendorServices/VendorProtestProcedures.aspx
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17. CONTRACTUAL AGREEMENT 
 
 This Invitation for Bids shall be included and incorporated in the final contract or 

purchase order.  The order of contract precedence will be the contract (purchase 
order), bid document, and response.  Any and all legal actions associated with 
this Invitation for Bids and/or the resultant contract (purchase order) shall be 
governed by the laws of the State of Florida.  Venue for any litigation involving 
this contract shall be the Ninth Circuit Court in and for Orange County, Florida. 

 
18. PUBLIC ENTITY CRIME 
  
 Section 287.133(3)(d), Florida Statutes, provides that the Florida Department of 

Management Services shall maintain a list of the names and addresses of those 
who have been disqualified from participating in the public contracting process 
under this section.  

 
http://www.dms.myflorida.com/business_operations/state_purchasing/ven
dor_information/convicted_suspended_discriminatory_complaints_vendor
_lists/convicted_vendor_list  

 
A person or affiliate who has been placed on The Convicted Vendor list following 
a conviction for a public entity crime shall not submit a bid on a contract with a 
public entity for the construction or repair of a public building or public work, shall 
not submit bids on leases of real property to a public entity, shall not be awarded 
or perform work as a contractor, supplier, subcontractor, or consultant under a 
contract with a public entity, and shall not transact business with any public entity 
in excess of the threshold amount provided in Florida Statute Section 287.017, 
for CATEGORY TWO for a period of thirty-six (36) months from the date of being 
placed on The Convicted Vendor List. 

 
19. DRUG-FREE WORKPLACE FORM 
 

The Drug-Free Workplace Form is attached and shall be completed and 
submitted with your bid.   
 

20. SUBCONTRACTING 
 
 Bidders subcontracting any portion of the work shall state name and address of 

subcontractor and the name of the person to be contacted on the attached 
“Schedule of Subcontractors Form”. 

 
21. CONFLICT OF INTEREST FORM 
 
 Bidder shall complete the Conflict of Interest Form attached hereto and submit it 

with their bid. 
 
22. ETHICS COMPLIANCE 
 

The following forms are included in this solicitation and shall be completed and 
submitted as indicated below: 

 

http://www.dms.myflorida.com/business_operations/state_purchasing/vendor_information/convicted_suspended_discriminatory_complaints_vendor_lists/convicted_vendor_list
http://www.dms.myflorida.com/business_operations/state_purchasing/vendor_information/convicted_suspended_discriminatory_complaints_vendor_lists/convicted_vendor_list
http://www.dms.myflorida.com/business_operations/state_purchasing/vendor_information/convicted_suspended_discriminatory_complaints_vendor_lists/convicted_vendor_list
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A. Orange County Specific Project Expenditure Report -The purpose of 
this form is to document any expenses incurred by a lobbyist for the 
purposes described in Section 2-351, Orange County Code. This form 
shall be completed and submitted with all bid responses to an Orange 
County solicitation.  Any questions concerning this form shall be 
addressed to the purchasing agent identified in the applicable solicitation.   
 

B.  Relationship Disclosure Form – The purpose of this form is to document 
any relationships between a bidder to an Orange County solicitation and 
the Mayor or any other member of the Orange County Board of County 
Commissioners.  This form shall be completed and submitted with the 
applicable bid to an Orange County solicitation.   

 
 No contract award shall be made unless these forms have been completed 

and submitted with the bid.  Any questions concerning these forms shall be 
addressed to the purchasing agent identified in this solicitation.  Also, a listing of 
the most frequently asked questions concerning these forms is attached to each 
for your information. 

 
23. SUBMISSION OF BID 
 
 The bid must be mailed or hand delivered in a sealed envelope to: 
 

ORANGE COUNTY PROCUREMENT DIVISION 
Internal Operations Centre II 

400 E. South Street, 2nd Floor 
Orlando, Florida 32801 

 
 Bidders must indicate on the sealed envelope the following: 
 

A. Invitation for Bids Number 
B. Hour and Date of Opening 
C. Name of Bidder 

 
 Bids received after the time, date, and/or at the location specified, due to failure 

to identify the envelope with the above information shall be rejected. 
 
24. COPIES 
 
 Copies of documents, records, materials, and/or reproductions requests will be 

charged in accordance with Orange County’s fee schedule.  Copyrighted 
materials may be inspected, but cannot be copied or reproduced per Federal law. 

 
25. PROPRIETARY/RESTRICTIVE SCOPE OF WORK/SERVICES 
 
 If a prospective bidder considers the scope of work/services contained herein to 

be proprietary or restrictive in nature, thus potentially resulting in reduced 
competition, they are urged to contact the Procurement Division prior to bid 
opening.  Specifications which are unrelated to performance will be considered 
for deletion via addendum to this Invitation for Bids. 
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26. ASSISTANCE WITH SCOPE OF WORK/SERVICES 
 
 Any prospective bidder who assisted the County in developing or writing the 

scope of work/services contained herein are requested to so note such on the bid 
response page. 

 
27. PAYMENT TERMS/DISCOUNTS 
 
 The County’s payment terms are in accordance with Florida Statute 218, Local 

Government Prompt Payment Act.  Cash discounts for prompt payment shall not 
be considered in determining the lowest net cost for bid evaluation purposes. 

 
28. PATENTS AND ROYALTIES 
 
 Unless otherwise provided, the Contractor shall be solely responsible for 

obtaining the right to use any patented or copyrighted materials in the 
performance of the contract resulting from this Invitation for Bids. 

 
The Contractor, without exception, shall indemnify and save harmless the County 
and its employees from liability of any nature or kind, including cost and 
expenses for or on account of any copyrighted, patented, or unpatented 
invention, process, or article manufactured or supplied by the Contractor.  In the 
event of any claim against the County of copyright or patent infringement, the 
County shall promptly provide written notification to the Contractor.  If such a 
claim is made, the Contractor shall use its best efforts to promptly purchase for 
the County any infringing products or services or procure a license, at no cost to 
the County, which will allow continued use of the service or product.   
 
If none of the alternatives are reasonably available, the County agrees to return 
the article on request to the Contractor and receive reimbursement, if any, as 
may be determined by a court of competent jurisdiction. 

 
29. INDEMNIFICATION  

 
To the fullest extent permitted by law, the Contractor shall defend, indemnify, 
and hold harmless the County, its officials, agents, and employees from and 
against any and all claims, suits, judgments, demands, liabilities, damages, cost 
and expenses including attorney's fees of any kind or nature whatsoever arising 
directly or indirectly out of or caused in whole or in part by any act or omission 
of the Contractor or its subcontractors, anyone directly or indirectly employed by 
them, or anyone for whose acts any of them may be liable; excepting  those 
acts or omissions arising out of the sole negligence of the County. 
 

30. CLARIFICATIONS 
 
 It is the Bidder’s responsibility to become familiar with and fully informed 

regarding the terms, conditions and specifications of this Invitation for Bids.  Lack 
of understanding and/or misinterpretation of any portions of this Invitation for Bids 
shall not be cause for withdrawal of your bid after opening or for subsequent 
protest of award.  Bidder’s must contact the Procurement Division, at the phone 
number on the bid cover sheet prior to bid opening, should clarification be 
required.   
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 Modification or alteration of the documents contained in the solicitation or 
contract shall only be valid if mutually agreed to in writing by the Bidder and the 
County. 

 
31. CERTIFICATION OF INDEPENDENT PRICE DETERMINATION 
 
 By submission of this bid, the Bidder certifies, and in the case of a joint bid each 

party thereto certifies as to its own organization, that in connection with this 
procurement: 

 
A. The prices in this bid have been arrived at independently, without 

consultation, collusion, communication, or agreement for the purpose of 
restricting competition, as to any matter relating to such prices with any 
other bidder or with any competitor. 

 
B. Unless otherwise required by law, the prices which have been quoted in 

this bid have not been knowingly disclosed by the Bidder and will not 
knowingly be disclosed by the Bidder prior to opening, directly or indirectly 
to any other Bidder or to any competitor; and, 

 
C. No attempt has been made or shall be made by the Bidder to induce any 

other person or bidder to submit or not to submit a bid for the purpose of 
restricting competition. 

 
32. SUCCESSORS AND ASSIGNS 
 
 The County and the Contractor each binds itself and its partners, successors, 

executors, administrators, and assigns to the other party of this Contract and to 
the partners, successors, executors, administrators, and assigns of such other 
party, in respect to all covenants of this Contract.  Except as above, neither the 
County nor the Contractor shall assign, sublet, convey or transfer its interest in 
this Contract without the written consent of the other.  Nothing herein shall be 
construed as creating any personal liability on the part of any officer or agent of 
the County which may be a party hereto, nor shall it be construed as giving any 
rights or benefits hereunder to anyone other than the County and the Contractor. 

 
33. PRICING/AUDIT 
 

The Contractor shall establish and maintain a reasonable accounting system, 
which enables ready identification of Contractor’s cost of goods and use of funds.   
Such accounting system shall also include adequate records and documents to 
justify all prices for all items invoiced as well as all charges, expenses and costs 
incurred in providing the services for at least five (5) years after completion of this 
contract.  The County or its designee shall have access to such books, records, 
subcontract(s), financial operations, and documents of the Contractor or its 
subcontractors, as required to comply with this section for the purpose of 
inspection or audit anytime during normal business hours at the Contractor's 
place of business.  This right to audit shall include the Contractor’s 
subcontractors used to procure services under the contract with the County.  
Contractor shall ensure the County has these same rights with subcontractors 
and suppliers. 
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34. EMPLOYEES OF THE CONTRACTOR 
 
 All work under this contract shall be performed in a professional and skillful 

manner.  The County may require, in writing, that the Contractor, remove from 
this contract any employee the County deems incompetent, careless, or 
otherwise objectionable. 

 
35. TOBACCO FREE CAMPUS 
 

All Orange County operations under the Board of County Commissioners shall 
be tobacco free.  This policy shall apply to parking lots, parks, break areas and 
worksites.  It is also applicable to Contractors and their personnel during contract 
performance on County owned property.  Tobacco is defined as tobacco 
products including, but not limited to, cigars, cigarettes, e-cigarettes, pipes, 
chewing tobacco and snuff.  Failure to abide by this policy may result in civil 
penalties levied under Chapter 386, Florida Statutes and/or contract enforcement 
remedies.   
 

36. CONTRACT CLAIMS 
 
 “Claim” as used in this provision means a written demand or written assertion by 

one of the contracting parties seeking as a matter of right, the payment of a 
certain sum of money, the adjustment or interpretation of contract terms, or other 
relief arising under or relating to this contract. 

 
 Claims made by a Contractor against the County, relating to a particular contract 

shall be submitted to the Manager, Procurement Division in writing clearly 
labeled “Contract Claim” requesting a final decision.  The Contractor also shall 
provide with the claim a certification as follows:  “I certify that the claim is made in 
good faith; that the supporting data are accurate and complete to the best of my 
knowledge and belief; that the amount requested accurately reflects the contract 
adjustment for which the Contractor believes the County is liable; and that I am 
duly authorized to certify the claim on behalf of the Contractor.”   

 
 Failure to document a claim in this manner shall render the claim null and 

void.  No claim shall be accepted after final payment of the contract. 
 
 The decision of the Manager, Procurement Division shall be issued in writing and 

furnished to the Contractor.  The decision shall state the reasons for the decision 
reached.  The Manager, Procurement Division shall render the final decision 
within sixty (60) days after receipt of Contractor’s written request for a final 
decision.  The Manager, Procurement Division decision shall be final and 
conclusive. 

 
 The Contractor shall proceed diligently with performance of this contract pending 

final resolution of any request for relief, claim, appeal or action arising under the 
contract and shall comply with any final decision rendered by the Manager, 
Procurement Division. 
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37. VERIFICATION OF EMPLOYMENT STATUS 
 

Prior to the employment of any person under this contract, the Contractor shall 
utilize the U.S. Department of Homeland Security’s E-Verify system to verify the 
employment eligibility of all new employees hired by the Contractor during the 
contract term, and an express requirement that Contractors include in such 
subcontracts the requirement that subcontractors performing work or providing 
services pursuant to the state contract utilize the E-Verify system to verify the 
employment eligibility of all new employees hired by the subcontractor during the 
contract term. For more information on this process, please refer to United States 
Citizenship and Immigration Service site at: 
http://www.uscis.gov/portal/site/uscis. 
  
Only those employees determined eligible to work within the United States 
shall be employed under this contract.   

 
By submission of a bid in response to this solicitation, the Contractor affirms that 
all employees in the above categories shall undergo e-verification before 
placement on this contract.  The Contractor shall commit to comply with this 
requirement by completing the E-Verification certification, attached to this 
solicitation. 

 
38. CONFIDENTIAL INFORMATION 

 
In accordance with Chapter 119 of the Florida Statutes (Public Records Law), 
and except as may be provided by other applicable State or Federal Law, all 
proposers should be aware that Invitation for Bids and the responses thereto are 
in the public domain. Bidders must identify specifically any information contained 
in their response which they consider confidential and/or proprietary and which 
they believe to be exempt from disclosure, citing specifically the applicable 
exempting law.  If a Bidder fails to cite the applicable exempting law, we will 
treat the information as public. 

 
39. FEDERAL REQUIREMENTS 
 

In the event this Contract is paid in whole or in part from any federal government 
agency or source, the specific terms, regulations and requirements governing the 
disbursement of these funds shall be specified herein and become a part of this 
clause. 

 
All Contracts in excess of one hundred thousand dollars ($100,000) shall comply 
with all the requirements of Section 114 of the Clean Air Act (42 USC 7401 et 
seq.) as amended and Section 308 of the Federal Water Pollution Control Act (33 
USC 1251 et seq.) as amended. 

 
40.     PUBLIC RECORDS COMPLIANCE 
 

Orange County is a public agency subject to Chapter 119, Florida Statutes.  The 
Contractor agrees to comply with Florida’s Public Records Law.  Specifically, the 
Contractor shall:  

 

http://www.uscis.gov/portal/site/uscis
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1. Keep and maintain public records required by Orange County to perform the 
service.  

2. Upon request from Orange County’s custodian of public records, provide 
Orange County with a copy of the requested records or allow the records to 
be inspected or copied within a reasonable time at a cost that does not 
exceed the cost provided in this chapter or as otherwise provided by law.  

3. Ensure that public records that are exempt or confidential and exempt from 
the public records disclosure requirements are not disclosed except as 
authorized by law for the duration of the contract term and following 
completion of the contract if the Contractor does not transfer the records to 
Orange County.  

4. Upon completion of the contract, Contractor agrees to transfer at no cost to 
Orange County all public records in possession of the Contractor or keep and 
maintain public records required by Orange County to perform the service.  If 
the Contractor transfers all public record to Orange County upon completion 
of the contract, the Contractor shall destroy any duplicate public records that 
are exempt or confidential and exempt from public records disclosure 
requirements. If the Contractor keeps and maintains public records upon 
completion of the contract, the Contractor shall meet all applicable 
requirements for retaining public records. All records stored electronically 
must be provided to Orange County, upon request from Orange County’s 
custodian of public records, in a format that is compatible with the information 
technology systems of Orange County.  

5. A Contractor who fails to provide the public records to Orange County within a 
reasonable time may be subject to penalties under section 119.10, Florida 
Statutes.  

6. IF THE CONTRACTOR HAS QUESTIONS REGARDING THE 
APPLICATION OF CHAPTER 119, FLORIDA STATUTES, TO 
THE CONTRACTOR’S DUTY TO PROVIDE PUBLIC RECORDS 
RELATING TO THIS CONTRACT, CONTACT THE CUSTODIAN 
OF PUBLIC RECORDS AT :  

Procurement Public Records Liaison 
400 E. South Street, 2nd Floor, Orlando, FL  32801 
ProcurementRecords@ocfl.net, 407-836-5897 

 

mailto:ProcurementRecords@ocfl.net
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SPECIAL TERMS AND CONDITIONS 
 
1. PRE-BID CONFERENCE 
 
 All interested parties are invited to attend a Pre-Bid Conference on Wednesday, 

December 6, 2017, 2:00 PM located at Facilities Management Training 
Room, 2010 East Michigan Street, Orlando, FL 32806. 

 
 At that time, the County’s representative will be available to answer questions 

relative to this Invitation for Bids.  Any suggested modifications may be presented 
in writing to, or discussed with, the County’s representative(s) at this meeting and 
may be considered by said representative(s) as possible amendments to the 
Invitation for Bids. 

 
2. INSPECTION OF FACILITIES/AREAS 
 
 It is the Bidder’s responsibility to become fully informed as to the nature and 

extent of the work required, local site conditions and any other factors that may 
impact performance of the contract.  The responsibility to inspect the worksite is 
the sole responsibility of the Bidder.  Arrangement for Bidder’s inspection of 
facilities and/or activity schedules may be secured by emailing 
Taneya.Simpson@ocfl.net.  Failure to visually inspect the facilities may be cause 
for disqualification of your bid.  After contract award, no additional compensation 
shall be made as a result of differences between actual labor and materials 
required to complete the project and the contract amount. 

 
3. QUALIFICATION OF BIDDERS 
 
 This bid shall be awarded to a responsible, responsive bidder, qualified by 

experience to provide the work specified.  The Bidder shall submit the following 
information with the bid: 

 
A. Completed reference forms (included herein) demonstrating a minimum of 

five (5) commercial references for work similar in scope and magnitude 
satisfactorily completed in large scale commercial Heating, Ventilation, and 
Air Conditioning (HVAC) systems preventative maintenance services to 
include repair and replacement of same. Bidders shall provide a brief 
description of each contract/project, including owner’s name, start and end 
dates, contract/project value, and description of the types units/buildings 
serviced. References must include the primary contact person, title, telephone 
number, and email address.  All contact persons for reference must have 
knowledge of the contract and knowledge of the bidder’s performance. It is 
the Bidder’s responsibility to ensure that the contact person(s) have been 
informed that they are being used as a reference and that the County may be 
contacting them. 

 
1. Bidder references shall demonstrate experience in providing HVAC 

services for multi-story; Type A, governmental or commercial high level 
security buildings, with a minimum of 200,000 square feet, such as the 
Orange County Courthouse.   
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2. At minimum, one reference shall demonstrate competence in the 
complete tear down and rebuild of large scale HVAC chiller units (in 
excess of 500 ton), including the procurement of and management of 
temporary cooling equipment.  
 

 
3. Consultants or contractors who provided services under the referenced 

project (contract) shall not be accepted as references.  DO NOT list 
principals or officers who will not be able to answer specific questions 
regarding the project. Failure of references listed to respond to the 
County’s inquiries may negatively impact the responsibility of the 
bidder. 

 
B. The bidder shall provide a statement documenting previous experience with 

buildings requiring special security requirements such as courthouses or 
correctional facilities.  
 

C. Bidder shall demonstrate competence in maintenance and repair of magnetic-
bearing (oil free) chiller compressors and related components by providing 
documentation of prior experience such as factory training, certification, or 
comparable document. 
 

D. Due to the criticality of the services to be provided, Bidder shall demonstrate 
the ability to be onsite at any County property included as part of this 
Invitation for Bid within one (1) hour after County notification. Bidder shall 
submit written confirmation of the ability to comply with this requirement and 
provide an action plan for one hour emergency response. 

 
E. Submit proof, in the form of a business tax receipt or current Occupational 

License from a county or municipality in the State of Florida, or any other 
incorporation document that demonstrates that the company has been in 
business installing, inspecting and maintaining commercial chillers, air 
handlers, pumps, and other equipment specified in the Scope of Work for a 
minimum of (5) years.  

 
F. Provide documentation demonstrating certification as an authorized repair 

facility for at least one major HVAC systems manufacturer.  
 
G. Provide a written statement confirming that a minimum of thirty percent (30%) 

of the bidder’s business is in the maintenance and repair of commercial 
HVAC systems as opposed to installation.   

 
H. Submit a list of equipment, manpower and facilities available to do the work.  

 
I. Submit a list of personnel by name, title, and years of experience 

contemplated to perform the work.  Include copies of relevant certifications 
and training received from manufacturers, national associations and/or trade 
schools for service technicians. Resumes must be provided for management 
and service personnel. 

 
1. Supervisory personnel providing services under this contract shall 

have a minimum of five (5) years’ experience in the HVAC trade and 
any necessary licenses or certifications required to do the type of work 
to be performed under this contract. 
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2. Technicians assigned to this contract shall have a minimum of five (5) 
years’ experience performing similar work and any necessary licenses 
or certifications required to do the type of work to be performed under 
this contract.  

 
J. Bidder shall submit a copy of Bidder’s quality assurance plan. The quality 

assurance plan shall include a detailed description of the training program 
provided to all employees and at what frequencies.  Training records of all 
employees shall be made available to the County's Representative upon 
request. 

 
K. Bidder shall submit a copy of Bidder’s safety plan. Safety plan shall include, 

at a minimum, procedures for safe work habits, safe use of equipment, and 
personal protective equipment. 

 
L. Bidder shall detail the contact information for the following services at a 

minimum: Contact information shall include name(s), positions, phone 
number(s), and email address (es). 

 
1. Scheduling of standard business and non-standard business hours 
2. Contact information for emergency services point of contact - 24-

hours per day/7 days per week/365 days per year 
3. General billing/invoicing/accounts payable questions 

 
 Failure to submit the above requested information may be cause for 

rejection of your bid. 
 

The determination on whether a bidder is responsible or not shall be at the sole 
discretion of the County.  Although the County may request the submission of a 
minimum number of contracts similar to the requirements of this solicitation with 
certain minimum dimensions, quantities, dollar values, etc., the County’s 
determination of a bidder’s responsibility shall not be solely based on the number 
of similar procurements the bidder provides but the entirety of the bidder’s 
qualifications. 

 
4. CERTIFICATION/LICENSE 
 
 Bidder shall hold Certificate of Competency and show proof by submission of a 

copy of the certificate and license with the bid submission as a State of Florida or 
Orange county Certified Contractor.  The Certificate of Competency shall be in 
the name of the Contractor shown on the Bid Response Page. 

 
5. LICENSES AND PERMITS 
 
 Prior to furnishing the requested product(s), it shall be the responsibility of the 

Contractor to obtain, at no additional cost to Orange County, any and all licenses 
and permits required to complete all contractual requirements.  These licenses 
and permits shall be readily available for review by the Manager, Procurement 
Division or authorized designee. 
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6. BID ACCEPTANCE PERIOD 
 
 A bid shall constitute an irrevocable offer for a period of ninety (90) days from the 

bid opening date or until the date of award.  In the event that an award is not 
made by the County within ninety (90) days from the bid opening date, the Bidder 
may withdraw their bid or provide a written extension of their bid. 

7. AWARD 
 
 Orange County reserves the right to award on an all-or-none basis to the lowest 

responsive and responsible Bidder or to award on a lot-by-lot basis to the lowest 
responsive and responsible Bidder, whichever is in the best interest of the 
County.  If the Bidder fails to respond, they will be considered non-responsive. 

 
8. POST AWARD MEETING 
 
 Within ten (10) days after receipt of notification of award of bid, Contractor shall 

meet with the County’s representative(s) to discuss job procedures and 
scheduling. 

 
9. PERFORMANCE 
 
 Timely performance is of the essence in the award of this Invitation for 

Bids.  Any bidder that is unable to meet these timeframes shall be rejected.  The 
Contractor shall provide emergency repair services twenty-four (24) hours a day, 
seven (7) days a week as requested by County Representative. Performance of 
emergency repair service shall be within one (1) hour from the receipt of 
notification by the County Representative. All preventive maintenance, 
inspections and non-emergency repairs shall be provided per schedule provided 
by County. 

 
 It is hereby understood and mutually agreed to by and between parties hereto 

that the time of performance is an essential condition of this contract. 
 
 Should the Contractor neglect, fail or refuse to provide the services within the 

time herein specified, then said Contractor does hereby agree as part of the 
consideration for the awarding of this contract, to pay Orange County the sum 
extended by the County to contract for like services approved by the 
Procurement Division for the period from the required scheduled commencement 
date until performance of services covered in the Invitation for Bids is completed. 

 
 The Contractor shall, within seven (7) calendar days from the beginning of such 

delay, notify the Manager, Procurement Division in writing of the cause(s) of the 
delay. 

 
10. TERMINATION 
 

A. Termination for Default: 
 
 The County may, by written notice to the Contractor terminate this contract 

for default in whole or in part (delivery orders, if applicable) if the 
Contractor fails to: 
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1. Provide goods or services that comply with the specifications herein 
or fails to meet the County’s performance standards 

 
2. Deliver the goods or to perform the services within the time 

specified in this contract or any extension. 
 
3. Make progress so as to endanger performance of this contract 
 
4. Perform any of the other provisions of this contract. 
 

 Prior to termination for default, the County shall provide adequate written 
notice to the Contractor through the Manager, Procurement Division, 
affording the opportunity to cure the deficiencies or to submit a specific 
plan to resolve the deficiencies within ten (10) calendar days (or the period 
specified in the notice) after receipt of the notice.  Failure to adequately 
cure the deficiency shall result in termination action.  Such termination 
may also result in suspension or debarment of the Contractor in 
accordance with the County’s Procurement Ordinance.  The Contractor 
and its sureties (if any) shall be liable for any damage to the County 
resulting from the Contractor’s default of the contract. This liability includes 
any increased costs incurred by the County in completing contract 
performance. 

 
 In the event of termination by the County for any cause, the Contractor 

shall have, in no event, any claim against the County for lost profits or 
compensation for lost opportunities.  After a receipt of a Termination 
Notice and except as otherwise directed by the County the Contractor 
shall: 

 
1. Stop work on the date and to the extent specified. 
 
2. Terminate and settle all orders and subcontracts relating to the 

performance of the terminated work 
 
3. Transfer all work in process, completed work, and other materials 

related to the terminated work as directed by the County. 
 
4. Continue and complete all parts of that work that have not been 

terminated. 
 
 If the Contractor’s failure to perform the contract arises from causes 

beyond the control and without the fault or negligence of the Contractor 
the contract shall not be terminated for default. Examples of such causes 
include (1) acts of God or the public enemy, (2) acts of a government in its 
sovereign capacity, (3) fires, (4) floods, (5) epidemics, (6) strikes and (7) 
unusually severe weather. 

B. Termination for Convenience: 
 
 The County, by written notice, may terminate this contract, in whole or in 

part, when it is in the County’s interest.  If this contract is terminated, the 
County shall be liable only for goods or services delivered and accepted.  
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The County Notice of Termination shall provide the Contractor thirty (30) 
calendar days prior notice before it becomes effective.  A termination for 
convenience may apply to individual delivery orders, purchase 
orders or to the contract in its entirety. 

 
11. COMPLIANCE WITH OCCUPATIONAL SAFETY AND HEALTH 
 
 By submission of a bid in response to this solicitation, the Bidder certifies that all 

material, equipment, etc., contained in their bid meets all OSHA requirements.  
Bidder further certifies that if they are the awarded Contractor, and the material, 
equipment, etc., delivered is subsequently found to be deficient in any OSHA 
requirements in effect on date of delivery, all costs necessary to bring the 
material, equipment, etc., into compliance with the aforementioned requirements 
shall be borne by the Contractor. 

 
12. SAFETY REGULATIONS 
 
 Equipment shall meet all State and Federal safety regulations. 
 
13. CODES AND REGULATIONS 
 
 The Contractor shall strictly comply with all Federal, State and local codes and 

regulations. 
 
14. PAYMENT 
 
 Partial billing shall be accepted only for services rendered within the specified 

delivery period.  Payments for services rendered after this specified delivery 
period shall be made after the entire order is completed and accepted by Orange 
County.  Payment shall be made in accordance with Florida Statute 218, Local 
Government Prompt Payment Act.  Payment for accepted services shall be 
accomplished by submission of an invoice, in duplicate, to: 

 
Orange County Administrative Services 

Fiscal and Operational Support 
400 E. South Street, 5th Floor 

Orlando, FL 32801 
 
  Or 
 

Orange County Fire Rescue Department 
Financial Services Division 

P.O. Box 5579 
Winter Park, FL 32792-5879 
 

 In the event additional County Departments/Divisions or other public entities 
utilize this contract, invoices are to be sent directly to the Department or entity 
placing the order. 
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15. DEBRIS 
 
 Contractor shall be responsible for the prompt removal of all debris which is a 

result of this contractual service. 
 
16. SAFETY AND PROTECTION OF PROPERTY  
 

The Contractor shall at all times: 
 

A. Initiate, maintain and supervise all safety precautions and programs in 
connection with its services or performance of its operations under this 
contract. 
 

B. Take all reasonable precautions to prevent injury to employees, including 
County employees and all other persons affected by their operations. 

 
C. Take all reasonable precautions to prevent damage or loss to property of 

Orange County, or of other Contractors, consultants or agencies and shall 
be held responsible for replacing or repairing any such loss or damage. 

 
D. Comply with all ordinances, rules, regulations, standards and lawful orders 

from authority bearing on the safety of persons or property or their 
protection from damage, injury or loss. This includes but is not limited to: 

 
o Occupational Safety and Health Act (OSHA) 
o National Institute for Occupational Safety & Health (NIOSH) 
o National Fire Protection Association (NFPA) 
o American Society of Heating, Refrigeration & Air-Conditioning 

Engineers (ASHRAE) 
 

E. The Contractor shall also comply with the guidelines set forth in the 
Orange County Safety & Health Manual.  The manual can be accessed 
online at the address listed below: 

 
http://www.orangecountyfl.net/VendorServices/OrangeCountySafety
andHealthManual.aspx 

 
17. INSURANCE REQUIREMENTS 
 

Vendor/Contractor agrees to maintain on a primary basis and at its sole 
expense, at all times throughout the duration of this contract the following types 
of insurance coverage with limits and on forms (including endorsements) as 
described herein.  These requirements, as well as the County’s review or 
acceptance of insurance maintained by Vendor/Contractor is not intended to 
and shall not in any manner limit or qualify the liabilities assumed by 
Vendor/Contractor under this contract.   Vendor/Contractor is required to 
maintain any coverage required by federal and state workers’ compensation or 
financial responsibility laws including but not limited to Chapter 324 and 440, 
Florida Statutes, as may be amended from time to time. 

 
The Vendor/Contractor shall require and ensure that each of its sub-
Vendors/sub-Contractors providing services hereunder (if any) procures and 
maintains until the completion of their respective services, insurance of the 
types and to the limits specified herein.   

http://www.orangecountyfl.net/VendorServices/OrangeCountySafetyandHealthManual.aspx
http://www.orangecountyfl.net/VendorServices/OrangeCountySafetyandHealthManual.aspx


Page 21  

Insurance carriers providing coverage required herein must be licensed to 
conduct business in the State of Florida and must possess a current A.M. 
Best’s Financial Strength Rating of A- Class VIII or better. 
(Note: State licenses can be checked via www.floir.com/companysearch/ and 
A.M. Best Ratings are available at www.ambest.com)  

 
Required Coverage: 

 
 Commercial General Liability - The Vendor/Contractor shall maintain 

coverage issued on the most recent version of the ISO form as filed for use 
in Florida or its equivalent, with a limit of liability of not less than 
$1,000,000 per occurrence.  Vendor/Contractor further agrees coverage 
shall not contain any endorsement(s) excluding or limiting 
Product/Completed Operations, Contractual Liability, or Separation of 
Insureds. The General Aggregate limit shall either apply separately to this 
contract or shall be at least twice the required occurrence limit. 

 
Required Endorsements:   
 

 Additional Insured- CG 20 26 or CG 20 10/CG 20 37 or their 
equivalents. 
Note: CG 20 10 must be accompanied by CG 20 37 to include     
products/completed operations 

 
 Waiver of Transfer of Rights of Recovery- CG 24 04 or its 

equivalent. 
Note: If blanket endorsements are being submitted please include 
the entire endorsement and the applicable policy number.  

 
 Business Automobile Liability - The Vendor/Contractor shall maintain  

coverage for all owned; non-owned and hired vehicles issued on the most 
recent version of the ISO form as filed for use in Florida or its equivalent, 
with limits of not less than $500,000 (five hundred thousand dollars) per 
accident.  In the event the Vendor/Contractor does not own automobiles 
the Vendor/Contractor shall maintain coverage for hired and non-owned 
auto liability, which may be satisfied by way of endorsement to the 
Commercial General Liability policy or separate Business Auto Liability 
policy. 

  
 Workers' Compensation - The Vendor/Contractor shall maintain coverage  

for its employees with statutory workers' compensation limits, and no less 
than $100,000 each incident of bodily injury or disease for Employers' 
Liability. Elective exemptions as defined in Florida Statute 440 will be 
considered on a case-by-case basis. Any Vendor/Contractor using an 
employee leasing company shall complete the Leased Employee Affidavit.   

 
Required Endorsements:  
 

 Waiver of Subrogation- WC 00 03 13 or its equivalent 
 

When a self-insured retention or deductible exceeds $100,000 the COUNTY 
reserves the right to request a copy of Vendor/Contractor most recent annual 
report or audited financial statement.  For policies written on a “Claims-Made” 

http://www.floir.com/companysearch/
http://www.ambest.com/
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basis the Vendor/Contractor agrees to maintain a retroactive date prior to or 
equal to the effective date of this contract.  In the event the policy is canceled, 
non-renewed, switched to occurrence form, or any other event which triggers the 
right to purchase a Supplemental Extended Reporting Period (SERP) during the 
life of this contract the Vendor/Contractor agrees to purchase the SERP with a 
minimum reporting period of not less than two years.  Purchase of the SERP 
shall not relieve the Vendor/Contractor of the obligation to provide replacement 
coverage. 

 
By entering into this contract Vendor/Contractor agrees to provide a 
waiver of subrogation or a waiver of transfer of rights of recovery, in favor 
of the County for the workers’ compensation and general liability policies 
as required herein.  When required by the insurer or should a policy 
condition not permit the Vendor/Contractor to enter into a pre-loss 
agreement to waive subrogation without an endorsement, then 
Vendor/Contractor agrees to notify the insurer and request the policy be 
endorsed with a Waiver of Subrogation or a Waiver of Transfer of Rights 
of Recovery Against Others endorsement.  

 
Prior to execution and commencement of any operations/services provided 
under this contract the Vendor/Contractor shall provide the COUNTY with 
current certificates of insurance evidencing all required coverage.  In addition to 
the certificate(s) of insurance the Vendor/Contractor shall also provide 
endorsements for each policy as specified above.   All specific policy 
endorsements shall be in the name of the Orange County Board of County 
Commissioners. 

  
For continuing service contracts renewal certificates shall be submitted 
immediately upon request by either the COUNTY or the COUNTY’s contracted 
certificate compliance management firm.  The certificates shall clearly indicate 
that the Vendor/Contractor has obtained insurance of the type, amount and 
classification as required for strict compliance with this insurance section.  
Vendor/Contractor shall notify the COUNTY not less than thirty (30) business 
days (ten business days for non-payment of premium) of any material change in 
or cancellation/non-renewal of insurance coverage. The Vendor/Contractor 
shall provide evidence of replacement coverage to maintain compliance with 
the aforementioned insurance requirements to the COUNTY or its certificate 
management representative five (5) business days prior to the effective date of 
the replacement policy (ies).  

 
           The certificate holder shall read: 
 
            Orange County Board of County Commissioners 
            c/o Procurement Division 
            400 E. South Street, 2nd Floor 
            Orlando, Florida 32801 
 
 
 
18. CONTRACT TERM/RENEWAL 
 

A. The contract resulting from this Invitation for Bids shall commence 
effective upon issuance of a term contract by the County and extend for a 
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period of one (1) year.  The contract may be renewed for four (4) 
additional one (1) year periods, upon mutual agreement of both parties.  If 
any such renewal results in changes in the terms and conditions, such 
changes shall be reduced to writing as an amendment to this contract and 
such amendment shall be executed by both parties.   

 
B. The initiating County department(s) shall issue delivery/purchase orders 

against the term contract on an “as needed” basis. 
 

C. If the quantity of a unit priced item in this contract is an estimated quantity 
and the actual quantities ordered are more than 50% above the estimated 
quantity, the County shall enter into negotiations with the Contractor for a 
lower unit price which shall be incorporated into the contract.  Failure of 
the Contractor to agree to a reduced unit price may result in the 
termination of the contract and re-solicitation of the requirement. 

 
D. Any order issued during the effective period of this contract, but not 

completed within that period, shall be completed by the Contractor within 
the time specified in the order.  The contract shall govern the Contractor’s 
and the County’s rights and obligations with respect to that order to the 
extent as if the order were completed during the contract performance 
period. 

 
19. PRICING 
 
 The County requires a firm price for the entire contract period.  Invoices shall be 

reviewed to confirm compliance with contract pricing.  Failure to hold prices firm 
shall be grounds for immediate termination of the contract. 

 
20. PRICE ESCALATION/DE-ESCALATION (CPI) 
 

The County may allow a price escalation provision within this award. 
 
The original contract prices shall be firm for the entirety of the initial (1 year) 
contract period.  A price escalation/de-escalation will be considered at the time of 
contract renewal and at 1-year intervals thereafter, provided the Contractor 
notifies the County, in writing, of the pending price escalation/de-escalation a 
minimum of sixty (60) days prior to the contract renewal date.  Price adjustments 
shall be based on the latest version of the Consumers Price Index (CPI-U) for All 
Urban Consumers, All Items, U.S. City Average, non-seasonal, as published by 
the U.S. Department of Labor, Bureau of Labor Statistics.  This information is 
available at www.bls.gov. 
 
Price adjustment shall be calculated by applying the simple percentage model to 
the CPI data.  This method is defined as subtracting the base period index value 
(at the time of initial award) from the index value at time of calculation (latest 
version of the CPI published as of the date of request for price adjustment), 
divided by the base period index value to identify percentage of change, then 
multiplying the percentage of change by 100 to identify the percentage change.  
Formula is as follows: 
 
 

http://www.bls.gov/
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Current Index – Base Index / Base Index = % of Change 
 

% of Change x 100 = Percentage Change 
CPI-U Calculation Example:    

 
CPI for current period 

 
232.945  

Less CPI for base period 229.815  
Equals index point change 3.130 

Divided by base period CPI  229.815 
Equals 0.0136  

Result multiplied by 100 0.0136 x 100  
Equals percent change 1.4%  

 
A price increase may be requested only at each time interval specified above, 
using the methodology outlined in this section.  To request a price increase, 
Contractor shall submit a letter stating the percentage amount of the requested 
increase and adjusted price to the Orange County Procurement Division.  The 
letter shall include the complete calculation utilizing the formula above, and a 
copy of the CPI-U index table used in the calculation.  The maximum allowable 
increase shall not exceed 4%, unless authorized by the Manager, Procurement 
Division.  If approved, the price adjustment shall become effective on the contract 
renewal date.  All price adjustments must be accepted by the Manager, 
Procurement Division and shall be memorialized by written amendment to this 
contract.  No retroactive contract price adjustments will be allowed.   
 
Should the CPI-U for All Urban Consumers, All Items, U.S City Average, as 
published by the U.S. Department of Labor, Bureau of Labor Statistics decrease 
during the term of the contract, or any renewals, the Contractor shall notify the 
Orange County Procurement Division of price decreases in the method outlined 
above.  If approved, the price adjustment shall become effective on the contract 
renewal date.  If the Contractor fails to pass the decrease on to the County, the 
County reserves the right to place the Contractor in default, cancel the award, 
and remove the Contractor from the County Vendor List for a period of time 
deemed suitable by the County.  In the event of this occurrence, the County 
further reserves the right to utilize any options as stated herein. 

 
21. USE OF CONTRACT BY OTHER GOVERNMENT AGENCIES 
 
 At the option of the Contractor, the use of the contract resulting from this 

solicitation may be extended to other governmental agencies, including the State 
of Florida, its agencies, political subdivisions, counties, and cities. 

 
 Each governmental agency allowed by the Contractor to use this contract shall 

do so independent of any other governmental entity.  Each agency shall be 
responsible for its own purchases and shall be liable only for goods or services 
ordered, received and accepted.  No agency receives any liability by virtue of this 
bid and subsequent contract award. 

22. BID PREFERENCE 
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In accordance with the Minority Women Owned Business Enterprise (MWBE) 
Ordinance, award of a contract resulting from this Invitation for Bids may be 
made to the lowest responsive and responsible Orange County certified MWBE 
bidder provided that the bid does not exceed the overall lowest responsive and 
responsible bidder by the following percentages for the bid amounts listed: 
 
A. 8% - Bids Up To $100,000 
B. 7% - Bids Greater Than $100,000 to $500,000 
C. 6% - Bids Greater Than $500,000 to $750,000 
D. 5% - Bids Greater Than $750,000 to $2,000,000 
E. 4% - Bids Greater Than $2,000,000 to $5,000,000 
F. 3% - Bids Greater Than $5,000,000 
 
In accordance with the Registered Service Disabled Veteran Business 
Ordinance, award of a contract resulting from this Invitation for Bids may be 
made to the lowest responsive and responsible registered prime Service 
Disabled Veteran bidder provided that the bid does not exceed the overall lowest 
responsive and responsible bidder by the following percentages for the bid 
amounts listed: 
 
A. 8% - Bids Up To $100,000 
B. 7% - Bids Greater Than $100,000 to $500,000 
C. 6% - Bids Greater Than $500,000 to $750,000 
D. 5% - Bids Greater Than $750,000 to $2,000,000 
E. 4% - Bids Greater Than $2,000,000 to $5,000,000 
F. 3% - Bids Greater Than $5,000,000 
 
In the event of a tie between an M/WBE and a registered prime SDV with all 
else being equal, the award shall be made to the firm with the lowest 
business net worth. 
 

23. METHOD OF ORDERING 
 
 The County shall issue Delivery Orders against the contract on an as needed 

basis for the goods or services listed on the Bid Response Form. 
 
24. ATTACHMENTS 
 
 The following attachments are attached to, and made a part of this Invitation for 

Bids: 
 

i. Attachment 1, HVAC Equipment Listing  
 

ii. Attachment 2, Schedule of Work 
 

iii. Attachment 3, Ice Machine Equipment Listing  
 

 At the County’s discretion, the information provided on the attachment are 
subject to change throughout the life of the contract including, but not limited to, 
quantity, types, location of equipment, and scheduling of services. 
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25. CHANGES - SERVICE CONTRACTS 
 
 The County may at any time by issuance of an executed change order make 

changes within the general scope of the contract in any of the following areas: 
A. Description of services to be performed. 
 
B. Time of Performance (i.e., hours of the day, days of the week, etc.). 
 
C. Place of performance of the services. 
 

 If additional work or other changes are required in the areas described above, a 
price proposal shall be required from the Contractor.  Upon negotiation of the 
proposal, execution and receipt of the change order, the Contractor shall 
commence performance of the work as specified. 

 
 The Contractor shall not commence the performance of additional work or other 

changes not covered by this contract without an executed change order issued 
by the Procurement Division.  If the Contractor performs additional work beyond 
the specific requirements of this contract without an executed change order, it 
shall be at his/her own risk.  The County assumes no responsibility for any 
additional costs for work not specifically authorized by an executed change order. 

 
26. CONDITIONS FOR EMERGENCY/HURRICANE OR DISASTER - TERM 

CONTRACTS 
 
 It is hereby made a part of this Invitation for Bids that before, during and after a 

public emergency, disaster, hurricane, flood, or other acts of God that Orange 
County shall require a “first priority” basis for goods and services.  It is vital and 
imperative that the majority of citizens are protected from any emergency 
situation which threatens public health and safety, as determined by the County.  
Contractor agrees to rent/sell/lease all goods and services to the County or other 
governmental entities as opposed to a private citizen, on a first priority basis.  
The County expects to pay contractual prices for all goods or services required 
during an emergency situation.  Contractor shall furnish a twenty-four (24) hour 
phone number in the event of such an emergency. 
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SCOPE OF WORK/SERVICES 
 
1. GENERAL INFORMATION  
 

The Contractor shall provide Preventative Maintenance (PM) and as needed repairs of 
Heating, Ventilation, and Air Conditioning (HVAC) systems and Ice Machinces within buildings 
located Countywide. The Contractor shall be responsible for all labor, tools, materials, 
equipment, transportation, utilities, and facilities necessary to provide maintenance services.  
 
The Orange County Facilities Management (FM) Division is responsible for maintaining over 
400 buildings throughout Orange County, Florida. Due to the large size of the County, the 
division is organized into maintenance districts by geographical region. Each maintenance 
district supports the needs of the various buildings located in its respective region. The 
Contractor shall become familiar with the building operational requirements in each district and 
coordinate all services with the District Maintenance Representative (DMR).  

 
 Hours of Performance: 
 

    1) Standard Hours: Standard working hours are Monday through Friday, 6:00 AM to 6:00 
PM, excluding Orange County holidays. 

 
    2) Non-Standard Hours: Non-Standard working hours are Monday through Friday, 6:01 

PM to 5:59 AM, weekends, and Orange County holidays.  
 
    3) Emergency Response: Emergency response hours may encompass nights, holidays, 

weekends, twenty-four (24) hours per day, seven (7) days per week and requires a one 
(1) hour maximum response time.  

 
2. STAFFING REQUIREMENTS 
 

A. The Contractor shall assign a lead point of contact (POC) or supervisor with whom the 
County’s Representative may consult regarding contract performance throughout the 
entire contract period to ensure his/her work will not conflict with the County’s 
normal operations. The supervisor or POC shall not be replaced without first notifying 
the Facilities Management Contract Administrator seventy-two (72) hours in advance. 
The name and telephone number of the replacement supervisor or POC shall be 
provided at that time.  Any change to the Contractor’s point of contact shall be subject to 
the approval of the County. 

 
The Contractor’s POC shall have the capability to receive service requests by landline 
telephone and cellular, text messages, e-mail, and facsimile to facilitate timely service.  

 
B. The Contractor shall provide a twenty-four (24) hour point of contact with a staffed 

phone number that will respond to maintenance requests for emergency services on a 
twenty-four (24) hour per day seven (7) days per week and a 365 days per year basis. 

 
C. Effective communication with the County staff building occupants is necessary to 

perform this Scope of Services. Therefore, Contractor shall ensure supervisors and 
POCs are able to read, write, and speak English fluently. 
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D. Only Contractor employees shall be used to perform the required services of this 
contract. The Contractor shall not use employees of any temporary employment agency 
to supplement the work force in County buildings for any reason. 

 
E. The Contractor shall provide sufficient work force and supervisory personnel to 

perform the specified services to meet the requirements specified herein and provide 
backup as needed during all required work hours and at multiple concurrent locations.  

 
F. The Contractor shall maintain sole responsibility for the actions of its employees. 

Technicians hired after contract award shall meet the requirements of Special Terms 
and Conditions, Qualification of Bidders for the duration of the contract.   

 
G. The Contractor shall ensure that all employees are clean, neat and appropriately attired 

during the performance of the services. The Contractor shall ensure that all 
employees are properly dressed with a uniform shirt displaying the company 
name/logo. The photo ID badge shall be displayed on the front of their uniform shirt 
at all times when on County property. The Contractor shall be responsible for providing 
photo ID badges for all employees. 

 
H. All onsite personnel employed by the Contractor shall conduct themselves in a 

professional, business-like manner. Such personnel shall not, by word of mouth or deed, 
express themselves in such a manner as would be construed as conduct being 
obscene, harassing or offensive by a reasonable, sensitive person. Any such conduct 
shall be cause for removal from the facility. 

 
I. All Contractor personnel shall identify themselves at the appropriate administrative 

office upon arrival on site and prior to beginning work and upon completion of work 
and leaving worksite. 

 
J. Contractor shall ensure that technicians are trained on the HVAC systems in place in 

County facilities.  
 
K. Training records of any training performed for all existing and newly hired employees 

must be made available and provided to the County's Representative within twenty-four 
(24) hours of request.  

 
3. PERFORMANCE REQUIREMENTS 
 

A. All workmanship shall meet the standards specified herein, and shall be accomplished 
in accordance with approved and accepted industry best practices and technical 
standards of the; (1) industry, (2) equipment manufacturer, (3) applicable Federal and 
local standards and codes, and (4) applicable building and safety codes, including, but 
not limited to: 

 
 Occupational Safety and Health Act (OSHA) 
 National Institute for Occupational Safety & Health (NIOSH) 
 National Fire Protection Association (NFPA) 
 American Society of Heating, Refrigeration & Air-Conditioning Engineers (ASHRAE) 
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B. The Contractor shall conform to all Federal, State, City, and Orange County standards 
and regulations during the performance of the contract. Any fines levied due to 
inadequacies or failure to comply with any and all requirements shall be the sole 
responsibility of the Contractor. 
 

C. Any person found not in compliance with any laws, statutes, rules or regulations will not 
be allowed on the work site. Continued violations by a Contractor shall constitute cause 
for termination of the Contract. 

 
D. All of the services required hereunder shall be performed by the Contractor’s direct 

employees or authorized subcontractors under the Contractor’s supervision. All 
personnel engaged in performing the services shall be fully qualified, experienced and, 
if required, certified, authorized, licensed or permitted under state and local law to 
perform such services. 

 
E. Work shall be scheduled to provide the least inconvenience to building occupants and 

visitors. The Contractor shall coordinate all scheduling activities for services under this 
contract with the DMR. The DMR shall have the final authority on schedules to be 
implemented.  

 
F. The County may schedule meetings periodically to review contract terms, performance, 

and other contractual related matters. The Contractor shall be required to attend all 
meetings as requested by the County, no additional compensation shall be provided to 
the Contactor for attending these meetings. 

 
G. Services not performed in accordance to the content of this contract shall be considered 

unsatisfactory and unacceptable. In the event of non-performance or unsatisfactory 
performance by the Contractor, or employees of (including subcontractors), the 
County's Representative shall have the right to exercise one of the following options: 

 
1. Notify the Contractor of non-performance/unsatisfactory performance in writing 

and allow Contractor to correct such item of non- performance/unsatisfactory 
performance within a twenty-four (24) hour timeframe. Although the timeframe for 
making corrections may occur outside of the Contractor’s normal working hours, 
the Contractor shall not receive any further compensation. 

 
2. The Contractor, upon request by the County, shall remove all Contractor’s 

personnel (including supervisors, points of contact, and subcontractors) from this 
contract and/or County property who are deemed careless, incompetent, 
insubordinate, reasonably objectionable, or whose continued employment is 
deemed to be contrary to the interest of the County as determined by the County, 
or if it is determined that services are not being performed in accordance with the 
terms and conditions of this contract. 

 
 The County’s request to remove any employee from this contract shall, in no 

instance, be considered a request for the Contractor to terminate the designated 
individual from Contractor’s employment. The sole intent is removal from this 
contract. 
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3. The County reserves the right to correct any item of non- performance/ 
unsatisfactory performance by any means it deems necessary to ensure the 
effective operation of the County's facilities. Costs incurred by the County for the 
correction using County employees may be deducted from payments made to 
the Contractor. If another Contractor is used to correct the item, that cost will be 
deducted at the rate charged by the requested Contractor. 

 
H. The County's Representative shall notify the Procurement Division of the unsatisfactory 

performance and or deficiencies in service that remain unresolved or reoccurring. The 
Procurement Division, may after appropriate notice, take necessary actions to address 
unsatisfactory performance up to and including termination of the contract for default. 

 
I. The Contractor shall submit a detailed Corrective Action Plan (CAP) for each report of 

unsatisfactory performance. The Contractor shall respond to the Procurement 
Department within five (5) days of receipt or as specified on the report. The CAP shall 
fully address the performance deficiency and detail the corrective procedure the 
Contractor will follow to ensure the deficiency is corrected and to prevent future 
reoccurrences for the life of the contract. Failure to respond within the time frame 
allowed may be cause for default and may result in termination of this contract. The 
CAP will be accomplished at no cost to the County. 

 
J. The Contract Administrator will review the CAP and advise the Contractor of 

acceptance or non-acceptance. The County reserves the right to request modifications 
and to reject a CAP. The Contractor shall be fully bound to each accepted CAP for the 
life of the contract unless otherwise noted by the County in writing. 

  
4. SAFETY REQUIREMENTS 
 

A. The Contractor shall immediately report to the County Representative the issues which 
may affect the safety of Orange County personnel or the public. 

 
B. Prior to performing service or maintenance on any equipment where the unexpected 

energizing, startup, or release of stored energy could occur and cause injury, the 
equipment shall be isolated and rendered inoperative through the use of a lockout 
device whenever the equipment is capable of being locked-out.  

 
C. The Contractor shall maintain a Safety Plan and Quality Assurance Plan to ensure that 

work performed herein conforms to contract requirements for the life of the contract. 
The Contract Administrator or authorized County representative shall be notified if there 
are any changes to the Safety, Quality Assurance, or any other contract related 
documents submitted with the original bid package. The Contractor shall ensure that the 
Contract Administrator or authorized County Representative has received the latest 
versions of all documents for the duration of the contract. 

 
The County Representative will review the updated plans and provide comments and/or 
feedback to the Contractor following receipt of the plans.  The Contractor shall submit 
an updated safety plan to the County within ten (10) business days following receipt of 
the County comments. The County reserves the right to request changes/improvements 
to this plan at any time throughout the life of the contract. 
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D. The Contractor shall ensure the wearing of necessary personal protective equipment 
(PPE) as required by any applicable laws, regulations, ordinances, and/or 
manufacturer’s instruction.  Contractor shall comply with all applicable safety regulations 
including, but not limited to, NFPA and OSHA. 

 
E. All equipment used/to be used in the performance of these services shall be properly 

maintained and shall be subject to inspection by the County upon demand.  Any 
equipment deemed faulty, inoperable, unsafe or improper for its intended purpose shall 
be moved from the County’s premises.   

 
F. Any damage to County facilities or property due to the services performed by the 

Contractor shall be the responsibility of the Contractor. The Contractor shall repair such 
damages at no cost to the County.  

 
5. SECURITY AND IDENTIFICATION 
 

A. Background checks for the Contractor’s staff must be approved by the County prior to 
working in any County facility. All costs for background investigations shall be 
Contractor's responsibility. The County reserves the right to conduct its own 
investigation and request any additional investigative background information of any 
personnel assigned to perform the services. The Contractor shall furnish, in writing, 
such information to the extent allowed by law, prior to commencement of services. 

 
B. Contractor shall comply with the different security requirements for each County facility, 

including but not limited to: 
 

• Orange County Courthouse (OCCH) 
• Orange County Correction Complex 
• Orange County Fire Rescue   

 
C. Background checks and additional security requirements are addressed and detailed in 

the Scope of Service, Supplemental Information. The Contractor is responsible for 
reading, understanding, and the application of all contract terms. 

 
6. TRAVEL AND PARKING 
 

A. The Contractor shall be responsible for all travel and per diem costs to and from the 
various County facilities.  Travel time and truck charges shall not be included when 
quoting and or invoicing for as-needed and emergency repairs and shall not be 
compensated by the County under any circumstances.  Billable time starts at arrival at 
the job site where work is to be performed, not arrival on the campus. 

 
B. The County will identify locations where Contractor vehicle parking is available.  If there 

is a cost associated with parking, the cost shall be paid by the Contractor or 
Contractor's employee.  Orange County will not be responsible for any damage to 
Contractor or Contractor's employees’ vehicles while parked on Orange County 
property.  Vehicles towed from Orange County property will be at the expense of the 
Contractor or Contractor's employee.  Contractor and Contractor's employee vehicles 
shall be identified with the Contractor’s signage; all signs shall be clearly visible. 
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7. GENERAL PREVENTATIVE MAINTENANCE REQUIREMENTS 
 

A. The Contractor shall perform each of the applicable tasks herein and all other 
operations per the equipment manufacturer’s operational manuals, specified 
procedures, and most recent recommendations. The Contractor shall be responsible for 
obtaining the most recent manufacturer’s recommendations. 

 
The Contractor shall notify the Contract Administrator in writing of any and all 
discrepancies between the procedures set out herein and the manufacturer’s specific 
procedures and operational requirements.  

 
B. The Contractor shall protect existing warranties on applicable County equipment and 

follow the manufacturer’s recommendations during the warranty period while performing 
preventative maintenance and repairs activities.  

 
C. During the course of the contract, the County reserves the right to add or delete 

equipment. Unit price for the equipment added shall be per the unit price for the type of 
equipment per the bid response form.  

 
D. The Contractor shall complete scheduled preventative maintenance services per the 

schedule provided by the DMR. A sample of the work schedule is attached, see 
attachment #2.  This schedule is subject to change throughout the duration of the 
contract at the County’s discretion.  

 
E. Contractor shall be required to pick up filters at the County warehouse located in each 

district, except for Lot B – Ice Machine Preventative Maintenance and Repairs. Used 
filters must be removed from mechanical rooms and rooftops and disposed of properly. 

 
F. When de-energizing for servicing, all energy sources shall be secured, locked and 

tagged-out in accordance with the latest OSHA requirements. 
 
G. All materials, equipment, and tools shall be provided by the Contractor and made 

available at the site prior to start of work. The County will not provide any equipment or 
tools (i.e., ladders, lifts, dollies, etc.) for the Contractor’s use. 

 
H. All cost for PM services including lifts, all heavy equipment and operators required for 

services shall be the Contractor’s responsibility and calculated in the unit prices on the 
bid response form. No additional reimbursement will be provided by the County. 

 
I. The Contractor shall not make alterations to any equipment without prior written 

approval by the DMR.  
 
J. The Contractor is required to pull compressor oil samples for spectroscopic analysis 

and shall indicate what third party laboratory will perform the analysis. 
 
K. Contractors shall adhere to County’s PM schedule.  No changes shall be allowed 

without prior authorization by the County in writing.  
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L. If during an inspection a condition is discovered that would require an emergency repair, 
the Contractor shall immediately notify the DMR. The Contractor shall consult with the 
District Representative as outlined herein to schedule all requested repair. 

 
M. When the Contractor completes work on any piece of equipment included in this 

contract, that equipment shall be free of missing components or defects which would 
prevent it from functioning as originally intended and/or designed.  

 
N. Contractor shall provide reports to County within three (3) working days following 

completion of PM.  All reports shall be a detailed written report of all reported 
deficiencies, readings, logs notes and all other applicable findings. 

 
O. Contractor shall meet monthly with District Representative to review reports and 

operating procedures. Additional meetings are as requested by District Representative.   
 
P. Contractor shall not perform any services without an existing delivery order, unless it is 

an emergency service. Service does not include meetings, site surveys, and scheduling 
activities.  

 
Q. Requirements under this contract shall supersede any additional language added to 

work proposals, service tickets, and any other documents supplied by the Contractor.  
 
 
8. EQUIPMENT COVERED  
 

The Contractor shall be required to perform preventative maintenance and repairs on the 
following equipment and their components and attachments.   
 
• Chillers: Air to water/water to water type chillers with reciprocating or centrifugal 

compressors. This includes all parts of the chiller unit from the entering water flange to 
the leaving water flange including all chill water pumps, flow switches, air separators, 
controls, condenser and chill water isolation valves and chill water make-up valve. 

• Cooling Towers- All Types: Cooling tower, cooling tower fans, fan motors, fan drives, 
cooling tower isolation valves, makeup water float, valve assemblies, pumps, and any 
other equipment or controls needed for proper cooling tower operation, including the 
tower water temperature control. 

• Motors:  All motors related to the chillers, air handling units (AHU’s), Thermal Energy 
Storage Systems, and the cooling towers. 

• Pumps:  All pumps related to the chiller air handling units (AHU’s), Thermal Energy 
Storage Systems and the cooling tower. This includes standard pumps and pumps 
controlled by variable frequency drives (VFD). 

• Fans: All fans related to chiller cooling towers, air handling units (AHU’s), outside air, 
and building exhaust systems. 

• Refrigerant Monitors: All Freon monitoring devices. This applies to all buildings with 
Freon gas monitoring devices. To include repairs as well as monitoring chiller 
equipment room condition. 

• Insulation: Insulation removed during repairs of chiller/heating equipment will be re-
insulated by the contractor. 
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• Variable Frequency Drives (VFD) and Starters: All VFD’s and starters related to 
applicable equipment list shall be covered under this agreement. 

• Water Treatment Chemical Services: Provide chemical treatment for the chilled water 
systems (close loop), the cooling tower condenser water systems (open loop) and in 
operation at sites throughout the County. 

• Water Softeners: Provide PM and repairs to water softeners and related equipment.  
• Filters: The County will supply pleated filters that have a minimum 30% efficiency to the 

Contractor, with the exception of ice machines under Lot B.  The County will be 
responsible for quarterly filter changes.  The Contractor shall be responsible for 
changing filters when performing annual preventative maintenance.  Each filter when 
changed by the Contractor must have the change date written on the filter. 

• Ice Machines: Ice machines preventative maintenance and repairs shall be covered 
under this contract. 

 
A listing of equipment is attached hereto; see Attachment #1 – HVAC Equipment Listing and 
Attachment # - Ice Machine Equipment Listing.  The referenced quantities, types, make, and 
model of equipment is subject to change throughout the life of the contract at the County’s 
discretion.  

 
LOT A – HVAC PREVENTATIVE MAINTENANCE AND REPAIRS 
 
9. CENTRIFUGAL AND RECIPROCATING WATER COOLED CHILLERS 
 

A. Quarterly Services:  Centrifugal and Water Cooled Chillers 
    

1) Check the general operation of the unit. 

2) Inspect for refrigerant leaks and report results.  

3) Log the operating temperatures, pressures, voltages, and amperages. 

4) Check the operation of the purge unit and control circuit. Report deficiencies. 

5) Perform visual inspection of the lubrication system and report deficiencies. 

6) Check the operation of the motor and starter and report deficiencies. 

7) Check tightness of the motor terminal connections at the Load and Line side and 
report deficiencies. Tighten connections as needed. Check the torque 
specifications. 

8) Analyze the recorded data. Compare the data to the original design conditions. 

9) Review operating procedures with operating personnel. 

 
B. Annual Services: Centrifugal and Water Cooled Chillers 
 
General Assembly 
1) Check and record refrigerant system level pressures and temperatures. 
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2) Pull refrigerant sample for spectrographic analysis for moisture, using approved 
containers. 

3) Inspect for proper fluid flow and fluid leaks and report findings. 

• The refrigerant level should be correct before starting the leak check.  To prevent 
unnecessary venting of refrigerant, EPA-recommended methods (e.g. hot water and/or 
electric blankets) must be used to pressurize the vessels. 

• In order to use EPA-recommended methods, certain conditions must be met: The 
isolation valves on the chilled water and condenser water lines must shut off the 
circulation completely. 

The temperature of the equipment room should be 70°F or higher. 
 
• Access connections to the condenser water and chilled water circuits must be provided 

(customer’s responsibility). If these conditions cannot be met, the refrigerant must be 
removed and the vessel pressurized, using dry nitrogen and a trace gas. This additional 
procedure is outside the scope of this agreement. 

4) Calculate and report refrigerant loss. 

5) Replace refrigerant drier core. 

6) Check the operation of the lubrication system and report deficiencies. 

Lubrication System: 
a) Pull oil sample for spectroscopic analysis. 

b) Check oil for acid content and discoloration. Make recommendations to the 
County Representative based on the results of the test. 

c) The Contractor shall prepare a trend report summarizing the last sample and all 
other available samples, to be submitted following each sample taken.  The 
report shall include a graph of data visually depicting trends in oil condition and 
content. 

d) Measure and record the oil pump voltage and amperage. 

e) Verify the operation of the oil heater. Measure amps and compare readings with 
the watt rating of the heater. 

f) Change the oil filter. 

g) Check compressor oil level and/or pressure on refrigerant systems having oil 
level and/or pressure measurement means. Report any deficiencies 

7) Test vent piping of all relief valves for presence of refrigerant to detect improperly 
sealed release valves.  Replace any leaking valve.  

8) Repair minor leaks as required (e.g. valve packing and flare nuts). 
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9) Open one end of the condenser barrel and brush/punch condenser tubes for 
cleanliness.  

10) Visually inspect condenser tubes for cleanliness. 

11) Check vanes for free and smooth operation and report deficiencies. 

12) Check mechanical linkages for wear and report deficiencies. 

13)  Perform vibration analysis by a certified technician and provide detailed written report 
on results with recommendations. 

14)   Clean and inspect strainer(s) if applicable. 

 
Purge Unit 
1) Check purge unit controls for proper operation. 

2) Check and clean purge drum as required, per manufacturer’s recommendations. 

3) Clean the condenser coil. 

4) Check for evidence of build up or fouling on the heat exchange surfaces. Restore as 
needed to ensure proper operation  

5) Clean strainers or replace filters as required per manufacturer’s recommendations. 

6) Check the purge compressor assembly for leaks as required per manufacturer’s 
recommendations. 

7) Check the purge unit for proper operation and report deficiencies. 

 
Controls and Safeties 
1) Verify all settings in the electronic control panel. 

2) Inspect the control panel for cleanliness. Clean as needed.  

3) Inspect wiring and connections for tightness and signs of overheating and discoloration 
and report deficiencies. Tighten connection as needed.  

4) Verify the operation of the vane control system. 

5) Verify the working condition of all indicator/alarm lights and LED/LCD displays. 

6) Verify the operation of the oil sump temperature control device. 

7) Test high condenser pressure safety device.  Calibrate and record setting. 

8) Test low evaporator temperature safety device. Calibrate and record setting. 

9) Test low oil pressure safety device. Calibrate and record setting. 

10) Test high motor temperature safety device. Calibrate and record. 
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11) Test operation of chilled water pump and condenser water pump starter auxiliary 
contacts. 

Motor and Starter 
 

Note:  Downtown District chillers’ starters and motors are 480V, with exception of Orange 
County Court House which are 4160V. 

 
1) Clean the starter and cabinet. 

2) Inspect wiring and connections for tightness and signs of overheating and discoloration 
and report deficiencies. Tighten connections as needed.  

3) Check and calibrate overloads.  Record trip times and trip amps. 

4) Check condition of the contacts for wear and pitting or other signs of damage and report 
deficiencies. 

5) Check contactors for free and smooth operation and report deficiencies. 

6) Check the mechanical linkages for wear, security, and clearances and report 
deficiencies. 

7) Meg the motor and record reading. 

8) Verify the operation of the electrical interlocks. 

 
C. Chillers, Centrifugal (3 year cycle)  
Eddy Current Testing – Evaporators and Condensers  
Note:  Needs to be completed during the initial year of contract award.  

 
1) Brush and perform eddy current testing on all condenser and evaporator tubes with 

approach greater than two degree Fahrenheit prior to performing eddy current testing. 

2) Test shall include detection of various kinds of defects including inner/outer diameter 
(ID/OD) pitting, cracking, erosion, wall loss, inlet end erosion, vibration damage, and 
effect at supports, cracks at tube sheet expansion roll, wear, and erosion. 

3) Provide a detailed written report on condition of condenser/evaporator including any 
necessary repairs to owner. 

10. RECIPROCATING AIR COOLED CHILLERS  
 

A. Quarterly Services: Reciprocating Air Cooled Chiller  
 

1) Check the general operation of the unit. 

2) Inspect for refrigerant leaks and report results.  Test vent piping of all relief valves for 
presence of refrigerant to detect improperly sealed relief valves.  Replace any leaking 
valve. 
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3) Check condenser coils for damage or evidence of leaks (air cooled chillers).  Clean 
condenser coils with a non-acid cleaner.  Follow manufacturer instructions for 
application. Report any deficiencies.  

4) Log the operating temperatures, pressures, voltages, and amperages. 

5) Check the operation of the control circuit and report deficiencies. 

6) Perform visual inspection of the lubrication system and report deficiencies. 

7) Check the operation of the motor(s) and starter(s) and report deficiencies 

8) Check tightness of the motor terminal connections at the Load and Line side and report 
deficiencies. Tighten connections as needed. Check the torque specifications.  

9) Analyze the recorded data. Compare the data to the original design conditions. 

B. Annual Services: Reciprocating Air Cooled Chiller  
 
 All quarterly services listed above, plus: 
 

General Assembly 
 

1)  Inspect for proper fluid flow and fluid leaks and report results. 

2) Replace refrigerant drier core. 

3)  Pull refrigerant sample for spectrographic analysis for contaminants (oil, water, acid), 
using approved containers. 

4) Calculate and report refrigerant loss rate. 

5) Repair minor leaks as required (e.g. valve packing, flare nuts). 

6) Visually inspect condenser coils for cleanliness. 

7) Inspect fan blades, housing, and belts for tension and cleanliness. Clean and adjust if 
applicable. 

8) Check the operation of the lubrication system and report deficiencies. 

 Lubrication System: 
 

a) Check compressor oil level and/or pressure on refrigerant systems having oil 
level and/or pressure measurement means. Report deficiencies. 

b) Pull oil sample for spectrographic analysis.  Test oil for acid content and 
discoloration.  Make recommendations to County Representative based on the 
results of the test. 

c) Prepare a trend report summarizing the last sample and all other available 
samples, to be submitted following each sample taken.  The report shall include 
a graph of data visually depicting trend in oil condition and content. 
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d) Verify the operation of the compressor case heater/oil heater.  Measure and 
record amps and compare reading with the watt rating of the heater. 

9) Lubricate the condenser fan bearings, if applicable. 

10) Clean coils with a non-acid cleaner, follow manufacturer instructions  

11) Clean and inspect strainer(s) if applicable. 

 
Controls and Safeties 

 
1) Inspect the control panel for cleanliness and clean as needed. 

2) Inspect wiring and connections for tightness and signs of overheating and discoloration 
and report deficiencies. Tighten connections as needed. 

3) Verify the working condition of all indicator/alarm lights, if applicable. 

4) Test the low water temperature control device. Calibrate and record setting. 

5) Test the low evaporator pressure safety device. Calibrate and record setting. 

6) Test the oil pressure safety devices(s). Calibrate and record setting, if applicable. 

7) Check programmed parameters of the unit interface control panel, if applicable. 

8) Check and verify operation of compressor unloaders. 

 
Motor and Starter 

 
1) Clean the starter and cabinet 

2) Inspect wiring and connections for tightness and signs of overheating and discoloration 
and report deficiencies. Tighten connections as needed.  

3) Check condition of the contacts for wear and pitting and other signs of damage and 
report deficiencies. 

4) Check the contactors for free and smooth operation and report deficiencies. 

5) Check and calibrate overloads.  Record trip times and trip amps. 

6) Meg the compressor motor(s) and record readings. 

7) Verify the operation of the electrical interlocks. 

8) Measure voltage and record.  Voltage should be nominal voltage ±10%. 

 
11. AIR COOLED SCREW AND SCROLL CHILLERS  
 

A. Quarterly Services: Air Cooled Screw Chillers 
 

1) Check the general operation of the unit. 
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2) Inspect for proper fluid flow and fluid leaks and report results.  Test vent piping of 
all relief valves for presence of refrigerant to detect improperly sealed relief 
valves.  Replace any leaking valve. 

3) Check condenser coils for damage or evidence of leaks.  Clean condenser coils 
with a non-acid cleaner.  Follow manufacturer instructions for application. Report 
any deficiencies.  

4) Perform visual inspection of the lubrication system and report deficiencies. 

5) Log the operating temperatures, pressures, voltages, and amperages. 

6) Check the operation of the control circuit and report deficiencies. 

7) Check the operation of the motor(s) and starter(s) and report deficiencies 

8) Check tightness of the motor terminal connections at the Load and Line side and 
report deficiencies. Tighten connections as needed. Check the torque 
specifications.  

9) Analyze the recorded data. Compare the data to the original design conditions. 

B. Annual Services: Air Cooled Screw Chillers 
 
 All quarterly services listed above, plus: 
 

General Assembly 
 

1) Calculate and report refrigerant loss rate and report to the County. 

2) Pull refrigerant sample for spectrographic analysis.  Check for moisture, contaminants, 
and etc. utilizing approved containers.  

3) Repair minor leaks as required (e.g. valve packing, flare nuts). 

4) Replace refrigerant drier core. 

5) Inspect fan blades, housing, and belts for tension and cleanliness. Clean and adjust if 
applicable. 

6) Check the operation of the lubrication system and report deficiencies. 

Lubrication System 
 

a) Check compressor oil level and/or pressure or refrigerant systems having oil 
level and/or pressure measurement means. Report any deficiencies. 

  
b) Test oil for acid content and discoloration.  Make recommendations to the County 

Representative based on results of test.  
 
c) Replace oil filter.  
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d) Verify operation of crankcase oil heater.  Measure amperage and compare to 
heater rating. 

 
7) Lubricate condenser fan bearings. 

 Controls and Safeties 
 

1) Inspect the control panel for cleanliness and clean as needed. 

2) Inspect wiring and connections for tightness and signs of overheating and discoloration 
and report deficiencies. Tighten connections as needed. 

3) Verify the working condition of all indicator/alarm lights, if applicable. 

4) Test the low water temperature control device. Calibrate and record setting. 

5) Test the low evaporator pressure safety device. Calibrate and record setting. 

6) Test the oil pressure safety devices(s). Calibrate and record setting, if applicable. 

7) Check programmed parameters of the unit interface control panel, if applicable. 

8) Check and verify operation of compressor unloaders and electronic expansion valve. 

Motor and Starter 
 

1) Clean the starter and cabinet 

2) Inspect wiring and connections for tightness and signs of overheating and discoloration 
and report deficiencies. Tighten connections as needed.  

3) Check condition of the contacts for wear and pitting and other signs of damage and 
report deficiencies. 

4) Check the contactors for free and smooth operation and report deficiencies. 

5) Meg the compressor motor(s) and record readings. 

6) Verify the operation of the electrical interlocks. 

7) Measure voltage and record.  Voltage should be nominal voltage ±10%. 

 
12. COOLING TOWERS 
 

A. QUARTERLY SERVICES: COOLING TOWER 
 

1) Check the general condition of the tower. 

2) Clean entire tower structure, i.e. basins, strainers (upper and lower), spray 
nozzles/eliminators, and tower casing as needed.  

3) Verify proper water level in the basin. 

4) Verify proper operation of the water level control device. 
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5) Verify smooth operation of the fan(s), motors and belts if applicable.   

6) Perform vibration sensor operation verification (if applicable). 

7) Verify proper operation of the bypass valve(s), if applicable. 

8) Mechanical: 

a. Inspect drive and coupling for condition and security. 

b. Inspect fan assembly for condition, security, and clearances (e.g. blade tip 
clearance). 

c. Check the sheaves and pulleys for wear and alignment if applicable. 
Adjust as necessary. 

d. Check the belts for tension, wear, cracks and glazing if applicable. 
Replace belts as necessary. 

9) Lubrication: 

a. Lubricate fan and motor bearings per manufacturer’s recommendations. 

b. Check gear box oil level.  Inspect gear box for leaks, correct deficiencies 

c. Clean gear box and replace oil as needed. 

 
B. ANNUAL SERVICES: COOLING TOWER 

 
 All quarterly services listed above, plus: 
 

General Assembly 
 

1) Disassemble all screens and access panels for inspection. 
 
2) Inspect the conditions of the slats, if applicable and report deficiencies. 
 
3) Inspect the condition of the tower fill and report deficiencies. 
 
4) Inspect the condition of the support structure, including structural fasteners (screw, 

bolts, etc.) and report deficiencies. 
 
5) Inspect the condition of the basins (upper and lower) and/or spray nozzles and report 

deficiencies. 
 
6) Check fan belts for tension, blades, and housing. Clean and replace fan belts as 

applicable. 
 
7) Inspect wiring and connections for tightness and signs of overheating and discoloration 

and report deficiencies. Tighten connections as needed. Check torque specifications.  
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Motor and Starter 
 

1) Clean the starter and cabinet. 
 
2) Check condition of the contacts for wear and pitting or other signs or damage and report 

deficiencies. 
 
3) Check contactor(s) relays, and operating safety controls for free and smooth operation 

and report deficiencies. 
4) Check and record motor voltage and current. 
 
5) Meg the motor and record reading. 
 
6) Check the condition and operation of the basin heater contactor(s), as applicable. 

 
13. WATER SOFTENERS  
 

Annual Services: Water Softeners 
 

1) Check with building personnel for report of water softener effectiveness. 
 
2) Check pressure gauges for proper operation. 
 
3) Check density of brine solution in salt tank. 
 
4) Check operation of float control in brine. 
 
5) Inspect water softener piping fittings and valves for leaks. 
 
6) Lubricate valves and motors. 
 
7) Make minor adjustments to water softener controls if required. 
 
8) Inspect softener base and brine tank for corrosion and repair as needed. 
 
9) Check operation of automatic fill valve in brine tank. 
 
10) Check softener electrical wiring and phasing. 
 
11) Clean up area around softener. 
 
12) Fill out maintenance report and report deficiencies. 

 
14. HUMIDIFIERS 
 

Annual Services: Humidifier  
 

1) Disassemble and clean water strainer. 
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2) Check drain solenoid valve for proper operation.  Verify valve is not constantly draining. 
 
3) Check the fill solenoid valve for proper operation. 
 
4) Check for fouling, corrosion, or degradation, and report deficiencies.                                  
       
5) Visually inspect distributors, drain pans, and other areas of     moisture accumulation for 

biological growth. Clean and disinfected as needed.  
 
6) Calibrate all controls. 
 
7) Inspect steam hose and piping for deterioration and restrictions. 
 
8) Inspect all electrical connections for tightness and signs of overheating. 
 
9) Inspect steam cylinder for discoloration and sediment buildup.   
 
10) Check steam cylinder for installation date. Replace per manufacture’s 

recommendations.  
 
11) Cycle humidifier ON to check humidifier operation and steam production. 

 
15. PUMPS AND PUMP MOTORS 
 

A. Quarterly Services: Pump & Motor Inspection and Testing 
 

1) Verify smooth operation of the pump. 
 
2) Check motor and pump alignment.  Re-align as necessary. 
 
3) Inspect wiring and connections for tightness and signs of overheating and 

discoloration and report deficiencies. Tighten connections as needed. Check 
torque specifications. 

 
4) Check and record suction and discharge pressures. 
 
5) Exercise suction and discharge valves. 
 
6) Check valves and piping for leaks and report deficiencies. 
 
7) Check for leaks on the mechanical pump seals, if applicable. 
 
8) Verify proper drip rate on the pump seal packing, if applicable. 
 
9) Check for loose or frayed electrical connections and report deficiencies. 
 
10) Check motor voltage and current.  Record readings. 
 
11) Inspect the coupling for wear. 
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12) Lubricate the motor and pump bearings as necessary. 

 
B. Annual Services: Pump & Motor Inspection and Testing  

  
  Complete all quarterly services, plus: 
 

General Assembly 
 

1) Check motor shaft and pump shaft and pump drive for wear or problems due to 
poor alignment or poor bearing seating. Report any deficiencies. 

  
2) Instrument check for pump alignment by either dial indicator or laser alignment 

and report deficiencies. 
 
3) Verify that the shaft guard is in place and tight, if applicable. 
 
4) Verify water flow through the pump. 
 
5) Clean and inspect strainer(s) if applicable. 
 
6) Check insulation, vibration isolators, and flexible connectors for integrity. 

 
Motor and Starter 

 
1)  Clean the starter and cabinet. 
 
2) Meg the motor.  Record readings. 
 
3) Check the condition of the contacts for wear and pitting or other signs of damage, 

if applicable. Report any deficiencies.  
 
4) Check the contactors for free and smooth operation. 
 
5) Verify proper volts and amps.  Record readings. 
 
6) Check and calibrate overloads.  Record trip times and trip amps. 

  
 
16. AIR HANDLING UNITS 
 

A. Quarterly Services: AHU  
 

1) Check the general operation of the unit.  
 
2) Inspect the unit for cleanliness. 
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3) Inspect the wiring and connections for tightness and signs of Overheating and 
discoloration and report deficiencies.  This includes wiring to the electric heat, if 
applicable. Tighten connections as needed. Check torque specifications. 

 
4) Lubricate the fan shaft and motor bearings, if applicable. 

 
B. Annual Services: AHU  

 
 All quarterly services plus:  
 

General Assembly 
 

1) Inspect the fan wheel and shaft for wear and clearance. 

2) Inspect fan blades, housing, and belts for tension.                                                                    
Tighten as needed. 

3) Check the sheaves and pulleys for wear and alignment. 

4) Check air filter fit and housing seal integrity. Correct as needed. 

5) Check control box for dirt, debris and/or loose terminations. Clean and tightened 
as needed. 

6) Check integrity of all panels on equipment. Replace fasteners as needed to 
ensure proper integrity and fit/finish or equipment. 

7) Replace air handler belts. 

8) Verify tight bolts, set screws, and locking collars. Tighten as needed. Report any 
deficiencies.  

9) Check drain pan, drain line, and coil for biological growth. Clean as needed and 
clean condensate drain pan and add correctly sized time released algae control 
pan strips. 

10) Clean and verify proper operation of the condensate drain. 

11) Clean coils with a non-acid cleaner.  Follow manufacturer instructions for 
application.  Self-rinsing coil cleaners are not acceptable and will not be used. 

12) Verify proper operation of the spray pump, if applicable. 

13) Verify smooth fan operation. 

14) Log operating conditions after system has stabilized. 

15) Clean and inspect chilled water strainer if applicable. 

16) Check for proper damper operation, plus any automatic valves and turning 
vanes.  
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Electric Heater Internal/Duct Heater External, if applicable.  
 

1) Inspect the wiring and connections for tightness and signs of overheating and 
discoloration and report deficiencies. Tighten connections as needed. 

2) Inspect heater elements to be sure element is free of dirt and foreign matter and 
report deficiencies. 

3) Check the thermal cutout safeties on electric heaters, if applicable. 

4) Check the heater step/stage controller for proper operations, if applicable. 

5) Cycle heater and verify all heater elements are operational by recording 
amperage draw. Record deficiencies. 

 Motor and Starter 
 

1) Clean the starter and cabinet 

2) Check the condition of the contacts for wear and pitting or other signs of damage. 
Report any deficiencies 

3) Check the contactors for free and smooth operation. 

4) Meg the motor and record readings. 

      
17. VARIABLE FREQUENCY DRIVE  
  

A. Quarterly Services: VFD Maintenance 

1) Check drive for overall condition of unit and for proper operation. 

2) Check for unusual noise and vibration and report findings.  

3) Remove all dirt and dust that has penetrated the interior or accumulated on the 
processor boards.  

4) Check with County representative for operation deficiencies. 

5) Inspect wiring and connections for tightness and signs of overheating and 
discoloration and report deficiencies. 

 
B. Annual Services: VFD Maintenance 

1) Record and report abnormal conditions, measurements taken, etc. 

2) Review customer logs with the customer for operational problems and treads. 

3) Clean the heat sink. 

4) Inspect wiring and connections for tightness and signs of overheating and 
discoloration and report deficiencies. 
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5) Visually inspect panel for loose or damaged parts or wiring; also check for any 
accumulation of dirt and/or moisture. 

6) Verify proper operation of the unit and report deficiencies. 

7) Verify proper DC bus voltage. 

8) Inspect, clean and verify operation of ventilation fans. 

9) Review programming (time-outs, delays, auto resets, etc.) 

 
 
18. REFRIGERANT MONITOR SYSTEM  
 

Annual Services:  Refrigerant Monitor System Maintenance 

1) Calibration will be performed by qualified technician familiar with the instrument 
and its operation. 

2) Perform calibration of monitor per manufacturer’s calibration procedure. 

3) Provide detailed written report of recorded calibrations readings referencing 
manufacturer’s standards. 

4) Check sampling ports lines for blockage and replace inlet filters is needed. 

5) Test for proper operation and verify alarms are functioning. 

6) Review control panel for proper operation and recorded fault histories. 

7) Review operational deficiencies with County Representative. 

19. WATER TREATMENT – GENERAL INFORMATION  
 

A. Covered systems and equipment 
 

This scope of work covers all condenser water (“open loop”) systems, and all cooling 
chilled water (“closed loop”) systems. The treatment program is designed to control; a) 
biological growth in the evaporative cooling systems; b) corrosion of, and deposition 
onto, the metal portions of the evaporative cooling systems: and c) corrosion of metal in 
the closed water systems. 

 
B. General Description 

 
The work to be performed is to supply all water treatment chemicals, as required at no 
additional cost for preventative maintenance services, for the length of the contract; 
provide all the professional consultant services associated with the water treatment 
program and provide all necessary testing, supplies, reagents   and apparatus which 
are a prerequisite to any recommendations of treatment. This includes; delivery to the 
site all of the chemicals required for treatment; the necessary service calls, including on-
site and laboratory water analysis, to determine the required treatment; and inspection 
and adjustment of automatic chemical feed equipment to ensure the recommended 
treatment is achieving the required results. 
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  Chemicals to be used: 
 

1) Scale and corrosion inhibitors will be of a dual purpose in that they control both 
scale and corrosion. 

 
2) Organic dispersant will be a liquid incorporated into the cooling tower program to 

provide for maximum heat transfer efficiency. 
 
3) Tower biocides (EPA registered biocides) will be used to control biologicals in the 

open loop systems. 
 
4) Closed system treatment (hot or cold water) shall be adequately treated for 

corrosion control with due consideration for scale control.  The treatment shall 
protect ferrous metals from rust or corrosion.  System chemistry specifications 
shall be per industry standards and shall be provided to the County during the 
first thirty (30) days of contract. 
 

5) All chemicals used must be compatible with the other chemicals used in the 
same system, must meet all Federal and State regulations concerning its 
shipment and use, and shall be covered by a Material Safety Data Sheet (MSDS) 
provided to the County prior to or concurrent with receipt on site.  Chemicals 
shall be stored in/over appropriate spill containment devices. 

 
C. Performance specification 

 
The water treatment will prevent the buildup of scale or algae, and adherent mineral 
deposits, on the heat transfer section of the equipment being treated.  Once the 
systems are cleaned and inspected, and Contractor and County agree on the conditions 
relative to the start of the program, should the equipment become scaled when the 
chemicals are being applied as recommended, as determined by the County or the 
County’s representative, the Contractor agrees to furnish the chemicals and labor 
necessary to descale equipment promptly at no additional cost to County.  More 
specifically: 

 
1) Sufficient scale inhibitor shall be applied to prevent calcium carbonate or calcium 

phosphate scale. 
 
2) Specific deposit control agents shall be applied to prevent and minimize 

suspended scale deposition on the chillers. 
 
3) The total colony forming units (CFU) of LBD in the cooling tower water system 

shall never exceed 100 organisms per milliliter per the Occupational Safety & 
Health Administration (OSHA) Section II: E. Water Sampling Guidelines. Test 
cooling tower water samples for levels of Legionnaires’ disease bacteria (LDB) 
monthly per OSHA Section II: A. Cooling Tower, Evaporative Condensers, and 
Fluid Coolers. Follow the Association of Water Technologies (AWT) action plan 
for cooling tower operations to reduce the CFU count to less than 10 per milliliter. 

 
4) Algae growth shall be minimized and no heavy accumulations of algae shall exist 

in condenser water system. 
 
5) Closed system inhibitor program must provide both corrosion and scale control. 
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The Contractor shall: 
 

Furnish the test reagents, kits and equipment as required, to allow the following 
tests to be run by County’s personnel at no cost for duration of the Contract. 

 
• pH 
• Conductivity 
• Inhibitor Residual 
• Nitrite 
Provide all necessary log forms to record daily tests and measurements by County’s 
personnel. Log forms should list dates of inspections and cleanings, water-quality test 
results, LDB outbreak investigations, and maintenance. 
 
Provide MSDS’s for all chemicals anticipated to be used. 
 
Provide racks and corrosion coupons of mild steel and copper for corrosion control 
program. 

 
D. Corrosion Control  

 
The Contractor will install corrosion coupon racks in those systems not presently 
equipped for corrosion coupon studies.  Existing corrosion coupon racks shall be 
examined by the Contractor to ascertain their proper installation.  Any corrosion coupon 
rack(s) believed by the vendor to be not properly installed shall be reported to the 
appropriate District Maintenance Supervisor or his designated representative for 
examination and correction if necessary. 
 
The Contractor shall install, remove and submit to an independent laboratory, corrosion 
coupons.  The laboratory results/analysis shall be reviewed with the District 
Maintenance Supervisor or his designated representative. 
 
The intent of this water treatment program is to prevent the buildup of adherent mineral 
deposits on the heat transfer surfaces of the equipment being treated, however periodic 
descaling with inhibited acids shall not be considered as meeting this specification and 
shall not be used.  Any use of inhibited acids may result in immediate termination. 

 
20. WATER TREATMENT –  SPECIFICATIONS  
 

A. Monthly Services: Open Loop Systems  
 

1) Review owner-maintained logs of daily operational checks and readings. 

2) Review the previous service visit reports to determine developing difficulties or trends. 

3) Inventory all treatment chemicals, test reagents, and kits and reorder as necessary. 

4) Instruct County’s personnel in any subsequent changes/adjustments required prior to 

next monthly visit. 
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5) Note any conditions that could harm the equipment that are mechanical in nature and 

need to be addressed and report to County’s representative and Contractor’s 

maintenance supervisor. 

6) Provide a written service visit report to County’s representative and discuss any 

changes or questions prior to leaving the site. 

 
a. Check the chemicals in the feed tank and adjust as required. 

b. Check dissolved solids content in the water. 

c. Check the pH of the water being treated. 

d. Check the bleed rate. 

e. Check the chemical content in the system being treated. 

f. Check the conductivity controller operation. 

g. Adjust the chemical feed pump as required. 

h. Check for algae. 

7) Provide information on all test procedures used (after initially provided, provide only 

additions, changes, or deletions). 

8) Remove all empty chemical drums and pails. 

  
B. Annual Services: Open Loop System  

 
1) Clean the chemical feed pump suction strainer. 

2) Disassemble and clean the bleed line strainer. 

3) Disassemble and clean the flow-through sensor. 

4) Disassemble and clean the check valve assembly. 

5) Check chemicals in the feed tank and adjust as required. 

6) Check dissolved solids content in the water. 

7) Check the pH of the water being treated. 

8) Check the bleed rate. 

9) Check the chemical content in the system being treated. 

10) Verify proper operation of the conductivity control device. 

11) Adjust the chemical feed pump as required. 

12) Check for algae. 

13) Add chemicals as required (chemicals included). 
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14) Check for scale and corrosion. 

15) Test corrosion coupons by independent laboratory.  Provide detailed written 

report with findings and corrective actions if required. 

 
C. Quarterly Services: Closed Loop Systems  

    
1) Check the chemical content in the system being treated. 

2) Add chemicals as required (chemicals included) 

 
EXCEPTION: Chemicals will not be included if there has been a major water leak in the 
system. Major leaks will be treated as repairs. 

 
21. REPAIR SERVICES: COORDINATION AND RESPONSE TIMES 
 
 The Contractor shall perform repair services only when directed by the County 
 Representative. The Contractor shall coordinate the delivery of services with the 
 County’s Representative or authorized designee. 
 

A. Emergency Service 
 

1) The Contractor shall provide emergency repair services twenty-four (24) hours per day, 
seven (7) days a week to include holidays. 

 
2) The Contractor shall respond by arriving on the job site within one (1) hour of verbal or 

written notification by the DMR for emergency work requests to assess repair 
requirements. The Contractor shall notify the DMR if repair cannot be completed at that 
time and shall perform temporary repairs where possible. 

 
3) The Contractor shall prepare and submit a cost estimate for the work to be performed 

no later than eight (8) hours from site visit for emergency work request. 
 
4) Emergency work/repair shall be corrected immediately, with the verbal authorization 

(Emergency Field Directive) from an authorized DMR.  Emergency Field Directives by a 
DMR will be for a value not to exceed $5,000 for work and repair. If, in the Contractor’s 
professional opinion, the emergency repair will exceed $5,000, the Contractor shall not 
proceed until a written estimate is provided and approved by the County’s 
Representative. 

 
5) Failure to obtain written authorization may result in denial of payment. When an 

emergency is deemed to have existed, written authorization of the work ordered shall be 
submitted to the DMR within twenty-four (24) hours during the week. If the emergency 
occurred during the weekend or holiday, written authorization shall be submitted on the 
first workday after completion of the emergency service work/repair. Costs associated 
with such emergency work/repair shall be submitted within twenty-four (24) hours to the 
DMR for approval.   
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The Contractor shall be required to submit the final invoice to the Division’s 
corresponding Fiscal Department.  

 
B. Non-Emergency – Repair Services 
 
1) For non-emergency work, the Contractor shall respond by visiting the work site within 

twenty-four (24) hours after notification from the DMR.  The Contractor visit the site with 
the DMR to assess the extent of the work requirements and mutually agree on the types 
and quantities of items required for the work. The Contractor shall submit the estimate 
within three (3) days after visiting the site for routine work  request.  

 
2) Estimated cost shall be according to the unit prices on contract Bid Response Form. The 

Contractor’s estimate will be evaluated to determine if the scope has been clearly and 
accurately understood, prices are according to Bid Response Form, and supporting data 
provided.  

 
3) The estimate provided by the Contractor shall be firm, no increases will be permitted 

unless unforeseen circumstances arise and the increase is approved by the County 
Representative. The Contractor shall notify the DMR of any unforeseen conditions as 
soon as they become apparent and gain approval from the DMR to proceed. Failure to 
gain approval prior to performance may result in non-payment by the County. 

 
The Contractor shall provide a new itemized estimate inclusive of the unforeseen cost (if 
applicable) and a written explanation of the reason for the increase to the DMR for 
approval.  The County will issue a change order for approved unforeseen cost.  

 
4) Estimate shall be itemized to include each technician’s title per the bid response form, 

estimated number of hours and unit price for labor, total material cost, approved pass-
through costs, and any other cost related to the work. The subcontractor shall be 
identified on the quote form and the scope of work shall be clearly defined for approval.  

 
5) The County reserves the right to enter into negotiations with the Contractor whenever it 

deems that negotiations will be in the best interest of the County. These negotiations 
may increase or decrease the original scope of work. Upon completion of negotiations, a 
new estimate shall be prepared by the Contractor and submitted to the County 
Representative for approval. 

 
6) The Contractor shall not begin work until the County accepts the estimate and issues the 

Contractor a delivery order for the work. 
 
7) The County and the Contractor will mutually agree on scheduling for the work to be 

completed. The County will have the final authority on scheduling of repairs. 
 
8) The Contractor shall submit an invoice for services performed within forty-eight (48) 

hours of completion.  
 

The Contractor shall not charge for time spent at job site preparing quotes/estimates. On 
day of service, billable time starts at the arrival at the actual job site of the equipment to 
be serviced or work is to be performed. 
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C. Labor and Material 
 

The Contractor shall provide all labor and materials necessary for perform services under this 
contract. 

 
1) Chargeable hours for repairs begin upon arrival at the actual job site of the work to be 

performed and does not include time spent checking in at the jobsite. Labor hours shall 
be rounded to the nearest thirty (30) minutes. 

 
2) Diagnostic services shall be billable per the diagnostic rate listed on the bid-sheet. 

Diagnostic charge includes labor hours only. This does not include travel time, time 
spent going through security check points, or time spent preparing quote documents. 

 
The Contractor shall ensure that diagnostic services are performed by qualified staff. 
The County will not be held responsible for nor shall the Contractor invoice for 
diagnostic errors. Should the Contractor receive payment, such payment for errors on 
the part on the Contractor shall be reimbursed in full by the Contractor to the 
appropriate County department. 

 
3) The Contractor shall coordinate the job site delivery and placement of materials 

required for completion of the job with the County’s representative. 
 
4) The Contractor may be reimbursed for the cost of material plus up to a 20 % markup. 

Contractor shall indicate no more than a 20% mark-up on Bid Response Form. 
 
5) Material quality shall be commercial grade to accomplish the service work satisfactorily, 

as specified in the given scope for each job. The County reserves the right to furnish 
materials to the Contractor and set the standard of quality for materials for a given job. 
All materials used shall be manufactured by a company acceptable to the County. 

 
6) The Contractor ensure the warranty of all parts purchase are assignable to Orange 

County. The Contractor shall provide copies of the manufacturer’s warranty information 
for material and parts purchased under this contract. Contractor shall be responsible for 
all communication and coordination with the manufacturer for parts and materials 
purchased under this contract at no additional cost to the County. 

 
7) Service vehicles shall be fully stocked with basic materials and standard parts so that 

response to repair calls can be accomplished without returning to the shop, and 
materials are available for scheduled services. The Contractor will not receive 
compensation for time spent gathering materials and/or parts under any circumstances.  

 
8) The Contractor shall provide a copy of the supplier's invoice for all materials ordered 

along with the Contractor's invoice for services. 
 
9) The Contractor shall be responsible for shipping charges. Shipping costs (less mark-up) 

may be authorized for material when the County Representative determines that they 
are necessary. 

 
10) Materials shall remain the property and responsibility of the Contractor until they are 

incorporated into the work and the work is accepted by the County. No additional 
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charges will be accepted by the County for the required delivery, handling and on site 
storage of materials needed for the job. This includes fencing or other equipment 
needed to secure contract materials. 

 
11) Consumable supplies are defined as those commonly used supplies that are consumed 

during the performance of work. Consumable supplies shall include, but are not limited 
to, items such as wiring, wire nuts, tape, wire connectors, etc.  The Contractor shall 
account for these item in the unit prices on the Bid Response Form and not invoice for 
these items separately. 

D. Subcontractors and Equipment Rental 
 

Repair projects requiring services that are not specific to HVAC services or equipment as 
outlined herein but necessary for project completion may be subcontracted with prior approval 
from the County.  
 
Prior approval of subcontracted services and specialty equipment rental is necessary for 
reimbursement under this contract. The Contractor shall provide a description of the service(s) 
to be subcontracted and the equipment for rental with the quote for approval by the County. 
These services shall be reimbursed as a pass-through at cost with back-up 
documentation. Equipment rental shall be reimbursed only for the timeframe utilized in 
completing the service. General use of subcontractors shall not be reimbursable unless the 
County determined that the situation necessitates the need for an outside 
contractor/subcontractor, pre-approval is strictly required.  
 
Service tickets and third party invoices shall be submitted for verification. The Contractor’s 
failure to obtain written approval prior to service and/or submit back-up documentation for 
subcontracted services and equipment rental may result in non-payment by the County.  

 
E. Unforeseen Cost 

 
The County shall reimburse the Contractor for approved unforeseen charges.  These charges 
shall be reimbursed at cost, with proper invoice from a third party.  Reimbursable unforeseen 
costs may include, but are not limited to:  cost for express shipping as requested by the 
County, permits needed for equipment upgrade/ replacement, and tax payable on parts used 
in County owned equipment.  The Contractor shall obtain prior approval written from the DMR 
for all other unforeseen charges.  

 
 
22. TRAINING – AS NEEDED  
 

The Contractor shall provide training for maintenance personnel on HVAC and related 
equipment system maintenance referenced on this contract. The Contractor shall provide 
training on existing equipment and new equipment which may be placed in service during the 
term of the contract. Training shall include troubleshooting, repairs, and maintenance of 
equipment. Water treatment training shall include chemical testing, application, and control of 
the treatment program. Cost for training shall be per the line item on the bid response form.  
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23. INVOICING REQUIREMENTS 
 

A. Upon delivery and acceptance of service, associated cost shall be submitted by invoice 
to the appropriate County department per the Special Terms and Conditions. The 
Contractor shall reference the contract number and the appropriate purchase or delivery 
order number on all invoices. 

 
  At minimum, an invoice shall contain the following information: 

• Delivery order number; 
• Date of delivery; 
• Destination of delivery or service location 
• Total labor shall be rounded to the nearest (30) minutes 
• Itemized list of materials or services rendered; 
 Quantities, prices, (both unit price and total), terms and any other charges 

contained in the delivery or purchase order; 
• Applicable sales tax should be listed separately 
• Markdown/mark-ups shall be listed as a line item on the invoice. 
• Approved shipping charges shall be listed separately from the materials and 

supplies. 
 

B. PM, repairs, and diagnostic services shall be invoiced separately. Invoices shall itemize 
labor and parts cost per contract pricing. 

 
C. The Contractor shall provide a separate service ticket for each work day for repair work 

and supporting documents with all invoices for verification of actual labor hours and 
parts used on the job. Each service ticket shall be signed and dated by the County 
Representative each day as acknowledgement of work performed. The Contractor shall 
submit complete documentation to include the name of the County Representative who 
requested the work, and confirmation that the work was completed.  

 
D. Markups or markdowns shall be applied only to price for parts. Price for parts shall not 

include sales tax and shipping charges in the calculation for markups and markdowns. 
 
E. The County will review invoices for required information. The County will have the 

authority to reject invoices based on improper invoice format and lack of supporting 
documents. 

 
F. The Contractor shall not invoice the County for any repairs not accepted by the County 

and diagnostic errors on the part of the Contractor. Should the County receive such 
invoices, they will be rejected. 

 

G. Unless otherwise authorized by the corresponding department in writing, delivery of 
invoices and back-up documentation via e-mail and/or fax is not allowed under this 
contract. 

 

H. The Contractor shall submit monthly statements of unpaid invoices to each department 
ordering services under this contract. The Contractor shall not combine statements for 
different departments utilizing this contract.   
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At minimum, the statement shall contain the following information: 
 

• Statement date 
• Invoice numbers 
• Invoice dates 
• Invoice total or unpaid balance if different from invoice total  
• Delivery order number corresponding to each invoice listed 
• Balance carry forward  
• Cumulative outstanding balance 

 
Statements shall be sent to the corresponding ordering department, fiscal department, and 
contract administrator by the 15th of each month for service performed in the prior month and 
as requested by the County. 
 
LOT B – ICE MACHINES PREVENTATIVE MAINTENANCE AND REPAIRS 
 
The Contractor shall conform to all applicable terms and conditions of the contract as stated 
herein. 

 
1. ICE MACHINES PREVENTATIVE MAINTENANCE   

 
 Vendors shall perform an ice machine “cleaning” service, which must meet or  exceed the 
minimum requirements below. 

 
          Semi-Annual Inspections 
  

The semi-annual inspection/pm service shall consist of two (2) inspections, conducted every 
six (6) months per the following specifications: 

  
A. The ice bin shall be emptied by the Contractor prior to cleaning and inspection of the 

machine. The Contractor shall ensure that the ice bin is clear of ice to prevent 
contamination of ice from ice machine cleaner.  The Contractor shall clean the inside of 
each ice bin when performing this semi-annual maintenance schedule. 
 

B. The Contractor shall physically take out and clean all removable interior ice machine parts 
per manufacturer’s guidelines. 
 

C. The Contractor shall add the FDA approved ice machine cleaner to the water circuit and 
circulate it through the water system to remove all lime and scale that has accumulated. 
 

D. The Contractor shall add the FDA approved sanitizer to the water circuit and circulate the 
sanitizer through the water system. The Contractor shall flush out the sanitizer and wipe 
down the interior of the machine with sanitizer.  

 
E. The Contractor shall rinse down the ice storage bin(s) and wipe down with sanitizer. 

 
F. The Contractor shall flush out the water circuit with fresh water until clear of all chemicals.  
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G. Brush off and blow out condenser coil with high pressure nitrogen to remove dust/debris 
build up. Inspect condenser coil to determine if degreasing is required or additional 
cleaning is required. 

 
H. The Contractor shall provide all water filters (pre-filter and carbon filters) and shall notate 

the date of change on the filter housing. The type (s) of filter shall depend on the 
manufacturer recommendations. The cost of filters shall be reimbursed by the County with 
proof of purchase from an approved supplier. The County reserves the right to supply filters 
as deemed necessary by the County.  

 
I. The Contractor shall restart the ice machine and check basic operation. An approved 

sanitizer shall be used to reduce the bacteria growth inside the ice machine and ice bin. 
 

J. The Contractor shall submit a service report noting the details of all the completed work 
and any problems found. Any repair recommendations discovered at the time of service 
shall be documented and reported to the DMR or designated County Representative.  

 
K. If during an inspection or cleaning a condition is discovered that would require a repair, the 

Contractor shall immediately notify the DMR or designated representative verbally and 
follow-up in writing within twenty four (24) hours. The Contractor shall insure that the 
deficiencies with the machine will not cause damage to the area until the authorization is 
given to repair it. The Contractor shall consult with the County representative as outlined 
herein to schedule all requested repairs.  

 
 

2. ICE MACHINES:  REPAIRS AND ADDITIONAL WORK 
 
A. Only Original Equipment Manufacture’s (OEM) parts shall be utilized when replacement 

parts are required, unless otherwise approved in writing from the County representative. 
 
B. Bidder may choose to supply a manufacturer’s price list for parts commonly used in the 

maintenance and repairs of ice machines under this contract. This price list shall be 
submitted with bid document and upon the renewal of this contract annually. Prices shall be 
firm for the contract period. The manufacturer’s price list shall be used as the base price for 
parts. Contractor shall be reimbursed the manufacturer’s base price plus mark-up or mark-
down for parts used in the repair of County equipment. Parts used may be subject to 
verification by the DMR or designated County representative prior to use by the Contractor.  
 

C. The Contractor shall provide proof of purchase from an approved supplier for parts not 
listed on the provided manufacturer’s price list. The supplier’s invoice must be included with 
the final invoice as supporting documentation. The supplier’s invoice shall detail the base 
price for said parts separate from any additional charges or fees.   

 
D. The County shall pay no more than fair market value for parts, materials, and 

supplies. 
 
Contractor shall pass onto the County all warranties and guarantees for parts purchased from 
the manufacturer or supplier of the part.  A copy of the part warranty shall be submitted to the 
DMR upon receipt and prior to the final acceptance of work. Warranty for labor and material 
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shall be per the Special Terms and Conditions, 15. WARRANTY.  The Contractor shall be 
responsible for contacting the manufacture/supplier for warranty fulfillment in the event of a 
failed part. 
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SCOPE OF SERVICES 
SUPPLEMENTAL INFORMATION 

 
1. SECURITY AND IDENTIFICATION 
 

A.  All costs for background investigations shall be Contractor's responsibility.  The County 
will have the right to request any additional investigative background information 
including, but not limited to, the employment record, Right-To-Know records, training 
records, payroll records, position for which hired including site location of any personnel 
assigned to perform the services.  The Contractor shall furnish, in writing, such 
information to the extent allowed by law, prior to commencement of services.  The 
County reserves the right to conduct its own investigation of any employee of the 
Contractor. 

 
B. Background Checks for the Contractor’s staff must be approved by the County prior to 

working in any County facility.  Contractors are responsible for obtaining the necessary 
forms for background checks as follows: 

 
1. For all Contractor’s staff that will be working at the Courthouse Complex or 

Courthouse related facilities, including the Juvenile Justice Center, - request 
forms from the Facilities Management Downtown District via e-mail from 
James.Scott@ocfl.net  

 
2. For all Contractors staff that will be working at the Sheriff’s Central Complex or 

any other Sheriff related facility - request forms from the Facilities Management 
Special Services District via e-mail from Bruce.Heffelbower@ocfl.net 

 
3. For all Contractors’ staff that will be working at Corrections or a Correction 

related facilities - request forms via e-mail from MichaelJeffrey.Adkins@ocfl.net.   
 
4. For all Contractors’ staff that will be working at other Orange County facilities – a 

Criminal History Check, conducted at the FDLE website (www.fdle.state.fl.us/ - 
there is a cost to the contractor), is required.  Contact 
Bruce.Heffelbower@ocfl.net for specifics before completing the check.  

  
For security purposes and to maintain privacy when submitting FDLE Background 
Checks via e-mail the subject line of the email must contain the following: 
***EXEMPT***  
 
Due to the time required to process background checks, the Contractor should allow 2-3 
weeks turn-around time.  Each County Representative will inform the contractor of their 
Background Check results. 
 
Upon Background Check approval, the Contractor’s staff shall go to the Orange County 
Human Resources office located at 450 E. South St., Orlando, FL 32801 with an 
Affidavit of Identity form (issued by Contractor, sample form in contract documents) and 
a State of Florida I.D. or Driver’s License to obtain their Orange County photo I.D. 
badge. 

 

mailto:Bruce.Heffelbower@ocfl.net
http://www.fdle.state.fl.us/
mailto:Bruce.Heffelbower@ocfl.net
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C. Contractor personnel assigned to, or working within the State Attorney's Office at the 
Orange County Courthouse or the Juvenile Justice Center shall be required to complete 
the following minimum screening procedures: 

 
 A State of residency and national fingerprint-based record check shall be conducted for 

all contract personnel and rechecked every two years for employees who have direct 
access to the State Attorney's building.  Access to the State Attorney's building or 
Juvenile Justice will be denied until said record check is performed and approved by the 
State Attorney or Orange County Sheriff's representative assigned to review such 
records. 

 
1. All requests for access shall be made as specified by the State Attorney or 

Orange County Sheriff's Office. 
 
2. Prior to granting access to the State Attorney's building or Juvenile Justice, all 

Contractor employees shall be subject to verification of identification via a state 
of residency and national fingerprint-based record check.  If the employee 
resides in a different state other than Florida, the employee's verification shall be 
conducted using the state of their residency and national fingerprint-based record 
check and execute a NLETS CHRI IQ/FQ/AQ query using purpose code C, E. or 
J, depending on the circumstances. 

 
3. If a record of any kind is found, the State Attorney and Sheriff Office shall be 

formally notified, and building access for that employee shall be delayed pending 
review of the criminal history record information.  The Contractor will be notified 
as to the pending delay. 

 
4. When identification of an employee with a criminal history has been established 

by fingerprint comparison, said criminal history will be reviewed by the State 
Attorney or Sheriff Office to determine whether the employee will be granted 
access. 

 
5. A Contractor employee found to have a criminal record consisting of felony 

conviction(s) will be disqualified, and denied access to the State Attorney's 
building. 

 
6. A Contractor employee will also be denied access on the basis of confirmation 

that arrest warrants are outstanding for said employee. 
 
7. The State Attorney or Sheriff's Office will maintain a list of Contractor personnel 

who have been authorized access to the State Attorney's building and the 
Juvenile Justice Center. 

 
8. A Contractor's employee with a record of misdemeanor offense(s) may be 

granted access to the State Attorney's building or Juvenile Justice if it is 
determined that the nature or severity of the misdemeanor offense(s) do not 
warrant disqualification.  The decision of the State Attorney or Sheriff's Office 
shall be final. 

 



 

Page 62  

 D. Contractor's employees will not be allowed to work in Orange County facilities without 
completed and approved background investigations.  

 E. Upon termination or transfer of any employee of the Contractor working under this 
contract, the Contractor shall immediately notify the County’s Representative, in writing, 
of such termination or transfer and return said employee’s Orange County photo I.D. 
badge to the Facilities Management Division Contract Administrator. 

 
F. The Contractor shall report the arrest of any employee working under the terms of this 

contract to the County’s Representative within twenty four (24) hours of the arrest or 
knowledge of the arrest.  It shall be subject to the approval of the County whether the 
employee shall continue to work at County locations within this contract.   

 
G.  The Contractor shall remove from County premises any of his employees who, in the 

opinion of the County’s Representative, is not performing the services in a proper 
manner or does not comply with the rules and regulations of the County.  The 
Contractor shall in no way, interpret such removal to require dismissal or other 
disciplinary action of the employee.  The County’s Representative will request that 
anyone suspected of working under the influence of alcohol or controlled substances be 
removed from the workplace.  The Contractor shall establish, implement and maintain 
procedures and controls to ensure that their employees comply with all applicable 
provisions of the contract and all site rules and practices of the County  

 
H.  The Contractor shall not use employees of any temporary employment agency to 

supplement his work force in County buildings for any reason.  Only Contractor 
employees shall be used to perform the required services of this contract unless 
otherwise approved, in writing, by the County’s Representative.  

 
I. The Contractor shall prevent its employees from tampering with any owned items of 

County employees or County owned property or entering into any area unless required 
in the performance of the services.  
 

J. Contractor personnel are required to wear uniforms and employer identification badges 
displaying their company name to adequately identify them as company staff.  The 
contractor shall ensure that all of its employees are clean, neat and appropriately attired 
during performance of the services.  

 
K. The Contractor shall ensure all employees prominently wear the ID badge on the front 

of his or her uniform at all times while on County premises. 
 
L. Access to a site must be coordinated through the County’s Representative.  
 
M. Sixty (60) days prior to each Contract renewal or contract end, the Contractor’s Orange 

County photo ID badge will be inventoried by the Facilities Management Division 
Contract Administrator.  At that time, the Contractor will be advised of any missing ID 
cards.  If any ID Cards are missing, the Contractor will be charged a $25.00 fee per 
each missing ID badge.   
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2. SPECIAL CONDITIONS FOR WORKING AT THE CORRECTIONS COMPLEX  
 

The following are specific conditions and rules that must be followed while providing services 
at the Corrections Complex. 

 
A. All Contractor employees shall carry a valid ID at all times. 

 
B. The Contractor shall provide a list of all employees that will be working inside any jail.  A 

full criminal history shall be run on each employee by the Corrections Department at no 
cost to the Contractor.  No Contractor employee will be allowed to work inside any jail if 
they are on active probation, home confinement, parole or have been arrested within 
the last five (5) years or have been arrested for any crime involving violence, drugs or 
theft.  The Contractor employee list shall include: 

 
1. Employee’s Full name 
2. Employee’s date of birth 
3. Employee’s Race/Sex 
4. Employee’s Social Security Number 
5. Employee’s Driver’s License number 
 

C. Only authorized employees of the Contractor shall be allowed to work at Corrections.  
WORK RELEASE INMATES ARE NOT AUTHORIZED TO WORK ON ANY JAIL 
PROJECT. 

  
D. Contractor’s employee shall wear their Contractor issued ID on the collar of their shirt at 

all times while on the Corrections compound.  This ID will be issued to each Contractor 
employee at the North perimeter building and will only be given upon surrendering of a 
valid personal ID. 

 
E. If an ID is lost, the Contractor’s employee shall report it immediately to their escort 

officer. 
 
F. In the event of an emergency, the Contractor’s employee shall report it to the nearest 

Corrections staff member.  They will contact 911. 
 

G. The Contractor’s employees shall follow direction of the escort officer at all times. 
 

H. The Contractor’s employees shall not bring tobacco or tobacco products inside any jail 
or on top of any roof or within any jail fence line. 

 
I. The Contractor’s employees shall not bring or wear hats or sunglasses inside any 

facility. 
 
J. The Contractor’s employees shall not bring any cell phones inside the facility unless 

authorized by Corrections. 
 
K. Contractor vehicles shall have the windows rolled up and be locked at all times and 

parked in only pre-authorized areas. 
 

L. The Contractor shall ensure that during breaks, if a Contractor’s employee leaves an 
area, all tools must be removed. 
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M. All Contractor tools will be inventoried going into and out of a facility.  Contractor shall 
ensure that employees take in only what is needed to perform the services.  

 
N. There shall be no exposed piping upon the completion of work. Contractor shall conceal 

piping with a stainless steel cover made specifically for this purpose. Contractor shall 
coordinate this part of the work with district representative.   

 
 At the end of each workday, the Contractor shall ensure that all tools and debris are 

collected.  The Contractor shall conduct an inspection of all areas to ensure all tools are 
accounted for. 

 
O. No illegal drugs or drug paraphernalia are allowed in the compound. 

 
P. No weapons, guns or ammunition are allowed in the compound. 
 
Q. The Contractor shall ensure that no inmate interaction occurs.  The Contractor’s 

employees shall not talk to or give or receive anything from an inmate, including 
cigarettes. 

 
 R. The Contractor shall only use storage areas approved at the beginning of the project, 

unless otherwise permitted during a project by Corrections.  
 
S. The Contractor shall not leave clothing unattended, including hats and sunglasses. 
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Y18-139-KB 
HVAC AND REFRIGERATION PREVENTATIVE 

 MAINTENANCE AND REPAIR 
BID RESPONSE FORM 

 
 

The Contractor shall provide all labor and other resources necessary to provide the services in strict accordance with the scope 
of work/services defined in this solicitation for the amounts specified in this Bid Response Form, inclusive of overhead, profit and 
any other costs. 
 

LOT A 

DOWNTOWN DISTRICT BUILDINGS  
   

  

ITEM# DESCRIPTION 
PM 

FREQUENCY UNITS 
ANNUAL 

FREQUENCY 
UNIT PRICE PER 

SERVICE 
TOTAL ANNUAL 
BID 

Internal Operations Centre I 
    

  
1 Chiller - Screw Air Cooled  Annual 1  x    1  X  $___________ =   $____________ 

2 Chiller - Screw Air Cooled  Quarterly 1  x    3  X  $___________ =   $____________ 

3 Pump Annual 4  x    1  X  $___________ =   $____________ 

4 Pump Quarterly 4  x    3  X  $___________ =   $____________ 

5 Air Handlers Annual 6  x    1  X  $___________ =   $____________ 

6 Variable Frequency Drive Annual 8  x    1  X  $___________ =   $____________ 

7 Variable Frequency Drive Quarterly 8  x    3  X  $___________ =   $____________ 

8 Closed Loop Water Treatment Quarterly 1  x    4  X  $___________ =   $____________ 

  
   Internal Operations Centre I Total (Lines 1-8)  =   $____________ 

Internal Operations Centre II 
    

  

9 Chiller - Screw Air Cooled  Annual 1  x    1  X  $___________ =   $____________ 

10 Chiller - Screw Air Cooled  Quarterly 1  x    3  X  $___________ =   $____________ 
 

_____________________ 
Company Name 
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11 Pump Annual 4  x    1  X  $___________ =   $____________ 

12 Pump Quarterly 4  x    3  X  $___________ =   $____________ 

13 Air Handlers Annual 2  x    1  X  $___________ =   $____________ 

14 Variable Frequency Drive Annual 4  x    1  X  $___________ =   $____________ 

15 Variable Frequency Drive Quarterly 4  x    3  X  $___________ =   $____________ 

16 Closed Loop Water Treatment Quarterly 1  x    4  X  $___________ =   $____________ 

  
   Internal Operations Centre II Total (Lines 9-16) =   $____________ 

Administration Center 
    

  

17 Chiller - Screw Water Cooled Three Year 2  x    1  X  $___________ =   $____________ 

18 Chiller - Screw Water Cooled Annual 2  x    1  X  $___________ =   $____________ 

19 Chiller - Screw Water Cooled Quarterly 2  x    3  X  $___________ =   $____________ 

20 Chiller - Reciprocating Water Cooled Three Year 1  x    1  X  $___________ =   $____________ 

21 Chiller - Reciprocating Water Cooled Annual 1  x    1  X  $___________ =   $____________ 

22 Chiller - Reciprocating Water Cooled Quarterly 1  x    3  X  $___________ =   $____________ 

23 Cooling Tower  Annual 2  x    1  X  $___________ =   $____________ 

24 Cooling Tower  Quarterly 2  x    3  X  $___________ =   $____________ 

25 Pump Annual 10  x    1  X  $___________ =   $____________ 

26 Pump Quarterly 10  x    3  X  $___________ =   $____________ 

27 Air Handlers Annual 17  x    1  X  $___________ =   $____________ 
 

_______________________ 
Company Name
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28 Variable Frequency Drive Annual 17  x    1  X  $___________ =   $____________ 

29 Variable Frequency Drive Quarterly 17  x    3  X  $___________ =   $____________ 

30 Refrigerant Monitor Annual 1  x    1  X  $___________ =   $____________ 

31 Closed Loop Water Treatment Quarterly 2  x    4  X  $___________ =   $____________ 

32 Open Loop Water Treatment Annual 1  x    1  X  $___________ =   $____________ 

33 Open Loop Water Treatment Monthly 1  x    11  X  $___________ =   $____________ 

  
   Administration Center,  Total (Lines 17-33) =   $____________ 

      
  

Regional History Center       

34 Chiller - Centrifugal Three Year 1  x    1  X  $___________ =   $____________ 

35 Chiller - Centrifugal Annual 1  x    1  X  $___________ =   $____________ 

36 Chiller - Centrifugal Quarterly 1  x    3  X  $___________ =   $____________ 

37 Chiller - Scroll Air Cooled  Annual 1  x    1  X  $___________ =   $____________ 

38 Chiller - Scroll Air Cooled  Quarterly 1  x    3  X  $___________ =   $____________ 

39 Cooling Tower Annual 1  x    1  X  $___________ =   $____________ 

40 Cooling Tower Quarterly 1  x    3  X  $___________ =   $____________ 

41 Pump Annual 6  x    1  X  $___________ =   $____________ 

42 Pump Quarterly 6  x    3  X  $___________ =   $____________ 

43 Air Handlers Annual 8  x    1  X  $___________ =   $____________ 

44 Computer Room Unit Annual 10  x    1  X  $___________ =   $____________ 

45 Variable Frequency Drive Annual 7  x    1  X  $___________ =   $____________ 
 

_______________________ 
Company Name
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46 Variable Frequency Drive Quarterly 7  x    3  X  $___________ =   $____________ 

47 Humidifiers Annual 7  x    1  X  $___________ =   $____________ 

48 Refrigerant Monitor Annual 1  x    1  X  $___________ =   $____________ 

49 Closed Loop Water Treatment Quarterly 1  x    4  X  $___________ =   $____________ 

50 Open Loop Water Treatment Annual 1  x    1  X  $___________ =   $____________ 

51 Open Loop Water Treatment Monthly 1  x    11  X  $___________ =   $____________ 

  
   Regional History Center,  Total (Lines 34-51) =   $____________ 

      
  

Orange County Courthouse Complex       

52 Chiller - Centrifugal Three Year 3  x    1  X  $___________ =   $____________ 

53 Chiller - Centrifugal Annual 3  x    1  X  $___________ =   $____________ 

54 Chiller - Centrifugal Quarterly 3  x    3  X  $___________ =   $____________ 

55 Cooling Tower Annual 2  x    1  X  $___________ =   $____________ 

56 Cooling Tower Quarterly 2  x    3  X  $___________ =   $____________ 

57 Pump Annual 9  x    1  X  $___________ =   $____________ 

58 Pump Quarterly 9  x    3  X  $___________ =   $____________ 

59 Air Handlers Annual 78  x    1  X  $___________ =   $____________ 

60 Computer Room Unit Annual 9  x    1  X  $___________ =   $____________ 

61 Variable Frequency Drive Annual 62  x    1  X  $___________ =   $____________ 

62 Variable Frequency Drive Quarterly 62  x    3  X  $___________ =   $____________ 
 
 

_________________________ 
Company Name 
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63 Refrigerant Monitor Annual 1  x    1  X  $___________ =   $____________ 

64 Closed Loop Water Treatment Quarterly 1  x    4  X  $___________ =   $____________ 

65 Open Loop Water Treatment Annual 1  x    1  X  $___________ =   $____________ 

66 Open Loop Water Treatment Monthly 1  x    11  X  $___________ =   $____________ 

  
   Orange County Courthouse Complex,  Total (Lines 52-66) =   $____________ 

  
   Total Estimated Bid – Downtown District (Lines  1-66) =   $____________ 

    
 
33rd ST.  DISTRICT/CORRECTIONS BUILDINGS 

  
  

ITEM# DESCRIPTION 
PM 

FREQUENCY UNITS 
ANNUAL 

FREQUENCY 
UNIT PRICE PER 

SERVICE 
TOTAL ANNUAL 
BID 

      
  

Central Energy Plant #1       

67 Chiller - Centrifugal Three Year 3  x    1  X  $___________ =   $____________ 

68 Chiller - Centrifugal Annual 3  x    1  X  $___________ =   $____________ 

69 Chiller - Centrifugal Quarterly 3  x    3  X  $___________ =   $____________ 

70 Pumps Annual 13  x    1  X  $___________ =   $____________ 

71 Pumps Quarterly 13  x    3  X  $___________ =   $____________ 

72 Variable Frequency Drives Annual 7  x    1  X  $___________ =   $____________ 

73 Variable Frequency Drives Quarterly  7  x    3  X  $___________ =   $____________ 

74 Refrigerant Monitor Annual 2  x    1  X  $___________ =   $____________ 

75 Cooling Towers Annual 3  x    1  X  $___________ =   $____________ 
 

_____________________________ 
Company Name 
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76 Cooling Towers Quarterly 3  x    3  X  $___________ =   $____________ 

77 Water Softener Quarterly 1  x    4  X  $___________ =   $____________ 

78 Closed Loop Water Treatment Quarterly 1  x    4  X  $___________ =   $____________ 

79 Open Loop Water Treatment Annual 3  x    1  X  $___________ =   $____________ 

80 Open Loop Water Treatment Monthly 3  x    11  X  $___________ =   $____________ 

  
   Central Energy Plant #1,  Total (Lines 67-80) =   $____________ 

      
  

Central Energy Plant #2: Total Bid-Central Energy for FDC and BRC    

81 Chiller – Centrifugal Three Year 3  x    1  X  $___________ =   $____________ 

82 Chiller – Centrifugal Annual 3  x    1  X  $___________ =   $____________ 

83 Chiller – Centrifugal Quarterly 3  x    3  X  $___________ =   $____________ 

84 Pumps Annual 6  x    1  X  $___________ =   $____________ 

85 Pumps Quarterly 6  x    3  X  $___________ =   $____________ 

86 Refrigerant Monitor Annual 1  x    1  X  $___________ =   $____________ 

87 Cooling Towers Annual 3  x    1  X  $___________ =   $____________ 

88 Cooling Towers Quarterly 3  x    3  X  $___________ =   $____________ 

89 Water Softener Quarterly 1  x    4  X  $___________ =   $____________ 

90 Closed Loop Water Treatment Quarterly 1  x    4  X  $___________ =   $____________ 

91 Open Loop Water Treatment Annual 3  x    1  X  $___________ =   $____________ 

92 Open Loop Water Treatment Monthly 3  x    11  X  $___________ =   $____________ 

  
   Central Energy Plant #2  Total (Lines 81-92) =   $____________ 

      
  

 
_________________________ 

Company Name 
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Female Detention Center       

93 Pumps Annual 2  x    1  X  $___________ =   $____________ 

94 Pumps Quarterly 2  x    3  X  $___________ =   $____________ 

95 Variable Frequency Drive Annual 2  x    1  X  $___________ =   $____________ 

96 Variable Frequency Drive Quarterly  2  x    3  X  $___________ =   $____________ 

  
   Female Detention Center  Total (Lines 93-96) =   $____________ 

      
  

Phoenix Building       

97 Chiller - Screw Air Cooled  Annual 2  x    1  X  $___________ =   $____________ 

98 Chiller - Screw Air Cooled  Quarterly 2  x    3  X  $___________ =   $____________ 

99 Pumps Annual 2  x    1  X  $___________ =   $____________ 

100 Pumps Quarterly 2  x    3  X  $___________ =   $____________ 

101 Closed Loop Water Treatment Quarterly 1  x    4  X  $___________ =   $____________ 

  
   Phoenix Building  Total (Lines 97-101) =   $____________ 

      
  

Booking and Release Center       

102 Pumps Annual 2  x    1  X  $___________ =   $____________ 

103 Pumps Quarterly 2  x    3  X  $___________ =   $____________ 

104 Variable Frequency Drives Annual 2  x    1  X  $___________ =   $____________ 

105 Variable Frequency Drives Quarterly 2  x    3  X  $___________ =   $____________ 

  
Booking And Release Center  Total (Lines 102-105) =   $____________ 

  

 
 

   
  

_______________________ 
Company Name
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B  Building       

106 Chiller - Scroll Air Cooled  Annual 1  x    1  X  $___________ =   $____________ 

107 Chiller - Scroll Air Cooled  Quarterly 1  x    3  X  $___________ =   $____________ 

108 Pumps Annual 2  x    1  X  $___________ =   $____________ 

109 Pumps Quarterly 2  x    3  X  $___________ =   $____________ 

110 Closed Loop Water Treatment Quarterly 1  x    4  X  $___________ =   $____________ 

  
   B  Building  Total (Lines 106-110) =   $____________ 

        
Cassady Building       

111 Chiller - Scroll Air Cooled  Annual 1  x    1  X  $___________ =   $____________ 

112 Chiller - Scroll Air Cooled  Quarterly 1  x    3  X  $___________ =   $____________ 

113 Pumps Annual 2  x    1  X  $___________ =   $____________ 

114 Pumps Quarterly 2  x    3  X  $___________ =   $____________ 

115 Closed Loop Water Treatment Quarterly 1  x    4  X  $___________ =   $____________ 

  
   Cassady Building  Total (Lines 111-115) =   $____________ 

      
  

Sheriffs Sector IV       

116 Chiller - Scroll Air Cooled  Annual 1  x    1  X  $___________ =   $____________ 

117 Chiller - Scroll Air Cooled  Quarterly 1  x    3  X  $___________ =   $____________ 

118 Pumps Annual 2  x    1  X  $___________ =   $____________ 
 
 

_______________________ 
Company Name 
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119 Pumps Quarterly 2  x    3  X  $___________ =   $____________ 

120 Closed Loop Water Treatment Quarterly 2  x    4  X  $___________ =   $____________ 

  
   Sheriffs Sector Iv  Total (Lines 116-120) =   $____________ 

      
  

33rd Street Buildings – Kitchen and Laundry 3715 Vision Blvd.     

121 Chiller - Scroll Air Cooled  Annual 2  x    1  X  $___________ =   $____________ 

122 Chiller - Scroll Air Cooled  Quarterly 2  x    3  X  $___________ =   $____________ 

123 Pumps Annual 4  x    1  X  $___________ =   $____________ 

124 Pumps Quarterly 4  x    3  X  $___________ =   $____________ 

125 Closed Loop Water Treatment Quarterly 2  x    4  X  $___________ =   $____________ 

  
   33Rd St. – Kitchen And Laundry  Total (Lines 121-125) =   $____________ 

  
Total Estimated Bid – 33rd Street/Corrections (Lines 67-125) =   $____________ 

     
 
CENTRAL  DISTRICT BUILDINGS 

   
  

ITEM# DESCRIPTION 
PM 

FREQUENCY UNITS 
ANNUAL 

FREQUENCY 
UNIT PRICE PER 

SERVICE 
TOTAL ANNUAL 
BID 

      
  

Public Works #2, 4200 S. John Young, Orlando      

126 Chiller - Screw Air Cooled  Annual 2  x    1  X  $___________ =   $____________ 

127 Chiller - Screw Air Cooled  Quarterly 2  x    3  X  $___________ =   $____________ 

128 Closed Loop Water Treatment Quarterly 2  x    4  X  $___________ =   $____________ 

  
   Public Works #2,  Total (Lines 126-128) =   $____________ 

      
  

___________________ 
Company Name
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Work Release, 130 W. Kaley St.       

129 Chiller - Scroll Air Cooled  Annual 1  x    1  X  $___________ =   $____________ 

130 Chiller - Scroll Air Cooled  Quarterly 3  x    3  X  $___________ =   $____________ 

131 Closed Loop Water Treatment Quarterly 1  x    2  X  $___________ =   $____________ 

  
   Work Release  Total (Lines 129-131) =   $____________ 

      
  

Medical Examiner       

132 Chiller - Screw Air Cooled  Annual 2  x    1  X  $___________ =   $____________ 

133 Chiller - Screw Air Cooled  Quarterly 2  x    3  X  $___________ =   $____________ 

134 Closed Loop Water Treatment Quarterly 2  x    4  X  $___________ =   $____________ 

  
   Medical Examiner, Service Total (Lines 132-134) =   $____________ 

      
  

Mable Butler, 2100 E. Michigan, Orlando      

135 Chiller - Screw Air Cooled  Annual 1  x    1  X  $___________ =   $____________ 

136 Chiller - Screw Air Cooled  Quarterly 1  x    3  X  $___________ =   $____________ 

137 Closed Loop Water Treatment Quarterly 1  x    4  X  $___________ =   $____________ 

  
   Mable Butler  Total (Lines 135-137) =   $____________ 

      
  

Juvenile Justice Center      

138 Chiller - Screw Air Cooled  Annual 2  x    1  X  $___________ =   $____________ 

139 Chiller - Screw Air Cooled  Quarterly 2  x    3  X  $___________ =   $____________ 
 

______________________ 
Company Name 
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140 Closed Loop Water Treatment Quarterly 2  x    4  X  $___________ =   $____________ 

  
   Juvenile Justice Center  Total (Lines 138-140) =   $____________ 

      
  

Health Department 832 W. Central Blvd, Orlando      

141 Chiller - Scroll Air Cooled  Annual 2  x    1  X  $___________ =   $____________ 

142 Chiller - Scroll Air Cooled  Quarterly 2  x    3  X  $___________ =   $____________ 

143 Closed Loop Water Treatment Quarterly 2  x    4  X  $___________ =   $____________ 

  
   Health Department  Total (Lines 141-143) =   $____________ 

      
  

Sheriff Central Complex       

144 Cooling Tower Annual 2  x    1  X  $___________ =   $____________ 

145 Cooling Tower Quarterly 2  x    3  X  $___________ =   $____________ 

146 Open Loop Water Treatment Annual 2  x    1  X  $___________ =   $____________ 

147 Open Loop Water Treatment Monthly 2  x    11  X  $___________ =   $____________ 

  
   Health Department  Total (Lines 144-147) =   $____________ 

  
   Total Estimated Bid – Central District (Lines 126-147) =   $____________ 

     

EAST  DISTRICT BUILDINGS 
   

  

ITEM# DESCRIPTION 
PM 

FREQUENCY UNITS 
ANNUAL 

FREQUENCY 
UNIT PRICE PER 

SERVICE 
TOTAL ANNUAL 
BID 

      
  

Renaissance Senior Center        

148 Chiller - Screw Air Cooled  Annual 1  x    1  X  $___________ =   $____________ 
 

_______________________ 
Company Name 
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149 Chiller - Screw Air Cooled  Quarterly 1  x    3  X  $___________ =   $____________ 

150 Closed Loop Water Treatment Quarterly 1  x    4  X  $___________ =   $____________ 

  
   Renaissance Senior Center  Total (Lines 148-150) =   $____________ 

        
Bithlo Community Center PM       

151 Chiller - Scroll Air Cooled  Annual 1  x    1  X  $___________ =   $____________ 

152 Chiller - Scroll Air Cooled  Quarterly 1  x    3  X  $___________ =   $____________ 

153 Closed Loop Water Treatment Quarterly 1  x    4  X  $___________ =   $____________ 

  
   Bithlo Community Center  Total (Lines 151-153) =   $____________ 

      
  

Meadow Woods Magic Gym       

154 Chiller - Scroll Air Cooled  Annual 2  x    1  X  $___________ =   $____________ 

155 Chiller - Scroll Air Cooled  Quarterly 2  x    3  X  $___________ =   $____________ 

156 Closed Loop Water Treatment Quarterly 1  x    4  X  $___________ =   $____________ 

  
   Meadow Woods Magic Gym Total (Lines 154-156) =   $____________ 

      
  

South Econ Magic Gym       

157 Chiller - Scroll Air Cooled  Annual 2  x    1  X  $___________ =   $____________ 

158 Chiller - Scroll Air Cooled  Quarterly 2  x    3  X  $___________ =   $____________ 

159 Closed Loop Water Treatment Quarterly 1  x    4  X  $___________ =   $____________ 

  
   South Econ Magic Gym Total (Lines 157-159) =   $____________ 

        
____________________ 

Company Name
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Goldenrod Gym       

160 Chiller - Scroll Air Cooled  Annual 2  x    1  X  $___________ =   $____________ 

161 Chiller - Scroll Air Cooled  Quarterly 2  x    3  X  $___________ =   $____________ 

162 Closed Loop Water Treatment Quarterly 1  x    4  X  $___________ =   $____________ 

  
   Goldenrod Gym Total (Lines 160-162) =   $____________ 

      
  

Sheriff Sector II           

163 Chiller - Scroll Air Cooled  Annual 1  x    1  X  $___________ =   $____________ 

164 Chiller - Scroll Air Cooled  Quarterly 1  x    3  X  $___________ =   $____________ 

165 Closed Loop Water Treatment Quarterly 1  x    4  X  $___________ =   $____________ 

 
 

   Sheriff Sector Ii Total (Lines 163-165) =   $____________ 

  
Total Estimated Bid – East District (Lines 148-165) =   $____________ 

 
WEST  DISTRICT BUILDINGS 

   
  

ITEM# DESCRIPTION 
PM 

FREQUENCY UNITS 
ANNUAL 

FREQUENCY 
UNIT PRICE PER 

SERVICE 
TOTAL ANNUAL 
BID 

      
  

Apopka Service Center           

166 Chiller - Scroll Air Cooled  Annual 1  x    1  X  $___________ =   $____________ 

167 Chiller - Scroll Air Cooled  Quarterly 1  x    3  X  $___________ =   $____________ 

168 Closed Loop Water Treatment Quarterly 1  x    4  X  $___________ =   $____________ 

  
   Apopka Service Center Total (Lines 166-168) =   $____________ 

      
  

_____________________ 
Company Name
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Ocoee Service Center           

169 Chiller - Scroll Air Cooled  Annual 1  x    1  X  $___________ =   $____________ 

170 Chiller - Scroll Air Cooled  Quarterly 1  x    3  X  $___________ =   $____________ 

171 Closed Loop Water Treatment Quarterly 1  x    4  X  $___________ =   $____________ 

  
   Ocoee Service Center Total (Lines 169-171) =   $____________ 

     
   

West Orange Magic Gym       

172 Chiller - Scroll Air Cooled  Annual 2  x    1  X  $___________ =   $____________ 

173 Chiller - Scroll Air Cooled  Quarterly 2  x    3  X  $___________ =   $____________ 

174 Closed Loop Water Treatment Quarterly 1  x    4  X  $___________ =   $____________ 

  
   West Orange Magic Gym Total (Lines 172-174) =   $____________ 

      
  

Barnet Park Community Center       

175 Chiller - Screw Air Cooled  Annual 1  x    1  X  $___________ =   $____________ 

176 Chiller - Screw Air Cooled  Quarterly 1  x    3  X  $___________ =   $____________ 

177 Closed Loop Water Treatment Quarterly 1  x    4  X  $___________ =   $____________ 

  
   Barnet Park Community Center Total (Lines 175-177) =   $____________ 

      
  

Hal Marston Community Center       

178 Chiller - Screw Air Cooled  Annual 1  x    1  X  $___________ =   $____________ 

179 Chiller - Screw Air Cooled  Quarterly 1  x    3  X  $___________ =   $____________ 
 

_____________________________ 
Company Name 
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180 Closed Loop Water Treatment Quarterly 1  x    4  X  $___________ =   $____________ 

  
   Hal Marston Community Center Total (Lines 178-180) =   $____________ 

 
 
Silver Star Magic Gym       

181 Chiller – Scroll Air Cooled  Annual 2  x    1  X  $___________ =   $____________ 

182 Chiller – Scroll Air Cooled  Quarterly 2  x    3  X  $___________ =   $____________ 

183 Closed Loop Water Treatment Quarterly 1  x    4  X  $___________ =   $____________ 

  
   Silver Star Magic Gym Total (Lines 181-183) =   $____________ 

 
     

  
Maxey Community Center           

184 Chiller – Scroll Air Cooled  Annual 1  x    1  X  $___________ =   $____________ 

185 Chiller – Scroll Air Cooled  Quarterly 1  x    3  X  $___________ =   $____________ 

186 Closed Loop Water Treatment Quarterly 1  x    4  X  $___________ =   $____________ 

  
   Maxey Community Center  Total (Lines 184-186) =   $____________ 

      
  

Willow Street Community Center           

187 Chiller – Scroll Air Cooled  Annual 1  x    1  X  $___________ =   $____________ 

188 Chiller – Scroll Air Cooled  Quarterly 1  x    3  X  $___________ =   $____________ 

189 Closed Loop Water Treatment Quarterly 1  x    4  X  $___________ =   $____________ 

  
   Willow Street  Total (Lines 187-189) =   $____________ 

  
Total Estimated Bid – West District (Lines 166 -189) =   $____________ 

 
 

_____________________ 
Company Name 
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REPAIRS AND ADDITIONAL SERVICES-LOT A 

   
  

ITEM# DESCRIPTION  QUANTITY 
 

UNIT PRICE  
TOTAL ANNUAL 
BID 

190 On-Call Repairs - Standard Hours 2,000.00 /hrs. x $____________  =  $____________ 

191 On-Call Repairs -  Non-Standard Hours 1,000.00 /hrs. x $____________ =   $____________ 

192 Repairs -  Emergency Services    500.00 /hrs. x $____________ =   $____________ 

193 Diagnostic Labor 
 

250.00 /hrs. x $____________ =   $____________ 

194 Training  20.00 /hrs. x $____________ =   $____________ 

 
195 Parts Actual Cost with percent mark-up or mark-down 

for parts over the actual cost (excluding tax, freight, and 
other fees).  
 
Maximum mark-up allowance of 20%.  (3rd-party 
invoice from supplier is required as proof of 
purchase). 
 

Select the applicable box for Mark-up or Mark down 
 
Example: If the mark-up is 10% your total should be 
250,000.00 X 1.10 = $275,000.00 
                        OR 
If the mark-down is 10% your total should be 
250,000.00 X .90 = $225,000.00 

$250,000.00  x  ___________ 
 
 Markup 
 
 Mark Down  

=   $____________ 

_ 
 
 
 
 

_______________________ 
Company Name 
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196 
Equipment Rental Reimbursement at cost. (Specialty 
and Heavy Equipment)  $25,000.00  x 1 =   $____________ 

197 

 

Sub-contractor Reimbursement at cost. Pass-through costs 
for outside contractors related to the scope of work, reimbursable 
at cost. Pre-authorization by the county is required before costs 
are incurred $50,000.00  x 1 =   $____________ 

 

 

198 
Unforeseen Expenses at cost.  (sales tax, freight, 
permits) $5,000.00  x 1 =   $____________ 

   TOTAL ESTIMATED BID LOT A (Lines 1-198) =   $____________ 

     
 

  

  
  

  
  

 
LOT B 
 
ITEM# DESCRIPTION 

PM 
FREQUENCY UNITS 

ANNUAL 
FREQUENCY 

UNIT PRICE PER 
SERVICE 

TOTAL ANNUAL 
BID 

 

199 Ice Capacity – Under 250 lbs. Semi-Annual 50  x    2  X  $___________ =   $____________ 

200 Ice Capacity - 250-499 lbs.  Semi-Annual 25  x    2  X  $___________ =   $____________ 

201 Ice Capacity - 500-749 lbs. Semi-Annual 10  x    2  X  $___________ =   $____________ 

202 Ice Capacity – 750 -999 lbs. Semi-Annual 5  x    2  X  $___________ =   $____________ 

203 Ice Capacity - 1,000 - 1,500 lbs.  Semi-Annual 5  x    2  X  $___________ =   $____________ 
 

Total Estimated Bid (Lines 199-203) =   $____________ 
 

_______________________ 
Company Name 
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REPAIRS AND ADDITIONAL SERVICES-LOT B 

   
  

ITEM# DESCRIPTION  QUANTITY 
 

UNIT PRICE  
TOTAL ANNUAL 
BID 

204 On-Call Repairs - Standard Hours      150.00 /hrs. x $____________  =  $____________ 

205 On-Call Repairs -  Non-Standard Hours      50.00 /hrs. x $____________ =   $____________ 

206 Repairs -  Emergency Services      50.00 /hrs. x $____________ =   $____________ 
 
207 

 
Parts Actual Cost with percent mark-up or mark-down 
for parts over the actual cost (excluding tax, freight, and 
other fees).  
 
Maximum mark-up allowance of 20%.  (3rd-party 
invoice from supplier is required as proof of 
purchase). 
 

Select the applicable box for Mark-up or Mark down 
 
Example: If the mark-up is 10% your total should be 
25,000.00 X 1.10 = $275,00.00 
                        OR 
If the mark-down is 10% your total should be 
25,000.00 X .90 = $22,500.00 

 
$10,000.00  

 
x 

  
___________ 
 
 Markup 
 
 Mark Down  

 
=   $____________ 

208 
Unforeseen Expenses at cost.  (sales tax, freight, 
permits) $2,500.00  x 1 =   $____________ 

   TOTAL ESTIMATED BID LOT B (Lines 199-208) =   $____________ 

     
 

  

  
  

  
TOTAL ESTIMATED BID – ALL LINES (1-208) =   $____________ 

 
________________________ 

Company Name 
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IMPORTANT NOTE:  When completing your bid, do not attach any forms which may contain terms and conditions that 
conflict with those listed in the County’s bid documents(s).  Inclusion of additional terms and conditions such as those 
which may be on your company’s standard forms shall result in your bid being declared non-responsive as these 
changes will be considered a counteroffer to the County’s bid. 

 
 
Inquiries regarding this Invitation for Bids may be directed to Kathy Bozeman, Purchasing Agent, at kathy.bozeman@ocfl.net  
 
Bid Response Documents - The following documents constitute your bid: 
A. Bid Response Form, Authorized Signatories/Negotiators, Drug-Free Workplace, Schedule of Sub-contracting, 

Conflict/Non-Conflict of Interest Form, E-Verification Certification, and current W9, Relationship Disclosure Form and 
Orange County Specific Project Expenditure Report.  Please make sure forms are fully executed where required. 

B. Qualifications of Bidders information, per Special Terms and Conditions. 
C. Completed attached reference documentation. 

mailto:kathy.bozeman@ocfl.net
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 THE FOLLOWING SECTION MUST BE COMPLETED BY ALL BIDDERS: 

Company Name:  

 
NOTE: COMPANY NAME MUST MATCH LEGAL NAME ASSIGNED TO TIN 

NUMBER.  CURRENT W9 MUST BE SUBMITTED WITH BID. 
 

TIN#:  D-U-N-S® #  

  
 
 

  

(Street No. or P.O. Box Number) (Street Name) (City) 

  
 

  

(County) (State) (Zip Code) 

 
Contact Person: 
 

 

 
Phone Number: 
 

  
Fax Number: 

 

 
Email Address: 
 

   

 
 
 

EMERGENCY CONTACT 
 

Emergency Contact Person: ____________________________________________ 
 
Telephone Number:  ________________  Cell Phone Number:  ________________ 
 
Residence Telephone Number:  ________________  Email: ___________________   

 
 
ACKNOWLEDGEMENT OF ADDENDA 
 
The Bidder shall acknowledge receipt of any addenda issued to this solicitation by 
completing the blocks below or by completion of the applicable information on the 
addendum and returning it not later than the date and time for receipt of the bid.  Failure 
to acknowledge an addendum that has a material impact on this solicitation may 
negatively impact the responsiveness of your bid.  Material impacts include but are not 
limited to changes to scope of work/services, delivery time, performance period, 
quantities, bonds, letters of credit, insurance, or qualifications. 
 
Addendum No.______, Date_____________   Addendum No._____, Date___________ 
 
Addendum No.______, Date_____________   Addendum No._____, Date___________ 
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AUTHORIZED SIGNATORIES/NEGOTIATORS 
 
The Bidder represents that the following principals are authorized to sign bids, 
negotiate and/or sign contracts and related documents to which the bidder will be duly 
bound. Principal is defined as an employee, officer or other technical or professional in 
a position capable of substantially influencing the development or outcome of an activity 
required to perform the covered transaction. 
 
Name Title Telephone Number/Email 
   

   

   

   
   

(Signature)  (Date) 

   

(Title)   

   

(Name of Business)   
 
 
The Bidder shall complete and submit the following information with the bid: 
 
Type of Organization 
 
 ____    Sole Proprietorship ____    Partnership ____   Non-Profit 
 
 ____    Joint Venture ____    Corporation 
 
 
State of Incorporation: __________________ 
 
 
Principal Place of Business (Florida Statute Chapter 607): _______________________ 
 City/County/State 
 

THE PRINCIPAL PLACE OF BUSINESS SHALL BE THE ADDRESS OF 
THE BIDDER’S PRINCIPAL OFFICE AS IDENTIFIED BY THE FLORIDA 
DIVISION OF CORPORATIONS. 
 
 
Federal I.D. number is ______________________________________ 
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REFERENCES 
 
List three (5) customers during the past five (5) years for which you provided services 
similar to those specified in the solicitation in the spaces provided below. Provide the 
owner’s name, contact person, address, email address, telephone number, and date 
services were performed, as described. 
 
 
1. Company Name:  
   
 Owner’s Name:  
   
 Description of services provided:  
   

   
 Contract Amount:  
   
 Start and End Date of 

Contract: 
 

   
 Contact Person:  
   
 Address:  
   
   
   
 Telephone Number:  
   
 Email Address:  
 
2. Company Name:  
   
 Owner’s Name:  
   
 Description of services provided:  
   

   
 Contract Amount:  
   
 Start and End Date of 

Contract: 
 

   
 Contact Person:  
   
 Address:  
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 Telephone Number:  
   
 Email Address:  
 
3. Company Name:  
   
 Owner’s Name:  
   
 Description of services provided:  
   

   
 Contract Amount:  
   
 Start and End Date of 

Contract: 
 

   
 Contact Person:  
   
 Address:  
   
   
   
 Telephone Number:  
   
 Email Address:  
 
 
 
4. Company Name:  
   
 Owner’s Name:  
   
 Description of services provided:  
   

   
 Contract Amount:  
   
 Start and End Date of 

Contract: 
 

   
 Contact Person:  
   
 Address:  
   
   



 

Page 88 

   
 Telephone Number:  
   
 Email Address:  
 
 
5. Company Name:  
   
 Owner’s Name:  
   
 Description of services provided:  
   

   
 Contract Amount:  
   
 Start and End Date of 

Contract: 
 

   
 Contact Person:  
   
 Address:  
   
   
   
 Telephone Number:  
   
 Email Address:  



 

 

DRUG-FREE WORKPLACE FORM 
 
 
The undersigned Bidder, in accordance with Florida Statute 287.087 hereby certifies 
that _____________________________________ does: 
                    Name of Business 
 
1. Publish a statement notifying employees that the unlawful manufacture, 

distribution, dispensing, possession, or use of a controlled substance is 
prohibited in the workplace and specifying the actions that will be taken against 
employees for violations of such prohibition. 

 
2. Inform employees about the dangers of drug abuse in the workplace, the 

business's policy of maintaining a drug-free workplace, any available drug 
counseling, rehabilitation, employee assistance programs and the penalties that 
may be imposed upon employees for drug abuse violations. 

 
3. Give each employee engaged in providing the commodities or contractual 

services that are under bid a copy of the statement specified in Paragraph 1. 
 
4. In the statement specified in Paragraph 1, notify the employees that, as a 

condition of working on the commodities or contractual services that are under 
bid, the employee will abide by the terms of the statement and will notify the 
employer of any conviction of, or plea of guilty or nolo contendere to, any 
violation of Florida Statute 893 or of any controlled substance law of the United 
States or any state, for a violation occurring in the workplace no later than five (5) 
days after such conviction. 

 
5. Impose a sanction on, or require the satisfactory participation in a drug abuse 

assistance or rehabilitation program if such is available in the employee's 
community, by any employee who is so convicted. 

 
6. Make a good faith effort to continue to maintain a drug-free workplace through 

implementation of Paragraphs 1 thru 5. 
 
 
 
As the person authorized to sign this statement, I certify that this firm complies fully with 
above requirements. 
 
 
 

__________________________________ 
Bidder's Signature 

 
 

__________________________________ 
Date 



 

 

SCHEDULE OF SUBCONTRACTING 
 

IFB NO. Y18-139-KB 
 
As specified in the General Terms and Conditions and the Bid Preference Clause in the Special Terms and Conditions, bidders are to 
present the details of subcontractor participation. 
 

Name Of Subcontractor 

Is the Sub-
Contractor a 

Certified 
M/WBE with 

Orange County 
Government? 

Address 

 
Type of Work to 
be Performed 

 
Percent and 

dollar amount 
of Contract 

Amount to be 
Subcontracted 

     

     

     

     

     

     

     

 
Company Name:  __________________________________________________ 



 

 

CONFLICT/NON-CONFLICT OF INTEREST STATEMENT 
 
CHECK ONE 
 
[   ] To the best of our knowledge, the undersigned bidder has no potential conflict 
 of interest due to any other clients, contracts, or property interest for this 
 project. 
 

OR 
 
[   ] The undersigned bidder, by attachment to this form, submits information 
 which may be a potential conflict of interest due to other clients, contracts, or 
 property interest for this project. 
 

 
 

LITIGATION STATEMENT 
 
CHECK ONE 
 
[   ] The undersigned bidder has had no litigation and/or judgments entered 
 against it by any local, state or federal entity and has had no litigation and/or 
 judgments entered against such entities during the past ten (10) years. 
 
[   ] The undersigned bidder, BY ATTACHMENT TO THIS FORM, submits a 
 summary and disposition of individual cases of litigation and/or judgments 
 entered by or against any local, state or federal entity, by any state or federal 
 court, during the past ten (10) years. 
 
 ___________________________________ 
 COMPANY NAME 
 
 ___________________________________ 
 AUTHORIZED SIGNATURE 
 
 ___________________________________ 
 NAME (PRINT OR TYPE) 
 
 ___________________________________ 
 TITLE 
 
 
Failure to check the appropriate blocks above may result in disqualification of your bid.  
Likewise, failure to provide documentation of a possible conflict of interest, or a 
summary of past litigation and/or judgments, may result in disqualification of your bid. 



 

 

E VERIFICATION CERTIFICATION 
 

Contract No.Y18-139-KB 
 
 

I hereby certify that I will utilize the U.S. Department of Homeland Security’s E-Verify 
system in accordance with the terms governing the use of the system to confirm the 
employment eligibility of the individuals classified below.  In accordance with s. 837.06, 
Florida Statutes, I understand and acknowledge that whoever knowingly makes a false 
statement in writing with the intent to mislead a public servant in the performance of his 
or her official duties shall be guilty of a misdemeanor in the second degree, punishable 
as provided in s. 775.082 or s. 775.083, Florida statutes.  
 
All persons, including subcontractors and their workforce, who will perform work under 
Contract No.Y18-139-KB, HVAC PREVENTATIVE MAINTENANCE AND REPAIR, 
within the state of Florida. 
 
 
 
NAME OF CONTRACTOR:   ___________________________________________ 
 
 
ADDRESS OF CONTRACTOR: ___________________________________________ 
     
     ___________________________________________ 
  
 ___________________________________________ 
          
 
 
 
AUTHORIZED SIGNATURE: ___________________________________________ 
 
 
TITLE:    ___________________________________________ 
 
 
DATE:     ___________________________________________ 
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RELATIONSHIP DISCLOSURE FORM 
FOR USE WITH PROCUREMENT ITEMS, EXCEPT THOSE WHERE THE COUNTY 

IS THE PRINCIPAL OR PRIMARY PROPOSER 
 
For procurement items that will come before the Board of County Commissioners for 
final approval, this form shall be completed by the Bidder and shall be submitted to the 
Procurement Division by the Bidder. 
 
In the event any information provided on this form should change, the Bidder must file 
an amended form on or before the date the item is considered by the appropriate board 
or body. 
 
Part I 
 
INFORMATION ON BIDDER: 
 
Legal Name of Bidder:  
 
______________________________________________________________________ 
 
Business Address (Street/P.O. Box, City and Zip Code): 
 
______________________________________________________________________ 
 
______________________________________________________________________ 
 
Business Phone:     (          )______________________ 
 
Facsimile:                (          )______________________ 
 
INFORMATION ON BIDDER’S AUTHORIZED AGENT, IF APPLICABLE: 
(Agent Authorization Form also required to be attached) 
 
Name of Bidder’s Authorized Agent: 
 
______________________________________________________________________ 
 
Business Address (Street/P.O. Box, City and Zip Code): 
 
______________________________________________________________________ 
 
______________________________________________________________________ 
 
Business Phone:     (          )______________________ 
 
Facsimile:                (          )______________________ 
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Part II 
 
IS THE BIDDER A RELATIVE OF THE MAYOR OR ANY MEMBER OF THE BCC? 
 
____ YES   ____ NO  
 
IS THE MAYOR OR ANY MEMBER OF THE BCC THE BIDDER’S EMPLOYEE? 
 
____ YES   ____ NO  
 
IS THE BIDDER OR ANY PERSON WITH A DIRECT BENEFICIAL INTEREST IN THE 
OUTCOME OF THIS MATTER A BUSINESS ASSOCIATE OF THE MAYOR OR ANY 
MEMBER OF THE BCC?   
  
____ YES   ____ NO  
 
 
 
If you responded “YES” to any of the above questions, please state with whom and 
explain the relationship. 
 
______________________________________________________________________ 
 
______________________________________________________________________ 
 
______________________________________________________________________ 
(Use additional sheets of paper if necessary) 
 



 

Page 3 

Part III 
 
ORIGINAL SIGNATURE AND NOTARIZATION REQUIRED 
 
I hereby certify that information provided in this relationship disclosure form is true and 
correct based on my knowledge and belief.  If any of this information changes, I further 
acknowledge and agree to amend this relationship disclosure form prior to any meeting 
at which the above-referenced project is scheduled to be heard.  In accordance with s. 
837.06, Florida Statutes, I understand and acknowledge that whoever knowingly makes 
a false statement in writing with the intent to mislead a public servant in the 
performance of his or her official duty shall be guilty of a misdemeanor in the second 
degree, punishable as provided in s. 775.082 or s. 775.083, Florida Statutes. 
   

 

Signature of Bidder  
 

Date 
  
Printed Name and Title of Person completing this form: 
 
 

 

  
STATE OF  : 
COUNTY OF  : 
 

 I certify that the foregoing instrument was acknowledged before me this 
 _____ day of ____________, 20___ by ________________________.  He/she is 
personally known to me or has produced _________________________ as 
identification and did/did not take an oath.  

 
Witness my hand and official seal in the county and state stated above on 

 the _____ day of _____________, in the year __________. 
  

(Notary Seal) 
Signature of Notary Public 
Notary Public for the State of   
My Commission Expires:  

   
   

Staff signature and date of receipt of form  
  
  
  

Staff reviews as to form and does not attest to the accuracy or veracity of the 
information provided herein. 
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FREQUENTLY ASKED QUESTIONS (FAQ)  
ABOUT THE  

RELATIONSHIP DISCLOSURE FORM  
Updated 6-28-11 

 
WHAT IS THE RELATIONSHIP DISCLOSURE FORM?  
The Relationship Disclosure Form (form OC CE 2D and form OC CE 2P) is a form 
created pursuant to the County’s Local Code of Ethics, codified at Article XIII of Chapter 
2 of the Orange County Code, to ensure that all development-related items and 
procurement items presented to or filed with the County include information as to the 
relationship, if any, between the applicant and the County Mayor or any member of the 
Board of County Commissioners (BCC). The form will be a part of the backup 
information for the applicant’s item.  
 
WHY ARE THERE TWO RELATIONSHIP DISCLOSURE FORMS? 
Form OC CE 2D is used only for development-related items, and form OC CE 2P is 
used only for procurement-related items. The applicant needs to complete and file the 
form that is applicable to his/her case. 
 
WHO NEEDS TO FILE THE RELATIONSHIP DISCLOSURE FORM? 
Form OC CE 2D should be completed and filed by the owner of record, contract 
purchaser, or authorized agent. Form OC CE 2P should be completed and filed by the 
bidder, offeror, quoter, or respondent, and, if applicable, their authorized agent. In all 
cases, the person completing the form must sign the form and warrant that the 
information provided on the form is true and correct. 
 
WHAT INFORMATION NEEDS TO BE DISCLOSED ON THE RELATIONSHIP 
DISCLOSURE FORM? 
The relationship disclosure form needs to disclose pertinent background information 
about the applicant and the relationship, if any, between, on the one hand, the applicant 
and, if applicable, any person involved with the item, and on the other hand, the Mayor 
or any member of the BCC.   
 
In particular, the applicant needs to disclose whether any of the following relationships 
exist: (1) the applicant is a business associate of the Mayor or any member of the BCC; 
(2) any person involved with the approval of the item has a beneficial interest in the 
outcome of the matter and is a business associate of the Mayor or any member of the 
BCC; (3) the applicant is a relative of the Mayor or any member of the BCC; or (4) the 
Mayor or any member of the BCC is an employee of the applicant. (See Section 2-454, 
Orange County Code.)  
 
HOW ARE THE KEY RELEVANT TERMS DEFINED? 
Applicant means, for purposes of a development-related project, the owner, and, if 
applicable, the contract purchaser or owner’s authorized agent.  Applicant means, for 
purposes of a procurement item, the bidder, offeror, quoter, respondent, and, if 
applicable, the authorized agent of the bidder, offeror, quoter, or respondent.  
 
Business associate means any person or entity engaged in or carrying on a business 
enterprise with a public officer, public employee, or candidate as a partner, joint venture, 
corporate shareholder where the shares of such corporation are not listed on any 
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national or regional stock exchange, or co-owner of property.  In addition, the term 
includes any person or entity engaged in or carrying on a business enterprise, or 
otherwise engaging in common investment, with a public officer, public employee, or 
candidate as a partner, member, shareholder, owner, co-owner, joint venture partner, or 
other investor, whether directly or indirectly, whether through a Business Entity or 
through interlocking Parent Entities, Subsidiary Entities, or other business or investment 
scheme, structure, or venture of any nature.  (See Section 112.312(4), Florida Statutes, 
and Section 2-452(b), Orange County Code.) 
 
Employee means any person who receives remuneration from an employer for the 
performance of any work or service while engaged in any employment under any 
appointment or contract for hire or apprenticeship, express or implied, oral or written, 
whether lawfully or unlawfully employed, and includes, but is not limited to, aliens and 
minors.  (See Section 440.02(15), Florida Statutes.) 
 
Relative means an individual who is related to a public officer or employee as father, 
mother, son, daughter, brother, sister, uncle, aunt, first cousin, nephew, niece, husband, 
wife, father-in-law, mother-in-law, son-in-law, daughter-in-law, brother-in-law, sister-in-
law, stepfather, stepmother, stepson, stepdaughter, stepbrother, stepsister, half-brother, 
half-sister, grandparent, great grandparent, grandchild, great grandchild, step 
grandparent, step great grandparent, step grandchild, step great grandchild, person 
who is engaged to be married to the public officer or employee or who otherwise holds 
himself or herself out as or is generally known as the person whom the public officer or 
employee intends to marry or with whom the public officer or employee intends to form 
a household, or any other natural person having the same legal residence as the public 
officer or employee.  (See Section 112.312(21), Florida Statutes.) 
 
DOES THE RELATIONSHIP DISCLOSURE FORM NEED TO BE UPDATED IF 
INFORMATION CHANGES? 
Yes. It remains a continuing obligation of the applicant to update this form whenever 
any of the information provided on the initial form changes. 
 
WHERE DO THE RELATIONSHIP DISCLOSURE FORM AND ANY SUBSEQUENT 
UPDATES NEED TO BE FILED? 
For a development-related item, the Relationship Disclosure Form and any update need 
to be filed with the County Department or County Division where the applicant filed the 
application.  For a procurement item, the Relationship Disclosure Form and any update 
need to be filed with the Procurement Division.   
 
WHEN DO THE RELATIONSHIP DISCLOSURE FORM AND ANY UPDATES NEED 
TO BE FILED? 
In most cases, the initial form needs to be filed when the applicant files the initial 
development-related project application or initial procurement-related forms. However, 
with respect to a procurement item, a response to a bid will not be deemed 
unresponsive if this form is not included in the initial packet submitted to the 
Procurement Division.  
 
If changes are made after the initial filing, the final, cumulative Relationship Disclosure 
Form needs to be filed with the appropriate County Department or County Division 
processing the application not less than seven (7) days prior to the scheduled BCC 
agenda date so that it may be incorporated into  the BCC agenda packet. When the  
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matter is a discussion agenda item or is the subject of a public hearing, and an update 
has not been made at least 7 days prior to BCC meeting date or is not included in the 
BCC agenda packet, the applicant is obligated to verbally present such update to the 
BCC when the agenda item is heard or the public hearing is held.  When the matter is a 
consent agenda item and an update has not been made at least 7 days prior to the BCC 
meeting or the update is not included in the BCC agenda packet, the item will be pulled 
from the consent agenda to be considered at a future meeting. 
 
WHO WILL REVIEW THE INFORMATION DISCLOSED ON THE RELATIONSHIP 
DISCLOSURE FORM AND ANY UPDATES?  
The information disclosed on this form and any updates will be a public record as 
defined by Chapter 119, Florida Statutes, and may therefore be inspected by any 
interested person.  Also, the information will be made available to the Mayor and the 
BCC members. This form and any updates will accompany the information for the 
applicant’s project or item.  
 
However, for development-related items, if an applicant discloses the existence of one 
or more of the relationships described above and the matter would normally receive 
final consideration by the Concurrency Review Committee or the Development Review 
Committee, the matter will be directed to the BCC for final consideration and action 
following committee review. 
 
CONCLUSION: 
We hope you find this FAQ useful to your understanding of the Relationship Disclosure 
Form. Please be informed that if the event of a conflict or inconsistency between this 
FAQ and the requirements of the applicable ordinance or law governing relationship 
disclosures, the ordinance or law controls.   
 
Also, please be informed that the County Attorney’s Office is not permitted to render 
legal advice to an applicant or any other outside party.  Accordingly, if the applicant or 
an outside party has any questions after reading this FAQ, he/she is encouraged to 
contact his/her own legal counsel. 
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ORANGE COUNTY SPECIFIC PROJECT EXPENDITURE REPORT 
 
This lobbying expenditure form shall be completed in full and filed with all application 
submittals.  This form shall remain cumulative and shall be filed with the department 
processing your application.  Forms signed by a principal’s authorized agent shall include an 
executed Agent Authorization Form. 
 
 This is the initial Form:        ______ 
 This is a Subsequent Form:       ______ 
Part I 
 
Please complete all of the following: 
Name and Address of Principal (legal name of entity or owner per Orange County tax rolls):  ______ 
 
_______________________________________________________________________________ 
 
Name and Address of Principal’s Authorized Agent, if applicable:  ___________________________ 
 
 _______________________________________________________________________________ 
 
List the name and address of all lobbyists, Contractors, contractors, subcontractors, 
individuals or business entities who will assist with obtaining approval for this 
project. (Additional forms may be used as necessary.) 
 
1. Name and address of individual or business entity:__________________________________ 

Are they registered Lobbyist? Yes ___  or No___ 
 
2. Name and address of individual or business entity:__________________________________ 

Are they registered Lobbyist? Yes ___  or No___ 
 
3. Name and address of individual or business entity:__________________________________ 

Are they registered Lobbyist? Yes ___  or No___ 
 
4. Name and address of individual or business entity:__________________________________ 

Are they registered Lobbyist? Yes ___  or No___ 
 
5. Name and address of individual or business entity:__________________________________ 

Are they registered Lobbyist? Yes ___  or No___ 
 
6. Name and address of individual or business entity:__________________________________ 

Are they registered Lobbyist? Yes ___  or No___ 
 
7. Name and address of individual or business entity:__________________________________ 

Are they registered Lobbyist? Yes ___  or No___ 
 
8. Name and address of individual or business entity:__________________________________ 

Are they registered Lobbyist? Yes ___  or No___ 
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Part II 
 
Expenditures: 
 
For this report, an "expenditure" means money or anything of value given by the principal 
and/or his/her lobbyist for the purpose of lobbying, as defined in section 2-351, Orange County 
Code.  This may include public relations expenditures including, but not limited to, petitions, 
fliers, purchase of media time, cost of print and distribution of publications.  However, the term 
"expenditure" does not include: 
 

●Contributions or expenditures reported pursuant to chapter 106, Florida Statutes;  
●Federal election law, campaign-related personal services provided without 

compensation by individuals volunteering their time;  
●Any other contribution or expenditure made by or to a political party;  
●Any other contribution or expenditure made by an organization that is exempt from 

taxation under 26 U.S.C. s. 527 or s. 501(c)(4), in accordance with s.112.3215, Florida 
Statutes; and/or 

●Professional fees paid to registered lobbyists associated with the project or item. 
 
The following is a complete list of all lobbying expenditures and activities (including those of 
lobbyists, contractors, Contractors, etc.) incurred by the principal or his/her authorized agent 
and expended in connection with the above-referenced project or issue.  You need not include 
de minimus costs (under $50) for producing or reproducing graphics, aerial 
photographs, photocopies, surveys, studies or other documents related to this project.   
 
Date of 
Expenditure 

 Name of Party 
Incurring 
Expenditure 

 Description of Activity Amount Paid 

      

      

      

      

      

      

      

      

      

      

    TOTAL EXPENDED THIS 
REPORT 

$ 
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Part III 
 

Original signature and notarization required 
 
I hereby certify that information provided in this specific project expenditure report is true and 
correct based on my knowledge and belief.  I acknowledge and agree to comply with the 
requirement of section 2-354, of the Orange County code, to amend this specific project 
expenditure report for any additional expenditure(s) incurred relating to this project prior to 
the scheduled Board of County Commissioner meeting.  I further acknowledge and agree 
that failure to comply with these requirements to file the specific expenditure report and all 
associated amendments may result in the delay of approval by the Board of County 
Commissioners for my project or item, any associated costs for which I shall be held 
responsible.  In accordance with s. 837.06, Florida Statutes, I understand and acknowledge 
that whoever knowingly makes a false statement in writing with the intent to mislead a public 
servant in the performance of his or her official duty shall be guilty of a misdemeanor in the 
second degree, punishable as provided in s. 775.082 or s. 775.083, Florida Statutes. 
   

Date 

 
  

 
Signature of ⌂ Principal or ⌂ Principal’s Authorized Agent 

(check appropriate box) 

  
Printed Name and Title of Person completing this form: 
 
 

 

  
STATE OF  : 
COUNTY OF  : 
 

 I certify that the foregoing instrument was acknowledged before me this 
 _____ day of ____________, 20___ by ________________________.  He/she is 
personally known to me or has produced _________________________ as 
identification and did/did not take an oath.  

 
Witness my hand and official seal in the county and state stated above on 

 the _____ day of _____________, in the year __________. 
  

(Notary Seal) 
Signature of Notary Public 
Notary Public for the State of   
My Commission Expires:  

   
   

Staff signature and date of receipt of form  
  
  
  

Staff reviews as to form and does not attest to the accuracy or veracity of the 
information provided herein. 
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FREQUENTLY ASKED QUESTIONS (FAQ) 
ABOUT THE 

SPECIFIC PROJECT EXPENDITURE REPORT 
Updated 3-1-11 

 
WHAT IS A SPECIFIC PROJECT EXPENDITURE REPORT (SPR)? 
A Specific Project Expenditure Report (SPR) is a report required under Section 2-354(b) 
of the Orange County Lobbying Ordinance, codified at Article X of Chapter 2 of the 
Orange County Code, reflecting all lobbying expenditures incurred by a principal and 
their authorized agent(s) and the principal’s lobbyist(s), contractor(s), subcontractor(s), 
and Contractor(s), if applicable, for certain projects or issues that will ultimately be 
decided by the Board of County Commissioners (BCC).  
 
Matters specifically exempt from the SPR requirement are ministerial items, resolutions, 
agreements in settlement of litigation matters in which the County is a party, ordinances 
initiated by County staff, and some procurement items, as more fully described in 2.20 
of the Administrative Regulations.   
 
Professional fees paid by the principal to his/her lobbyist for the purpose of lobbying 
need not be disclosed on this form. (See Section 2-354(b), Orange County Code.) 
 
WHO NEEDS TO FILE THE SPR? 
The principal or his/her authorized agent needs to complete and sign the SPR and 
warrant that the information provided on the SPR is true and correct.   
 
A principal that is a governmental entity does not need to file an SPR. 
 
HOW ARE THE KEY RELEVANT TERMS DEFINED? 
Expenditure means “a payment, distribution, loan, advance, reimbursement, deposit, or 
anything of value made by a lobbyist or principal for the purpose of lobbying.  This may 
include public relations expenditures (including but not limited to petitions, flyers, 
purchase of media time, cost of print and distribution of publications) but does not 
include contributions or expenditures reported pursuant to Chapter 106, Florida 
Statutes, or federal election law, campaign-related personal services provided without 
compensation by individuals volunteering their time, any other contribution or 
expenditure made by or to a political party, or any other contribution or expenditure 
made by an organization that is exempt from taxation under 26 U.S.C. s. 527 or s. 
501(c)(4).”  (See Section 112.3215, Florida Statutes.)  Professional fees paid by the 
principal to his/her lobbyist for the purpose of lobbying are not deemed to be 
“expenditures.”  (See Section 2-354, Orange County Code.) 
 
Lobbying means seeking “to encourage the approval, disapproval, adoption, repeal, 
rescission, passage, defeat or modification of any ordinance, resolution, agreement, 
development permit, other type of permit, franchise, vendor, Contractor, contractor, 
recommendation, decision or other foreseeable action of the [BCC],” and “include[s] all 
communications, regardless of whether initiated by the lobbyist or by the person being 
lobbied, and regardless of whether oral, written or electronic.” (See Section 2-351, 
Orange County Code.)  Furthermore, lobbying means communicating “directly with the 
County Mayor, with any other member of the [BCC], or with any member of a 
procurement committee.”  (See Section 2-351, Orange County Code.)  Lobbying also  
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means communicating “indirectly with the County Mayor or any other member of the 
[BCC]” by communicating with any staff member of the Mayor or any member of the 
BCC, the county administrator, any deputy or assistant county administrator, the county 
attorney, any county department director, or any county division manager.  (See Section 
2-351, Orange County Code.)  Lobbying does not include the act of appearing before a 
Sunshine Committee, such as the Development Review Committee or the Roadway 
Agreement Committee other than the BCC.  
   
Principal means “the person, partnership, joint venture, trust, association, corporation, 
governmental entity or other entity which has contracted for, employed, retained, or 
otherwise engaged the services of a lobbyist.”  Principal may also include a person, 
partnership, joint venture, trust, association, corporation, limited liability corporation, or 
other entity where it or its employees do not qualify as a lobbyist under the definition set 
forth in Section 2-351 of the Orange County Code but do perform lobbying activities on 
behalf of a business in which it has a personal interest.  
 
DOES THE SPR NEED TO BE UPDATED IF INFORMATION CHANGES? 
Yes.  It remains a continuing obligation of the principal or his/her authorized agent to 
update the SPR whenever any of the information provided on the initial form changes.   
 
WHERE DO THE SPR AND ANY UPDATES NEED TO BE FILED?   
The SPR needs to be filed with the County Department or County Division processing 
the application or matter.  If and when an additional expenditure is incurred subsequent 
to the initial filing of the SPR, an amended SPR needs to be filed with the County 
Department or County Division where the original application, including the initial SPR, 
was filed.   
 
WHEN DO THE SPR AND ANY UPDATES NEED TO BE FILED? 
In most cases, the initial SPR needs to be filed with the other application forms.  The 
SPR and any update must be filed with the appropriate County Department or County 
Division not less than seven (7) days prior to the BCC hearing date so that they may be 
incorporated into the BCC agenda packet. (See Section 2-354(b), Orange County 
Code.)  When the matter is a discussion agenda item or is the subject of a public 
hearing, and any additional expenditure occurs less than 7 days prior to BCC meeting 
date or updated information is not included in the BCC agenda packet, the principal or 
his/her authorized agent is obligated to verbally present the updated information to the 
BCC when the agenda item is heard or the public hearing is held.  When the matter is a 
consent agenda item and an update has not been made at least 7 days prior to the BCC 
meeting or the update is not included in the BCC agenda packet, the item will be pulled 
from the consent agenda to be considered at a future meeting.  
 
WHO WILL BE MADE AWARE OF THE INFORMATION DISCLOSED ON THE SPR 
AND ANY UPDATES?  
The information disclosed on the SPR and any updates will be a public record as 
defined by Chapter 119, Florida Statutes, and therefore may be inspected by any 
interested person.  Also, the information will be made available to the Mayor and the 
BCC members.  This information will accompany the other information for the principal’s 
project or item.  
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CONCLUSION: 
We hope you find this FAQ useful to your understanding of the SPR. Please be 
informed that in the event of a conflict or inconsistency between this FAQ and the 
requirements of the applicable ordinance governing specific project expenditure reports, 
the ordinance controls.   
 
Also, please be informed that the County Attorney’s Office is not permitted to render 
legal advice to a principal, his/her authorized agent, or any other outside party.  
Accordingly, if after reading this FAQ the principal, his/her authorized agent or an 
outside party has any questions, he/she is encouraged to contact his/her own legal 
counsel. 



 

 

AGENT AUTHORIZATION FORM 
 
 

I/We, (Print Bidder name) _________________________________________, Do 
hereby authorize (print agent’s name), ____________________________________, to 
act as my/our agent  to execute any petitions or other documents necessary to affect 
the CONTRACT approval PROCESS more specifically described as follows, (IFB 
NUMBER AND TITLE)________________________________, and to appear on 
my/our behalf before any administrative or legislative body in the county considering this 
CONTRACT and to act in all respects as our agent in matters pertaining TO THIS 
CONTRACT.  
   

 

Signature of Bidder  
 

Date 
  
STATE OF  : 
COUNTY OF  : 
 
 I certify that the foregoing instrument was acknowledged before me this 
 _____ day of ____________, 20___ by ________________________.  He/she is 
personally known to me or has produced _________________________ as 
identification and did/did not take an oath.  
 
Witness my hand and official seal in the county and state stated above on 
 the _____ day of _____________, in the year __________. 
  

(Notary Seal) 

Signature of Notary Public 
Notary Public for the State 
of  

 

My Commission 
Expires: 

 

  



 

 

EXHIBIT A 
 

LEASED EMPLOYEE AFFIDAVIT 
 
 I affirm that an employee leasing company provides my workers’ compensation 
coverage.  I further understand that my contract with the employee leasing company limits 
my workers’ compensation coverage to enrolled worksite employees only.  My leasing 
arrangement does not cover un-enrolled worksite employees, independent contractors, 
uninsured sub-contractors or casual labor exposure. 
 
 I hereby certify that 100% of my workers are covered as worksite employees with 
the employee leasing company.  I certify that I do not hire any casual or uninsured labor 
outside the employee leasing arrangement.  I agree to notify the County in the event that I 
have any workers not covered by the employee leasing workers’ compensation policy.  In 
the event that I have any workers not subject to the employee leasing arrangement, I 
agree to obtain a separate workers’ compensation policy to cover these workers.  I further 
agree to provide the County with a certificate of insurance providing proof of workers’ 
compensation coverage prior to these workers entering any County jobsite. 
 
 I further agree to notify the County if my employee leasing arrangement terminates 
with the employee leasing company and I understand that I am required to furnish proof of 
replacement workers’ compensation coverage prior to the termination of the employee 
leasing arrangement. 
 
I certify that I have workers’ compensation coverage for all of my workers through the 
employee leasing arrangement specified below: 
 
Name of Employee Leasing Company:  
  
Workers’ Compensation Carrier:  
  
A.M. Best Rating of Carrier:  
  
Inception Date of Leasing Arrangement:   

 
 I further agree to notify the County in the event that I switch employee-leasing 
companies.  I recognize that I have an obligation to supply an updated workers’ 
compensation certificate to the County that documents the change of carrier. 
 
Name of Contractor:    
  
Signature of Owner/Officer:    
  
Title:    Date:    

 
 
 
 
 
 



 

 

 
 
 

 
 
 
 



 

 

 



 

 

EXHIBIT B 
 

COMMERCIAL GENERAL LIABILITY 
CG 20 26 07 04 

 
 

THIS ENDORSEMENT CHANGES THE POLICY.  PLEASE READ IT CAREFULLY 
 

ADDITIONAL INSURED – DESIGNATED 
PERSON OR ORGANIZATION 

 
This endorsement modifies Insurance provided under the following: 
 
COMMERCIAL GENERAL LIABILITY COVERAGE PART 
 

SCHEDULE 
 
 

Name Of Additional Insured Person(s) Or Organization(s) 
 
The following are additional insured under the Professional Liability section of this policy 
(already included under the GL by form #86571). 
 
YOUR MEDICAL DIRECTORS AND ADMINISTRATORS, INCLUDING PROFESSIONAL 
PERSONS, BUT ONLY WHILE ACTING WITHIN THE SCOPE OF THEIR DUTIES FOR THE 
NAMED INSURED AS MEDICAL DIRECTORS AND ADMINISTRATORS; 
 
AN INDEPENDENT CONTRACTOR IS AN INSURED ONLY FOR THE CONDUCT OF YOUR 
BUSINESS AND SOLELY WHILE PERFORMING SERVICES FOR A CLIENT OF THE NAMED 
INSURED, BUT SOLELY WITHIN THE SCOPE OF SERVICES CONTEMPLATED BY THE NAMED 
INSURED; 
 
STUDENTS IN TRAINING WHILE PREFORMING DUTIES AS INSTRUCTED BY THE NAMED 
INSURED; 
 
ANY ENTITY YOU ARE REQUIRED IN A WRITTEN CONTRACT (HEREINAFTER CALLED 
ADDITIONAL INSURED) TO NAME AS AN INSURED IS AN INSURED BUT ONLY WITH RESPECT 
TO LIABILITY ARISING OUT OF YOUR PREMISES OR OPERATIONS: 

 
 
Information required to complete this Schedule, if not shown above, will be shown in the Declarations. 

 

 
Section II – Who Is An Insured is amended to include as an additional insured the 
person(s) or organization(s) shown in the Schedule, but only with respect to liability for 
“bodily Injury”, “property damage” or “personal and advertising injury” caused, in whole 
or in part, by your acts or omissions or the acts or omissions of those acting on your 
behalf: 
 
A. In the performance of your ongoing operations; or 
 
B. In connection with your premises owned by or rented to you.



 

 

EXHIBIT C 
 
 
POLICY NUMBER:         COMMERCIAL GENERAL LIABILITY 

THIS ENDORSEMENT CHANGES THE POLICY.  PLEASE READ IT CAREFULLY 
 

ADDITIONAL INSURED – DESIGNATED 
PERSON OR ORGANIZATION 

 
 
 
This endorsement modifies Insurance provided under the following: 
 

COMMERCIAL GENERAL LIABILITY COVERAGE PART 
 

SCHEDULE 
 
 

Name Of Additional Insured Person(s) Or Organization(s) 
 
ORANGE COUNTY BOARD OF COUNTY COMMISSIONERS 
ATTN: PROCUREMENT DIVISION 
400 E. SOUTH STREET, 2nd FLOOR 
ORLANDO, FL  32801 
 
 
 

Information required to complete this Schedule, if not shown above, will be shown in the Declarations. 
 

 
 
Section II – Who Is An Insured is amended to include as an additional insured the 
person(s) or organization(s) shown in the Schedule, but only with respect to liability for 
“bodily Injury”, “property damage” or “personal and advertising injury” caused, in whole 
or in part, by your acts or omissions or the acts or omissions of those acting on your 
behalf: 
 
A. In the performance of your ongoing operations; or 
 
B. In connection with your premises owned by or rented to you. 



 

 

EXHIBIT D 
 
 
 

WORKERS COMPENSTION AND EMPLOYEES LIABILITY 
INSURANCE POLICY WC 00 03 13 

 
 
2ND Reprint Effective April 1, 1984 Advisory 
 

 
 

WAIVER OF OUR RIGHT TO RECOVER FROM OTHERS ENDORSEMENT 
 

We have the right to recover our payments from anyone liable for an injury covered by 
this policy.  We will not enforce our right against the person or organization named in 
the Schedule.  (This agreement applies only to the extent that you perform work under a 
written contract that requires you to obtain this agreement from us.) 
 
This agreement shall not operate directly or indirectly to benefit anyone not named in 
the Schedule. 
 

Schedule 
Name of Person or Organization:   
 

ORANGE COUNTY BOARD OF COUNTY COMMISSIONERS 
ATTN: PROCUREMENT DIVISION 
400 E. SOUTH STREET, 2nd FLOOR 
ORLANDO, FL  32801 

 
 
 
© 1983 National Council on Compensation Insurance, Inc. 
 
 
©NCCI Holdings, Inc. 
 
 
 



 

 

EXHIBIT E 
 
 
POLICY NUMBER:     COMMERCIAL GENERAL LIABILITY 
 CG 24 04 10 93 
 

THIS ENDORSEMENT CHANGES THE POLICY.  PLEASE READ IT CAREFULLY 
 

WAIVER OF TRANSFER OF RIGHTS OF RECOVERY AGAINST OTHERS TO US 
 
This endorsement modifies Insurance provided under the following: 
 

COMMERCIAL GENERAL LIABILITY COVERAGE PART 
 

SCHEDULE 
Name of Person or Organization:   
 

ORANGE COUNTY BOARD OF COUNTY COMMISSIONERS 
ATTN: PROCUREMENT DIVISION 
400 E. SOUTH STREET, 2nd FLOOR 
ORLANDO, FL  32801 
 

(If no entry appears above, information required to complete this endorsement will be 
shown in the Declarations as applicable to this endorsement.) 
 
The TRANSER OF RIGHTS OF RECOVERY AGAINST OTHERS TO US Condition 
(Section IV – COMMERCIAL GENERAL LIABILITY CONDITIONS) is amended by the 
addition of the following: 
 
We waive any right to recovery we may have against the person or organization shown 
in the Schedule above because of payments we make for injury or damage arising out 
of your ongoing operations or “your work” done under a contract with that person or 
organization and included in the “Products-completed operations hazard”.  This waiver 
applies only to the person or organization shown in the Schedule above. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
  



 

 

ATTACHMENT #1 
HVAC AND REFRIGERATION PREVENTATIVE MAINTENANCE AND REPAIR 

HVAC EQUIPMENT LISTING (as of 08-2017) 
        
        

DOWNTOWN DISTRICT  

LOCATION 
# 

LOCATION 
DESCRIPTION 

ASSET # ASSET 
DESCRIPTION 

ACRONYM MODEL # SERIAL # MANUFACTURER 

0020.01 Courthouse Building 
A - Public Defender 

0020.01-
AHS-001 

Air Handler CW 
Computer RM 
CRU-A1 Rm 
#205 

AHS FH147C-
CSM 

334334-002 LIEBERT 

0020.01 Courthouse Building 
A - Public Defender 

0020.01-
AHS-002 

Air Handler CW 
Computer RM 
CRU-A2 Rm 
#213 

AHS BU068C-
CSC 

334334-001 LIEBERT 

0020.01 Courthouse Building 
A - Public Defender 

0020.01-
AHS-003 

Air Handler CW 
Computer RM 
CRU-A3 Rm 
#203 

AHS CW041D
C1C3A97
6 

N16K150006 LIEBERT 

0020.01 Courthouse Building 
A - Public Defender 

0020.01-
AHS-004 

Air Handler CW 
Computer RM 
CRU-A4 Rm 
#201 

AHS CW041D
C1C3A97
5 

N16K150062 LIEBERT 

0020.01 Courthouse Building 
A - Public Defender 

0020.01-
AHS-005 

Air Handler CW 
Computer RM 
CRU-A7 Rm 
#221 

AHS FH248C-
CSM 

334334-007 LIEBERT 

0020.01 Courthouse Building 
A - Public Defender 

0020.01-
AHS-006 

Air Handler CW 
Computer RM 
CRU-A8 Rm 
#221 

AHS FH248C-
CSM 

334334-005 LIEBERT 

0020.01 Courthouse Building 
A - Public Defender 

0020.01-
AHS-007 

Air Handler CW 
Court Reporters 
Breakroom/Serve
r Room 

AHS BU102C-
AAEI5794 

N08F740229 LIEBERT 



 

 

0020.01 Courthouse Building 
A - Public Defender 

  Air Handler CW 
RM 102AV CRU 

AHS BF068C-
ADEI 945 
S 

N11E740055 LIEBERT 

0020.01 Courthouse Building 
A - Public Defender 

0020.01-
AHU-001 

Air Handler CW 
AHU-A1 Rm 
#100.01 

AHU MCCA035 K95L87056 TRANE 

0020.01 Courthouse Building 
A - Public Defender 

0020.01-
AHU-002 

Air Handler CW 
AHU-A3 Rm 
#200.01 

AHU MCCA025 K95L88566 TRANE 

0020.01 Courthouse Building 
A - Public Defender 

0020.01-
AHU-003 

Air Handler CW 
AHU-A4 Rm 
#300.01 

AHU MCCA035 K95M92316 TRANE 

0020.01 Courthouse Building 
A - Public Defender 

0020.01-
AHU-004 

Air Handler CW 
AHU-A5 Rm 
#400.01 

AHU MCCA035 K95M94648 TRANE 

0020.01 Courthouse Building 
A - Public Defender 

0020.01-
AHU-005 

Air Handler CW 
AHU-A6 Rm 
#500.01 

AHU MCCA035 K95M93347 TRANE 

0020.01 Courthouse Building 
A - Public Defender 

0020.01-
AHU-006 

Air Handler CW 
AHU-A7 Rm 
#Penthouse 

AHU MCCA006 K96A02670 TRANE 

0020.01 Courthouse Building 
A - Public Defender 

0020.01-
AHU-007 

Air Handler CW 
AHU-A8 Rm 
#LL01.01 

AHU MCCA012 K95J73808 TRANE 

0020.01 Courthouse Building 
A - Public Defender 

0020.01-
VFD-001 

Variable 
Frequency Drive 
AHU-A1 25HP 

VFD VS025411
A 

12774767 JOHNSON 
CONTROLS 

0020.01 Courthouse Building 
A - Public Defender 

0020.01-
VFD-002 

Variable 
Frequency Drive 
AHU-A3 20HP 

VFD 2001 
Series 

N/A GRAHAM 

0020.01 Courthouse Building 
A - Public Defender 

0020.01-
VFD-003 

Variable 
Frequency Drive 
AHU-A4 20HP 

VFD SVX015A
1-4A1B1 

10154638 JOHNSON 
CONTROLS 

0020.01 Courthouse Building 
A - Public Defender 

0020.01-
VFD-004 

Variable 
Frequency Drive 
AHU-A5 20HP 

VFD ACH 550-
VCR-
031A-4 

2092600415 ABB 

0020.01 Courthouse Building 
A - Public Defender 

0020.01-
VFD-005 

Variable 
Frequency Drive 
AHU-A6 20HP 

VFD ACH550-
UH-031A-
4 

2083302001 ABB 



 

 

0020.01 Courthouse Building 
A - Public Defender 

0020.01-
VFD-006 

Variable 
Frequency Drive 
AHU-A8 7.5HP 

VFD VLT 6000 
H11 

S1965DB-6-1-370 DANFOSS 

0020.02 Courthouse Building 
B - State Attorney 

0020.02-
AHU-001 

Air Handler CW 
Air Handler Unit  
AHU-B1 Rm# 
100.01 

AHU MCCA035 K95F43986 TRANE 

0020.02 Courthouse Building 
B - State Attorney 

0020.02-
AHU-002 

Air Handler CW 
AHU-B2 Rm# 
200.01 

AHU MCCA030 K95F46430 TRANE 

0020.02 Courthouse Building 
B - State Attorney 

0020.02-
AHU-003 

Air Handler CW 
AHU-B3 Rm# 
300.01 

AHU MCCA035 K95J70724 TRANE 

0020.02 Courthouse Building 
B - State Attorney 

0020.02-
AHU-004 

Air Handler CW 
AHU-B4 Rm# 
400.01 

AHU MCCA035 K95J68106 TRANE 

0020.02 Courthouse Building 
B - State Attorney 

0020.02-
AHU-005 

Air Handler CW 
AHU-B5 Rm# 
500.01 

AHU MCCA035 K95K79620 TRANE 

0020.02 Courthouse Building 
B - State Attorney 

0020.02-
AHU-006 

Air Handler CW 
AHU-B6 Rm# 
Penthouse 

AHU MCCA006 K95H65809 TRANE 

0020.02 Courthouse Building 
B - State Attorney 

0020.02-
AHU-007 

Air Handler CW 
AHU-B7 Rm# LL 

AHU MCCA010 K95F45111 TRANE 

0020.02 Courthouse Building 
B - State Attorney 

0020.02-
VFD-001 

Variable 
Frequency Drive 
AHU-B1 25HP 

VFD HV 
9025AC-
5M0B00 

10016708 CUTLER HAMMER 

0020.02 Courthouse Building 
B - State Attorney 

0020.02-
VFD-002 

Variable 
Frequency Drive 
AHU-B2 15HP 

VFD ACH 550-
BCR-
023A-4 

2093100288 ABB 

0020.02 Courthouse Building 
B - State Attorney 

0020.02-
VFD-003 

Variable 
Frequency Drive 
AHU-B3 15HP 

VFD TR200 025907H081 TRANE 

0020.02 Courthouse Building 
B - State Attorney 

0020.02-
VFD-004 

Variable 
Frequency Drive 
AHU-B4 15HP 

VFD TR200 052807H381 TRANE 

0020.02 Courthouse Building 
B - State Attorney 

0020.02-
VFD-005 

Variable 
Frequency Drive 
AHU-B5 20HP 

VFD HV 
9020AC-
5M0B00 

3414063 CUTLER HAMMER 



 

 

0020.03 Courthouse Building 
C - Tower 

0020.03-
AHS-001 

Air Handler CW 
Computer RM 
CRU-C1 Liebert  
Rm #2200.01 

AHS FH147C-
CSM 

339121-001 LEIBERT 

0020.03 Courthouse Building 
C - Tower 

0020.03-
AHU-001 

Air Handler CW 
AHU-C1 Rm 
#LL02.47 

AHU MCCA012 K95F45137 TRANE 

0020.03 Courthouse Building 
C - Tower 

0020.03-
AHU-002 

Air Handler CW 
AHU-C2 Rm 
#LL02.34 

AHU MCCA006 K95F45113 TRANE 

0020.03 Courthouse Building 
C - Tower 

0020.03-
AHU-003 

Air Handler CW 
AHU-C3 Rm 
#100.35 

AHU MCCA030 K95F46850 TRANE 

0020.03 Courthouse Building 
C - Tower 

0020.03-
AHU-004 

Air Handler CW 
AHU-C4 Rm 
#100.30 

AHU MCCA017 K95F46763 TRANE 

0020.03 Courthouse Building 
C - Tower 

0020.03-
AHU-005 

Air Handler CW 
AHU-C5 Rm 
#100.02 

AHU MCCA030 K95F46824 TRANE 

0020.03 Courthouse Building 
C - Tower 

0020.03-
AHU-006 

Air Handler CW 
AHU-C6 Rm 
#100.30 

AHU MCCA025 K95F46806 TRANE 

0020.03 Courthouse Building 
C - Tower 

0020.03-
AHU-007 

Air Handler CW 
AHU-C7 Rm 
#200.35 

AHU MCCA035 K95F43592 TRANE 

0020.03 Courthouse Building 
C - Tower 

0020.03-
AHU-008 

Air Handler CW 
AHU-C8 Rm 
#200.30 

AHU MCCA006 K95F45132 TRANE 

0020.03 Courthouse Building 
C - Tower 

0020.03-
AHU-009 

Air Handler CW 
AHU-C9 Rm 
#200.35 

AHU MCCA025 K95F46756 TRANE 

0020.03 Courthouse Building 
C - Tower 

0020.03-
AHU-010 

Air Handler CW 
AHU-C10 Rm 
#200.30 

AHU MCCA035 K95F43589 TRANE 

0020.03 Courthouse Building 
C - Tower 

0020.03-
AHU-011 

Air Handler CW 
AHU-C11 Rm 
#300.35 

AHU MCCA035 K95J7030 TRANE 

0020.03 Courthouse Building 
C - Tower 

0020.03-
AHU-012 

Air Handler CW 
AHU-C12 Rm 
#300.03 

AHU MCCA006 K95J71901 TRANE 



 

 

0020.03 Courthouse Building 
C - Tower 

0020.03-
AHU-013 

Air Handler CW 
AHU-C13 Rm 
#300.35 

AHU MCCA025 K95J71061 TRANE 

0020.03 Courthouse Building 
C - Tower 

0020.03-
AHU-014 

Air Handler CW 
AHU-C14 Rm 
#300.30 

AHU MCCA035 K95J70830 TRANE 

0020.03 Courthouse Building 
C - Tower 

0020.03-
AHU-015 

Air Handler CW 
AHU-C15 Rm 
#Ph#1 

AHU MCCA040 K95J70832 TRANE 

0020.03 Courthouse Building 
C - Tower 

0020.03-
AHU-016 

Air Handler CW 
AHU-C16 Rm 
#Ph#2 

AHU MCCA016 K95K75335 TRANE 

0020.03 Courthouse Building 
C - Tower 

0020.03-
AHU-017 

Air Handler CW 
AHU-C17 Rm 
#Ph#4 

AHU MCCA017 K95J71028 TRANE 

0020.03 Courthouse Building 
C - Tower 

0020.03-
AHU-018 

Air Handler CW 
AHU-C18 Rm 
#Ph#3 

AHU MCCA017 K95J71034 TRANE 

0020.03 Courthouse Building 
C - Tower 

0020.03-
AHU-019 

Air Handler CW 
AHU-C19 Rm 
#500.07 

AHU MCCA014 K95J70994 TRANE 

0020.03 Courthouse Building 
C - Tower 

0020.03-
AHU-020 

Air Handler CW 
AHU-C20 Rm 
#500.12 

AHU MCCA010 K95J72022 TRANE 

0020.03 Courthouse Building 
C - Tower 

0020.03-
AHU-021 

Air Handler CW 
AHU-C21 Rm 
#500.12 

AHU MCCA012 K95K75450 TRANE 

0020.03 Courthouse Building 
C - Tower 

0020.03-
AHU-022 

Air Handler CW 
AHU-C22 Rm 
#500.07 

AHU MCCA012
GAL 

K95K75439 TRANE 

0020.03 Courthouse Building 
C - Tower 

0020.03-
AHU-023 

Air Handler CW 
AHU-C23 Rm 
#500.12 

AHU MCCA021 K95570139 TRANE 

0020.03 Courthouse Building 
C - Tower 

0020.03-
AHU-024 

Air Handler CW 
AHU-C24 Rm 
#500.07 

AHU MCCA021 K95J70154 TRANE 

0020.03 Courthouse Building 
C - Tower 

0020.03-
AHU-025 

Air Handler CW 
AHU-C25 Rm 
#800.12 

AHU MCCA021 K95L88012 TRANE 



 

 

0020.03 Courthouse Building 
C - Tower 

0020.03-
AHU-026 

Air Handler CW 
AHU-C26 Rm 
#800.07 

AHU MCCA021 K95L87889 TRANE 

0020.03 Courthouse Building 
C - Tower 

0020.03-
AHU-027 

Air Handler CW 
AHU-C27 Rm 
#800.12 

AHU MCCA012 K95L84758 TRANE 

0020.03 Courthouse Building 
C - Tower 

0020.03-
AHU-028 

Air Handler CW 
AHU-C28 Rm 
#800.07 

AHU MCCA012 K95L84680 TRANE 

0020.03 Courthouse Building 
C - Tower 

0020.03-
AHU-029 

Air Handler CW 
AHU-C29 Rm 
#800.12 

AHU MCCA021 K95L87816 TRANE 

0020.03 Courthouse Building 
C - Tower 

0020.03-
AHU-030 

Air Handler CW 
AHU-C30 Rm 
#800.07 

AHU MCCA021 K95L88541 TRANE 

0020.03 Courthouse Building 
C - Tower 

0020.03-
AHU-031 

Air Handler CW 
AHU-C31 Rm 
#1100.12 

AHU MCCA021 K95L88586 TRANE 

0020.03 Courthouse Building 
C - Tower 

0020.03-
AHU-032 

Air Handler CW 
AHU-C32 Rm 
#1100.07 

AHU MCCA021 K95L87991 TRANE 

0020.03 Courthouse Building 
C - Tower 

0020.03-
AHU-033 

Air Handler CW 
AHU-C33 Rm 
#1100.12 

AHU MCCA012 K95L94970 TRANE 

0020.03 Courthouse Building 
C - Tower 

0020.03-
AHU-034 

Air Handler CW 
AHU-C34 Rm 
#1100.07 

AHU MCCA012 K95L84709 TRANE 

0020.03 Courthouse Building 
C - Tower 

0020.03-
AHU-035 

Air Handler CW 
AHU-C35 Rm 
#1100.12 

AHU MCCA021 K95L87952 TRANE 

0020.03 Courthouse Building 
C - Tower 

0020.03-
AHU-036 

Air Handler CW 
AHU-C36 Rm 
#1100.07 

AHU MCCA021 K95L88599 TRANE 

0020.03 Courthouse Building 
C - Tower 

0020.03-
AHU-037 

Air Handler CW 
AHU-C37 Rm 
#1400.11 

AHU MCCA021 K95M92569 TRANE 

0020.03 Courthouse Building 
C - Tower 

0020.03-
AHU-038 

Air Handler CW 
AHU-C38 Rm 
#1400.07 

AHU MCCA021 K95L91258 TRANE 



 

 

0020.03 Courthouse Building 
C - Tower 

0020.03-
AHU-039 

Air Handler CW 
AHU-C39 Rm 
#1400.11 

AHU MCCA012 K95L89978 TRANE 

0020.03 Courthouse Building 
C - Tower 

0020.03-
AHU-040 

Air Handler CW 
AHU-C40 Rm 
#1400.07 

AHU MCCA012 K95L89586 TRANE 

0020.03 Courthouse Building 
C - Tower 

0020.03-
AHU-041 

Air Handler CW 
AHU-C41 Rm 
#1400.11 

AHU MCAA021 K95491250 TRANE 

0020.03 Courthouse Building 
C - Tower 

0020.03-
AHU-042 

Air Handler CW 
AHU-C42 Rm 
#1400.07 

AHU MCCA021 K95M92580 TRANE 

0020.03 Courthouse Building 
C - Tower 

0020.03-
AHU-043 

Air Handler CW 
AHU-C43 Rm 
#1700.12 

AHU MCCA021 K95M92231 TRANE 

0020.03 Courthouse Building 
C - Tower 

0020.03-
AHU-044 

Air Handler CW 
AHU-C44 Rm 
#1700.17 

AHU MCCA021 K95L87487 TRANE 

0020.03 Courthouse Building 
C - Tower 

0020.03-
AHU-045 

Air Handler CW 
AHU-C45 Rm 
#1700.12 

AHU MCCA012 K95L89959 TRANE 

0020.03 Courthouse Building 
C - Tower 

0020.03-
AHU-046 

Air Handler CW 
AHU-C46 Rm 
#1700.17 

AHU MCCA010 K95L89871 TRANE 

0020.03 Courthouse Building 
C - Tower 

0020.03-
AHU-047 

Air Handler CW 
AHU-C47 Rm 
#1700.12 

AHU MCCA021 K95M92207 TRANE 

0020.03 Courthouse Building 
C - Tower 

0020.03-
AHU-048 

Air Handler CW 
AHU-C48 Rm 
#1700.07 

AHU MCCA021 K95M92230 TRANE 

0020.03 Courthouse Building 
C - Tower 

0020.03-
AHU-049 

Air Handler CW 
AHU-C49 Rm 
#2000.12 

AHU MCCA021 K95L91476 TRANE 

0020.03 Courthouse Building 
C - Tower 

0020.03-
AHU-050 

Air Handler CW 
AHU-C50 Rm 
#2000.07 

AHU MCCA021 K95M92165 TRANE 

0020.03 Courthouse Building 
C - Tower 

0020.03-
AHU-051 

Air Handler CW 
AHU-C51 Rm 
#2000.12 

AHU MCCA012 K95M97336 TRANE 



 

 

0020.03 Courthouse Building 
C - Tower 

0020.03-
AHU-052 

Air Handler CW 
AHU-C52 Rm 
#2000.07 

AHU MCCA010 K95M97311 TRANE 

0020.03 Courthouse Building 
C - Tower 

0020.03-
AHU-053 

Air Handler CW 
AHU-C53 Rm 
#2000.12 

AHU MCCA014 K95M96204 TRANE 

0020.03 Courthouse Building 
C - Tower 

0020.03-
AHU-054 

Air Handler CW 
AHU-C54 Rm 
#2000.07 

AHU MCCA014 K95M95124 TRANE 

0020.03 Courthouse Building 
C - Tower 

0020.03-
AHU-055 

Air Handler CW 
AHU-C55 Rm 
#2200 

AHU MCCA025 K96A01704 TRANE 

0020.03 Courthouse Building 
C - Tower 

0020.03-
AHU-056 

Air Handler CW 
AHU-C56 Rm 
#2200 

AHU MCCA025 K96A01691 TRANE 

0020.03 Courthouse Building 
C - Tower 

0020.03-
AHU-057 

Air Handler CW 
AHU-C57 Level 
24.5 

AHU MCCA025 K96A01713 TRANE 

0020.03 Courthouse Building 
C - Tower 

0020.03-
AHU-058 

Air Handler CW 
AHU-C58 Rm 
#2200 

AHU MCCA010 K96A01550 TRANE 

0020.03 Courthouse Building 
C - Tower 

0020.03-
AHU-059 

Air Handler CW 
AHU-C59 Rm 
#2200 

AHU MCCA010 K96A01483 TRANE 

0020.03 Courthouse Building 
C - Tower 

0020.03-
AHU-060 

Air Handler CW 
AHU-C60 Rm 
#2200 

AHU MCCA010 K96A00599 TRANE 

0020.03 Courthouse Building 
C - Tower 

0020.03-
AHU-061 

Air Handler CW 
AHU-C61 Rm 
#2200 

AHU MCCA010 K96A00580 TRANE 

0020.03 Courthouse Building 
C - Tower 

0020.03-
AHU-062 

Air Handler CW 
AHU-C62 Rm 
#2200 

AHU MCCA010 K96A00555 TRANE 

0020.03 Courthouse Building 
C - Tower 

0020.03-
AHU-063 

Air Handler CW 
AHU-C63 Rm 
#2200 

AHU MCCA010 K96A00477 TRANE 

0020.03 Courthouse Building 
C - Tower 

0020.03-
VFD-001 

Variable 
Frequency Drive 
AHU-C3 20HP 

VFD SVX 9000 
SVX015A
1-4A1B1 

10145712 JOHNSON 
CONTROLS 



 

 

0020.03 Courthouse Building 
C - Tower 

0020.03-
VFD-002 

Variable 
Frequency Drive 
AHU-C4 10HP 

VFD 2001 
Series 

N/A GRAHAM 

0020.03 Courthouse Building 
C - Tower 

0020.03-
VFD-003 

Variable 
Frequency Drive 
AHU-C5 20HP 

VFD ACH 550 
VCR031A
4 

2092600423 ABB 

0020.03 Courthouse Building 
C - Tower 

0020.03-
VFD-004 

Variable 
Frequency Drive 
AHU-C6 15HP 

VFD 2001 
Series 

N/A GRAHAM 

0020.03 Courthouse Building 
C - Tower 

0020.03-
VFD-005 

Variable 
Frequency Drive 
AHU-C7 20HP 

VFD SVX 9000 10190963 JOHNSON 
CONTROLS 

0020.03 Courthouse Building 
C - Tower 

0020.03-
VFD-006 

Variable 
Frequency Drive 
AHU-C9 15HP 

VFD 2001 
Series 

N/A GRAHAM 

0020.03 Courthouse Building 
C - Tower 

0020.03-
VFD-007 

Variable 
Frequency Drive 
AHU-C10 15HP 

VFD HVX 9000 10054882 CUTLER HAMMER 

0020.03 Courthouse Building 
C - Tower 

0020.03-
VFD-008 

Variable 
Frequency Drive 
AHU-C11 20HP 

VFD HV 9000 4436995 CUTLER HAMMER 

0020.03 Courthouse Building 
C - Tower 

0020.03-
VFD-009 

Variable 
Frequency Drive 
AHU-C13 10HP 

VFD TR200 
177U4970 

386704Y212 TRANE 

0020.03 Courthouse Building 
C - Tower 

0020.03-
VFD-010 

Variable 
Frequency Drive 
AHU-C14 20HP 

VFD HV 9000 10017561 CUTLER HAMMER 

0020.03 Courthouse Building 
C - Tower 

0020.03-
VFD-011 

Variable 
Frequency Drive 
AHU-C15 20HP 

VFD TR200 
177U4189 

210104Y313 TRANE 

0020.03 Courthouse Building 
C - Tower 

0020.03-
VFD-012 

Variable 
Frequency Drive 
AHU-C17 7.5HP 

VFD TR200 
174Z4429 

450004Y391 TRANE 

0020.03 Courthouse Building 
C - Tower 

0020.03-
VFD-013 

Variable 
Frequency Drive 
AHU-C18 7.5HP 

VFD HV 9000 3484163 CUTLER HAMMER 

0020.03 Courthouse Building 
C - Tower 

0020.03-
VFD-014 

Variable 
Frequency Drive 
AHU-C19 7.5HP 

VFD VLT 3500 025217G318 31148 



 

 

0020.03 Courthouse Building 
C - Tower 

0020.03-
VFD-015 

Variable 
Frequency Drive 
AHU-C23 15HP 

VFD HV 9000 3461748 CUTLER HAMMER 

0020.03 Courthouse Building 
C - Tower 

0020.03-
VFD-016 

Variable 
Frequency Drive 
AHU-C24 15HP 

VFD HV 9000 4230809 CUTLER HAMMER 

0020.03 Courthouse Building 
C - Tower 

0020.03-
VFD-017 

Variable 
Frequency Drive 
AHU-C25 15HP 

VFD VLT 6000 175Z7365 DANFOSS 

0020.03 Courthouse Building 
C - Tower 

0020.03-
VFD-018 

Variable 
Frequency Drive 
AHU-C26 15HP 

VFD HV 9000 4217224 CUTLER HAMMER 

0020.03 Courthouse Building 
C - Tower 

0020.03-
VFD-019 

Variable 
Frequency Drive 
AHU-C29 15HP 

VFD HV 9000 4108806 CUTLER HAMMER 

0020.03 Courthouse Building 
C - Tower 

0020.03-
VFD-020 

Variable 
Frequency Drive 
AHU-C30 15HP 

VFD VLT 6000 17527365 DANFOSS 

0020.03 Courthouse Building 
C - Tower 

0020.03-
VFD-021 

Variable 
Frequency Drive 
AHU-C31 15HP 

VFD VLT 3500 111316G388 GRAHAM 

0020.03 Courthouse Building 
C - Tower 

0020.03-
VFD-022 

Variable 
Frequency Drive 
AHU-C32 15HP 

VFD VLT 3500 060816G108 GRAHAM 

0020.03 Courthouse Building 
C - Tower 

0020.03-
VFD-023 

Variable 
Frequency Drive 
AHU-C35 15HP 

VFD VLT 3500 079513G326 GRAHAM 

0020.03 Courthouse Building 
C - Tower 

0020.03-
VFD-024 

Variable 
Frequency Drive 
AHU-C36 15HP 

VFD SVX 9000 10185311 JOHNSON 
CONTROLS 

0020.03 Courthouse Building 
C - Tower 

0020.03-
VFD-025 

Variable 
Frequency Drive 
AHU-C37 15HP 

VFD VLT 3500 111716G388 GRAHAM 

0020.03 Courthouse Building 
C - Tower 

0020.03-
VFD-026 

Variable 
Frequency Drive 
AHU-C38 15HP 

VFD ACH 550 2091201636 ABB 

0020.03 Courthouse Building 
C - Tower 

0020.03-
VFD-027 

Variable 
Frequency Drive 
AHU-C41 15HP 

VFD VLT 3500 018314G027 GRAHAM 



 

 

0020.03 Courthouse Building 
C - Tower 

0020.03-
VFD-028 

Variable 
Frequency Drive 
AHU-C42 15HP 

VFD GPD 506 1W0117022180027 MAGNETEK 

0020.03 Courthouse Building 
C - Tower 

0020.03-
VFD-029 

Variable 
Frequency Drive 
AHU-C43 15HP 

VFD VLT 3500 023016G377 GRAHAM 

0020.03 Courthouse Building 
C - Tower 

0020.03-
VFD-030 

Variable 
Frequency Drive 
AHU-C44 15HP 

VFD VLT 3500 103616G358 GRAHAM 

0020.03 Courthouse Building 
C - Tower 

0020.03-
VFD-031 

Variable 
Frequency Drive 
AHU-C47 15HP 

VFD HV 9000 3461736 CUTLER HAMMER 

0020.03 Courthouse Building 
C - Tower 

0020.03-
VFD-032 

Variable 
Frequency Drive 
AHU-C48 15HP 

VFD VLT 3500 100016G338 GRAHAM 

0020.03 Courthouse Building 
C - Tower 

0020.03-
VFD-033 

Variable 
Frequency Drive 
AHU-C49 10HP 

VFD HV 9000 3342324 CUTLER HAMMER 

0020.03 Courthouse Building 
C - Tower 

0020.03-
VFD-034 

Variable 
Frequency Drive 
AHU-C50 10HP 

VFD HV 9000 3342341 CUTLER HAMMER 

0020.03 Courthouse Building 
C - Tower 

0020.03-
VFD-035 

Variable 
Frequency Drive 
AHU-C52 5HP 

VFD ACH 550 
VCR08A8
-4 

2093301415 ABB 

0020.03 Courthouse Building 
C - Tower 

0020.03-
VFD-036 

Variable 
Frequency Drive 
AHU-C53 7.5HP 

VFD SVX 9000 12768551 JOHNSON 
CONTROLS 

0020.03 Courthouse Building 
C - Tower 

0020.03-
VFD-037 

Variable 
Frequency Drive 
AHU-C54 7.5HP 

VFD ACH 550 
VCR-
012A-4 

2094302446 ABB 

0020.03 Courthouse Building 
C - Tower 

0020.03-
VFD-038 

Variable 
Frequency Drive 
AHU-C55 10HP 

VFD VLT 3500 103802DB-1-1-DY GRAHAM 

0020.03 Courthouse Building 
C - Tower 

0020.03-
VFD-039 

Variable 
Frequency Drive 
AHU-C56 10HP 

VFD TR200 
174Z4431 

958204Y481 TRANE 

0020.04 Courthouse Building 
E - Central Plant 

0020.04-
AHU-001 

Air Handler CW 
AHU-E1 Rm 
#100.11 

AHU MCCA017   TRANE 



 

 

0020.04 Courthouse Building 
E - Central Plant 

0020.04-
CHL-001 

Chiller Trane 
Centrifugal C-E1 
1280 Tons Level 
3 Rm #300.00 

CHL CVHF128
0 

L95F05962 TRANE 

0020.04 Courthouse Building 
E - Central Plant 

0020.04-
CHL-002 

Chiller Trane 
Centrifugal C-E2 
1280 Tons Level 
3 Rm #300.00 

CHL CVHF128
0 

L95F06002 TRANE 

0020.04 Courthouse Building 
E - Central Plant 

0020.04-
CHL-003 

Chiller Trane 
Centrifugal C-E3 
Level 3 Rm 
#300.00 

CHL CVHF147
0 

L13F02762 TRANE 

0020.04 Courthouse Building 
E - Central Plant 

0020.04-
CTR-001 

Cooling Tower  
CT-1  Location  
Rooftop 

CTR NC8411B
M-10 

10032371-A2 MARLEY 

0020.04 Courthouse Building 
E - Central Plant 

0020.04-
CTR-002 

Cooling Tower  
CT-2  Location  
Rooftop 

CTR NC8411B
M-10 

10032371-B2 MARLEY 

0020.04 Courthouse Building 
E - Central Plant 

0020.04-
CWP-003 

Chilled Water 
Pump Primary P-
E1 Level 2 Rm# 
200.00 

CWP TA2530B8
M1B2L0 

  TACO PUMP 

0020.04 Courthouse Building 
E - Central Plant 

0020.04-
CWP-004 

Chilled Water 
Pump Primary P-
E2 Level 2 Rm# 
200.00 

CWP TA2530B8
M1B2L0 

  TACO PUMP 

0020.04 Courthouse Building 
E - Central Plant 

0020.04-
CWP-005 

Chilled Water 
Pump Primary  P-
E3 Level 2 Rm# 
200.00 

CWP TA2530B8
M1B2L0 

  TACO PUMP 

0020.04 Courthouse Building 
E - Central Plant 

0020.04-
CWP-006 

Condenser Water 
Pump P-E4 Level 
2 Rm# 200.00 

CWP TA2530B8
R1B2L0 

  TACO PUMP 

0020.04 Courthouse Building 
E - Central Plant 

0020.04-
CWP-007 

Condenser Water 
Pump P-E5  
Level 2 Rm# 
200.00 

CWP TA2530B8
R1B2L0 

  TACO PUMP 

0020.04 Courthouse Building 
E - Central Plant 

0020.04-
CWP-008 

Condenser Water 
Pump P-E6 Level 
2 Rm# 200.00 

CWP TA2530B8
R1B2L0 

  TACO PUMP 



 

 

0020.04 Courthouse Building 
E - Central Plant 

0020.04-
CWP-009 

Chilled Water 
Pump Secondary 
P-E7 Level 2 
Rm# 200.00 

CWP TA2030B8
R1B2L0 

  TACO PUMP 

0020.04 Courthouse Building 
E - Central Plant 

0020.04-
CWP-010 

Chilled Water 
Pump Secondary 
P-E8  Level 2 
Rm# 200.00 

CWP TA2030B8
R1B2L0 

  TACO PUMP 

0020.04 Courthouse Building 
E - Central Plant 

0020.04-
CWP-011 

Chilled Water 
Pump Secondary 
P-E9 Level 2 
Rm# 200.00 

CWP TA2030B8
R1B2L0 

  TACO PUMP 

0020.04 Courthouse Building 
E - Central Plant 

0020.04-
VFD-001 

Variable 
Frequency Drive 
P-E7 SEC CWP 
100HP 

VFD 15-40 
FC102 

000212H129 DANFOSS 

0020.04 Courthouse Building 
E - Central Plant 

0020.04-
VFD-002 

Variable 
Frequency Drive 
P-E8 SEC CWP 
125HP 

VFD TR200 604904Y271 TRANE 

0020.04 Courthouse Building 
E - Central Plant 

0020.04-
VFD-003 

Variable 
Frequency Drive 
P-E9 SEC CWP 
125HP 

VFD VLT 6000 009632H148 DANFOSS 

0020.04 Courthouse Building 
E - Central Plant 

0020.04-
VFD-004 

Variable 
Frequency Drive 
Cooling Tower 
30HP 

VFD TR1 000532H037 TRANE 

0020.04 Courthouse Building 
E - Central Plant 

0020.04-
VFD-005 

Variable 
Frequency Drive 
Cooling Tower 
30HP 

VFD TR1 000232H037 TRANE 

0020.04 Courthouse Building 
E - Central Plant 

0020.04-
VFD-006 

Variable 
Frequency Drive 
Cooling Tower 
30HP 

VFD TR1 000632H037 TRANE 

0020.04 Courthouse Building 
E - Central Plant 

0020.04-
VFD-007 

Variable 
Frequency Drive 
Cooling Tower 
30HP 

VFD TR200 290004Y323 TRANE 



 

 

0020.04 Courthouse Building 
E - Central Plant 

0020.04-
VFD-008 

Variable 
Frequency Drive 
AHU-E1 7.5HP 

VFD CXS 
0050HP 
V35G2N1 

2285099 CUTLER HAMMER 

0020.04 Courthouse Building 
E - Central Plant 

0020.04-
VFD-009 

Variable 
Frequency Drive 
DWP #1 25HP 

VFD TR1 041029H036 TRANE 

0020.04 Courthouse Building 
E - Central Plant 

0020.04-
VFD-010 

Variable 
Frequency Drive 
DWP #2 50HP 

VFD TR1 010329H036 TRANE 

0020.04 Courthouse Building 
E - Central Plant 

0020.04-
VFD-011 

Variable 
Frequency Drive 
DWP #3 50HP 

VFD TR1 010429H036 TRANE 

0020.04 Courthouse Building 
E - Central Plant 

0020.04-
VFD-012 

Variable 
Frequency Drive 
DWP #4 50HP 

VFD HVX 9000 10184596 CUTLER HAMMER 

0020.04 Courthouse Building 
E - Central Plant 

0020.04-
RMS-001 

Refrigerant Monit
oring System  Le
vel 3  Rm # 300.0
0 

    L03F05743 TRANE 

1001.01 IOC - IOC 1 1001.01-
AHU-001 

Air Handler CW 
1.1  Level 1 Mech 
Rm 

AHU LPCAFZ1
D4F0EP0
00000100
JBEC000
00000000 

T07J67820 TRANE 

1001.01 IOC - IOC 1 1001.01-
AHU-002 

Air Handler CW 
1.2  Level 1 Mech 
Rm 

AHU LPCAF17
D4F0EP0
00000100
HBDC000
00000000 

T07J67821 TRANE 

1001.01 IOC - IOC 1 1001.01-
AHU-003 

Air Handler CW 
2.1  Level 3 Mech 
Rm 

AHU LPCAB14
DZE0FK0
00000000
HBHA000
00000000 

T05D18852 TRANE 

1001.01 IOC - IOC 1 1001.01-
AHU-004 

Air Handler CW 
2.2  Level 3 Mech 
Rm 

AHU CAH-ID0-
7 

CAH-53958 United Metal 
Products 

1001.01 IOC - IOC 1 1001.01-
AHU-005 

Air Handler CW 
3.1  Level 3 Mech 
Rm 

AHU PLCAF14
D2 

T04L66657 TRANE 



 

 

1001.01 IOC - IOC 1 1001.01-
AHU-006 

Air Handler CW 
3.2  Level 3 Mech 
Rm 

AHU CAH-ID0-
7 

CAH-53959 United Metal 
Products 

1001.01 IOC - IOC 1 1001.01-
CHL-001 

Chiller York 
Screw  Air 
Cooled 157 Tons 
Rooftop 

CHL YCAV015
7EA17VA
CSXTXXX
XXLXXXX
45SXXXX
XHXXXD
AXXBXX5
XXXXXXJ
XXXXX 

RKSM020199 YORK 

1001.01 IOC - IOC 1 1001.01-
CWP-001 

Chilled Water 
Pump Primary P-
1 Location  
Rooftop 

CWP     ARMSTRONG 

1001.01 IOC - IOC 1 1001.01-
CWP-002 

Chilled Water 
Pump Primary P-
2 Location  
Rooftop 

CWP     ARMSTRONG 

1001.01 IOC - IOC 1 1001.01-
CWP-003 

Chilled Water 
Pump P-3 
Secondary 
Chilled Water 
Pump Location  
Rooftop 

CWP     ARMSTRONG 

1001.01 IOC - IOC 1 1001.01-
CWP-004 

Chilled Water 
Pump Secondary 
P-4 Location  
Rooftop 

CWP     ARMSTRONG 

1001.01 IOC - IOC 1 1001.01-
VFD-001 

Variable 
Frequency Drive 
P-1 SEC CWP 
10HP 

VFD ACH 550 2075100755 ABB 

1001.01 IOC - IOC 1 1001.01-
VFD-002 

Variable 
Frequency Drive 
P-1A SEC CWP 
10HP 

VFD ACH 550 2080100919 ABB 



 

 

1001.01 IOC - IOC 1 1001.01-
VFD-003 

Variable 
Frequency Drive 
AHU-1.1 10HP 

VFD TR16011
GT2CN1 

024432H427 TRANE 

1001.01 IOC - IOC 1 1001.01-
VFD-004 

Variable 
Frequency Drive 
AHU-1.2 10HP 

VFD TR16008
GT2CN1 

026632H437 TRANE 

1001.01 IOC - IOC 1 1001.01-
VFD-005 

Variable 
Frequency Drive 
AHU-2.1 7.5HP 

VFD TR16008
GT2CN1 

026532H437 TRANE 

1001.01 IOC - IOC 1 1001.01-
VFD-006 

Variable 
Frequency Drive 
AHU-2.2 7.5HP 

VFD TR16008
GT2CN1 

026832H437 TRANE 

1001.01 IOC - IOC 1 1001.01-
VFD-007 

Variable 
Frequency Drive 
AHU-3.1 7.5HP 

VFD TR16008
GT2CN1 

010626H474 TRANE 

1001.01 IOC - IOC 1 1001.01-
VFD-008 

Variable 
Frequency Drive 
AHU-3.2 7.5HP 

VFD TR16008
GT2CN1 

1010826H474 TRANE 

1001.02 IOC - IOC 2 1001.02-
AHU-002 

Rooftop Unit 
RTU-1 Outside 
Air Unit Roof CW 

AHU 39MW10B
L2066811
SXQ 

1707U11774 CARRIER 

1001.02 IOC - IOC 2 1001.02-
AHU-003 

Rooftop Unit 
RTU-2 Outside 
Air Unit Roof CW 

AHU 39MW10B
L2066911
SXQ 

1707U11775 CARRIER 

1001.02 IOC - IOC 2 1001.02-
CHL-001 

Chiller  Trane 
Screw Air Cooled 
250 Tons Roof 

CHL RTAC 
2504 

U03B08580 TRANE 

1001.02 IOC - IOC 2 1001.02-
CWP-001 

Chilled Water 
Pump  Primary P-
1  Location  Roof 

CWP     TACO PUMP 

1001.02 IOC - IOC 2 1001.02-
CWP-002 

Chilled Water 
Pump Primary P-
2  Location  Roof 

CWP     TACO PUMP 

1001.02 IOC - IOC 2 1001.02-
CWP-003 

Chilled Water 
Pump Secondary 
P-1  Location  
Roof 

CWP     TACO PUMP 

1001.02 IOC - IOC 2 1001.02-
CWP-004 

Chilled Water 
Pump Secondary 
P-2 Location  

CWP     TACO PUMP 



 

 

Roof 

1001.02 IOC - IOC 2 1001.02-
VFD-001 

Variable 
Frequency Drive 
P-1 SEC CWP 
15HP 

VFD VLT 6000 647900Y673 DANFOSS 

1001.02 IOC - IOC 2 1001.02-
VFD-002 

Variable 
Frequency Drive 
P-2 SEC CWP 
15HP 

VFD TR200 
P11KT4E 

2031078H394 TRANE 

1001.02 IOC - IOC 2 1001.02-
VFD-003 

Variable 
Frequency Drive 
RTU-1 

VFD 024 
35555134 

QS 00001160 YORK 

1001.02 IOC - IOC 2 1001.02-
VFD-004 

Variable 
Frequency Drive 
RTU-2 

VFD 024 
35555134 

QS 00001159 YORK 

9001.01 Administration Center 
- County 
Administration 
Building 

9001.01-
AHU-002 

Air Handler CW 
Rooftop  RTU-1 
Lower Roof 

AHU RAH047C
LY 

39F0048502 MCQUAY 

9001.01 Administration Center 
- County 
Administration 
Building 

9001.01-
AHU-004 

Air Handler CW 
Rooftop  RTU-2  
Lower Roof 

AHU RAH047C
SY 

39F00486 02 MCQUAY 

9001.01 Administration Center 
- County 
Administration 
Building 

9001.01-
AHU-005 

Air Handler CW 
Rooftop  RTU-3 
Air Handler  
Rooftop  Roof 

AHU OAH045G
DGC 

FBOU160701689 MCQUAY 

9001.01 Administration Center 
- County 
Administration 
Building 

9001.01-
AHU-006 

Air Handler CW 
Rooftop  RTU-4-1 
Air Handler  
Rooftop  Roof 

AHU OAH035G
DGC 

FBOU130301373 MCQUAY 

9001.01 Administration Center 
- County 
Administration 
Building 

9001.01-
AHU-007 

Air Handler CW 
Rooftop  RTU-5-1 
Air Handler  
Rooftop  Roof 

AHU OAH025G
DGC 

FBOU130301247 MCQUAY 

9001.01 Administration Center 
- County 
Administration 

9001.01-
AHU-008 

Air Handler CW 
AHU-2B  Rm# 
NW Mech Rm 

AHU CAH004F
DAC 

E690618020 MCQUAY 



 

 

Building 

9001.01 Administration Center 
- County 
Administration 
Building 

9001.01-
AHU-009 

Air Handler CW 
AHU-2C  Rm# 
265 

AHU CAH004F 
DAC 

  MCQUAY 

9001.01 Administration Center 
- County 
Administration 
Building 

9001.01-
AHU-010 

Air Handler CW 
AHU-2D  Rm# 
NW Mech Rm 

AHU CAH003 
FDAC 

EG906 18040 MCQUAY 

9001.01 Administration Center 
- County 
Administration 
Building 

9001.01-
AHU-011 

Air Handler CW 
AHU-2E  Rm# 
265 

AHU CAHOO3
FDAC 

  MCQUAY 

9001.01 Administration Center 
- County 
Administration 
Building 

9001.01-
AHU-012 

Air Handler CW 
AHU-2F  Rm# 
NW Mech Rm 

AHU CAH010F
DAC 

  MCQUAY 

9001.01 Administration Center 
- County 
Administration 
Building 

9001.01-
AHU-013 

Air Handler CW 
AHU-2G  Rm# 
265 

AHU CAH010F
DAC 

SCQ0990601468 MCQUAY 

9001.01 Administration Center 
- County 
Administration 
Building 

9001.01-
AHU-014 

Air Handler CW 
Rooftop  RTU-4C 
Air Handler  
Rooftop  Roof 

AHU OAH021G
DGC 

FBOU160701686 MCQUAY 

9001.01 Administration Center 
- County 
Administration 
Building 

9001.01-
AHU-015 

Air Handler CW 
Rooftop  RTU-4E 
Air Handler  
Rooftop  Roof 

AHU OAH030G
DGC 

FBOU160701687 MCQUAY 

9001.01 Administration Center 
- County 
Administration 
Building 

9001.01-
AHU-016 

Air Handler CW 
Rooftop  RTU-5C 
Air Handler  
Rooftop  Roof 

AHU OAH017G
DCG 

FBOU140200276 MCQUAY 

9001.01 Administration Center 
- County 
Administration 
Building 

9001.01-
AHU-017 

Air Handler CW 
Rooftop  RTU-5E 
Air Handler  
Rooftop  Roof 

AHU OAH303G
DGC 

FBOU160701787 MCQUAY 



 

 

9001.01 Administration Center 
- County 
Administration 
Building 

9001.01-
AHU-018 

Air Handler CW 
AHU-3NW  Rm# 
NW Mech Rm 

AHU CAH004F
DAC 

SCQU990601464 MCQUAY 

9001.01 Administration Center 
- County 
Administration 
Building 

9001.01-
AHU-019 

Air Handler CW 
AHU-3SW  Rm# 
265 

AHU CAH003F
DAC 

  MCQUAY 

9001.01 Administration Center 
- County 
Administration 
Building 

9001.01-
VFD-001 

Variable 
Frequency Drive 
AHU-2F 5HP 

VFD ACH 500 N/A ABB 

9001.01 Administration Center 
- County 
Administration 
Building 

9001.01-
VFD-002 

Variable 
Frequency Drive 
AHU-2B 5HP 

VFD CIMR-
P5U41P5 

N/A OMRON IDM 
CONTROLS INC 

9001.01 Administration Center 
- County 
Administration 
Building 

9001.01-
VFD-003 

Variable 
Frequency Drive 
AHU-2C 5HP 

VFD CIMR-
P5U41P5 

N/A OMRON IDM 
CONTROLS INC 

9001.01 Administration Center 
- County 
Administration 
Building 

9001.01-
VFD-004 

Variable 
Frequency Drive 
AHU-2G 5HP 

VFD CIMR-
P5U43P7 

N/A OMRON IDM 
CONTROLS INC 

9001.01 Administration Center 
- County 
Administration 
Building 

9001.01-
VFD-005 

Variable 
Frequency Drive 
RTU-1 25HP 

VFD CIMR-
P5U4018 

N/A OMRON IDM 
CONTROLS INC 

9001.01 Administration Center 
- County 
Administration 
Building 

9001.01-
VFD-006 

Variable 
Frequency Drive 
RTU-2 25HP 

VFD TR1 006431H116 TRANE 

9001.01 Administration Center 
- County 
Administration 
Building 

9001.01-
VFD-007 

Variable 
Frequency Drive 
RTU 4-1 20HP 

VFD 177U2629 857504Y123 DANFOSS 

9001.01 Administration Center 
- County 
Administration 
Building 

9001.01-
VFD-008 

Variable 
Frequency Drive 
RTU 5-1 20HP 

VFD 177U2614 844204Y123 DANFOSS 



 

 

9001.01 Administration Center 
- County 
Administration 
Building 

9001.01-
VFD-009 

Variable 
Frequency Drive 
RTU-3 15HP 

VFD 177U2616 043204Y356 DANFOSS 

9001.01 Administration Center 
- County 
Administration 
Building 

9001.01-
VFD-010 

Variable 
Frequency Drive 
RTU-4C 15HP 

VFD VLT FC-
102P11KT
4 

233833H356 DANFOSS 

9001.01 Administration Center 
- County 
Administration 
Building 

9001.01-
VFD-011 

Variable 
Frequency Drive 
RTU-4E 25HP 

VFD 177U2615 079204Y356 DANFOSS 

9001.01 Administration Center 
- County 
Administration 
Building 

9001.01-
VFD-012 

Variable 
Frequency Drive 
RTU-5C 15HP 

VFD 177U2614 135604Y074 DANFOSS 

9001.01 Administration Center 
- County 
Administration 
Building 

9001.01-
VFD-013 

Variable 
Frequency Drive 
RTU-5E 25HP 

VFD 177U2615 079104Y356 DANFOSS 

9001.02 Administration Center 
- Administration 
Mechanical Bldg. 

9001.02-
CHL-001 

Chiller CH-1 
Trane Screw  
Water Cooled 
CEP 

CHL RTHCICF
OEOE1L3
FILFOQO 

99F08492 TRANE 

9001.02 Administration Center 
- Administration 
Mechanical Bldg. 

9001.02-
CHL-002 

Chiller  CH-2 
Trane Screw  
Water Cooled 
CEP 

CHL RTHCICF
OEOE1L3
FILFOQU
O 

U99F08493 TRANE 

9001.02 Administration Center 
- Administration 
Mechanical Bldg. 

9001.02-
CHL-003 

Chiller  RCH-1 
McQuay Recip 
Water Cooled 
120 tons CEP 

CHL WHR120
D-W 

5ZD8186900 MCQUAY 

9001.02 Administration Center 
- Administration 
Mechanical Bldg. 

9001.02-
CTR-001 

Cooling Tower  
CT1  Location  
Outside CEP 

CTR 15385-
2WX 

99404801 09982 

9001.02 Administration Center 
- Administration 
Mechanical Bldg. 

9001.02-
CWP-001 

Condenser Water 
Pump P-1  
Location  CEP 

CWP FM 3007   TACO PUMPS 



 

 

9001.02 Administration Center 
- Administration 
Mechanical Bldg. 

9001.02-
CWP-002 

Chilled Water 
Pump Primary P-
1 Location  CEP 

CWP FM2507   TACO PUMPS 

9001.02 Administration Center 
- Administration 
Mechanical Bldg. 

9001.02-
CWP-003 

Condenser Water 
Pump P-2  
Location  CEP 

CWP FM3007   TACO PUMPS 

9001.02 Administration Center 
- Administration 
Mechanical Bldg. 

9001.02-
CWP-004 

Chilled Water 
Pump Primary P-
2  Location  CEP 

CWP FM2507   TACO PUMPS 

9001.02 Administration Center 
- Administration 
Mechanical Bldg. 

9001.02-
CWP-005 

Condenser Water 
Pump P-3  
Location  CEP 

CWP FE4008E2
G1F2L0A 

  TACO PUMPS 

9001.02 Administration Center 
- Administration 
Mechanical Bldg. 

9001.02-
CWP-006 

Chilled Water 
Pump Primary P-
3  Location  CEP 

CWP FE3007   TACO PUMPS 

9001.02 Administration Center 
- Administration 
Mechanical Bldg. 

9001.02-
CWP-007 

Condenser Water 
Pump P-4  
Location  CEP 

CWP FE4008E2
G1F2LOA 

  TACO PUMPS 

9001.02 Administration Center 
- Administration 
Mechanical Bldg. 

9001.02-
CWP-008 

Chilled Water 
Pump Primary P-
4  Location  CEP 

CWP FE3007   TACO PUMPS 

9001.02 Administration Center 
- Administration 
Mechanical Bldg. 

9001.02-
CWP-009 

Chilled Water 
Pump Secondary 
P-1 Location  
CEP 

CWP FE 4008   TACO PUMPS 

9001.02 Administration Center 
- Administration 
Mechanical Bldg. 

9001.02-
CWP-010 

Chilled Water 
Pump  
Secondary P-2  
Location  CEP 

CWP FE 4008   TACO PUMPS 

9001.02 Administration Center 
- Administration 
Mechanical Bldg. 

9001.02-
RMS-001 

Refrigerant Monit
oring System 

    99W0512-01 CHILLGARD 

9001.02 Administration Center 
- Administration 
Mechanical Bldg. 

9001.02-
VFD-001 

Variable 
Frequency Drive 
P-SCHW-1 Pump 
15HP 

VFD CIMR-
P5U47P5 

N/A OMRON IDM 
CONTROLS INC 

9001.02 Administration Center 
- Administration 
Mechanical Bldg. 

9001.02-
VFD-002 

Variable 
Frequency Drive 
P-SCHW-2 Pump 
15HP 

VFD N/A N/A 57051 



 

 

9001.02 Administration Center 
- Administration 
Mechanical Bldg. 

9001.02-
VFD-003 

Variable 
Frequency Drive 
CT1 Cooling 
Tower- # 1 Cell 
30HP 

VFD VLT 6000 935700Y436 DANFOSS 

9001.02 Administration Center 
- Administration 
Mechanical Bldg. 

9001.02-
VFD-004 

Variable 
Frequency Drive 
CT1 Cooling 
Tower- # 2 30HP 

VFD TR1 075431H386 TRANE 

9027.01 Regional History 
Center - History 
Center Building 

9027.01-
AHS-001 

Air Handler CW 
AHU-9   Airflow 
CRU Rm#M200A 

AHS 0150D081 CCT-15C4-UD AIR FLOW 

9027.01 Regional History 
Center - History 
Center Building 

9027.01-
AHS-002 

Air Handler CW 
AHU-10 Airflow 
CRU Rm#M200A 

AHS 0150D082 CCT-15C4-UD AIR FLOW 

9027.01 Regional History 
Center - History 
Center Building 

9027.01-
AHS-003 

Air Handler CW 
AHU-11 Airflow 
CRU Rm#M200B 

AHS 0150D079 CCT-20C4-UD AIR FLOW 

9027.01 Regional History 
Center - History 
Center Building 

9027.01-
AHS-004 

Air Handler CW 
AHU-12 Airflow 
CRU Rm#M200B 

AHS 0150D078 CCT-20C4-UD AIR FLOW 

9027.01 Regional History 
Center - History 
Center Building 

9027.01-
AHS-005 

Air Handler CW 
AHU-13 Airflow 
CRU Rm#M300A 

AHS 0150D083 CCT-154C-UD AIR FLOW 

9027.01 Regional History 
Center - History 
Center Building 

9027.01-
AHS-006 

Air Handler CW 
AHU-14 Airflow 
CRU Rm#M300A 

AHS 01050D08
4 

CCT-154C-UD AIR FLOW 

9027.01 Regional History 
Center - History 
Center Building 

9027.01-
AHS-007 

Air Handler CW 
AHU-15 Airflow 
CRU Rm#M400A 

AHS CCT 
20C4-UD 

015-0DO-8O AIR FLOW 

9027.01 Regional History 
Center - History 
Center Building 

9027.01-
AHS-008 

Air Handler CW 
AHU-16 Airflow 
CRU Rm#M400B 

AHS 01050D08
5 

CCT-15C4-UD AIR FLOW 

9027.01 Regional History 
Center - History 
Center Building 

9027.01-
AHS-009 

Air Handler CW 
AHU-17 Airflow 
CRU Rm#M400B 

AHS CCT15C4
-UD 

01050D086 AIR FLOW 

9027.01 Regional History 
Center - History 
Center Building 

9027.01-
AHS-010 

Package Unit DX 
AC-1 data-aire 
CRU Rm# 
Archives 

AHS DARC-
1134 

2017-0131-E data-aire 



 

 

9027.01 Regional History 
Center - History 
Center Building 

9027.01-
AHU-001 

Air Handler CW 
AHU-1 Air 
Handler Rm # 
M100A 

AHU MCCA025
G 

K99G33413N (FAN) TRANE 

9027.01 Regional History 
Center - History 
Center Building 

9027.01-
AHU-002 

Air Handler CW 
AHU-2 Air 
Handler Rm# 
M100B 

AHU MCCA003
GAWOAB
C000D0 

K99633437N TRANE 

9027.01 Regional History 
Center - History 
Center Building 

9027.01-
AHU-003 

Air Handler CW 
AHU-3 Air 
Handler Rm# 
M100B 

AHU MCCA008
GAWOAB
C000D0E
AC 

K99633458N TRANE 

9027.01 Regional History 
Center - History 
Center Building 

9027.01-
AHU-004 

Air Handler CW 
AHU-4 Rooftop 
Air Handler  Roof 

AHU CSAA012
UBL00 

K16B09522 TRANE 

9027.01 Regional History 
Center - History 
Center Building 

9027.01-
AHU-005 

Air Handler CW 
AHU-5 Rooftop 
Air Handler  Roof 

AHU CSAA014
UBL00 

K16B09512 TRANE 

9027.01 Regional History 
Center - History 
Center Building 

9027.01-
AHU-006 

Air Handler CW 
AHU-6  Rooftop 
Air Handler  Roof 

AHU CSAA008
UBL00 

K16B09501 TRANE 

9027.01 Regional History 
Center - History 
Center Building 

9027.01-
AHU-007 

Air Handler CW 
AHU-7 Rooftop 
O/A Air Handler  
Roof 

AHU CSAA021
UBL00 

K16B09482 TRANE 

9027.01 Regional History 
Center - History 
Center Building 

9027.01-
AHU-008 

Air Handler CW 
AHU-8 Rooftop 
Air Handler  Roof 

AHU CSAA014
UBL00 

K16B09491 TRANE 

9027.01 Regional History 
Center - History 
Center Building 

9027.01-
CHL-001 

Chiller  CH-1 
Daikin Centrifugal  
Rm# M100A 

CHL WMC048
DDSNA 

STNU170200138 Daikin 

9027.01 Regional History 
Center - History 
Center Building 

9027.01-
CHL-002 

Chiller  CH-2 
Trane Scroll Air 
Cooled 30 Tons 
Roof 

CHL GCAM030
F 

U16C53774 TRANE 

9027.01 Regional History 
Center - History 
Center Building 

9027.01-
CTR-001 

Cooling Tower  
CT-1  Roof 

CTR MD5016Q
AD1L 

1013927-A1 SPX / Marley 



 

 

9027.01 Regional History 
Center - History 
Center Building 

9027.01-
CWP-001 

Chilled Water 
Pump 1  Rm# 
201A 

CWP FE3013E2
M1G2LOA 

  TACO PUMPS 

9027.01 Regional History 
Center - History 
Center Building 

9027.01-
CWP-002 

Chilled Water 
Pump -2 Rm# 
201A 

CWP FE3013E2
M1G21OA 

  TACO PUMPS 

9027.01 Regional History 
Center - History 
Center Building 

9027.01-
CWP-003 

Condenser Water 
Pump -3 Rm# 
201A 

CWP FE4010E2
K1G2LOA 

  TACO PUMPS 

9027.01 Regional History 
Center - History 
Center Building 

9027.01-
CWP-004 

Condenser Water 
Pump -4 Rm# 
201A 

CWP FE401012
KIG2LOA 

  TACO PUMPS 

9027.01 Regional History 
Center - History 
Center Building 

9027.01-
CWP-005 

Chilled Water 
Pump P-5 Trane 
Chiller  Roof 

CWP 4030   ARMSTRONG 

9027.01 Regional History 
Center - History 
Center Building 

9027.01-
CWP-006 

Chilled Water 
Pump P-6 Trane 
Chiller  Roof 

CWP 4030   ARMSTRONG 

9027.01 Regional History 
Center - History 
Center Building 

9027.01-
DHM-001 

Humidifier  HF-
1 Carnes AHU-
1 Rm#M100A 

    691851-6 CARNES 

9027.01 Regional History 
Center - History 
Center Building 

9027.01-
DHM-002 

Humidifier  HF-
2 Carnes AHU-
2 Rm#M100B 

    691851-1 CARNES 

9027.01 Regional History 
Center - History 
Center Building 

9027.01-
DHM-003 

Humidifier  HF-
3 Carnes AHU-
3 Rm#M100B 

    691851-2 CARNES 

9027.01 Regional History 
Center - History 
Center Building 

9027.01-
DHM-004 

Humidifier  HF-
4 Nortec AHU, Roo
f 

  NHTC+ 
030 
Outdoor 

2202083 Nortec 

9027.01 Regional History 
Center - History 
Center Building 

9027.01-
DHM-005 

Humidifier  HF-
5 Nortec AHU 5, Ro
of 

  NHTC+ 
030 
Outdoor 

2202084 Nortec 

9027.01 Regional History 
Center - History 
Center Building 

9027.01-
DHM-006 

Humidifier  HF-
6 Nortec AHU 6, Ro
of 

  NHTC+ 
020 
Outdoor 

2202085 Nortec 

9027.01 Regional History 
Center - History 
Center Building 

9027.01-
DHM-007 

Humidifier  HF-
8 Nortec AHU-

  NHTC+ 
030 
Outdoor 

2202082 Nortec 



 

 

8, Roof 

9027.01 Regional History 
Center - History 
Center Building 

9027.01-
RMS-001 

Refrigerant Monit
or System  Rm # 
M100A 

  60-0487 
204 
Analog 

17F60-0487-00-00246H01F656 SHERLOCK 

9027.01 Regional History 
Center - History 
Center Building 

9027.01-
VFD-001 

Variable 
Frequency Drive 
CT-1 20HP 

VFD ACH550 2160400274 ABB 

9027.01 Regional History 
Center - History 
Center Building 

9027.01-
VFD-002 

Variable 
Frequency Drive 
AHU-1 15HP 

VFD VLT 6000 021616G319 Graham 

9027.01 Regional History 
Center - History 
Center Building 

9027.01-
VFD-003 

Variable 
Frequency Drive 
AHU-3 3HP 

VFD TR1 013224H396 TRANE 

9027.01 Regional History 
Center - History 
Center Building 

9027.01-
VFD-004 

Variable 
Frequency Drive 
AHU-4 7.5HP 

VFD VLT 6000 544911H419 Graham 

9027.01 Regional History 
Center - History 
Center Building 

9027.01-
VFD-005 

Variable 
Frequency Drive 
AHU-5 10HP 

VFD TR200 193704Y173 Trane 

9027.01 Regional History 
Center - History 
Center Building 

9027.01-
VFD-006 

Variable 
Frequency Drive 
AHU-8 7.5HP 

VFD VLT 6000 544811H419 Graham 

9027.01 Regional History 
Center - History 
Center Building 

9027.01-
VFD-007 

Variable 
Frequency Drive 
EF-11 1.5HP 

VFD VLT 6000 530111H409 Graham 

33rd STREET 

LOCATION # LOCATION 
DESCRIPTION 

ASSET # ASSET 
DESCRIPTION 

ACRONYM MODEL # SERIAL # MANUFACTURER 

9097.23 Corrections - 
Central Energy 
Plant CEP 1 

9097.23-
CHL-002 

Chiller 2 Trane 
Centrifugal 650 
Tons 

CHL CVHE650 L97CO2022 TRANE 

9097.23 Corrections - 
Central Energy 
Plant CEP 1 

9097.23-
CHL-003 

Chiller 3 Trane 
Centrifugal 640 
tons 

CHL CVHF640 L01212892 TRANE 

9097.23 Corrections - 
Central Energy 
Plant CEP 1 

9097.23-
CHL-005 

Chiller 1 Trane 
Centrifugal 650 
Tons 

CHL CYHE650 L97C01946 TRANE 



 

 

9097.23 Corrections - 
Central Energy 
Plant CEP 1 

9097.23-
CTR-004 

Cooling Tower #1 CTR NC6221S
M 

105884-002-96 330410 

9097.23 Corrections - 
Central Energy 
Plant CEP 1 

9097.23-
CTR-005 

Cooling Tower #2 CTR NC6221S
M 

105884-001-96 330410 

9097.23 Corrections - 
Central Energy 
Plant CEP 1 

9097.23-
CTR-006 

Cooling Tower #3 CTR NC6221S
M 

  330410 

9097.23 Corrections - 
Central Energy 
Plant CEP 1 

9097.23-
CWP-
016 

Condenser Water 
Pump 13 
COOLING 
TOWER 

CWP 1510 6E   Bell and Gossett 

9097.23 Corrections - 
Central Energy 
Plant CEP 1 

9097.23-
CWP-
017 

Condenser Water 
Pump 14  
COOLING 
TOWER 

CWP 15106E   Bell and Gossett 

9097.23 Corrections - 
Central Energy 
Plant CEP 1 

9097.23-
CWP-
008 

Circulating Water 
Pump P.CHWP-
10 

CWP 342A 
6X6X12 

  AURORA 

9097.23 Corrections - 
Central Energy 
Plant CEP 1 

9097.23-
CWP-
009 

Circulating Water 
Pump P.CHWP-
10a 

CWP 342A 
6X6X12 

  AURORA 

9097.23 Corrections - 
Central Energy 
Plant CEP 1 

9097.23-
CWP-
003 

Circulating Water 
Pump P.CHWP-3 

CWP M-
FF4009F-
2JIPLOA 

BNH122414OO4 TACO 

9097.23 Corrections - 
Central Energy 
Plant CEP 1 

9097.23-
CWP-
004 

Circulating Water 
Pump P.CHWP-4 

CWP       

9097.23 Corrections - 
Central Energy 
Plant CEP 1 

9097.23-
CWP-
005 

Circulating Water 
Pump SCHWP-5 

CWP FE3010E2
J1F2LOA 

187597 TACO 

9097.23 Corrections - 
Central Energy 
Plant CEP 1 

9097.23-
CWP-
006 

Circulating Water 
Pump SCHWP-6 

CWP FE3010F2
37F3LOA 

300309 TACO 

9097.23 Corrections - 
Central Energy 
Plant CEP 1 

9097.23-
CWP-
009 

Circulating Water 
Pump SCHWP-9 
COOLING 
TOWER 

CWP BX11 C10633-01 L10 Bell and Gossett 

9097.23 Corrections - 9097.23- Circulating Water CWP 342A BF 9010U78-1 AURORA 



 

 

Central Energy 
Plant CEP 1 

CWP-
012 

Pump SCHWP-
12 

9097.23 Corrections - 
Central Energy 
Plant CEP 1 

9097.23-
CWP-
011 

Circulating Water 
Pump SCHWP-
11 

CWP 342A BF 9010U78-1 AURORA 

9097.23 Corrections - 
Central Energy 
Plant CEP 1 

9097.23-
CWP-
001 

Circulating Water
 Pump SCHWP-1 

CWP TA152482
EJA21 

Illegible TACO 

9097.23 Corrections - 
Central Energy 
Plant CEP 1 

9097.23-
CWP-
002 

Circulating Water
 Pump SCHWP-2 

CWP TA152482
EJA21 

Illegible TACO 

9097.23 Corrections - 
Central Energy 
Plant CEP 1 

  Variable 
Frequency Drive 
Pump 5 

VFD ACH550-
VC-031A-
4 

2071601551 ABB 

9097.23 Corrections - 
Central Energy 
Plant CEP 1 

  Variable 
Frequency Drive 
Pump 6 

VFD ACH550-
VC-031A-
4 

2100801001 ABB 

9097.23 Corrections - 
Central Energy 
Plant CEP 1 

  Variable 
Frequency Drive 
pump 11 

VFD ACH550-
UA-03A-4 

212520079 ABB 

9097.23 Corrections - 
Central Energy 
Plant CEP 1 

  Variable 
Frequency Drive 
Pump 12 

VFD ACH550-
UH-038-
4+B055 

2132905301 ABB 

9097.23 Corrections - 
Central Energy 
Plant CEP 1 

  Variable 
Frequency Drive 
Cooling Tower 1 

VFD ACH550-
VDR-
059A4 

  ABB 

9097.23 Corrections - 
Central Energy 
Plant CEP 1 

  Variable 
Frequency Drive 
Cooling Tower 2 

VFD ACH550-
VC-059A-
4+F267 

  ABB 

9097.23 Corrections - 
Central Energy 
Plant CEP 1 

  Variable 
Frequency Drive 
Cooling Tower 3 

VFD HV9050A
GV5MOA
OOC 

12755157 CUTLER HAMMER 

9097.23 Corrections - 
Central Energy 
Plant CEP 1 

  Refrigerant 
Monitor near 
chiller 1 

RMS 82--038-
SHERLO
CK 
-2024-
20MA 

12F-202--0059D2-10 SHERLOCK 

9097.23 Corrections - 
Central Energy 
Plant CEP 1 

  Refrigerant 
Monitor near 
chiller 2 AND 3 

RMS 82-0375-
SHERLO
CK--102-

12F-102-100181G1-80 SHERLOCK 



 

 

10 

9097.28 Corrections - 
Central Energy 
Plant CEP 2 
(serves FDC  BRC) 

9097.28-
CHL-001 

Chiller CH-1 
Trane Centrifugal 
640 Tons (Phase 
1) 

CHL CVHF640 L02B02684 TRANE 

9097.28 Corrections - 
Central Energy 
Plant CEP 2 
(serves FDC  BRC) 

9097.28-
CHL-002 

Chiller CH-1 
Trane Centrifugal 
650 Tons (Phase 
2) 

CHL CVHF650 L04M05408 TRANE 

9097.28 Corrections - 
Central Energy 
Plant CEP 2 
(serves FDC  BRC) 

9097.28-
CHL-003 

Chiller  CH-2 
Trane Centrifugal 
650 Tons 

CHL CVHF650 L04M05415 TRANE 

9097.28 Corrections - 
Central Energy 
Plant CEP 2 
(serves FDC  BRC) 

9097.28-
CTR-001 

Cooling Tower  
CT-1 (Phase 1) 
EX 1 

CTR USS   EVAPCO INC 

9097.28 Corrections - 
Central Energy 
Plant CEP 2 
(serves FDC  BRC) 

9097.28-
CTR-002 

Cooling Tower  
CT-1*(Phase 2) 

CTR     330410 

9097.28 Corrections - 
Central Energy 
Plant CEP 2 
(serves FDC  BRC) 

9097.28-
CTR-003 

Cooling Tower  
CT-2* 

CTR     330410 

9097.28 Corrections - 
Central Energy 
Plant CEP 2 

9097.28-
CWP-
001 

Circulating Water 
Pump PCWP 1 
Phase 1 

CWP TA1224 Illegible TACO 

9097.28 Corrections - 
Central Energy 
Plant CEP 2 

9097.28-
CWP-
002 

Circulating Water 
Pump Condenser 
1 Phase 1 

CWP TA2524B2
P1B6LO 

Illegible TACO 

9097.28 Corrections - 
Central Energy 
Plant CEP 2 

9097.28-
CWP-
006 

Circulating Water 
Pump Condenser 
1 Phase 2 

CWP TA2524B2
P1B2L0 

Illegible TACO 

9097.28 Corrections - 
Central Energy 
Plant CEP 2 

9097.28-
CWP-
007 

Circulating Water 
Pump Condenser 
2 Phase 2 

CWP TA2524B2
P1B2L0 

Illegible TACO 



 

 

9097.28 Corrections - 
Central Energy 
Plant CEP 2 

9097.28-
CWP-
008 

Circulating Water 
Pump PCHWP 1 
Phase 2 

CWP TA1524B2
J1A2L0 

293221-3 TACO 

9097.28 Corrections - 
Central Energy 
Plant CEP 2 

9097.28-
CWP-
009 

Circulating Water 
Pump PCHWP 2 
Phase 2 

CWP TA1524B2
J1A2L0 

293221-4 TACO 

9097.28 Corrections -
Central Energy 
Plant CEP 2 

  
Refrigerant 
Monitor for all 
chillers 

RMS 60-155-
SHERLO
CK-404 

12E-404A-00430EV3-40 SHERLOCK 

9097.47 Corrections - 
Female Detention 
Center 

9097.47-
CWP-
001 

Chilled Water 
Pump  Tertiary  
TCHWP-1 

CWP EM2515T 893-004 62148 

9097.47 Corrections - 
Female Detention 
Center 

9097.47-
CWP-
002 

Chilled Water 
Pump  Tertiary  
TCHWP-2 

CWP EM2515T 20202270255 62148 

9097.47 Corrections- 
Female Detention 
Center 

  Variable 
Frequency Drive 
Pump 1 

VFD VLT 6022 
GT4CN1S
TRODLF0
0AOOCO 

175Z7366 068221H312 DAN FOSS 

9097.47 Corrections- 
Female Detention 
Center 

  Variable 
Frequency Drive 
Pump 2 

VFD VLT 6022 
GT4CN1S
TRODLF0
0AOOCO 

175Z7366 068421H312 DAN FOSS 

9097.32 Corrections - 
Phoenix Building 

9097.32-
CHL-001 

Chiller 1 Trane 
Screw Air Cooled 
125 Tons 

CHL RTAA 
1254 
YQ01 
A300 NBF 

UQ4G07044 TRANE 

9097.32 Corrections - 
Phoenix Building 

9097.32-
CHL-002 

Chiller 2 Trane 
Screw Air Cooled 
125 Tons 

CHL RTAA 
1254 
YQ01 
A300 NBF 

U04G07043 TRANE 

9097.32 Corrections - 
Phoenix Building 

9097.32-
CWP-
002 

Chilled Water 
Pump CHP-1 

CWP FE 2510 TACO 

9097.32 Corrections - 
Phoenix Building 

9097.32-
CWP-
002 

Chilled Water 
Pump CHP-2 

CWP FE 2510 TACO  

9097.50 Corrections - 
Booking and 
Release Center 

9097.50-
CWP-
001 

Chilled Water 
Pump  TCHWP-1  
1st FL Water 

CWP TA152482
L1A2L0 

Illegible TACO 



 

 

Pump Rm 

9097.50 Corrections - 
Booking and 
Release Center 

9097.50-
CWP-
002 

Chilled Water 
Pump  TCHWP-2  
1st FL Water 
Pump Rm 

CWP TA152482
L1A2L0 

Illegible TACO 

9097.50 Corrections- 
Booking and 
Release Center 

  Variable 
Frequency Drive 
Pump 1 

VFD ACH550-
VCR-
4+F267 

2141802897 ABB 

9097.50 Corrections- 
Booking and 
Release Center 

  Variable 
Frequency Drive 
Pump 2 

VFD ACH550-
VCR-
4+F267 

2091802811 ABB 

9097.17 Corrections - B 
Building 

9097.17-
CHL-001 

Chiller Carrier 
Scroll Air Cooled 
100 Tons 

CHL 30RBB10
064-50-7C 

0311Q75286 189660 

9097.17 Corrections "B" 
building 

9097.17-
CWP-
001 

Chilled Water 
Pump 1 

cwp INSULAT
ED DATA 
NOT 
AVAILABL
E 

  TACO 

9097.17 Corrections "B" 
building 

9097.17-
CWP-
002 

Chilled Water 
Pump 2 

cwp INSULAT
ED DATA 
NOT 
AVAILABL
E 

  TACO 

9093.01 Cassady Building 9093.02-
CHL-001 

Chiller 1 York 
Scroll Air Cooled 
120 Tons 

CHL YLAA012
0SE46XA
ASDTXAT
XBLXCXX
44SXXXX
XHXXXSA
XXXXX7B
XXXXXBX
XXMX 

2FVM003833 YORK 

9093.01 CASSADY 9093.01-
CWP-
001 

Chilled Water 
Pump part of 
pump package 
for chiller 

        



 

 

9093.01 CASSADY 9093.01-
CWP-
002 

Chilled Water 
Pump part of 
pump package 
for chiller 

        

9094.01 Sheriff's Sector 4 
Sub Station 

9094.01-
CHL-001 

Chiller York 
Scroll Air Cooled 
100 Tons 

CHL YCA1011
4EC46XC
ASBTXLX
445 

RGRM015423 YORK 

9094.01 Sheriff's Sector 4 
Sub Station 

9094.01-
CWP-
001 

Chilled Water 
Pump #1 

CWP 2.5K2A 992083   

9094.01 Sheriff's Sector 4 
Sub Station 

9094.01-
CWP-
002 

Chilled Water 
Pump #2 

CWP 2.5K2A 808724   

9097.51 Corrections Kitchen  9097.51-
CHL-001 

Chiller York 
Scroll Air Cooled 
120 

CHL YLAA012
0SE  

11531K43022991 YORK 

9097.51 Corrections Kitchen  9097.51-
CWP-
001 

Chilled Water 
Pump part of 
pump package 
for chiller 

CWP       

9097.51 Corrections Kitchen  9097.51-
CWP-
001 

Chilled Water 
Pump part of 
pump package 
for chiller 

CWP       

9097.51 Corrections Kitchen  9097.51-
CHL-002 

Chiller York 
Scroll Air Cooled 
120 

CHL YLAA012
0SE 

11531K43022992 YORK 

9097.51 Corrections Kitchen  9097.51-
CWP-
003 

Chilled Water 
Pump part of 
pump package 
for chiller 

CWP       

9097.51 Corrections Kitchen  9097.51-
CWP-
004 

Chilled Water 
Pump part of 
pump package 
for chiller 

CWP       

CENTRAL DISTRICT 
LOCATION # LOCATION 

DESCRIPTION 
ASSET # ASSET 

DESCRIPTION 
ACRONYM MODEL # SERIAL # MANUFACTURER 



 

 

9044.01 Juvenile Justice 
Center 

9044.01-
CHL-001 

Chiller CH-1 
Trane Screw Air 
Cooled 93 Tons 
Chiller Yard 
South Side Of 
Building 

CHL RTAA100
4YR01A3
D0BFS 

U05G03347 TRANE 

9044.01 Juvenile Justice 
Center 

9044.01-
CHL-002 

Chiller CH-1E-R 
Trane Screw Air 
Cooled 191 Tons 
Chiller Yard 
South Side 

CHL RTAC-
2004 
URONUA
GN 

U08E08942 TRANE 

9045.01 HFS Mable Butler 
Building 

9045.01-
CHL-001 

Chiller York 
Screw Air Cooled 
187 Ton South 
End Of Bldg. 

CHL YCAV018
7EA46VA
CSXT 

RCSM017984 YORK 

9047.02 Medical Examiner - 
Morgue Bldg. 

9047.02-
CHL-001 

Chiller CH-1 
Trane Screw Air 
Cooled 140 Tons 

CHL RTAC140
4UROHU
AFNN1T
WICDLNA
6EA10CN
0ESN 

U09A0Z946 TRANE 

9047.02 Medical Examiner - 
Morgue Bldg. 

9047.02-
CHL-002 

Chiller CH-2 
Trane Screw Air 
Cooled 140 Tons 

CHL RTAC140
4UROHU
AFNN1T
WICDLNA
6EA10CN
0ESN 

U09A0Z947 TRANE 

9088.01 Health Department 
- Health Dept. 
Bldg. 1 

9088.01-
CHL-001 

Chiller 1 Carrier 
Scroll Air Cooled 
95 Tons 

CHL 30RRB10
06C-
K307L 

3511Q76390 CARRIER 

9088.01 Health Department 
- Health Dept. 
Bldg. 1 

9088.01-
CHL-002 

Chiller 1 Carrier 
Scroll Air Cooled 
95 Tons 

CHL 30RRB10
06C-
K307L 

3511076393 CARRIER 

9188.01 Work Release - 
Building 

9188.01-
CHL-001 

Chiller Carrier 
Aquasnap Air 
Cooled Scroll 170 
Tons 

CHL 30RBA17
064-53-5 

1909Q72847 CARRIER 

9342.02 Public Works 
Complex - Building 
2 Traffice 

9342.02-
CHL-001 

Chiller 1 York 
Screw Air Cooled 
187 Tons Chiller 

CHL YCAV018
7EA46VA
ASXT 

RHPM012328 YORK 



 

 

Engineering Yard 

9342.02 Public Works 
Complex - Building 
2 Traffice 
Engineering 

9342.02-
CHL-002 

Chiller 2 York 
Screw Air Cooled 
187 Tons Chiller 
Yard 

CHL YCAV018
7EA46VA
ASXT 

RHPM012329 YORK 

0046.01 Sheriff's Central 
Complex - Sheriff's 
Operations 

0046.01-
CTR-001 

Cooling Tower 
Roof 750 ton 

CTR NC8403R
AN1BMF 10030135-A1-NC8403BM-10 

MARLEY 

0046.01 Sheriff's Central 
Complex - Sheriff's 
Operations 

0046.01-
CTR-001 

Cooling Tower 
Roof 750 ton 

CTR NC8403R
AN1BMF 10030135-B2-NC8403BM-10 

MARLEY 

EAST DISTRICT 

LOCATION # LOCATION 
DESCRIPTION 

ASSET # ASSET 
DESCRIPTION 

ACRONYM MODEL # SERIAL # MANUFACTURER 

0019.01 Bithlo Community 
Center - Office 

0019.01-
CHL-001 

Chiller CHL-1 
Carrier Scroll Air 
Cooled 45 Tons 

CHL 30RAN04
5-K6158T 

0809Q57240 CARRIER 

9202.02 Goldenrod Magic 
Gym 

9202.02-
CHL-001 

Chiller 1 Trane 
Scroll Air Cooled 
52 Tons 

CHL CGAM052
A2A02 

U09L13168 TRANE 

9202.02 Goldenrod Magic 
Gym 

9202.02-
CHL-002 

Chiller 2 Trane 
Scroll Air Cooled 
40 Tons 

CHL CGAM040
A2A02 

U09L13020 TRANE 

9558.02 South Econ Magic 
gym 

9558.02-
CHL-001 

Chiller 1 Carrier 
Scroll Air Cooled 
Aquasnap 43 
Tons 

CHL 30RAP04
55DAD2F
04 

4909Q38873 CARRIER 

9558.02 South Econ Magic 
gym 

9558.02-
CHL-002 

Chiller 2 Carrier 
Scroll Air Cooled 
Aquasnap 43 
Tons 

CHL 30RAP04
55DAD2F
04 

4909Q38874 CARRIER 

9559.01 Renaissance 
Center East 
Orange - Senior 
Center 

9559.01-
CHL-001 

Chiller CHL-1 
Carrier Screw Air 
Cooled 94 Tons 

CHL 30XAB10
04V-JC3 

2516Q94999 CARRIER 

9569.02 Meadow Woods 
Magic Gym 

9569.02-
CHL-001 

Chiller 1 Carrier 
Scroll Air Cooled 

CHL 30RAP04
55DAD2F

5109Q38899 CARRIER 



 

 

Aquasnap 43 
Tons 

04 

9569.02 Meadow Woods 
Magic Gym 

9569.02-
CHL-002 

Chiller 2 Carrier 
Scroll Air Cooled 
Aquasnap 43 
Tons 

CHL 30RAP04
55DAD2F
04 

5109Q38905 CARRIER 

9596.01 Sheriff's Sector 2 - 
Office 

9596.01-
CHL-001 

Chiller CH-1 
Trane Air Cooled 
45 Ton Mech 
Yard 

CHL CGAM040
A2B02AX
D2 U10C15041 TRANE 

WEST DISTRICT 
LOCATION # LOCATION 

DESCRIPTION 
ASSET # ASSET 

DESCRIPTION 
ACRONYM MODEL # SERIAL # MANUFACTURER 

0029.02 West Orange 
Recreation Center 
Magic Gym 

0029.02-
CHL-001 

Chiller 1 Carrier 
Scroll Air Cooled 
Aquasnap 43 
Tons 

CHL 30RAP04
55DAD2F
04 

2210Q39651 CARRIER 

0029.02 West Orange 
Recreation Center 
Magic Gym 

0029.02-
CHL-002 

Chiller 2 Carrier 
Scroll Air Cooled 
Aquasnap 43 
Tons 

CHL 30RAP04
55DAD2F
04 

2210Q39654 CARRIER 

9003.01 Apopka Service 
Center - Office 

9003.01-
CHL-002 

Chiller Carrier Air 
Cooled 100 Tons 

CHL 30RBB10
064-50-7C 

4010Q74946 CARRIER 

9006.01 Ocoee Service 
Center - Office 

9006.01-
CHL-002 

Chiller Carrier Air 
Cooled 100 Tons 
West Side 

CHL 30RBB10
064-50-7C 

3910Q74906 CARRIER 

9219.12 Barnett Park Magic 
Gym 

9219.12-
CHL-001 

Chiller C-1 Trane 
Screw Air Cooled 
155 Tons Rear of 
Gym - Chiller 
Yard 

CHL RTAC155
AURONV
AFNNYTY
2DDCNA
ON-
NIONROE
XSN 

U10A06020 TRANE 

9408.01 Hal Marston 
Complex - 
Headstart/Commun
ity Center 

9408.01-
CHL-001 

Chiller 1 Trane 
Screw Air Cooled 
70 Tons Chiller 
Yard 

CHL RTTAA07
04XT01A3
00KBF 

U07L06523 TRANE 

9592.01 Silver Star 
Community Magic 

9592.01-
CHL-001 

Chiller 1 Trane 
Scroll Air Cooled 

CHL CGAM052
A2A02 

U10B14219 TRANE 



 

 

Gym 52 Tons 
9592.01 Silver Star 

Community Magic 
Gym 

9592.01-
CHL-002 

Chiller 2 Trane 
Scroll Air Cooled 
40 Tons 

CHL CGAM040
A2A02 

U10B14218 TRANE 

9410.01 Maxey Center 
Community Center 

9410.01-
CHL-001 

1 55 ton Carrier 
air cooled chiller 
with one closed 
loop 

  30RAP05
5FAF3F 

2615Q54124 CARRIER 

008.01 Willow Street 
Community Center 

0008.01-
CHL-001 

1 25 ton Carrier 
air cooled chiller 
with one closed 
loop. 

  30RAP02
55JADOF
14 

0716Q55861 CARRIER 

 
PLEASE NOTE:   This listing is intended to be used as a guide during the bidding process and is subject to change 

throughout the life of the contract.  

 
  



 

 

ATTACHMENT #2 
HVAC AND REFRIGERATION PREVENTATIVE MAINTENANCE AND REPAIR 

  SCHEDULE OF WORK 
 

 

 LOT A: DOWNTOWN DISTRICT 

BUILDING EQUIPMENT 
 QUANTITY EQUIPMENT TYPE PM TYPE 

BID 
SHEET 
 ITEM 

# 

SERVICE DURING 
NORMAL WORKING 

HOURS 
ANNUAL PM DATE 

INTERNAL OPERATIONS 
CENTRE I 
(1001.01) 

 

1 CHILLER SCREW AIR 
COOLED 

A 1 NO JAN  
Q 2 YES APR, JUL, OCT 

4 PUMP A 3 YES JAN  
Q 4 YES APR, JUL, OCT 

6 AIR HANDLERS A 5 NO JAN 

8 VARIABLE FREQUENCY 
DRIVE 

A 6 
YES 

JAN  

Q 7 APR, JUL, OCT 

1 CLOSED LOOP WATER 
TREATMENT Q 8 YES  

              

INTERNAL OPERATIONS 
CENTRE II. 
(1001.02) 

 

1 CHILLER SCREW AIR 
COOLED 

A 9 NO JAN  

Q 10 YES APR, JUL, OCT 

4 PUMP A 11 YES JAN  
Q 12 YES APR, JUL, OCT 

2 AIR HANDLERS A 13 NO JAN 

4 VARIABLE FREQUENCY 
DRIVE 

A 14 
YES 

JAN  

Q 15 APR, JUL, OCT 

1 CLOSED LOOP WATER 
TREATMENT Q 16 YES  

              
ORANGE COUNTY 
ADMINISTRATION 

CENTER 
2 CHILLER - SCREW 

WATER COOLED 

EVERY 3 
YEARS 17 NO JAN 

A 18 YES JAN  



 

 

(9001.02) Q 19 YES APR, JUL, OCT 

1 
CHILLER - 

RECIPROCATING 
WATER COOLED 

EVERY 3 
YEARS 20 NO JAN 

A 21 YES JAN  
Q 22 YES APR, JUL, OCT 

2 
(1 TOWER - 2 

CELLS) 
COOLING TOWER 

A 23 NO JAN 

Q 24 NO APR, JUL, OCT 

10 PUMP A 25 YES JAN  
Q 26 YES APR, JUL, OCT 

ORANGE COUNTY 
ADMINISTRATION 

CENTER 
(CONTINUES) 

17 AIR HANDLERS A 27 NO JAN 

17 VARIABLE FREQUENCY 
DRIVE 

A 28 
YES 

JAN 

Q 29 APR, JUL, OCT 

1 REFRIGERANT 
MONITOR A 30 YES JAN 

2 CLOSED LOOP WATER 
TREATMENT Q 31 YES  

1 OPEN LOOP WATER 
TREATMENT 

A 32 YES JAN 
M 33 YES  

             

ORANGE COUNTY 
REGIONAL HISTORY 

CENTER 
(9027.01) 

1 CHILLER- 
CENTRIFUGAL 

EVERY 3 
YEARS 34 NO JAN  

A 35 NO JAN  
Q 36 YES APR, JUL, OCT 

1 CHILLER- SCROLL AIR 
COOLED 

A 37 YES JAN  
Q 38 YES APR, JUL, OCT 

1 COOLING TOWER A 39 NO JAN  
Q 40 NO APR, JUL, OCT 

6 PUMP 
A 41 YES JAN  
Q 42 YES APR, JUL, OCT 

8 AIR HANDLERS A 43 NO JAN 

10 COMPUTER ROOM 
UNIT A 44 NO APRIL 

7 VARIABLE FREQUENCY A 45 YES JAN  



 

 

DRIVE Q 46 APR, JUL, OCT 
7 HUMIDIFIERS A 47 YES JAN 

1 REFRIGERANT 
MONITOR A 48 YES JAN 

1 CLOSED LOOP WATER 
TREATMENT Q 49 YES  

1 OPEN LOOP WATER 
TREATMENT 

A 50 YES JAN 
M 51 YES  

              

BUILDING EQUIPMENT 
 QUANTITY EQUIPMENT TYPE PM TYPE 

BID 
SHEET 
 ITEM 

# 

SERVICE DURING 
NORMAL WORKING 

HOURS 
ANNUAL PM DATE 

ORANGE COUNTY 
COURTHOUSE 

COMPLEX 

3 CHILLER- 
CENTRIFUGAL 

EVERY 3 
YEARS 52 NO JAN  

A 53 YES JAN  
Q 54 YES APR, JUL, OCT 

2 COOLING TOWER A 55 YES JAN  
Q 56 YES APR, JUL, OCT 

9 PUMP A 57 YES JAN  
Q 58 YES APR, JUL, OCT 

78 AIR HANDLERS A 59 NO JAN 

9 COMPUTER ROOM 
UNIT A 60 NO JAN 

62 VARIABLE FREQUENCY 
DRIVE 

A 61 
YES 

JAN  

Q 62 APR, JUL, OCT 

1 REFRIGERANT 
MONITOR A 63 YES JAN  

1 CLOSED LOOP WATER 
TREATMENT Q 64 YES APR, JUL, OCT 

1 OPEN LOOP WATER 
TREATMENT 

A 65 YES JAN 
M 66 YES  

              
LOT B: 33RD ST  DISTRICT 

CEP 1 3  EVERY 3 67 YES NOV 2017 



 

 

CHILLER- 
CENTRIFUGAL 

 

YEARS 
A 68 YES NOV 
Q 69 YES FEB,MAY,AUG 

13 PUMP A 70 YES NOV 
Q 71     

7 VARIABLE FREQUENCY 
DRIVE 

A 72 
YES 

NOV 
Q 73 FEB,MAY,AUG 

CEP 1 

2 REFRIGERANT 
MONITOR SYSTEM A 74 YES NOV 

3 COOLING TOWERS A 75 YES NOV 
Q 76   FEB,MAY,AUG 

1 WATER SOFTNER Q 77 YES NOV, FEB, MAY, AUG 

1 CLOSED LOOP WATER 
TREATMENT   Q 78 YES NOV,JUNE 

3 OPEN LOOP WATER 
TREATMENT  

A 79 YES   

M 80 YES   

              

CEP 2 

3 CHILLER- 
CENTRIFUGAL 

EVERY 3 
YEARS 81 YES NOV 2017 

A 82 YES NOV 
Q 83 YES FEB,MAY,AUG 

6 PUMP A 84 YES NOV 
Q 85     

1 REFRIGERANT 
MONITOR SYSTEM A 86 YES NOV 

3 COOLING TOWERS A 87 YES NOV 
Q 88   FEB,MAY,AUG 

1 WATER SOFTNER Q 89 YES NOV, FEB, MAY, AUG 



 

 

1 CLOSED LOOP WATER 
TREATMENT   Q 90 YES NOV,JUNE 

3 OPEN LOOP WATER 
TREATMENT  

A 91 YES   

M 92 YES   

             

BUILDING EQUIPMENT 
QUANTITY 

EQUIPMENT OR 
SERVICE TYPE PM TYPE 

BID 
SHEET 
ITEM # 

SERVICE DURING 
NORMAL WORKING 

HOURS 
ANNUAL PM DATE 

FEMALE DETENTION 
CENTER 

2 PUMP A 93 YES NOV 
Q 94 YES FEB,MAY,AUG 

2 VARIABLE FREQUENCY 
DRIVE 

A 95 
YES 

NOV 
Q 96 FEB,MAY,AUG 

              

 
PHOENIX 

2 CHILLER- SCREW AIR 
COOLED 

A 97 YES DEC 
Q 98   MAR, JUNE, SEPT 

2 PUMP A 99 YES NOV 
Q 100 YES FEB,MAY,AUG 

 1 CLOSED LOOP WATER 
TREATMENT Q 101 YES NOV,JUNE 

              

BOOKING AND RELEASE 
CENTER 

2 PUMP 
A 102 YES NOV 
Q 103 YES FEB,MAY,AUG 

2 VARIABLE FREQUENCY 
DRIVE 

A 104 
YES 

NOV 

Q 105 FEB,MAY,AUG 
              

B BUILDING 

1 CHILLER- SCROLL AIR 
COOLED 

A 106 YES DEC 
Q 107   MAR, JUNE, SEPT 

2 PUMPS A 108 YES DEC 
Q 109 YES MAR, JUNE, SEPT 

1 CLOSED LOOP WATER 
TREATMENT Q 110 YES NOV 



 

 

              

CASSADY 

1 
CHILLER- SCROLL AIR 

COOLED 
 

A 111 YES DEC 

Q 112   MAR, JUNE, SEPT 

2 PUMPS 
A 113 YES DEC 
Q 114 YES MAR, JUNE, SEPT 

1 CLOSED LOOP WATER 
TREATMENT Q 115 YES NOV 

              

BUILDING EQUIPMENT 
QUANTITY 

EQUIPMENT OR 
SERVICE TYPE PM TYPE 

BID 
SHEET 
ITEM # 

SERVICE DURING 
NORMAL WORKING 

HOURS 
ANNUAL PM DATE 

SHERRIFFS SECTOR IV 

1 
CHILLER- SCROLL AIR 

COOLED 
 

A 116 YES DEC 

Q 117    MAR, JUNE, SEPT 

2 PUMPS A 118 YES DEC 
Q 119 YES MAR, JUNE, SEPT 

2 CLOSED LOOP WATER 
TREATMENT Q 120 YES NOV 

KITCHEN & LAUNDRY 

2 CHILLER- SCROLL AIR 
COOLED 

A 121 YES DEC 
Q 122 MAR, JUNE, SEPT 

4 PUMPS A 123 YES DEC 
MAR, JUN, SEPT Q 124 

2 CLOSED LOOP WATER 
TREATMENT Q 125 YES NOV 

              
LOT C: CENTRAL DISTRICT 

BUILDING EQUIPMENT 
 QUANTITY EQUIPMENT TYPE PM TYPE 

BID 
SHEET 
 ITEM 

# 

SERVICE DURING 
NORMAL WORKING 

HOURS 
ANNUAL PM DATE 

PUBLIC 
WORKS 2 
(9342.02) 

2 CHILLER- SCREW AIR 
COOLED 

A 126 NO NOV 
Q 127 YES FEB,MAY, AUG 

2 CLOSED LOOP WATER 
TREATMENT Q 128 YES N/A 

              



 

 

WORK 
RELEASE 
(9188.01) 

1 

 
CHILLER- SCROLL AIR 

COOLED 
 

A 129 NO NOV 

Q 130 YES FEB,MAY, AUG 

1 CLOSED LOOP WATER 
TREATMENT Q 131 YES  

              
       

BUILDING EQUIPMENT 
QUANTITY 

EQUIPMENT OR 
SERVICE TYPE PM TYPE 

BID 
SHEET 
ITEM # 

SERVICE DURING 
NORMAL WORKING 

HOURS 
ANNUAL PM DATE 

MEDICAL 
EXAMINER 
(9047.02) 

2 CHILLER- SCREW AIR 
COOLED 

A 132 NO DEC 
Q 133 YES MAR, JUN, SEPT 

2 CLOSED LOOP WATER 
TREATMENT Q 134 YES  

              

MABLE 
BUTLER 
(9045.01) 

1 CHILLER- SCREW AIR 
COOLED 

A 135 NO DEC 
Q 136 YES MAR, JUN, SEPT 

1 CLOSED LOOP WATER 
TREATMENT Q 137 YES  

              

JJC 
(9044.01) 

2 CHILLER- SCREW AIR 
COOLED 

A 138 NO DEC 
Q 139 YES MAR, JUN, SEPT 

2 CLOSED LOOP WATER 
TREATMENT Q 140 YES  

              

HEALTH 
DEPT 1 

(9088.01) 

2 CHILLER- SCROLL AIR 
COOLED 

A 141 NO DEC 
Q 142 YES N/A 

2 CLOSED LOOP WATER 
TREATMENT Q 143 YES N/A 

              
SHERIFF'S CENTRAL 

COMPLEX 
 (0046.01) 

2 COOLING TOWERS 
A 144 NO   
Q 145 YES   

 2 OPEN LOOP WATER A  146  YES   



 

 

TREATMENT  M 147 YES VARIES 
    

LOT D: EAST DISTRICT 

BUILDING EQUIPMENT 
QUANTITY 

EQUIPMENT OR 
SERVICE TYPE PM TYPE 

BID 
SHEET 
ITEM # 

SERVICE DURING 
NORMAL WORKING 

HOURS 
ANNUAL PM DATE 

RENAISSANCE SENIOR 
CENTER 
(9559.01) 

1 CHILLER- SCREW AIR 
COOLED 

A 148 YES JAN. 
Q 149 YES APR. JULY, OCT 

1 CLOSED LOOP WATER 
TREATMENT Q 150 YES N/A 

BITHLO COMMUNITY 
CENTER  
(0019.01) 

1 CHILLER- SCROLL AIR 
COOLED 

A 151 YES JAN. 
Q 152 YES APR. JULY, OCT 

1 CLOSED LOOP WATER 
TREATMENT Q 153 YES N/A 

MEADOW WOODS  
MAGIC GYM 

2 CHILLER- SCROLL AIR 
COOLED 

A 154 YES JAN.  
Q 155 YES APR. JULY, OCT 

1 CLOSED LOOP WATER 
TREATMENT Q 156 YES N/A 

SOUTH ECON MAGIC 
GYM 

2 CHILLER- SCROLL AIR 
COOLED 

A 157 YES JAN. 
Q 158 YES APR. JULY, OCT 

1 CLOSED LOOP WATER 
TREATMENT Q 159 YES N/A 

GOLDENROD GYM 
2 CHILLER- SCROLL AIR 

COOLED 
A 160 YES JAN. 

Q 161 YES APR. JULY, OCT 

1 CLOSED LOOP WATER 
TREATMENT Q 162 YES N/A 

SHERIFF SECTOR II 
1 CHILLER- SCROLL AIR 

COOLED 
A 163 YES JAN. 

Q 164 YES APR. JULY, OCT 

1 CLOSED LOOP WATER 
TREATMENT Q 165 YES N/A 

LOT E: WEST DISTRICT 

BUILDING EQUIPMENT 
QUANTITY 

EQUIPMENT OR 
SERVICE TYPE PM TYPE 

BID 
SHEET 
ITEM # 

SERVICE DURING 
NORMAL WORKING 

HOURS 
ANNUAL PM DATE 



 

 

APOPKA SERVICE 
CENTER 

1 CHILLER- SCROLL AIR 
COOLED 

A 166 NO OCT. 
Q 167 YES JAN. APR. JULY 

1 CLOSED LOOP WATER 
TREATMENT Q 168 YES N/A 

OCOEE SERVICE 
CENTER 

1 CHILLER- SCROLL AIR 
COOLED 

A 169 NO OCT. 
Q 170 YES JAN. APR. JULY 

1 CLOSED LOOP Q 171 YES N/A 

WEST ORANGE MAGIC 
GYM 

2 CHILLER- SCROLL AIR 
COOLED 

A 172 NO OCT. 
Q 173 YES JAN. APR. JULY 

1 CLOSED LOOP WATER 
TREATMENT Q 174 YES N/A 

BARNET PARK 
1 CHILLER- SCREW AIR 

COOLED 
A 175 NO OCT 
Q 176 YES JAN, APR. JULY 

1 CLOSED LOOP WATER 
TREATMENT Q 177 YES N/A 

HAL MARSTON  
1 CHILLER- SCREW AIR 

COOLED 
A 178 NO OCT 
Q 179 YES JAN, APR, JULY 

1 CLOSED LOOP WATER 
TREATMENT Q 180 YES N/A 

SILVER STAR MAGIC 
GYM  

2 CHILLER- SCROLL AIR 
COOLED 

A 181 NO OCT 
Q 182 YES JAN, APR, JULY 

1 CLOSED LOOP WATER 
TREATMENT Q 183 YES N/A 

MAXEY COMMUNITY 
CENTER  

1 CHILLER- SCROLL AIR 
COOLED 

A 184 NO OCT 
Q 185 YES JAN, APR, JULY 

1 CLOSED LOOP WATER 
TREATMENT Q 186 YES N/A 

WILLOW ST. 
COMMUNITY CENTER 

1 CHILLER- SCROLL AIR 
COOLED 

A 187 NO OCT 
Q 188 YES JAN, APR, JULY 

1 CLOSED LOOP WATER 
TREATMENT Q 189 YES N/A 

 
 
 
 
 



 

 

ATTACHMENT #3 
HVAC AND REFRIGERATION PREVENTATIVE MAINTENANCE AND REPAIR 

ICE MACHINE EQUIPMENT LISTING 

LOT B -  COUNTYWIDE LOCATIONS*           
            
Facilities Management - 33rd Street            

Location Address Brand Model # Serial # Output 
Corrections 3723-B Vision Blvd.  Manitowoc QD0422A 991263715 400 

            
Facilities Management - Downtown District           

Location Address Brand Model # Serial # Output 
Administration Center - County Administration 
Building 201 S Rosalind Ave, Orlando, 32801 

 Manitowoc B400 1101032992 290 lbs 

IOC - IOC 2 400 E South St, Orlando 32801  Manitowoc  QD-0132A  310054992  150 lbs 
IOC- IOC 1 450 E South St, Orlando 32801  Hoshizaki  KM-150BAF  L05211G  78 lbs 
            
Facilities Management - Central District            

Location Address Brand Model # Serial # Output 
GOV  Evans Dining Hall/Kitchen 1768 E Michigan St., Orlando, 32806  Manitowoc B570 110485498  115V 
FM Central District Office 1926 E Michigan St., Orlando, 32806  Manitowoc B420 1101055994  115V 
FM Special Services Office 1944 E Michigan St., Orlando, 32806  Manitowoc B400 1101331899  115V 

Sheriff's Central Complex - 2500 W Colonial Dr., Orlando, 32804  Hoshizaki KM-500MAH M25041H 115V 

Sheriff's Central Complex - 2500 W Colonial Dr., Orlando, 32804  Manitowoc QD0272A 310126222 115V 
Sheriff's Central Complex - Sheriff's Operations 2500 W Colonial Dr., Orlando, 32804  Hoshizaki KM-500MAH M14039F 115V 

Sheriff's Central Complex - Sheriff's Operations 2500 W Colonial Dr., Orlando, 32804  Hoshizaki 
KM-900MAH P14570G 115V 

Mosquito Control - Maint. Bldg. B 2715 Conroy Rd., Orlando, 32839  Manitowoc B400 40522591 115V 

Animal Services - Bldg. 500 Cat 2769 Conroy Rd., Orlando, 32839 PENDING 

PENDING PENDING PENDIN
G 



 

 

Public Works Complex - Building 1 
Administration 

4200 S John Young Pkwy., Orlando, 
32839 Manitowoc 

S570 980722311 115V 

Public Works Complex - Building 2 Traffic 
Engineering 

4200 S John Young Pkwy., Orlando, 
32839 Manitowoc 

B970 1101104398 115V 

Public Works Complex - Building 6 Stormwater 
Mgmt Storage 

4200 S John Young Pkwy., Orlando, 
32839 Manitowoc 

B970 1101104398 115V 

Public Works Complex - Building 8 Highway 
Maint. Storage 

4200 S John Young Pkwy., Orlando, 
32839 Manitowoc 

QD1302A 464968 208V 

Public Works Complex - Building 8 Highway 
Maint. Storage 

4200 S John Young Pkwy., Orlando, 
32839 Manitowoc 

IY1404A-261 1101293417 208V 

CO-OP Ext. - Administrative 6021 S Conway Rd., Orlando, 32812  Kitchen Aid KU1S18PMJB8 ET3911997 115V 
            
Facilities Management - West District           

Location Address Brand Model # Serial # Output 
John Bridges Community Center – Bldg. A. 445 W 13th St., Apopka, 32703 Hoshizaki AM-150 R06834M 50 
John Bridges Community Center – Bldg. D 445 W 13th St., Apopka, 32703 Manitowoc QD0422A 20963866 400 
Apopka Roads & Drainage - Office 3258 Clarcona Rd., Apopka, 32707  Hoshizaki KM515MAH A01340E 527 
Zellwood Highway Maint.- Roads and Drainage  3400 Golden Gem Rd., Apopka, 32712 Manitowoc QR0450A 20320370 355 

Facilities Management West District Office 
3521 Parkway Center Ct., Orlando, 
32808 Manitowoc 

QD0272A 310173454 215 

L.E.V.O. School - Training Center 
6350 Wadsworth Rd., Mt. Dora, 32757 
Law Enforcement Vehicle Manitowoc 

IY0304A161 1120249153 320 

Pine Hills - Multipurpose Building 6400 Jennings Dr., Orlando, 32818 Manitowoc SD0422A 50364012 450 
West Orange Highway Maintenance - Office 644 Beulah Rd., Winter Garden, 34787 Manitowoc ID0452A 1101083242 320 
Willow Street Community Center - 6565 Willow St., Zellwood, 32798 Manitowoc IY0304A161 1120249153 310 

Maxey Community Center 
830 Klondike St., Winter Garden, 
34787 Hoshizaki 

AM100BAE Q03067L 105 

Fleet Management - Administration 4400 S Vineland Rd., Orlando, 32811 Manitowoc SD0302A 110941519 310 
Fleet Management - Administration Shop Side 4400 S Vineland Rd., Orlando, 32811 Hoshizaki AM150BAF 07765E 200 
Camp Joy 5303 Baptist Camp Rd Apopka 32712 Manitowoc QM30A 310272389 52 

Apopka Service Center 
1111 N. Rock Springs Rd Apopka 
32712 Hoshizaki 

KM515MAH 05853C 527 

Ocoee Service Center 475 W. Story Rd Ocoee 34761 Hoshizaki KM515MAH 04548D 527 



 

 

Lila Mitchell 5151 Raleigh St. Orlando 32811 Manitowoc SD0602A 20862454 475 
Southwood 6201 Brookgreen Ave Orlando 32809 Manitowoc QD0602A 21061866 500 
            
Facilities Management - East District           
Location Address Brand Model # Serial # Output 

Taft Highway Maintenance - Office 
11442 Intermodel Way, Orlando, 
32824 Manitowoc SD0852A 110851865 615 

East Orange Community Center - 12050 E Colonial Dr., Orlando, 32826 Hoshizaki KM-151BAH D01523F 146 

Sheriff Gun Range - Target Storage Maint. 
Shop 

14500 Wewahootee Rd., Orlando, 
32832 

Manitowoc SY0505W 110774840 550 

Goldenrod Highway Maintenance - 2530 N Forsyth Rd, Orlando, 32807 Manitowoc ID0906A-261 1101235888 870 

Three Points Highway Maintenance - Office 
4737 S Goldenrod Rd., Orlando, 
32822 Manitowoc IY0454A-161 1101318766 310 

Facilities Management East District Office 
6600 Amory Court, Winter Park, FL 
32792 

Manitowoc S400 40220037 300 

Taft Community Center - Office 9450 S Orange Ave., Orlando, 32834 Hoshizaki AM-150BAF R05442C 150 

Hanging Moss Warehouse 
6136 Hanging Moss Rd Suite 200, 
Orlando, 32807 Hoshizaki KM-500MAE NH7307L 512 

Sheriff's Sector 2 
11100 Lake Underhill Rd, Orlando, 
32825 

Manitowoc SY0424A 110961687 365 

Bithlo Highway Maintenance - Office 
18841 Old Cheney Hwy., Orlando, 
32820 

Manitowoc ID0452A-161 1101046091 420 

            
      
Parks & Recreation            

Location Address Make Model # Serial # Output 
Barber Park - Office 3701 E Gatlin Ave., Orlando, 32812 Hoshizaki KM-320MAH J00895A 351 lbs. 
Barnett Park - Main Office  Admin 4801 W Colonial Dr., Orlando, 32808 Scotsman BH800AE 900466-08A 750 lbs. 
Barnett Park - Main Office  Admin 4801 W Colonial Dr., Orlando, 32808     42344-01R   
Barnett Park - Main Office  Admin 4801 W Colonial Dr., Orlando, 32808 Hoshizaki AM-50BAE P04593F 55 lbs. 
Bear Creek Park - Concession 
Stand/Restroom 

1600 Bear Crossing Dr., Orlando, 
32824     A00428A   

Bear Creek Park - Recreation Center 
1600 Bear Crossing Dr., Orlando, 
32824     30220002   



 

 

Bithlo Community Center - Concession 
Stand/Restroom 

18501 E Washington Ave., Orlando, 
32820 Hoshizaki KM-650MAH E02215E 520 lbs. 

Bithlo Highway Maintenance - Office 
18841 Old Cheney Hwy., Orlando, 
32820     110629442   

Blanchard Park - Shop 2451 N Dean Rd., Orlando, 32817 Hoshizaki B-500PF B59045E 155 lbs. 
Capehart Park - Recreational 715 Capehart Dr., Orlando, 32822 Hoshizaki AM-50BAE B01993M 55 lbs. 
Cypress Grove Park - Kitchen/Restroom 290 W Holden Ave., Orlando, 32839 Manitowoc  0606A -261 1101295237 632 lbs.  

Cypress Grove Park - Maintenance 290 W Holden Ave., Orlando, 32839 Hoshizaki KML-600MAH P12171L 
635 lbs. 
per day 

Downey Park - Concession 10107 Flowers Ave., Orlando, 32825     A01118   

Fort Christmas Park - Office Cracker House 
1300 N Fort Christmas Rd., Christmas, 
32709 

Scotsman (ice 
bin only) B5305 1.41013E+12 N/A 

Fort Gatlin Park - Recreational / Workshop  
2009 Lake Margaret Dr., Orlando, 
32806 Hoshizaki KM-500MAE 6184146 592 lbs. 

Fort Gatlin Park - Pro Tennis Shop 
2009 Lake Margaret Dr., Orlando, 
32806 Manitowac SD0452A F012-02231-Z 560 lbs. 

Fredrick Douglas 
3688 Day Care Center Rd. Zellwood, 
Fl. Manitowoc B400 40162913 290 lbs.  

Fredrick Douglass Building 
3688 Day Care Center Rd., Zellwood, 
32798     40162913   

Kelly Park - Life Guard Station Concession and 
Restroom 400 E Kelly Park Rd., Apopka, 32712 Manitowoc C730 110671033 560 lbs. 
Lila Mitchell Center - Community 5151 Raleigh St., Orlando, 32811     20521068   
Magnolia Park - Shop 2929 S Binion Rd., Apopka, 32703 Hoshizaki KM-515-MAH EO1193G 527 lbs. 

Meadow Woods Magic Gym 
1651 Rhode Island Woods Circle, 
Orlando, Florida Manitowoc ID0452A-161 1120257991 316-450 

Orlo Vista Park - Community 1 N Powers Dr. Orlando, FL 32835 Hoshizaki KM-500MAE G1855G 499 lbs. 

Parks & Recreation Warehouse 
1651 N Orange Blossom Tr., Orlando, 
32804 Manitowoc B110030 110100835 

1114 
lbs. 

Parks & Recreation Warehouse 
1651 N Orange Blossom Tr., Orlando, 
32804 Koolaire KY1000A-261 1120122516 714 lbs. 

Renaissance Center East Orange - Senior 
Center 

3800 S Econlockhatchee Tr., Orlando, 
32829 Manitowoc B570 110570452 430 lbs. 

Rolling Hills Little League - Concession Trailer 4950 N Pine Hills Rd., Orlando, 32808 Manitowoc S570 31120774 430 lbs. 
Shadow Bay Park - Pro Shop 5100 Turkey Lake Rd., Orlando, 32819 Manitowoc B320 110108589 210 lbs. 
South Orange Sports Complex - Concession 11800 S Orange Ave., Orlando, 32834 Hoshizaki KM-515-MAH AO 4183M 527 lbs. 



 

 

Restroom 
Southwood Complex - Community Center 
Bldg. A 

6201 Brookgreen Ave., Orlando, 
32839     N/A   

Tibet-Butler Park - Offices 
8777 State Route 535, Orlando, 
32836 U-Line    083553-09-77   

West Orange Trail / Chapin Station 
501 Crown Point Cross Road, Winter 
Garden, FL 34787 

Manitowoc 
Koolaire KD0500A 1120013684 

493/24h
r 

Silver Star Recreation Center 
2801 North Apopka Vineland Road, 
Orlando, FL, 32818 Manitowoc B400 110849586 290 lbs. 

Moss Park/Split Oak Preserve 
12901 Moss Park Rd Orlando FL 
32812 

Manitowoc-
Koolaire KD350A 1120211990 

290 lbs.  
per day 

South Econ Recreation Center 3850 S Econ Tr., Orl. 32829 Manitowoc B400 11877113 290 lbs. 
Clarcona Horse Park 3535 Damon Rd, Apopka, FL 32703 Manitowoc C570 930320618 430 lbs. 

Marks Street Senior Recreation Complex 99 E. Marks Street, Orlando, FL 32803 
Hoshizaki (Ice 
Bin Only) B500PD  L02525M N/A 

Marks Street Senior Recreation Complex 99 E. Marks Street, Orlando, FL 32803 
Hoshizaki (Ice 
Maker Only) N/A A02885H N/A 

West Orange Recreation Center 
309 S. West Crown Point Rd.  
Winter Garden, FL 34787 Manitowoc  B400 110861530 N/A 

      
            
Solid Waste            
Location Address Brand Model # Serial # Output 

Porter office building 
1326 Good Homes Rd - Porter 
Transfer Station Manitowoc S570 03050979 420 lbs. 

Solid Waste Fleet Maintenance Shop (back) 5901 Young Pine Rd Manitowoc C950 960622116 710 lbs. 

Vending room in McLeod Office Building 
5000 LB McLeod Rd - McLeod 
Transfer Station Manitowoc S570 030420391 420 lbs. 

Landfill- Field Operations Breakroom 5901 Young Pine Rd Kenmore 106.89582702 EY4901008 51 lbs. 
Spare- To be installed 8100 President Drive MGR SD-650-55 13-17808 650 lbs. 
Warehouse 8100 President Drive Hoshizaki DB 100 OjA3   

Maintenance Building 
9665 Lake Underhill Rd. Econ Remote 
Well Site Hoshizaki KM515MAH T019493 527 lbs. 

            
      
Utilities            



 

 

Location Address Brand Model # Serial # Output 
Landfill Admin Building Mechanic Breakroom 5901 Young Pine Rd, Orlando 32830 Manitowoc RNS12A-161 1101403507 261 lbs. 

Landfill Admin Building Mechanic Shop 5901 Young Pine Rd, Orlando 32829 Manitowoc SD0452A 
110882039MFGD
T0911 450 lbs. 

Porter Transfer Station 8750 White Rd, Orlando 32818 Manitowoc S570 0-30520979 430 lbs. 
EWRF_Admin Building (Right) 1621 S. Alafaya Trail, Orlando 32825 Hoshizaki KM-631MAH D04924J 671 lbs. 

EWRF-Admin Building (Left) 1621 S. Alafaya Trail, Orlando 32825 Hoshizaki KM-1300SAH S15666k 
1353 
lbs. 

EWRF-Maintenance Building 1621 S. Alafaya Trail , Orlando 32825 Hoshizaki KM-320MAH C04150C 310 lbs. 
SWRF-Maintenance Building 4760 Sand Lake Rd, Orlando 32809 Ice O Matic ICE500FAS 13021280010032 567 lbs. 
LB McLeod Transfer Station 5000 LB McLeod Rd, Orlando 32811 Manitowoc QD0452A 030262568 430 lbs. 
Northwestern Water Reclamation Facility 701 W. McCormick Rd, Apopka 32703 Manitowoc QD0452A 020661145 430 lbs. 

Utilities Operation Center 8100 Presidents Drive, Orlando 32825 Hoshizaki KM-1300SAH N11441C 
1353 
lbs. 

Utilities Administration Building 9150 Curry Ford Rd, Orlando 32825 Manitowoc SD0452A 110772456 450 lbs. 
            
            
 
 
 FIRE RESCUE DEPARTMENT*   

            

Location Address Brand Model # Serial # Output 
Fire Station # 20 (2 I/Ms) 3200 N. Washington Street, Zellwood, FL 32798 Hoshizaki KM151BAH T01564C 146 lbs. 
Fire Station # 20 (2 I/Ms) 3200 N. Washington Street, Zellwood, FL 32798 Manitowoc SMS050A002 310328169 25 lbs. 
Fire Station # 27 2248 Novella Eliza Lane, Apopka, FL 32703 Hoshizaki AM150BAF R06364H 150 lbs. 
Fire Station # 28 3250 Clarcona Road, Apopka, FL 32703 Hoshizaki KML250MAH P126125 307 lbs. 
Fire Station # 29 225 E. Kelly Park Rd, Apopka, FL 32712 Manitowoc ID0302A 1.101E+09 310 lbs. 
Fire Station # 30 20 S Hastings Street , Orlando FL 32835 Hoshizaki KML250MAH Q03000C 307 lbs. 

Fire Station # 31 
6116 S Apopka Vineland Road , Orlando FL 
32835 Hoshizaki AM150BAF R06628L 150 lbs. 

Fire Station # 32 
14932 E. Orange Lake Blvd., Lake Buena Vista, 
FL 32830 Hoshizaki AM150BAF S07722F 150 lbs. 



 

 

Fire Station # 33 
1700 S Apopka Vineland Road , Orlando FL 
32835 Hoshizaki KM151BAH T01515C 146 lbs. 

Fire Station # 34 
4000 Winter Garden Vineland Rd , Winter Garden 
FL 34787 Hoshizaki AM150BAF Q03710F 150 lbs. 

Fire Station # 35 
7435 Winter Garden Vineland Rd , Windermere 
FL 34786 Hoshizaki KM151BAH W12639P 146 lbs. 

Fire Station # 36 12252 S. State Road 535, Orlando FL 32836 Hoshizaki KML250MAH Q03034D 307 lbs. 
Fire Station # 37 540 E Oakland Avenue , Oakland FL 34760 Hoshizaki KML250MAH M20584H 307 lbs. 
Fire Station # 40 5570 Beggs Road , Orlando FL 32810 Hoshizaki KM151BAH T01171B 146 lbs. 
Fire Station # 41 4412 Fairview Avenue , Orlando FL 32804 Hoshizaki KM151BAH A06740H 146 lbs. 
Fire Station # 42 5420 Silver Star Road , Orlando FL 32808 Hoshizaki KM151BAH U12722E 146 lbs. 
Fire Station # 43 2700 N Apopka Vineland Rd , Orlando, FL 32818 Hoshizaki AM150BAF S08167F 150 lbs. 
Fire Station # 50 1415 29th Street , Orlando FL 32805 Hoshizaki KM500MAH N07213H 300 lbs. 
Fire Station # 51 (2 I/Ms) 1700 W Oak Ridge Road , Orlando FL 32809 Hoshizaki KM151BAH V04958H 146 lbs. 
Fire Station # 51 (2 I/Ms) 1700 W Oak Ridge Road , Orlando FL 32809 Hoshizaki KM500MAH N10164K 300 lbs. 
Fire Station # 52 4765 W Sand Lake Road , Orlando FL 32819 Hoshizaki AM150BAF Q04374K 150 lbs. 
Fire Station # 53 1270 LaQuinta Drive , Orlando FL 32809 Manitowoc QD0282A 20866633 290 lbs. 
Fire Station # 54 (2 I/Ms) 6500 Central Florida Parkway , Orlando FL 32821 Hoshizaki KML250MAH Q03004C 307 lbs. 
Fire Station # 54 (2 I/Ms) 6500 Central Florida Parkway , Orlando FL 32821 Hoshizaki KM-61BAH A01963C 71 lbs. 

Fire Station # 55 
801 Greenway Professional Ct , Orlando FL 
32824 Hoshizaki AM150BAF S07758E 150 lbs. 

Fire Station # 56 13303 S. International Drive , Orlando FL 32821 Hoshizaki KML250MAH Q03235F 307 lbs. 
Fire Station # 57 6014 Destination Pkwy , Orlando FL 32819 Hoshizaki KM151BAH V04378E 146 lbs. 
Fire Station # 58 2900 Deerfield Blvd , Orlando FL 32837 Hoshizaki AM150BAF Q033559E 150 lbs. 
Fire Station # 63 2450 N. Goldenrod Road, Orlando, FL 32807 Hoshizaki AM150BAF R05417C 150 lbs. 
Fire Station # 65 4999 Orion Blvd., Orlando, FL 32826 Hoshizaki AM150BAF B06011F 150 lbs. 
Fire Station # 66 996 N Semoran Blvd , Orlando, FL 32807 Hoshizaki KM151BAH A06560G 146 lbs. 
Fire Station # 70 1027 E Wallace Street , Orlando, FL 32812 Hoshizaki KM151BAH U13333K 146 lbs. 
Fire Station # 71  4405 St Florian Way, Orlando, FL 32822 Hoshizaki AM150BAF S07613D 150 lbs. 
Fire Station # 72 3705 S. Conway Road, Orlando, FL 32806 Hoshizaki KM515MAH E00857G 146 lbs. 



 

 

Fire Station # 73 811 1st Street, Taft FL 32824 Hoshizaki AM150BAF Q03577E 150 lbs. 
Fire Station # 76 11351 Narcoossee Road, Orlando FL 32832 Hoshizaki KML250MAH B00445D 307 lbs. 
Fire Station # 77 11501 Moss Park Rd, Orlando FL 32832 Hoshizaki AM150BAF S07730E 150 lbs. 
Fire Station # 80 1841 Bonneville Drive, Orlando FL 32826 Hoshizaki KM151BAH S20378J 146 lbs. 
Fire Station # 81 901 S Econlockhatchee Trail, Orlando FL 32825 Hoshizaki AM150BAF S08169F 150 lbs. 
Fire Station # 82 500 N. Story Partin Rd., Orlando, FL 32833 Hoshizaki AM150BAF R05645C 150 lbs. 
Fire Station # 83 11950 Lake Underhill Road, Orlando FL 32825 Hoshizaki AM150BAF Q06836M 150 lbs. 
Fire Station # 84 (2 I/Ms) 1221 N Fort Christmas Road, Christmas FL 32709 Hoshizaki KM151BAH V04112C 146 lbs. 
Fire Station # 84 (2 I/Ms) 1221 N Fort Christmas Road, Christmas FL 32709 Hoshizaki KM151BAH B07679E 146 lbs. 
Fire Station # 85 13801 Townsend Dr., Orlando, FL 32825 Hoshizaki KM250MAH Q03244F 314 lbs. 
Fire Station # 86 3202 Babbitt Ave., Orlando, FL 32833 Hoshizaki AM150BAF S08343G 150 lbs. 
Fire Station Fleet 4400 Vineland Road, Orlando, FL  32811 Hoshizaki AM150BAH S07766E 51 lbs. 
Fire Station Headquarters 6590 Armory Court, Winter Park, FL 32792 Hoshizaki KM151BAH F05338A 146 lbs. 
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