

January 23, 2018
BOARD OF COUNTY COMMISSIONERS
ORANGE COUNTY, FLORIDA
Y18-727-RM / Addendum No. 2
PARK MANOR ESTATES SECTIONS 9-10 UNDERDRAIN IMPROVEMENTS

THE REVISED BID OPENING DATE IS JANUARY 30, 2018

This addendum is hereby incorporated into the bid documents of the project referenced above. The following items are clarifications, corrections, additions, deletions and/or revisions to, and shall take precedence over, the original documents. Underlining indicates additions, deletions are indicated by ~~strikethrough~~.

A. **THE BID OPENING DATE IS CHANGED FROM ~~January 23, 2018~~ to January 30, 2018.**

B. **CHANGES TO SPECIFICATIONS:**

This addendum includes clarifications, corrections, additions, deletions, and revisions that take precedence over the original bid documents. Below is a list of the information contained herein.

Regarding Part D, Page D-3; DELETE existing "Schedule of Prices" and REPLACE with the attached "Revised Schedule of Prices" page D-3.

IMPORTANT: Failure to submit your bid with the "Revised Bid Item Schedule" per this Addendum shall be cause for your bid to be rejected as non-responsive.

C. All other terms and conditions of the IFB remain the same.

The Bidder/Proposer shall acknowledge receipt of this addendum by completing the applicable section in the solicitation or by completion of the acknowledgement information on the addendum. Either form of acknowledgement must be completed and returned not later than the date and time for receipt of the bid or proposal.

Receipt acknowledged by:

Authorized Signature

Date Signed

Title

Name of Firm

Y18-727-RM “REVISED SCHEDULE OF PRICES”

| Ref No. | TP / Spec. Item No. | Description | Unit | Estimated Quantity | Unit Price | Total Price |
|--|---------------------|---|------|--------------------|------------|-----------------|
| 1 | 101-1 | MOBILIZATION (5% OF ALL OTHER ITEMS) | LS | 1 | | |
| 2 | 102-1 | MAINTENANCE OF TRAFFIC | LS | 1 | | |
| 3 | 104-1 | PREVENTION/CONTROL/ABATEMENT OF EROSION AND WATER POLLUTION | LS | 1 | | |
| 4 | 110-1-1 | CLEARING AND GRUBBING | LS | 1 | | |
| 5 | 270-9 | SOIL CEMENT BASE (PRIMED) (9") (350 PSI) | SY | 150 | | |
| 6 | 334-1-12A | SUPERPAVE ASPHALTIC CONCRETE (TRAFFIC B) (SP-9.5) (1 ½") | SY | 360 | | |
| 7 | 334-1-12B | SUPERPAVE ASPHALTIC CONCRETE (TRAFFIC B) (SP-12.5) (1 ½") | SY | 120 | | |
| 8 | 440-1-60 | UNDERDRAIN, SPECIAL, PERFORATED (8" DIA.) | LF | 21,203 | | |
| 9 | 520-1-10 | CONCRETE CURB AND GUTTER, DROP CURB (MATCH EXISTING) | LF | 930 | | |
| 10 | 520-3 | CONCRETE VALLEY GUTTER | LF | 240 | | |
| 11 | 522-1 | CONCRETE SIDEWALK 4" THICK | SY | 1,100 | | |
| 12 | 522-2 | CONCRETE SIDEWALK AND DRIVEWAY, 6" THICK (FOR DRIVEWAYS) | SY | 5,070 | | |
| 13 | 570-1 | PERFORMANCE TURF, SOD | SY | 20,800 | | |
| 14 | 900-1 | AS-BUILT PLANS | LS | 1 | | |
| 15 | 900-2 | INDEMNIFICATION | LS | 1 | \$100.00 | \$100.00 |
| <p>TOTAL ESTIMATED BID PRICE (Items 1-15)</p> | | | | | | <p>\$ _____</p> |