

**November 16, 2018**  
**BOARD OF COUNTY COMMISSIONERS**  
**ORANGE COUNTY, FLORIDA**  
**Y19-709-CH / ADDENDUM # 2**  
**WESTERN REGIONAL WATER SUPPLY FACILITY IMPROVEMENTS PHASE 3B**

**REVISED Bid Opening Date: November 27, 2018**

This addendum is hereby incorporated into the bid documents of the project referenced above. The following items are clarifications, corrections, additions, deletions and/or revisions to and shall take precedence over the original documents. Underlining indicates additions, deletions are indicated by ~~strikethrough~~.

**A. The Bid Opening Date has changed as the following:**

Delete: ~~November 20, 2018 at 2:00 P.M.~~

Replace with: November 27, 2018 at 2:00 P.M.

**B. CLARIFICATIONS**

1. **Q:** Addendum No 1, answer to question no 5 directs us to included drawing "FIG 1" for locations of static mixer, Isolation Valves 1&2, the sodium hypochlorite building, and the North Chemical Vault. Drawing "FIG 1" Addendum No 1 shows the existing static mixer, and sodium hypochlorite building, but I still do not see the location of the North Chemical Vault or the Isolation Valves marked on this drawing.

**A:** **Please refer to Fig. 1 attached in this addendum.**

- C.** All other terms, conditions, and specifications of the IFB remain unchanged.

- D.** The Bidder shall acknowledge receipt of this addendum by completing the applicable section in the solicitation or by completion of the acknowledgement information on the addendum. Either form of acknowledgement must be completed and returned not later than the date and time for receipt of the proposal.

**Receipt acknowledged by:**

\_\_\_\_\_  
**Authorized Signature**

\_\_\_\_\_  
**Date Signed**

\_\_\_\_\_  
**Title**

\_\_\_\_\_  
**Name of Firm**

