

**May 29, 2019
BOARD OF COUNTY COMMISSIONERS
ORANGE COUNTY, FLORIDA**

Addendum No. 1/RFP Y19-816-CH

CONSTRUCTION ENGINEERING & INSPECTION (CEI) SERVICES & RESIDENT COMPLIANCE SPECIALIST (RCS) SERVICES FOR SHINGLE CREEK TRAIL PHASE 1 SEGMENT 3 (CENTRAL FLORIDA PARKWAY/TAFT-VINELAND ROAD TO S.R. 528) AND PHASE 2 (TOWN LOOP BOULEVARD TO CENTRAL FLORIDA PARKWAY/TAFT-VINELAND ROAD) CONSTRUCTION PROJECTS

Revised Proposal Opening Date: June 13, 2019

This addendum is hereby incorporated into the proposal documents of the project referenced above. The following items are clarifications, corrections, additions, deletions and/or revisions to and shall take precedence over the original documents. Additions are indicated by underlining, deletions are indicated by strikethrough (~~strikethrough~~).

1. The Proposal Opening Date has changed as follows:

Delete: ~~May 30, 2019 at 2:00 P.M.~~

Replace with: **June 13, 2019 at 2:00 P.M.**

2. Another addendum will be forthcoming addressing Requests for Information previously received.
3. All other items, conditions and specifications remain the same.
4. The Proposer shall acknowledge receipt of this addendum by completing the applicable section in the solicitation or by completion of the acknowledgement information on the addendum. Either form of acknowledgement must be completed and returned not later than the date and time for receipt of the proposal.

Receipt acknowledged by:

Authorized Signature

Date Signed

Title

Name of Firm