# May 10, 2019

### BOARD OF COUNTY COMMISSIONERS ORANGE COUNTY, FLORIDA ADDENDUM NO. 3 / RFP Y19-818-TA Eastern WRF Phase 6A Plant Reclaimed Water System Expansion Project

## **RFP OPENING DATE: May 21, 2019**

This Addendum is hereby incorporated into the bid documents of the project referenced above. The following items are clarifications, corrections, additions, deletions and/or revisions to and shall take precedence over the original documents.

- 1. The date for receipt of proposals remains unchanged.
- 2. Form A, Request for Proposals is hereby replaced with attached Revised Form A, pages 1 and 2, Addendum 3, May 10, 2019.
- 3. All other terms and conditions of the RFP remain the same.
- 4. The Proposer shall acknowledge receipt of this addendum by completing the applicable section in the solicitation or by completion of the acknowledgement information on the addendum. Either form of acknowledgement must be completed and returned not later than the date and time for receipt of the proposal.

Receipt acknowledged by:

Authorized Signature

Date Signed

Title

Name of Firm

#### REQUEST FOR PROPOSALS #Y19-818-TA ENGINEERING SERVICES FOR EASTERN WATER RECLAMATION FACILITY (EWRF) PHASE 6A PLANT RECLAIMED WATER SYSTEM EXPANSION PROJECT DUE 2:00 P.M. – MAY 21, 2019

The bidder or proposer represents that the following principals are authorized to sign and/or negotiate Contracts and related documents to which the bidder or proposer will be duly bound. <u>Principal is defined as an employee</u>, officer or other technical or professional in a position capable of substantially influencing the development or outcome of an activity required to perform the covered transaction.

Name	Title	Phone Number

#### ADDENDUM ACKNOWLEDGEMENT:

The Proposer shall acknowledge receipt of any addenda issued to the solicitation by completing the blocks below or by completion of the applicable information on the addendum and returning it not later than the date and time for receipt of the Proposal. Failure to acknowledge an addendum that has a material impact on the solicitation may negatively impact the responsiveness of your Proposal. Material impacts include but are not limited to changes to scope of work, delivery time, performance period, quantities, bonds, letters of credit, insurance, qualifications, etc.

Addendum No	Date	Addendum No	Date:
Addendum No.	Date:	Addendum No	Date:

REVISED Form A Addendum 3